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No.ARHCs/Package -2/2020-21 

Government of India/Government of Gujarat 

Department of Urban Housing 

(Ahmedabad Municipal Corporation-Housing Project) 
 

                                                                                                            (Name of the City-Ahmedabad)  

                                                                                                                   Dated.20/11/2020 

 
Letter of Invitation 

 
Project Title: Selection of Concessionaire for Repair/Retrofit, Develop, Operate & 

Transfer (RDOT) by converting existing Government funded vacant 

houses into Affordable Rental Housing Complexes (ARHCs) for a period 

of 25 years at TP37 Thaltej FP 381,  100 ft.  Road, Opp.  Shahjanad Bungalows 

, Thaltej, Ahmedabad 

 
Dear Mr./Ms…….. 

 
1. Ahmedabad Municipal Corporation-Housing Project  hereinafter called “Issuing 

Authority” invites willing bidders/ entities for selection of  concessionaire  for 

Repair/Retrofit, Develop, Operate and Transfer (RDOT) by converting existing 

Government Funded 352 Vacant Houses (RAY) at TP37 Thaltej FP 381,  100 ft.  Road, Opp.  

Shahjanad Bungalows , Thaltej, Ahmedabad into Affordable Rental Housing Complexes 

(ARHCs) for a period of 25 years through Public  Private  Partnership  (PPP) mode or by 

public agency. 

 
2. Issuing Authority hereby invites the proposals from bidders/ entities for RDOT of 

Government funded vacant houses. Further details regarding the Scope of Work are 

provided in the Terms of Reference (ToR) in this RFP document. 

 
3.   The RFP includes the following documents: 

 
Section 01 - Instructions to the bidders 
Section 02  - Terms of Reference 
Section 03 - Technical Bid- Standard Forms 
Section 04 - Financial Bid - Standard Forms 
Section 05 -Design & Drawings 
Section 06  -Draft agreement between Concessionaire and Project Authority 
 

 
4. The participating bidder will be selected as per the stipulated procedure and the 

conformity of the proposal with the requirement of the RFP. This RFP is being issued on 

‘no cost and no commitment basis’ and Issuing Authority reserve the right to withdraw 

this RFP at any time without assigning any reasons. 

 

 
 

Your’s sincerely, 

Ahmedabad Municipal Corporation 

  



 

DISCLAIMER 

 
1. The information contained in this Request for Proposal document (the “RFP”) or 

subsequently provided to Bidder(s), whether in documentary or any other form by or 

on behalf of the Urban Local Body (ULB) Ahmedabad Municipal Corporation of State 

Government of Gujarat, is provided to Bidder(s) on the terms and conditions set out in 

this RFP and such other terms and conditions subject to which such information 

provided. The purpose of this RFP is to provide interested parties with information that 

may be useful to them in making their Technical and Financial bids pursuant to this 

RFP. 

 
2. This RFP includes statements, which reflect various assumptions and assessments 

arrived at by the ULB- Ahmedabad Municipal Corporation of State Government of 

Gujarat in relation to the Project. Such assumptions, assessments and statements do not 

purport to contain all the information that each Bidder may require in respect of 

drawings, layouts, etc. The assumptions, assessments, statements and information 

contained in the RFP Documents, may not be complete, accurate, and adequate or 

correct in respect of above. Each Bidder should, therefore, conduct its own 

investigations and analysis and should check the accuracy, adequacy, correctness, 

reliability and  completeness of the assumptions, assessments, statements and 

information contained  in  this RFP and obtain independent advice from appropriate 

sources. 

 
3. Information provided in this RFP to the participating agencies is on a wide range of 

matters, some of which may depend upon interpretation of law. The information given 

is not intended to be an exhaustive account of statutory requirements and should not be 

regarded as a complete or authoritative statement of law. Project Authority of State 

Government accepts no responsibility for the accuracy or otherwise for any 

interpretation or opinion on law expressed herein. 

 
4. The Project Authority of State Government make no representation or warranty and 

shall have no liability to any person, including any Applicant or Bidder under any law, 

statute, rules or regulations or tort, principles of restitution or unjust enrichment or 

otherwise for any loss, damages, cost or expense which may arise from or be incurred or 

suffered on account of anything contained in this RFP or otherwise, including the 

accuracy, adequacy, correctness, completeness or reliability of the RFP and any 

assessment, assumption, statement or information contained therein or deemed to form 

part of this RFP or arising in any way for participation in this BID Stage. 

 
5. The Project Authority Ahmedabad Municipal Corporation ULB of State Government of 

Gujarat also accepts no liability of any nature whether resulting from negligence or 

otherwise howsoever caused arising from reliance of any bidder upon the statements 

contained in this RFP. The Project Authority may in its absolute discretion, but without 

being under any obligation to do so, update, amend or supplement the information, 

assessment or assumptions contained in this RFP. 

 

6. Issuance of this RFP does not imply that The Project Authority Ahmedabad Municipal 

Corporation ULB of State Government of Gujarat is bound to select a bidder or to 

appoint the selected agency or bidder, as the case may be, for the Project and the 

Project Authority of State Government reserves the right to reject all or any of the 



Bidder or bids without assigning any reason whatsoever. 

 
7. The Bidder shall bear all its costs associated with or relating to the preparation and 

submission of its bid including but not limited to preparation, copying, postage, delivery 

fees, expenses associated with any demonstrations or presentations which may be 

required by the Project Authority of State Government or any other costs incurred in 

connection with or relating to its BID. All such costs and expenses will remain with the 

bidder and the Project Authority of State Government shall not be liable in any manner 

whatsoever for the same or for any other costs or other expenses incurred by a Bidder 

in preparation for submission of the bids, regardless of the conduct or outcome of the 

Bidding Process. 

  



SECTION - 1: GENERAL INSTRUCTIONS TO THE BIDDERS 

 
1. DEFINITIONS 

 
a. Affordable Rental Housing Complex” shall mean- 

i. A complex of vacant EWS houses constructed with Govt. funded 

schemes and consisting of at least one bed room, one living room, 

kitchen, bathroom and toilet, room dimensions conforming to relevant 

NBC norms with all basic infrastructure facilities such as water, 

sanitation, sewerage, road, electricity along with necessary social/ 

commercial infrastructure. 

ii. Initial affordable rent to be fixed by Local Authority based on local 

survey of surrounding area, where the project is situated and shall be 

operated and maintained for a period of 25 years. 

 
b. “Project Authority” means the concerned Urban Local Body, Government 

of india/ state Government of Gujarat who have invited the Technical and 

Financial bids for converting existing Government funded vacant houses 

into ARHCs Repair/Retrofit, Develop, Operate and Transfer (RDOT) for a 

period of 25 years through Public Private Partnership (PPP) or by public 

agency as per the terms and conditions of the RFP. 

c. “Concessionaire” means any agency selected for Repair/Retrofit, 

Develop, Operate and Transfer (RDOT) by converting existing 

Government funded vacant houses into ARHCs for a period of 25 

years. 

d. “Contract” means the concession agreement signed between Project 

Authority and selected agency. 

e. “Project specific information” means such part of the Instructions to 

agencies used to reflect specific project and assignment conditions. 

f. “Day” means calendar day. 

g. “Government” means the Government of india/ state Government of 
Gujarat 

h. “Instructions to agencies” means the document which provides Agencies 

with all information needed to prepare their proposals. 

i. “Proposal” means the Technical Proposal and the Financial Proposal. 

j. “RFP” means the Request for Proposal prepared by the Project Authority 

for selection of Concessionaire. 

k. “Assignment/ Job” means the work to be performed by the concessionaire 

pursuant to the Contract. 

l. “Terms of Reference” (TOR) means the document included in the RFP 

which explains the objectives, scope of work, activities, tasks to be 

performed, respective responsibilities of the Project Authority and the 

agencies, and expected results and deliverables of the Assignment/Job. 

  



2. INTRODUCTION 

 
 Project Authority will select a Concessionaire (the Agency, in accordance with 

the method of selection specified in the RFP). 

 
 The name of assignment/ job has been mentioned in Section- I Data Sheet. 

Detailed scope of the assignment/ job/services has been described in the 

Terms of Reference. 

 
 The date, time and address for submission of the proposals have been given 

in Section- I Data Sheet. 

 
 Agencies are invited to submit their Proposal,  for  the  Assignment/ Job 

named in Section- I Data Sheet. The Proposal will be the basis for contract 

negotiations and ultimately for a signed contract with the selected “Agency” 

as Concessionaire. 

 
 The participating agencies should familiarize themselves with the local 

conditions and take them into account in preparing their Proposals.   To 

obtain first-hand information on the Assignment/Job and local conditions, 

agencies are encouraged to meet the Project Authority’s representative 

named in Section- I Data Sheet before submitting a proposal and to attend a 

pre-bid meeting, if such a meeting is specified in the Section- I Data Sheet. 

Attending the pre-bid meeting is optional. Agencies should contact the 

Project Authority’s representative to arrange for their visit or to obtain 

additional information on the pre-bid meeting. Agencies should ensure that 

these representatives are advised to visit in adequate time to allow them to 

make appropriate arrangements. 

 
 The Project Authority will provide to the Agencies the inputs and facilities 

specified in the Section- I Data Sheet, assist the Agencies in obtaining 

licenses/permits/approvals/NOCs needed to carry out the Assignment/ Job, 

and make available relevant data and reports, if necessary. 

 
 Agencies shall bear all costs associated with the preparation and submission 

of their proposals and contract negotiation. The Project Authority is not 

bound to accept any conditional proposal and reserves the right to annul the 

selection process at any time prior to Contract award, without thereby 

incurring any liability to the Agencies. 

  



3. CLARIFICATION AND AMENDMENT OF RFP DOCUMENTS 

 

Participating Agencies may request a clarification on any clause of the RFP 

documents up to the number of days indicated in the RFP before the 

proposal submission date. Any request for clarification must be sent in 

writing in English, or by standard electronic means to the Project Authority’s 

address indicated in the Section-I Data Sheet. The Project Authority will 

respond in writing, or by standard electronic means and will send written 

copies of the response (including an explanation of the query but without 

identifying the source of inquiry) to all Agencies. Should the Project 

Authority deem it necessary to amend the RFP as a result of a clarification, it 

shall do so following the procedure under Para below. 

 
At any time before the submission of Proposals, the Project Authority  may 

amend the RFP by issuing an Addendum online. To give Agencies reasonable 

time in which to take an amendment into account in their Proposals, the 

Project Authority may, if the amendment is substantial, extend the deadline 

for the submission of Proposals. 

 
 The Participating Agency may modify or withdraw his bid after submission, 

provided that the written notice of modification or withdrawal is received by 

the Project Authority prior to deadline prescribed for submission of bids. No 

bid shall be modified after the deadline for submission of bids. No bid may 

be withdrawn in the interval between the deadline for submission of bids 

and expiration of the period of bid validity specified. Withdrawal of a bid 

during this period will result in Participating Agency’s forfeiture of Earnest 

Money Deposit (EMD). 

 
 During evaluation and comparison of bids, the Project Authority may, at its 

discretion, ask the Participating Agency for clarification of his bid. The 

request for clarification will be given in writing and no change in prices or 

substance of the bid will be sought, offered or permitted. No post-bid 

clarification on the initiative of the Participating Agency will be entertained. 

 
 All participating Agencies have to mandatorily upload all requisite 

documents along with necessary documentary support serially by indicating 

the page no. in the index, otherwise bids will be rejected without assigning 

any reason. 

 
 Rejection of Bids: Canvassing by the Participating Agency in any form, 

unsolicited letter and post-tender correction may invoke summary rejection 

with forfeiture of EMD. Conditional Proposals will be rejected. 

  



4. CONFLICT OF INTEREST 

 
 Project Authority requires the Agencies to provide professional, objective, 

and impartial advice and at all times hold the Project Authority’s interest’s 

paramount, strictly avoid conflicts with other Assignment/Jobs or their own 

corporate interests and act without any consideration for future  work. 

 
 Without limitation on the generality of the foregoing, Agencies and any of 

their affiliates, shall be considered to have a conflict of interest and shall not 

be recruited, under any of the circumstances set forth below: 

 

i. Conflicting Assignment/Job: The Agency shall not be contracted for any 

Assignment/Job that, by its nature, may be in conflict with another 

Assignment/Job of the Agencies to be executed for the same or for 

another Project Authority. 

ii. Conflicting relationships: (a) The Agency that has a business or family 

relationship with a member of the Project Authority’s staff who is 

directly or indirectly involved in any part of (b) preparation of the 

Terms of Reference of the Assignment/Job, (c) the selection process for 

such Assignment/Job, or (d) supervision of the Contract, may not be 

awarded a Contract, unless the conflict stemming from this relationship 

has been resolved in a manner acceptable to the Project Authority 

throughout the selection process and the execution of the Contract. 

 
 Agencies have an obligation to disclose any situation of actual or potential 

conflict that impacts their capacity to serve the best interest of their Project 

Authority, or that may reasonably be perceived as having this effect. Any 

such disclosure shall be made as per the Standard forms of technical 

proposal provided herewith in the RFP. If the Agency fails to disclose said 

situations and if the Project Authority comes to know about any such 

situation at any time, it may lead to the disqualification of the Agency during 

bidding process or the termination of its Contract/Agreement during 

execution of assignment. 

 
 WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY 

The contract shall not be assigned or sublet without the written approval of 

the Competent Authority. And if the selected agency shall assign or sublet his 

contract, or attempt to do so, or become insolvent or any insolvency 

proceedings commenced or make any composition with his creditors or 

attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be 

given, promised or offered by the participating agency, or any of his servants or 

agent to any public officer or person in the employ of Government in any way 

relating to his office or employment, or if any such officer or person shall 

become in any way directly or indirectly interested in the contract, the 

Competent Authority on behalf of the Governor/Administrator of 

(Ahmedabad Municipal Corporation) shall have power to adopt the course 

specified in Clause 3 hereof in the interest of Government and in the event of 

such course being adopted, the consequences specified in the said Clause 3 

shall ensue. 

If the selected agency assigns, (excluding part(s) of work assigned to other 



agency(s) by the selected agency as per terms of contract), transfers, sublets 

(engagement of labour on a piece-work basis or of labour with materials not 

to be incorporated in the work, shall not be deemed to be subletting) or 

otherwise parts with or attempts to assign, transfer, sublet or otherwise 

parts with the entire works or any portion thereof without the prior written 

approval of the Competent Authority. 

 
No tenant/aggregators shall sublet whole or part of ARHCs except entering 
into supplementary agreement to existing tenancy agreement. In case, any of 

the tenant found be indulged in subletting activities, suitable action shall be 
taken including but not limited to eviction of such tenant and recovery of dues 

etc. 

  



5. UNFAIR ADVANTAGE 

 
 Penalty for use of undue influence: -The Agency undertakes that it has not 

given, offered or promised to give, directly or indirectly, any gift, 

consideration, reward, commission, fees, brokerage or inducement to any 

person in service of the Project Authority or otherwise in procuring the 

Contracts or forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of the present Contract or any other 

Contract with the Government of India/ Government of Gujarat for showing 

or forbearing to show 

favor or disfavor to any person in relation to the present Contract or any 

other Contract with the Government of India/ Government of Gujarat Any 

breach of the aforesaid undertaking by the Agencies or any one employed by 

him or acting on his behalf (whether with or without the knowledge of the 

Agencies) or the commission of any offers by the Agencies or anyone 

employed by him or acting on his behalf, as defined in Chapter IX of the 

Indian Penal Code, 1860 or the Prevention of Corruption Act,1986 or any 

other Act enacted for the prevention of corruption shall entitle the Project 

Authority to cancel the contract and all or any other contracts with the 

Agencies and recover from the Agencies the amount of any loss arising from 

such cancellation. A decision of the Project Authority or his nominee to the 

effect that a breach of the undertaking had been committed shall be final and 

binding on the Agencies. Giving or offering of any gift, bribe or inducement or 

any attempt at any such act on behalf of the Agencies towards any 

officer/employee   of the Project Authority or to any other person in a 

position to influence any officer/employee of the Project Authority for 

showing any favor in relation to this or any other contract, shall render the 

Agencies to such liability/ penalty as the Project Authority may deem 

proper, including but not limited to termination of the contract, imposition 

of penal damages, forfeiture of the Bank Guarantee and refund of the 

amounts paid by the Project Authority. 

 
 If a Agency could derive a competitive advantage from having provided 

Assignment/Job related to the Assignment/Job in question and which is not 

defined as conflict of interest as per above, the Project Authority shall make 

available to all Agencies together with this RFP, all information that would in 

that respect give such Agencies any competitive advantage over competing 

Agencies. 

 
 DISPUTE RESOLUTION 

In case, any dispute, difference, conflict or question of whatever nature (the 

“Dispute”) arises between the Entity/Concessionaire and States/UTs/ 

ULBs/Parastatals in terms of implementation, operation, maintenance etc. of 

ARHCs, the same shall in the first instance be attempted to be settled 

amicably through mutual discussion. If such Dispute does not get settled 

through mutual discussions, the same shall be referred to an independent 

mediator to be appointed by the District Collector/ District Magistrate or an 

officer of equivalent rank, within his jurisdiction. 

 
Further, if any Dispute which is not settled amicably and/ or through 

mediation, same shall be resolved under the provisions of the Arbitration 



and Conciliation Act, 1996. The place of Arbitration proceedings shall be 

place of execution of Agreement between the Parties, unless otherwise 

agreed between the parties. During the pendency of mediation and 

arbitration proceedings, until the arbitral award is published; the Parties 

shall continue to perform their respective obligations under terms of 

Agreement without prejudice to a final adjustment in accordance with such 

award. 

 
Any party aggrieved by the order of arbitrator may approach to the Civil 

Court having territorial jurisdiction, under provisions of the aforesaid Act, 

1996. 

  



6. ELIGIBILITY CRITERIA 

 
 Agency’s Incorporation: 

 
a) Participating Agencies eligible for participating in the bidding process shall be 

any one of the following two categories, otherwise bids will be considered as 

non-responsive: 

i. Category 1: Single Business Entity (Private/ Public Agency) Or, 

ii. Category 2: A consortium of Business Entities (hereinafter referred to as 

“Consortium”) 

The term Participating Agency would herein after apply to both the above- 

mentioned categories. 

 
b) For the purpose of this RFP, the participating agency shall mean a business 

Entity incorporated under the Indian Companies Act 1956/2013 or 

incorporated under such equivalent laws. Participating Agency should 

submit Registration/ Incorporation Certificates & GST Registration under 

the governing legislations. The Agency shall be required to submit a true 

copy of its Registration/ Incorporation Certificate along with the Proposal. 

 
c) A Consortium of a maximum of three (3) members of above such entities, 

comprising one Lead Member with two other members, who may get 

associated for arrangement of project finance, project  implementation and 

management etc. shall be allowed and shall hereinafter be referred as 

“Consortium”. 

 
d) The Participating Agency should submit a Power of Attorney authorizing the 

signatory of the Bids in case of Consortium. 

 

e) Bids submitted by a Consortium should comply with the following additional 

requirements: 

1. The number of members in the Consortium would be limited to three 

(3) only; 

2. The application should contain the information required from each 

member; 

3. The application should include a description of clearly defined roles and 

responsibilities of all members; 

4. Members of the Consortium shall nominate one member as the Lead 

Member; 

5. A Participating Agency who has participated in this Bid in its individual 

capacity or as part of a Consortium cannot participate as a separate 

Agency of any other Consortium participating in this tender; 

6. The members of the Consortium shall execute a Power of Attorney for 

Lead Member of Consortium. 

7. The members of the Consortium shall enter into a Memorandum of 

Understanding (MoU), for the purpose of submission of the bids. The 

MoU should, inter alia, 

i. Clearly outline the proposed roles and responsibilities of each 

member of the Consortium; and 

ii. Include a statement to the effect that all members of the Consortium 

shall be liable jointly and severally for the assignments arising out of 



the States/Union Territories (UTs), as the case may be and in 

accordance with the terms of the contract agreement therefore; 

iii. A copy of MoU signed by all members should be submitted along 

with the Technical Bid. MoU entered between the members of the 

Consortium should contain the above requirements, failing which 

the Application shall be considered non-responsive and MoU will 

not be changed later on. 

 
f) The Participating Agency or Consortium which has earlier been barred  by 

Project Authority or blacklisted by any State/UT Government or Central 

Government/department/agency/Central or State Public Sector 

Undertakings in India from participating in Bidding Process, shall not be 

eligible to submit bids, either individually or as member of a Consortium, if 

such bar subsists as on the submission due date. The Participating Agency or 

Consortium shall be required to furnish an affidavit that there is no such bar 

imposed and existing as on date. 

 
g) The Participating Agencies declared  ineligible  by  multilateral  agencies or 

Government of India or State/UT Governments and debarred from such type 

activities in India shall be ineligible to submit bids. In case the Participating 

agency or any member of Consortium is declared ineligible by multilateral 

agencies or Government of India or State/UT Governments during the 

evaluation period, then such bids shall be excluded from the evaluation 

process. 

 

h) A Participating agency or member of Consortium should have, during the 

last three years, neither failed  to  perform  on  any  agreement/contract, as 

evidenced by imposition of  a  penalty  or  a  judicial  pronouncement  or 

arbitration award against the Participating Agency or member of 

Consortium, nor been expelled from any project or agreement, nor have had 

any agreement terminated for breach by such Participating Agencies or 

member of Consortium. In case the Participating Agencies or member of 

Consortium during period of Empanelment/contract, fails to perform on any 

agreement, as evidenced by imposition of a penalty or a judicial 

pronouncement or arbitration award against the Participating Agency or 

member of Consortium, or been expelled from any project or agreement or 

have had any agreement terminated for breach by such Participating Agency 

or member of Consortium, such Participating Agency shall cease to be 

selected with Project Authority. 

 
i) Each participating Agency/Consortium shall submit only  one  proposal for  

the  project.  Any  participating  Agency/Consortium,  who  submits  or 

participates in more than one proposal for the same project will be 

disqualified. 

 
j) The bid and all related correspondence and documents should be furnished 

by the participating agency with the bid may be in any other language 

provided that these are accompanied by appropriate translations of the 

pertinent passages in the English language by approved/authorized/ 

licensed translator. Supporting material, which are not translated into 

English, may not be considered. For the purpose of interpretation and 



evaluation of the bid, English language translation shall prevail. 

 
k) Participating Agency/Consortium should be profit making organization. 

Audited balance sheet for the last five years may be attached with the 

technical bids, otherwise bids will be rejected. 

 
l) Any change in the composition of a Consortium during the term of 

evaluation process shall not be permitted after submission of bids and 

during the contract period. 

 
 Work Experience: 

 
a. Experience of having successfully completed similar works during the last 

5 years ending previous day of last date of submission of bids: 

i. Three  similar  works  each costing  not  less  than  40%  of  the  estimated  cost  of  

project 

OR 

ii. Two similar works each costing not less than 60% of the estimated cost of project 

OR 

iii. One  similar  work  costing  not  less  than  80%  of  the  estimated  cost  of  project 
 

“Similar works” here means Construction/Repair/Retrofit/ Development & 

Maintenance and Management of the housing complexes/social housing/ 

residential societies/hostels/hotels by Agency/Consortium themselves in 

last five years. 

 
b. Previous experience in similar nature of work should be supported by 

certificates issued by the client’s organization. In case the work experience is 

of Private sector the certificate shall be supported with copies of Letter of 

Award and copies of corresponding TDS certificates. 

 
c. The value of executed works shall be brought to the current level by 

enhancing the actual value of work done at a simple rate of 7% per annum, 

calculated from the date of completion to previous day of last day of sub- 

mission of bids. 

 
 Financial Strength: 

 
a. The average annual financial turnover of the Agency of last 5 consecutive 

financial years shall be at least 50% of the estimated project cost in the RFP. 

The requisite Turnover shall be duly certified by a Chartered Accountant 

with his Seal/ signatures and registration number. 

 
b. Net Worth of the Agency as on 31st March of previous Financial Year should be 

positive. In case due to COVID-19, the audited balance sheet for the year 

2019-20 is not available, the balance sheet of the previous year i.e. 2018-19 

will be considered. 

 
c. In case the annual accounts for the latest financial year are not audited and 

therefore the Agency could not make available the same, the Agency shall 

give an undertaking to that effect and the statutory auditor shall certify the 



same. In such case, the Agency may provide the unaudited Annual Account 

(with Schedules) for the latest financial year. In any case, the Audited 

Annual Financial Statements for the year proceeding the latest financial year 

would have to provided, failing which the Proposal will be rejected as non 

responsive. 

 
d. In case of a Partnership agency or any other , if the audited annual financial 

statements of the Agency for the financial year immediately preceding the 

Proposal Due Date are not available, a certificate from the Chartered 

Accountant certifying the Net worth along with the certificate from the 

valuator with regard to the Land and Building is required to be submitted. 

Failure to do so would be considered as a non-responsive Proposal. 

 
e. Agency should not have incurred any loss in more than two years during 

available last five consecutive balance sheets. Agencies are required to 

upload and submit page of summarized Balance Sheet (Audited) and also 

page of summarized Profit & Loss Account (Audited) for last five years. 

f. In case the Agency is a Consortium, the Financial Capacity of both the lead 

Member as well as the other Members shall be considered for the purpose of 

evaluation of financial capacity. 

 
g. Financial Capacity of parent/subsidiary/associated company (ies) of the 

bidder would not be considered for evaluation. 

 
h. Self certified copy of Bank Solvency Certificate issued from Nationalized or 

any Schedule Bank should be at least 40% of estimated project cost in this 

bid. The certificate should have been issued within 6 months from original 

last date of the submission of the bid. 

 

7. PROPOSAL 

 
E-tenders are invited under two bid systems i.e. Technical Bid and 

Financial Bid. Interested agencies are advised to submit their bids “by 

visiting the Gujarat e-Procurement Portal/ Govt. of India e-procurement 

portal i.e http://amc.nprocure.com Bids will be accepted as e-tender only. 

 
8. PROPOSAL VALIDITY 

 
 Section 01 Data Sheet indicates on how long Agencies Proposals must 

remain valid after the submission date. The Project Authority will make its 

best effort to complete negotiations within this period. Should the need 

arises, however, the Project Authority may request Agencies to extend the 

validity period of their proposals. Agencies who agree to such extension shall 

confirm that their financial proposal remain unchanged, or in their 

confirmation of extension of validity of the Proposal. Agencies who do not 

agree have the right to refuse to extend the validity of their proposals; under 

such circumstance the Project Authority shall not consider such proposal for 

further evaluation. 

 

9. PREPARATION OF PROPOSALS 



 
 While preparing the proposal, Agencies are expected to examine in detail the 

documents comprising the RFP. Material deficiencies in providing the 

information requested may result in rejection of a Proposal. 

 
 While preparing the Technical Proposal, Agencies are required to give 

particular attention to the following: 

a) The participating agencies/consortium shall not be permitted to associate 

with other Agencies. 

b) Submission of the wrong type of Technical Proposal will result in the 

Proposal being deemed non-responsive. Form Tech – I in Section-II is a 

sample letter of technical proposal which is to be submitted along with   the 

technical proposal. 

 

 Depending on the nature of the Assignment/Job, Agencies are required  to 

submit a Technical Proposal (TP) as per forms provided in Section-II. 

Section-II indicates the formats of the Technical Proposal to be submitted. 

Submission of the wrong type of Technical Proposal will result in the 

Proposal being deemed non-responsive. The Technical Proposal shall 

provide the information indicated in the following para from (a) to (g) using 

the attached Standard Forms (Section II). 

 
(a) A brief description of Agencies will be provided in Form Tech-2 (Section 

II). In the same Form, Agencies and in the case of a consortium/ joint 

venture, each partner will provide details of experience of assignments 

which are similar to the proposed assignment/ Job as per the Terms of 

Reference (ToR). For each Assignment/Job, the outline should indicate 

the names of Agencies/ Professional staff who participated, duration   of 

the Assignment/Job, contract amount and Agencies involvement. 

Information should be provided only for those Assignment/Jobs for 

which the Agencies were legally not contracted by the Project Authority 

as a corporation or as one of the major agencies within a consortium/ 

joint venture. Assignment/Jobs completed by individual working 

privately or through other agencies cannot be claimed as the experience 

of the Agencies, or that of the Agencies associates, but can be claimed by 

the individual themselves in their CVs. Agencies should be prepared to 

substantiate the claimed experience along with the proposal and must 

submit letter of award/ copy of contract for all the assignments 

mentioned in the proposal. 

 
 The Technical Proposal shall not include any financial information otherwise 

the proposal will be declared as non responsive. 

 

10. FINANCIAL PROPOSALS: 

 
 Project Period: The project period will commence from the date of signing of 

contract agreement and would continue for a project period of 25 years, 

after completion of Repair/Retrofit and infrastructure development with 

respect of the project. The period may also be further extended on the basis 

of same terms and conditions after approval of competent authority. 

State/UT Govt. of India however, reserve the right to terminate the initial 



contract at any time after giving one week notice to the awardee agencies. 

 
 Performance Bank Guarantee: The Participating Agency will be required to 

furnish a Performance Guarantee by way of Bank Guarantee through a public 

sector bank or a private sector scheduled bank authorized to conduct 

government business for a sum equal to 10% of the contract value within 60 

days of receipt of the conformed order/contract as per format. Performance 

Bank Guarantee should be  valid  up  to  60  days  beyond the contract 

period. No interest will be payable on Performance Bank Guarantee. 

 

Tolerance Clause - To take care of any change in the requirement during the 

contract period, Project Authority reserves the right to increase or decrease 

number of vacant houses up to 100% without any change in the terms & 

conditions and prices quoted by the Agencies. 

 
 Liquidated Damages: In the event of the Agency’s failure to submit the 

bonds, guarantees, and documents or complete the Repair/Retrofit, 

Develop, Operate & Maintenance the ARHCs for a period of 25 years etc., as 

specified in this contract. The Project Authority shall deduct from the 

Performance Bank Guarantee (PBG) of the Agencies as agreed, liquidated 

damages to the sum of 0.5% of the Annual Positive premium amount for 

week of delay or part of a week, subject to the maximum value of the 

Liquidated Damages being not higher than 10% of the value of contract . 

 

11. TAXES 

 
 Agencies shall fully familiarize themselves about the applicable Domestic 

taxes (such as GST and other applicable taxes) on amounts payable by the 

Project Authority under the Contract. All such taxes must be included by the 

Agencies in the financial proposal. 

 

12. EARNEST MONEY DEPOSIT (EMD) 
 Earnest Money Deposit 

i. An  EMD  of  Rs. 61,600/- in the form of BG or DD drawn in favour of “The 
Commissioner, AHMEDABAD MUNICIPAL CORPORATON”. Payable at 

Ahmedabad only. Must be submitted along with the Proposal. This 

Demand Draft shall be from the list of Approved Banks. 

ii. Participating agency has to mandatorily submit EMD, otherwise bids will 

be considered as non-responsive and no exemption will be granted to any 

agency. 

iii. No interest shall be payable by the Project Authority for the sum 

deposited as EMD. 

iv. EMD of unsuccessful Participating Agencies would be returned back by 

the Project Authority within one month of signing of the contract with 

successful Participating Agency. 

 
 EMD shall be forfeited by the Project Authority in the following events: 

i. If Proposal is withdrawn during the validity period or any extension 

agreed by the Agencies thereof. 

ii. If the Proposal is varied or modified in a manner not acceptable to the 

Project Authority after opening of Proposal during the validity period 



or any extension thereof. 

iii. If the Agencies tries to influence the evaluation process. 

iv. If the first ranked agency withdraws his proposal during negotiations 

(failure to arrive at consensus by both the parties shall not be 

construed as withdrawal of proposal by the Agency). 

 
 

13. SUBMISSION AND OPENING OF PROPOSALS 

 
 Bid along with all copies of documents should be submitted in the electronic 

form only through the e-tendering system. Before the bid is uploaded, bid 

comprising of all attached documents should be digitally signed using digital 

signatures issued by an acceptable Certifying Authority (CA) in accordance 

with the Indian IT Act 2000. 

 
 Bid shall be opened online as per the date & time mentioned in RFP. 

 
 Price Bids of only those Participating Agencies shall be considered for 

electronic opening & evaluation, whose bid is determined to be technically 

acceptable to the Project Authority. 

 

14. EVALUATION OF PROPOSAL 

 
 From the time the Proposals are opened to the time the Contract is awarded, 

the Agencies should not contact the Project Authority officials on any matter 

related to its Technical and/or Financial Proposal. Any effort by the Agencies 

to influence the Project Authority officials in the examination, evaluation, 

ranking of Proposals, and recommendation for award of Contract may result 

in the rejection of the Agencies Proposal. 

 
 Evaluation of Technical and Financial bids will be carried out by the Tender 

Evaluation Committee (TEC) constituted by the Project Authority at the 

ULB level. 

 
15. EVALUATION OF TECHNICAL PROPOSALS: 

 
 TEC while evaluating the Technical Proposals shall have no access to the 

Financial Proposals until the technical evaluation is concluded, and the 

competent authority accepts the recommendation of TEC. 

 
 The TEC shall evaluate the Technical Proposals on the basis of their 

responsiveness to the Terms of Reference (ToR) and by applying the 

evaluation criteria, sub-criteria specified in  the  Section  –I  Data  sheet. In 

the first stage of evaluation, a Proposal shall be rejected if it is found 

deficient as per the requirement indicated in the Section –I Data sheet for 

responsiveness of the proposal. Only responsive proposals shall be further 

taken up for evaluation. Evaluation of technical proposal will start first and 

at this stage and the financial bid (proposal) will remain unopened. 

Qualification of the Agencies and the evaluation criteria for the technical 

proposal shall be as defined in the Section –I Data sheet. 

 



16. PUBLIC OPENING & EVALUATION OF THE FINANCIAL PROPOSALS: 

 
 Financial bids of only those agencies who are technically qualified shall be 

opened publicly on the date & time specified, in the presence of the 

Agencies representatives who choose to attend. The name of the Agencies 

and their financial bids shall be read aloud. 

 
 The Agencies shall fully familiarize themselves about the applicable 

Domestic taxes (such as GST etc.) on amounts payable by the Project 

Authority under the Contract. All such taxes must be included by the 

Agencies in their financial bids. 

 
 Only those offers shall be evaluated which are found to be fulfilling all the 

eligibility and qualifying requirements of the tender, both technically and 

financially. 

 
 Financial Evaluation Criteria: 

 
i. Bidder who shall quote the most competitive financial bid (in terms  of 

highest positive premium in the form of revenue share to Ahmedabad 

Municipal Corporation will be considered for award of work. In case of 

negative premium, bidder who quotes lowest requirement of Viability 

Gap Funding (VGF) from ULB and offers maximum revenue share to 

ULB will be considered for award of work. However, Bidder should not 

quote more than 20% of the total project cost as Viability gap Funding 

(VGF). In both situations, contract will be awarded to that Bidder who 

will offer Highest Net Revenue Share to the ULB. 

 
Notes: 

a) VGF amount will be released by ULB against the submission of 

Bank Guarantee (BG) by Concessionaire as per payment terms. 

Interest on BG amount will not be paid in this situation. The 

quoted rates shall remain agency and fixed during the period of 

the contract. 

b) Total quoted occupancy shall not be considered less than 80% of 

the total vacant houses of the ARHCs. 

 
ii. Concessionaire has to return the VGF amount within a period of 3 years 

from the date of operation of ARHCs along with applicable interest rates. 

 

17. AWARD OF CONTRACT 
 

 After completing the evaluation process, the Project Authority shall issue a 

Letter of Intent (LoI) to the selected agency and promptly notify all other 

agencies who have submitted proposals about the decision taken. 

  

 The selected agency will sign the contract after fulfilling all the formalities/ 

pre-conditions mentioned in the standard form of contract in Section-6, 

within 15 days of issuance of the letter of intent. 

The Agency is expected to commence the Assignment/Job after signing of the 

contract or on the date specified in the Section –I of Data Sheet which ever 
earlier. 



 

18. CONFIDENTIALITY 

 
 Information relating to evaluation of Proposals and recommendations 

concerning awards shall not be disclosed to the Agencies who submitted the 

Proposals or to other persons not officially concerned with the process, until 

the publication of the award of Contract. The undue use by any Agencies of 

confidential information related to the process may result in the rejection of 

its Proposal and may be subject to the provisions of the Project Authority’s 

antifraud and corruption policy. 

 

19. CONDITIONS FOR BIDDER 

 
 The agencies are required to quote strictly as per terms and conditions, 

specifications, and standards. 

 
 The highest positive premium shall constitute the sole criteria for evaluation 

of the financial proposal. 

 
 The agencies are advised to submit complete details with their bids as 

Technical Bid Evaluation will be done on the basis of documents uploaded on 
website by the Bidder with the bids. The information should be submitted in 

the prescribed Performa. Bids with Incomplete/Ambiguous information will 

be rejected. 

 
 The Bank Guarantee for EMD submitted by the Bidder shall be strictly in the 

format prescribed in Form-G. In case, EMD is not found verbatim in the 
prescribed format, the bid will be liable for rejection. 

 
 The agencies are advised in their own interest to submit their bid documents 

well in advance from last date/ time of submission of bids so as to avoid 

problems which the Bidder may face in submission at last moment/ during 

rush hours. 

 
 When it is desired by Project Authority of State/UT Government to submit 

revised financial bid within the validity period then it shall be mandatory to 
submit revised financial bid. If not submitted then the bid submitted earlier 
shall become invalid and EMD will be forfeited. 

 

 Notwithstanding anything stated above, Project Authority of State/UT 

Government reserves the right to assess the capabilities and capacity of the 

Bidder to perform the contract, in the overall interest of Project Authority of 
State/UT Government. In case, Participating Agency’s capabilities and 
capacities are not found satisfactory, Project Authority of State/UT 

Government reserves the right to reject the bid. 

 

 Canvassing in connection with the bid are strictly prohibited, and such 
canvassed bids submitted by the Bidder will be liable to be rejected and his 

earnest money shall be absolutely forfeited. 

 

20. PRE-BID METING 

 
 Pre-bid meeting shall be held with the eligible and intending Bidder in the 

office of Additional City Engineer (Housing Project),C-Block, 5th floor, Sardar 

 Patel Bhavan, Danapith, Ahmedabad MunicipalCorporation at 16:00 Hrs. on 



02/12/2020 to clear the doubt of intending Bidder, if any. Bidder may send 

all their queries by Email, before pre-bid meeting, latest by 16:00 Hrs. on 

02/12/2020 to the office of the Additional City Engineer (Housing Project),

, (Telephone No: 23591811 - EXT 800, e-mail: addcehpamc@gmail.com, 

addcehp@ahmedabadcity.gov.in ). As a result of pre-bid meeting, certain 

modifications may be issued to all eligible Bidder by Project Authority of 

State/UT Government corrigendum, if felt necessary. All 

modifications/addendums/corrigendum issued regarding this bidding 

process, shall be uploaded on website only and shall not be published in any 

Newspaper. 

 
 Attending the pre-bid meeting is optional. Bidder should contact Project 

Authority of State Government to arrange for their visit or to obtain 

additional information on the pre-bid meeting. Agencies should ensure that 

these representatives are advised of the visit in adequate time to allow them 

to make appropriate arrangements. The Pre-Bid meeting shall be attended 

by the intending Bidder only and not by vendors/manufacturers. Further, 

the intending Bidder should depute their authorized person with 

authorization letter in original to attend the pre-bid meeting. 

 

21. LIST OF DOCUMENTS TO BE UPLOADED FOR BID SUBMISSION: 

 
1. Bank Guarantee of any Nationalized or all Commercial Scheduled Bank 

against EMD. 

2. Memorandum Annex-I. 

3. Unconditional Letter of Acceptance of Bid Conditions (in original) (Annex-II of 
Contract Conditions) (On Letter Head of the Applicant/ Bidder). 

4. Details of Work Experience Certificates - FORM-A. 

5. Details  of  Similar Works -FORM-B. 

6. Financial Details- FORM-C. 

7. TDS details for Private Sector Projects - FORM-D. 

8. Self-certified copy of Bank Solvency Certificate- FORM-E. 

9. Documents regarding Net Worth of the Company/Agency. 

10. Form-H of Contract Conditions -Affidavit  duly notarized by Notary  Public on 
Non Judicial Stamp Paper of Rs. 100 for correctness of Documents / Information. 

11. Power of Attorney of the person authorized for signing/submitting the bid. 

12. Valid GST registration/EPF registration/PAN NO. 

13. All pages of the entire Corrigendum (if any) duly signed by the authorized 
person. 

14. Pre-bid clarifications, if any. 

15. General  Information Form-F 

16. Work Experience Certificates consisting of details as mentioned in Form-G 

17. Registration Details of the Bidder in the GST Act in the State at the location of 
the Project– Form-I 

 
NOTE: All uploaded documents should be in readable, printable and legible form, failing which 

the Bids shall not be considered for evaluation. The relevant Annexure may be tabled with proper 

indexing with paging. 

  



 
22. DATA SHEET 

 

DATA SHEET 

Sl. 

No. 

Parameters Details 

1 Bid Document No. Package – 1/2020-21 

2 Name of the Work Retrofit/Repair – Develop – Operate 

– Transfer (RDOT) of RAY 1024 

Afoordable Houses  at TP37 Thaltej FP 
381,  100 ft.  Road, Opp.  Shahjanad 

Bungalows , Thaltej, Ahmedabad , as 

Affordable Rental Housing Complexes. 

3 Project Constructed under Scheme Rajiv Awas Yojna 

4 Project Location and Address TP37 Thaltej FP 381,  100 ft.  Road, Opp.  

Shahjanad Bungalows , Thaltej, Ahmedabad 

5 Name of Implementing Agency/ 

Urban Local body 

Ahmedabad Municipal Corporation 

6 No of houses to be provided on rent 352 

7 Year of completion 2018 

8 Estimated Project Cost for Repair / 

Retrofitting / Development, if any 
Rs 12,32,000.00 

(To be decided by ULB ) 

9 Period of Completion of repair/ 

retrofitting 

3 Months 

10 Earnest Money Deposit (EMD 

should be 5% of estimated cost and 

it should be predefined in the RFP) 

Rs 61,600.00 

11 Last date & time of submission of 

Online Bid 
Up to 16/12/2020 upto 17:00 hrs. 

12 Period during which hard copy 

in original of EMD, Cost of Bid 
Document to be submitted 

Up to 17/12/2020 upto 17:00 hrs.  

13 Date & Time of Opening of Technical 

Bid 

18/12/2020 at 15:00 hrs 

14 Pre-Bid Meeting & Venue 02/12/2020 at 16:00 hrs. 
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15 Date & Time of Opening of Financial 

Bid 

INTIMATED LATER  

16 Validity of offer 180 days 

17 Evaluation Criteria: Criteria, Sub 

criteria, for evaluation of Technical 
Proposal have been prescribed 

As per RFP 

18 Method of selection As per RFP 

19 Concession period 25 years 

 

 

In case of any query, please contact Shri Bimal P. Doshi (Deputy City Engineer, 

Housing Project)Ph. No.- 9374514317 during office hours. 

 
INFORMATION AND GUIDELINES FOR BIDDER 

 
1. General 

 
 Letter of transmittal and forms for deciding eligibility are given in Section   III. 

 
 All information called for, in the enclosed forms should be furnished against 

the relevant columns in the forms. If for any reason, information is furnished 

on a separate sheet, this fact should be mentioned against the relevant 

column.   Even, if no information is to be provided in a column,   a ‘nil’ or ‘no 

such case’ entry should be made in that column. If any particulars/query is 

not applicable in case of the Bidder, it should be stated as ‘Not applicable’. 

The Bidder are cautioned that not giving complete information called for in 

the application forms or not giving it in clear terms or making any change in 

the prescribed forms (or) deliberately suppressing the information may 

result in the bid being summarily disqualified. Bid made by telegram or telex 

and those received late will not be entertained. 

 
 Technical bid should be written in English. The participating Agency should 

sign on each page of application, forms and documents before scanning & 

uploading and to ensure proper numbering and indexing. 

 
 Corrections if any should be made by neatly crossing out, initialing, dating 

and rewriting. Pages of the eligibility criteria document are numbered. 

Additional Sheets if any added by the Agency should also be numbered  by 

him. They should be submitted as a package with signed letter of transmittal. 

Over writing should be avoided. 

 
 References, information and certificate from the respective clients certifying 

suitability, technical knowledge or capability of the Agency should be signed 

by an authorized officer. 
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 The Agency may furnish any additional information which is necessary   to 
establish their capabilities to successfully complete envisaged  work. The 
Agency is, however advised not to furnish superfluous information. No 
information shall be entertained after submission of eligibility criteria 
document unless it is called for by the Ahmedabad Municipal Corporation 
ULB of State/UT Government of Gujarat 

 
 If private works are shown in support of eligibility, certified copy of the TDS 

shall be submitted along with the experience certificate and the TDS amount 

shall tally with the actual amount of work done. 

 
2. Final Decision Making Authority 

 
 The State/UT Government of Gujarat reserves the right to accept or reject 

any bid and to annul the process and reject all bids at any time without 

assigning any reason or incurring any liability to the participating agencies. 

 
3. Addendum/ Corrigendum 

 
 Addendum/Corrigendum to the bid documents may be issued prior to the 

date of submission of the bid to clarify or effect modification in specification 

and/or contract terms included in various bid documents. The Agency shall 

suitably take into consideration such Addendum/Corrigendum while 

submitting his bid. The Agency shall return such Addendum/Corrigendum 

duly signed and stamped as confirmation of its receipt & acceptance and 

submit along with the bid document. All Addendum/Corrigendum shall be 

signed and stamped on each page by the Agency and shall become part of the 

bid and contract documents. 

 
4. Site Visit 

 
 It is incumbent upon the Agency to visit at his own cost, and examine it and 

its surroundings to himself collect all information that is considered 

necessary for proper assessment. It is expected that while bidding, the 

Agency will take utmost care and diligence by visiting the sites and collecting 

the required parameters necessary. In case of any discrepancies later, 

Project Authority will not be held responsible. Contact details of the nodal 

officer for the site are mentioned below: 

Sanjay Patel (Assistant City Engineer, Housing Project) Mo:-9327513552 

 
5. Financial Information 

 
 Agency should furnish the following financial information: 

i. Annual financial statement for the last five years in Form ‘A’ and 

ii. Solvency certificate in Form ’B’ 
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6. Agency should furnish the following: 

 
 List of all works of similar nature successfully undertaken during last  Seven 

years in Form ‘C’ 

 
 Performance reports (corresponding to work mentioned in (Form-C) in Form-

D. If needed, the Bidder may attach a separate certificate in this  regard from 

performance report issuing authority. 

 
7. Organization Information: 

 
 Agency is required to submit the information in respect of his/her/their 

organization in Form- ‘E’. 

 
7.1.1 The Agency should have sufficient number of Technical and 

Administrative employees for proper execution of the contract. The 

Agency should have to submit a list of these employees stating clearly 

how these would be involved in this work within 15 days of award of 

work. 

 
8. Construction Plant and Equipment: 

 
 The Agency should furnish the list of construction plant and equipment 

required to be used in carrying out the work. 

 
9. Testing Equipment 

 
 The Agency shall furnish list of testing equipment to be placed at site for 

routine testing of materials 

 
10. Letter of Transmittal: 

 
 The Agency should submit the letter of transmittal attached with the 

document. 
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SECTION-II 
 

TERMS OF REFERENCE  

A. Background: 
 

1. There has been reverse migration of workers/ poor in the country due      to 

COVID-19 pandemic. Urban migrants/ poor consisting of workers in 

manufacturing industries, domestic/ commercial establishments, health 

sector, service providers, hospitality industry, construction or other such 

sectors play an important role in urban economy. They come from rural 

areas or small towns for seeking better employment opportunities in urban 

areas. In order to maximize savings, they often compromise with living 

conditions to send remittances to families left behind at their native places. 

Usually, they live in slums, informal/ unauthorized colonies or peri-urban 

areas to save on high rental charges. They spend lot of time on roads by 

walking/ cycling to workplaces, risking their lives to cut on expenses. It also 

causes drudgery/ anxiety/ psychological breakdown and health problems 

because they compromise on rest, recuperation and hygiene conditions. 

Provision of rental housing options closer to workplace will improve their 

productivity. Therefore providing ease of living through access to dignified 

affordable housing close to their workplace is an imperative. 

 
2. Housing is one of the basic necessities of life and the same is also espoused 

in Directive Principles of State Policy enshrined in Constitution of India. A 

large proportion of urban migrants/ poor from all categories may already 

have a house or own a piece of land in their respective place of domicile. 

They may not be interested in ownership housing in urban areas and 

generally look for affordable rental accommodation to save on expenses. The 

affordable rental housing will promote inclusive urban development and 

planned growth of slums. 

 
3. Government of India aims to promote economic activities aligned with the 

vision of ‘AatmaNirbhar Bharat’. Moving forward, Ministry of Housing and 

Urban Affairs has initiated a scheme for development of Affordable Rental 

Housing Complexes (ARHCs) for urban migrants/ poor under Prad- han 

Mantri Awas Yojana -Urban (PMAY -U). 

 
4. ARHCs aim at creating vibrant, sustainable and inclusive affordable rental 

housing avenues for urban migrants/ poor by ‘aggregation of their demand at 

a given site’. These ARHCs will provide them dignified living with all civic 

amenities in proximity to their work place by utilizing existing Government 

funded vacant houses in cities by converting them into ARHCs under Pub- lic 

Private Partnership (PPP) mode or by Public agencies. 

 
5. Targeted tenants for ARHCs will be urban migrants/ poor from Economi- 

cally Weaker Section (EWS)/ Low Income Group (LIG). They include labour, 

urban poor (street vendors, rickshaw pullers, other service providers etc.), 

industrial workers, and migrants working with market/ trade associations, 
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educational / health institutions, hospitality sector, long term tourists / 

visitors, students or any other persons of such category. Preference un- der 

the Scheme shall be given to persons belonging to Scheduled Castes/ 

Scheduled Tribes/Other Backward Classes, Widows and working Women, 

Divyang, Minorities, subject to tenants being from EWS/LIG segments as 

provisioned by the Government. 

 
6. As part of this end eavour, the state/UT Govt. intends to under take convert 

exiting Government funded vacant Houses at TP37 Thaltej FP 381,  100 ft.  Road, 

Opp.  Shahjanad Bungalows , Thaltej, Ahmedabad, Gujarat. Construction under 
into ARHCs. Accordingly Ahmedabad Municipal Corporation is Inciting 

Agencies, either as single entity or as consortium, to take up the project on 
Retrofit/ Repair, Devlop, Operate, Transfer (RDT) Mode.

 
B. ARHC scheme brief 

 
1. Agency selected (to be called as Concessionaire) will Repair/Retrofit the 

existing building and ensure all civic infrastructure gaps like water, sewer/ 

septage, sanitation, internal road etc to make these livable. Thereafter, these 

will be Developed as ARHCs and Operated for concession period of 25 years 

and on completion of the agreement period, the complexes will be 

Transferred back to concerned ULB in the livable condition. 

 

2. Necessary Social Infrastructure (e.g. health centre, anganwadi etc.) and 

Neighbourhood Commercial facilities (e.g. shops, grocery store, Medical 

shops, milk booths, ATM etc.) within the campus may also be developed by 

Concessionaire as per the prescribed norms/requirement of 

States/UTs/ULBs. 

 

3. The local authority (to be called as ULB/Parastatals) will fix the initial af- 

fordable rent of ARHCs, based on local survey. Subsequently, rent may be 

enhanced biennially by maximum of 8%, subject to maximum increase of 

20% in aggregate over a period of 5 years effective from the date of signing 

the contract. Same mechanism shall be followed over the entire concession 

period i.e. 25 years. 

 

4. Concessionaire and tenants (including institutions) will sign a rent agree- 

ment abiding to applicable rules and regulations. Tenants will abide by the 

contract terms and vacate premises without any dispute. In the event that 

Tenant is found indulging in any unlawful activities and fails to abide to the 

terms and conditions of rent agreement, Concessionaire can evict the tenants 

during the contract period. 

 

5. In order to safeguard the interest of stakeholders and avoid conflict/com- 

plication, ARHCs will be kept outside the purview of existing State Rent- al 

Laws by States/UTs. ARHCs shall be governed by Model Tenancy Act (MTA) 

or modification of their existing laws in the line of MTA for speedy 

resolution. 
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6. Suitable grievance redressal mechanism will be set up by Concessionaire to 

address the grievances in implementing this scheme from various stake- 

holders. 

7. ARHCs will be exclusively used for rental housing for the eligible tenants for 

a minimum period of 25 years. In case, ARHCs are found being used for any 

other purposes than rental, appropriate action will be taken against the 

Concessionaire, as per applicable provisions/ Acts of State/UT Govt. of  . 

Further, all incentives/benefits already availed by Conces- sionaire will be 

recovered with applicable interest. 

C. Project details 
a. Details of project assessed by ULB are as follows: 

Sl. 

No. 

Item Details 

1 Name of the State/UT Gujarat 

2 Name of the City Ahmedabad 

3 Project Location TP37 Thaltej FP 381,  100 ft.  Road, Opp.  
Shahjanad Bungalows , Thaltej, 

Ahmedabad 

4 Physical Details  

4.1 No. of Blocks 11 Blocks 
 

4.2 No. of Floors in each Block 4 Floors(G+3) 

4.3 No. of Houses in each Floor 8 Houses 

4.4 Area of DU (in Sqm) a. Carpet Area…..25.00 sq.mtr. 

 

5 Physical Status of Infrastructure Status 

5.1 Water Supply Yes 

5.2 Sewerage Yes 

5.3 Road Yes 

5.4 Strom Water Drain Yes 

5.5 External Electrification Yes 

5.6 Solid Waste Management - 

5.7 Any Other, Specify - 

6 Housing Details:  

6.1 No. of Vacant Houses proposed for ARHC 352 Houses 

6.2 No. of Vacant Houses need for Repair/ Retrofitting 

(list out items), if needed 

 

6.2.1 Plaster  

6.2.2 Painting  

6.2.3 Doors/ windows  

6.2.4 Plumbing/ Hardware/ Sanitary  

6.2.5 Electricity  

6.2.6 Flooring/Tiling  

6.2.7 Any Other, Specify  

7 Infrastructure Details:  

7.1 Internal Infrastructure – new/gap filling  
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Sl. 

No. 

Item Details 

7.1.1 Roads  

7.1.2 Drainage  

7.1.3 Electricity  

7.1.4 Storm Water Drains  

7.1.5 Any Other, Specify  

7.2 Social Infrastructure – new/gap filling (Yes/No) 

7.2.1 Health center No 

7.2.2 Anganwadi Y/N 

7.2.3 Creche No 

7.2.4 Community Centre No 

7.2.5 Any Other, Specify (if needed) - 

7.3 External Infrastructure and its connectivity 

with internal infrastructure 

(Yes/No) 

7.3.1 Water Supply Yes 

7.3.2 Sewerage Yes 

7.3.3 Road Yes 

7.3.4 Storm Water Drainage - 

7.3.5 External Electrification Yes 

7.3.6 Solid Waste Management Yes 

7.3.7 Any Other, Specify - 

 

State Govt. of Gujarat intends to undertake conversion of existing

Government funded constructed under vacant Houses at  Ahmedabad,  Gujarat/ into ARHCs. 

Accordingly  Ahmedabad Municipal Corporation is inviting Agencies, either as single entity or as 

Consortium, to take up the project on Retrofit/Repair, Develop, Operate, Transfer (RDOT) mode. 

 

 
D. Scope of Work 

 
i. Work details assessed by ULB 

 
Following activities needs to be completed by the Concessionaire: 

 
Component Details of work required 

Housing Repair/Retrofitting of existing houses including following: 

(a) Repair/ replacement of brickwork, 

(b) Repair of Plasters 

(c) Making openings in B/W as per directions or as required 

(d) Removing of old putty and replacing with new or repairing as 

decided by ULB 

(e) Renewing of glass panes 

(f) Fixing of tiles on floor ,wall ,dado 

(g) Renewing of M.S work 

(h) Cleaning and desilting of gully trap chamber 

(i) Cleaning of choked sewer line 

(j) Fixing of Water Closet squatting Pan along with its traps(‘S’     or 

‘P’) 
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 (k) Repair/ replacement of door shutters, Chowkhats 

(l) Fixing of kitchen slab, sink dado as required. 

(m) Repair of parapet 

(n) Fixing / replacement of hinges, L drop and other hardwares 

(o) Providing Water proofing treatment (from the specialized 

agency) in wet areas of building including roof and below  the 

water tanks. 

(p) Repair  of  staircase 

(q) Fixing of Hardware, C.I. Fittings, G.I. fittings as per instruc- 

tions from ULB 

(r) Internal and external white washing, distempering, paint- ing 

as per requirement of the building and also instructions from 

the ULB 

(s) Any other as may be required by ULB 

Infrastructure 

Components 

Repair/ replacement /retrofitting of the following infrastructure 

(within campus) components as per given specification: 

a) Water Supply 

b) Sewerage/ Septage 

c) Storm Water Drains 

d) Repairing or constructing of internal roads 

e) Mechanical Work, DG set 

f) Rain water harvesting 

g) Development of external area which is damaged or not done 

h) Repairing or constructing of boundary wall 

i) External Electrical work 

j) Using power saving street lights/lights is mandatory 

k) Redevelopment of parks and other amenities 

l) Any other as may be required by ULB 

Development of 

Social/ 

Neighborhood 

commercial 

Amenities (as per 

norms / 

requirement) 

a) Anganwadi 

 

NOTE: Above details are suggestive works only. However, State/UT/ Parasatals may 

include or exclude any work as per project requirement. 

 

Developing and submitting Architectural and structural design for the additional 

amenities based on the local soil condition, geo-climatic condition, natural hazard 

condition, design parameters as per relevant Indian Standards & National Building 

Code or given by Project Authority; taking all approvals as required and 

construction of the amenities as per approved plan and specifications and taking 

completion certificate. The location plan, site layout and other related 

Architectural drawings of existing vacant houses is attached for reference in this 

document as Section-D. 

 
ii. Operation and Maintenance of ARHCs 

 
a) Regular Operation & Maintenance (O&M), repair, operation etc. of ARHC 

shall be done by the Concessionaire as per the standard practice followed 

for housing and infrastructure projects. Concessionaire shall ensure that the 

complexes remain in good condition. 
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b) O & M may include the following components: 

 
Component Details of work required 

1. Preventive 

Maintenance 

1. Cleanliness of roofs, inlet of rain water pipes, Khurra, Chhajja/ 

sunshade top, outlet of rain water pipes, plinth protection and 

drains minimum twice a year and particularly before monsoon. 

a. Cracks on gola and top of parapet 

b. Cleanliness and waterproofing of mumty roof 

c. Leakage from terrace tanks 

 
2. Damage of water proofing due to installation of various services on 

roof like Dish antenna, solar panels, etc or weed/vegetation. 

3. Cracks on grit plaster, spilling of concrete, cladding stone coming 

out of substrate etc 

4. Leakages/seepages 

5. Rusting of GI pipes and fittings showing seepage 

6. Shafts for the leakage/seepage 

7. Sagging false ceiling 

8. Termite affected areas and wooden members 

9. The cleaning of manholes and sewer line and checking for rain 

water getting mixed in sewer lines. 

10. Damaged cables & other abandoned service lines 

11. Electrical systems like main boards etc. should be checked annually. 

12. Fire services particularly during hot weather and assessment of 

electric load due to additional services installed 

13. Whether unprotected heaters in use likely to cause fire inside 

14. Annual Maintenance 

2. Day to Day 

maintenance: 

a) Removing Chokage of drainage pipes, 

b) Manholes, restoration of water supply, 

c) Repairs to faulty switches, 

d) Watering of plants, 

e) Lawn mowing, hedge cutting, 

f) Street Sweeping 

3. Annual Repair and 

Maintenance 

Annual maintenance including 

Distempering, painting etc. 

White washing, Colour washing, 

NOTE: Above details are not exhaustive. However, State/UT/ULBs/Parasatals may 

include or exclude any work as per project requirement. 

 
E. Payment Schedule 

 
a. The required investment for development, operation and maintenance of ARHCs 

will be made by Concessionaire which would be recovered through rental 

income during the Concession period i.e. 25 years. 

 
b. Concession Fee: 

i. In case, Concessionaire offers positive premium, it will be shared with the 

ULBs as per the quoted rates. The Concessionaire will pay the Concession 

Fee on a monthly basis to ULB on or before 10th day of that particular 

month. The Concessionaire will not be entitled to any revision of Concession 

Fee during the entire contract period. The Concession Fee paid by the 

Concessionaire to ULB shall be exclusive of Taxes and all Taxes shall be 
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paid over and above the Concession Fee. The payment of Taxes in respect of 

the Concession Fee, the usage of the Location, operations of the ARHCs shall 

be the obligation of the Concessionaire and shall be borne by the 

Concessionaire at its own risk and costs. 

 
ii. All payments towards Concession Fee, payable by the Concessionaire to ULB, 

shall be by way of electronic fund transfer system to provide for real times 

inter- bank payment in favour of such account as may be prescribed by ULB 

from time to time. All payments towards Concession Fee, payable by the 

Concessionaire to Authority, shall be in INR. 

 
iii. Under any circumstances, Concessionaire fails to  provide  Concession Fee to 

ULBs for consecutive three months, Concessionaire will vacate the premises 

without any further delay and handover the project to ULB after clearing all 

dues. In this case, PBG will be forfeited by ULB without any prior intimation. 

 
iv. Independent Audit Authority appointed by ULB shall conduct an inde- 

pendent audit of the accounts of the Concessionaire pertaining to any one or 

more of the Location(s). The Concessionaire will co-operate with the Audit 

Authority and its agents in the conduct of the independent audit, and for 

such purpose to provide access to the officials of Authority or its agents to all 

location(s)/ Service Area(s), to allow Authority or its agents to inspect and 

have access, at any time, to the books of accounts, audited/ unaudited 

statements, the gross sales/itemized sales reports/statements, audit rolls 

maintained by the Concessionaire, receipts generated at the electronic point 

of sale terminals as maintained by the Concessionaire and any other 

information as may be required by Authority or its auditors for the purpose 

of such independent audit. 

 
F. Viability Gap Funding (VGF) 

 
a. In case VGF is required, payment will be released by……(ULB name) on re- 

ceipt of Bank Guarantee to Concessionaire in two installments as follows: 

i. 1st instalment of 80% will be released after development of ARHCs with 

all housing and infrastructure component, in all respect. 

ii. 2nd and final instalment of 20% will be released after operational of 

ARHCs in all respect along with utilisation certificates of all earlier 

releases with project completion report. 

 
b. However, Concessionaire will share the Concession Fees with the ULB as per 

the quoted rates. 

 
G. Implementation Methodology 

 
a. A dedicated Escrow account shall be opened by Concessionaire for all 

financial transaction of this project. Income accrued as rent from these 

projects will be kept in a separate account maintained by concerned 

concessionaire 
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The account shall be managed as per the prescribed accounting system.  

 
b. All major maintenance along with other routine and daily maintenance 

issues arising out of normal wear and tear of items used in ARHCs will be 

responsibility of concerned Concessionaire and expenditure shall be met 

from revenue generated through rent. 

 
c. All projects under this scheme will be listed as ‘ARHC Projects’ by State/ UT 

Govt. of Gujarat after selection of Concessionaire and Ahmedabad Municipal 

Corporation will award the contract after approval of State Level Sanctioning 

and Monitoring Committee (hereinafter referred as SLSMC). Details of listed 

ARHC project will be uploaded by the Ahmedabad Municipal Corporation on 

ARHC Website i.e. https://www.arhc.mohua.gov.in for monitoring, 

information and record of the project. 

 
d. Once the project is Listed as ARHCs, Concessionaire will be eligible to re- 

ceive the incentives/ benefits in ToR. 

 
e. For sustained occupancy and continued revenue,  Concessionaire  shall  tie 

up with other Entities/Organizations/local industry/ manufacturers/ 

service providers/ educational/ health institutions/ market associations/ 

others employing urban migrants/ poor to provide accommodation in- block 

and remit rental by deducting directly from their salary/ fees/ any kind of 

remuneration, as feasible. These rental housing complexes may also be run 

through partnership with Aggregators. 

 
f. In-block allotment of ARHCs on rent to tenants will be the responsibility of 

Concessionaire through an appropriate and transparent mechanism. Use of 

Aadhaar or any other Govt. approved identification document of tenants will 

be mandatory for allotment. 

 
g. After completion of contract period i.e. 25 years from the date of signing of 

contract, Concessionaire will hand over the ARHCs in functional and liv- able 

condition (as it was during the initial rent) to Ahmedabad Municipal 

Corporation either for renewal of contract or by running through 

Ahmedabad Municipal Corporation on its own. 

 
h. Concessionaire shall enter into an agreement as per Annex. with 

Ahmedabad Municipal Corporation to Repair, Retrofit, Develop, Maintain and 

Operate the ARHCs for 25 years from the date of signing of contract. 

 
i. Concessionaire shall submit an annual Schedule of works in advance for 

Operation and Maintenance of work related to Housing and Infrastructure 

activities of ARHCs. 

 
j. The flowchart showing steps for implementation of ARHCs is as under: 
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Creation of Inventory of 
vacant Projects/ Houses 

by States/UTs/ULBs 

Project wise estimation   
for repair/retort, 

infrastructure development 

by States/UTs/ULBs 

Fixation of affordable rent 
through Local Survey for 

States/UTs/ULBs 

Issuance of Request for 

Proposal (RFP) by ULBs 

Model 1 

Utilizing Existing Government Funded Vacant Houses 

 

 

 

 
 

 

 

 
 

 

 

 

Selection of 
Concessionaire 

based on 
highest positive 

premium 

Selection of 
Concessionaire  

with lowest 
negative premium 
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SLSMC Approval & 
presentation to CSMC for 

information and record 

Repair/Retort & Gap 
Filling of Infrastructure 

by Concessionaire 

ULBs to restart next 
cycle like earlier or 

operate the complexes 

on their own 

Projects details 
to be entered on 

ARHC website 

Handover the project 
to States/UTs/ULBs 

after contract period 

States/UTs/ULBs to 
utilize funds already 

released under JnNURM/ 
RAY projects including 

their corresponding share 
as VGF. 

 
States/ UTs to bear 

additional VGF, if needed. 
Repair /Retort & Gap 

Filling of 
Infrastructure by 

Concessionaire 

Listing of Project by 
State as ARHC for 

providing incentives 

to Concessionaire 

Operation and 
Maintenance by 

Concessionaire for 25 

years & Project Sharing 



H. Incentives/ Benefits to the Concessionaire 

 
a) Concessionaire shall be eligible for following incentives through Govern- 

ment of India: 

i. Exemption  of Income Tax on any profits and gains derived  from operation   of 

ARHCs on similar lines as that of ‘Affordable Housing’ under section 80-  IBA of 

Income Tax Act, 1961. 

ii. Exemption of GST on any profits and gains derived from operation of AR- 

HCs, at par with rental services of residential premises, vide Notification 

number 12 of 2017- Central Tax (Rate) dated 28th June 2017. 

iii. Project finance/loan at lower interest rate through concessional window 

under Affordable Housing Fund (AHF) by Housing Finance Companies (HFCs) 

and Priority Sector Lending (PSL) by Commercials Banks, upon in- clusion of 

ARHCs in Harmonized Master List (HML) on the same lines of ‘Affordable 

Housing’. 

 
b) Additionally, Concessionaire shall receive following benefits through 

States/UTs/ULBs 

i. Approval of design/ drawings and other statutory approvals within 30 days 

through single window system, after which proposed project will be consid- 

ered as deemed approved for construction. 

ii. Necessary trunk infrastructure facilities like road, sanitation services, water, 

sewerage/septage, drainage, electricity etc. up to project site without any 

additional cost to Concessionaire. 

iii. Municipal services such as water supply, electricity, house/ property tax, 

sewerage/ septage charge etc. for operation of ARHCs will be levied at par 

with residential projects. 

 
I. Requirement of Professionals: 

 
a. Illustrative lists of professionals to be deployed by the Concessionaire at the 

project site during the construction (repair/retrofit/development) pe- riod 

are detailed below. ULB may revise the details as per requirement. 

 

Sl. 

No. 

Key 

Professionals 

Experience Required Required 

man power 

1 Manager Over 7 to 10 years of working 

experience in construction of 

residential/ commercial/ institutional 

building/Infrastructure Management. 

 

01 

2 MEP Engineer 05 to 07 years of working experience as 

Mechanical Electrical and Plumbing 

(MEP) Engineer. 

 
01 

3 Civil Engineer 03 to 05 years of working experience in 

residential/commercial/institutional 

building/Infrastructure Management. 

 
02 
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b. The Concessionaire shall submit a certificate of employment of the technical 

representative(s) 

c. Concessionaire shall place a team for O&M of ARHCs for the contract period 

with following key professionals with required experience. 

 

Sl. 

No. 

Key 

Professionals 
Min. Qualifications and Experience Required 

man power 

1. ARHC 

Manager 

Over 07 years in leading/ supporting/ 

building/ Infrastructure Management. 

 

  Preference will be given to persons with 

experience of leading in monitoring and 

implementation of large infrastructure 

projects funded by the public/private 

agency. 

 
01 

2. Account 

Officer 

Over  03  years  experience  of   working  in 

accounting/ financial management. 

Preference will be given to those having 

experience in accounting package (like 

Tally, Quick books etc.). 

 

 
01 

3. Electrician 10th Pass with diploma in electro-technical 

services/ITI in electrical with at least 03 

years of working experience. 

 
01 

4. Plumbers 10th pass with diploma or ITI in plumbing 

services. With at least 03 years of working 

experience. 

 
01 

5. Security Staff Based on requirement 06 (At least) 

 
Note: The technical manpower required stated above are indicative only, 

State/UT/ULB may like to revise as per the requirement of the project before 

issuance of RFP and above indicated manpower will be deployed by 

Concessionaire after start of Operation & Maintenance of ARHC project. 
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SECTION-III 
 

TECHNICAL BID 

 
1. TECHNICAL EVALUATION CRITERIA 

 
The details submitted by the Agencies will be evaluated in the following 

manner:- 

 After opening of Technical bids, a test of responsiveness will be carried out. 

Only those bids, which are submitted with the required documents/ details, 

as per stipulated time, will be considered responsive for further evaluation. 

 In the next stage, Agency’s eligibility for the project will be determined on 

the basis of initial criteria prescribed in the RFP in respect of experience of 

similar work experience, eligibility, solvency and financial strength etc. 

 Agencies qualifying the initial criteria as mentioned above, will be further 

evaluated as per the criteria mentioned below by scoring method on the 

basis of details furnished by the Agencies (s)- 

 
Sl. 
No. 

Attributes Maximum 

Marks 

Evaluation Criteria 

1 Financial 

Strength 

30 Marks  

a Average annual 

turnover 

20 Marks i. 60% marks for minimum eligibility 

criteria- 12 Marks 

ii. 100% marks for twice the minimum 

eligibility criteria- 20 Marks 

In between (i) & (ii) - on pro-rata basis 

b Solvency 10 Marks i. 60% marks for minimum eligibility 

criteria- 06 Marks 

ii. 100% marks for twice the minimum 

eligibility criteria- 10 Marks 

In between (i) & (ii) - on pro-rata basis 

2. Past Experience 

in similar work 

20 Marks (i) 60% marks for minimum eligibility 

criteria- 12 Marks 

(ii) 100% marks for twice the minimum 

eligibility criteria or more - 20 Marks 

In between (i) & (ii) - on pro-rata basis 

3 Previous 

Experience 

35 Marks  

a No of years of 

operation 

15 Marks i. Operation & Maintenance of one similar 

work for minimum 5 years– 7.5 marks 

ii. Operation & Maintenance of one similar 

work for minimum 5 years and other 

similar works for a total minimum of 10 

or more years– 15 marks 

In between (i) & (ii) - on pro-rata basis 

b Performance of 

similar works 

[Time Over Run 

(TOR)]: 

10 marks  

 

 

39 



 Parameter Calculation 

for points 

Score Maximum 

Marks 
 If TOR = 

(i) Without levy of compensation 

(ii) With levy of compensation 

(iii) Levy of compensation not 

Decided 

1.00 2.00 3.00 >3.50  
 

10 

 10 7.5 5 5 
 10 2.5 0 0 

 10 5 0 0 

 TOR = AT/ST, where AT =Actual Time; ST= Stipulated Time. 
Note: Marks for value in between the stages indicated above is to be determined by straight 
line variation basis. 

c Performance of works ( overall Quality): Maximum 10 Marks 

(i) Outstanding 10 Marks 

(ii) Very Good 07 Marks 

(iii) Good 05 Marks 

(iv) Poor 0 Marks 

4 Assessment in terms of Work Plan and Methodology for Project Implementation, 

Operation and Maintenance consulting capabilities: Max 15 Marks 

a Work Plan and Methodology for 

project implementation 
05 Marks 

b Technical and operating staffs, 

existing consultation partners 
05 Marks 

c Capacity of Operation and 

Maintenance of projects 
05 Marks 

Grand Total 100 Marks 

 

 To become eligible for short listing and for opening the Financial Bid, the 

Bidder must secure at least 50% (Fifty percent) marks in each category and 

60% (Sixty percent) marks in aggregate. 

 
2. FINANCIAL EVALUATION CRITERIA 

 
Bidder who shall quote the most competitive financial bid (in terms of highest 

positive premium in the form of revenue share to Ahmedabad Municipal 

Corporation , will  be considered for award of work. In case of negative premium, 

bidder who quotes lowest requirement of Viability Gap Funding (VGF) from 

Ahmedabad Municipal Corporation and offers maximum revenue share to 

Ahmedabad Municipal Corporation will be considered for award of work. 

However, Bidder should not quote more than 20% of the total project cost as 

Viability gap Funding (VGF). In both situations, contract will be awarded to that 

Bidder who will offer Highest Net Revenue Share to the Ahmedabad Municipal 

Corporation. 

Notes: 

a) VGF amount will be released by ULB against the submission of Bank 

Guarantee (BG) by Concessionaire as per payment terms. Interest on BG 

amount will not be paid in this situation. The quoted rates shall remain 

agency and fixed during the period of the contract. 

b) Total quoted occupancy shall not be considered less than 80% of the total 

vacant houses of the ARHCs. 

c) Concessionaire has to return the VGF amount within a period of 3 years from 

the date of operation of ARHCs along with applicable interest rates. 
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LETTER OF TRANSMITTAL 
 

 

From 
 

To 

Additional City Engineer, 

Housing Project. 

 

Name of Work: 

 
Sir, 

 
Having examined details given in the RFP for the above work, I/we hereby submit the 

relevant information. 

 
1. I/We hereby certify that all the statements made and information supplied in the 

enclosed Forms A to ............... and accompanying statement are true and correct. 

 
2. I/we have furnished all information and details necessary for eligibility and have no 

further pertinent information to supply. 

 

3. I/we submit the requisite certified solvency certificate and authorize the 

……………….to approach the Bank issuing the solvency certificate to co agency the 

correctness thereof. I/ We also authorize .................................................................. to approach 

individuals, Project Authority of State/UT Government, agencies and corporation to 

verify our competence, work experience, and general reputation. 

 
I/we submit the following certificates in support of our suitability, technical knowledge 

and capability for having successfully completed the following works: 

 
Certificate 

 
It is certified that the information given in the enclosed eligibility bid are correct. It is 

also certified that I/We shall be liable to be debarred, disqualified/cancellation of 

enlistment in case any information furnished by me/us found to be incorrect. 

 
Enclosures: 

 
Date of submission 

 
Seal of Agency & 

Signature(s) 

of Agency(s) 
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FORM ‘A’ 
 

FINANCIAL INFORMATION 

 
Name of the agency ……………………………….: 

 

 
I. Financial Analysis-Details to be furnished duly supported by figures in balance 

sheet/profit & loss account for the last five years duly certified and audited by the 

Chartered Accountants, as submitted by the applicant to the Income Tax 

Department (Copies to be attached). If latest is not available due to COVID-19 

unaudited balance sheet may be considered duly signed by Chartered Accountant. In 

case, in special circumstances preceding 5 years financial statement may be 

considered. 

Rs. in Lakh 

Sl. 

No. 

Particulars Indicative Financial Years 

2015-16 2016-17 2017-18 2018-19 2019-20 

i) Turnover of 

similar work as 

defined in para 

6.2 

     

ii) Profit/ Loss      

 
II. Financial arrangements for carrying out the proposed work. 

 
III. Solvency Certificate from Bankers of Agency in the prescribed Form “B” 

 

 

 

 

 
SIGNATURE OF AGENCY(S) 

 
Signature of Chartered Accountant with Seal 
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FORM ‘B’ 

 

 
FORM OF BANKERS’ SOLVENCY CERTIFICATE FROM A SCHEDULED BANK 

 

 
This is to certify that to the best of our knowledge and information that Ms./ 

Shri……………………………………… having marginally noted address, a customer of our  bank 
are/is respectable and can be treated as good for any engagement up to a limit of Rs.

 ). 

 
This certificate is issued without any guarantee or responsibility on the bank or any of 

the officers. 

 

 
 

(Signature) For the Bank 

 

 
 

NOTE: 

 
i. Bankers’ certificate should be on letter head of the Bank, addressed to Project 

Authority of State Government ………………. 

ii. In case of partnership agency, certificate should include names of all partners as 

recorded with the Bank. 
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FORM ‘C’ 

 
DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED IN LAST SEVEN 

YEARS ENDING PREVIOUS DAY OF LAST DATE OF SUBMISSION OF BID 

 
Name of the agency……………………………. 

 
S. No. Details 

1. Name of work/project and location 

2. Type of project: housing complexes, guest house, hotel/ hostels/any other 

3. Size of project: no of rooms / houses/ dormitories/ guest rooms 

4. Owner or sponsoring organization 

5. Cost of work in Rs. in Lakh 

6. No of Occupants 

7. Date of commencement as per contract 

8. Period of Operation and maintenance 

9. Stipulated date of completion of repair/retrofitting/ repair/construction 

10. Actual date of completion of repair/retrofitting / construction 

11. *Litigation/arbitration cases pending/in progress with details 

12. Name and Address (Postal & E-mail)/telephone number of officer to whom reference 

may be made 

13. Whether the work was done on back to back basis 

 
Certified that the above list of works is complete and no work has been left out and that 

the information given is correct to my/our knowledge and belief. 

 

 

 
 

SIGNATURE OF AGENCY(S) 

 

 
WITH STAMP 

 

 
*indicate gross amount claimed and amount awarded by the Arbitrator 
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FORM ‘D’ 

PERFORMANCE REPORT OF WORKS REFERRED IN FORM-C 

 
S. No Details  

1. Name of work/Project & Location  

2. Client name and address  

3. Agreement No.  

4. Housing Complex/ Hostel/Guest House/any other  

5. Size of project: No of Rooms / dormitories  

6. Estimated Cost of repair/retrofit/ construction/ 
Development 

 

7. Bid Cost  

8. Date of Start of repair/ retrofitting/Construction / 
development 

 

9. Date of completion of repair/retrofit/Construction 
/ development 

 

 i) Stipulated Date of Completion 

(as mentioned in work order) 

 

ii) Actual Date of Completion  

10. i) Whether case of levy of compensation for delay 
has been decided or not 

Yes/ No. 

ii) If decided, amount of compensation levied for 
delayed completion, if any. 

 

11
. 

Period of Maintenance &operation  

12. Details scope of work undertaken with regard to its 

operation and Management 

 

13. Performance Report  

 1) Overall Quality of Work Outstanding/Very 
Good/Good/Poor 

2) Financial Soundness Outstanding/Very 
Good/ Good/Poor 

3) Technical Proficiency Outstanding/Very 
Good/ Good/Poor 

4) Resourcefulness Outstanding/Very 
Good/ Good/Poor 

5) General Behavior Outstanding/Very 
Good/ Good/ Poor 

 

Dated: 
Competent 

Authority 

 

Note: This certificate should be issued by the owner of the project. However, the quality 

and performance shall be established by the committee constituted by Project Authority 

of State/UT Government by conducting site visits to the selected project sites as felt 

necessary. 
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FORM ‘E’ 
 

STRUCTURE & ORGANIZATION 
 

 
 

S. 

No 

Details  

1. Name & Address of the Agency  

2. Telephone No. / 

Email id /Telex No./Fax No. 

 

3. Legal status of the Agency (attach copies of original 

document defining the legal status). 

 

 a) A Business Entity  

 b) A Proprietary Agency  

 c) A Agency in Partnership  

 d) A Limited Company or Corporation  

 e) Organization  

 f) Industrial Body  

 g) Associations  

 h) Institution  

 i) Central Govt. Organization  

 j) State Parastatals  

4. Particulars of registration with various Government bodies (attach attested 

photo-copy). 

 ORGANIZATION/PLACE OF REGISTRATION REGISTRATION No. 

 1.  

 2.  

 3.  

5. Names and Titles of Directors & Officers with 
designation to be concerned with this work. 

 

6. Designation of individuals authorized to act for the 

organization. 

 

7. Has the Agency or any constituent partner in case  of 

partnership agency, ever abandoned the awarded 

work before its completion? If so, give name of the 
project and reasons for abandonment. 

 

8. Details of supporting Staff to be employed  

9. Has the Agency or any constituent partner in case of 

partnership agency/limited company/ joint venture, 

ever been convicted by the court of law? If so, give 
details. 

 

10. In which field of Civil Engineering Construction, the 

Agency has specialization and interest? 

 

11. Any other information considered necessary but not 

included above. 
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In case of Consortium 

 
a) The information above (1-6) should be provided for all the members of the 

consortium 

b) Information regarding role of each member should be provided as per table below: 

 
Sl. No. Name of Member Role (specify whether lead Member or 

other Member) 

   

   

   

The following information shall also be provided for all Member of Consortium 

 
S. No Criteria Yes No 

1 Has the Applicant/ Constituent of the Consortium been 

barred by [Central /State/UT] Government , or any 

entity controlled by it, from participating in any project ( 

BOT or otherwise) 

  

2 If the answer to 1 is yes , does the bar exist as on date 

of application 

  

3 Has the Applicant/ constituent of the Consortium paid 

liquidated damages of more than 5% (five per cent) of 

the contract value in a contract due to delay or has been 

penalized due to any other reason in relation to 
execution of a contract, in the last three years? 

  

 
A statement by the Applicant and each of the Members of its Consortium (where 

applicable) disclosing material non-performance or contractual non-compliance in past 

projects, contractual disputes and litigation/ arbitration in the recent past are given 

below (Attach extra sheets, if necessary): 

 
 

Signature of Agency(s) with stamp 
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FORM ‘F’ 
 

EMD RECEIPT FORMAT 

 
Receipt of deposition of original Bank Guarantee as EMD 

 
Receipt No…………*……………. /date………*………. 

 
Name of Work: 

 
1. RFP No: 

 
2. Amount of Earnest Money Deposit: 

 
i) In the form of Bank Guarantee Rs………issued by……. …. Date….(as per 

Form- G) 

 
3. Last date of submission of bid: 

1. Name of Agency: ...................................................... # 

 
2. Total EMD Deposited: .........................................................................................# 

 
3. Amount of EMD: .............................................................. # 

 
i) In the form of Bank Guarantee Rs………issued by…….….Date….(as 

per Form- G) 

 
4. Date of submission of EMD: ....................................................................... # 

 

 
Signature, Name and Designation of EMD receiving officer 

 
(Along with Office  stamp) 
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FORM ‘G’ 

FORM OF EARNEST MONEY DEPOSIT (BANK GUARANTEE BOND) 

WHEREAS, Agency. .............................. (Name of Agency) (Herein after called “the Agency”) 

has submitted his bid dated............. (Date) for the construction of........................... 

................... (Name of work) (Herein after called “the bid”) 

 
KNOW ALL PEOPLE by these presents that we......................................... (Name of 

bank) having our registered office at................................... (Herein after called “the 

Bank”) are bound unto ………..(name of office) in the sum of Rs. ......................... 

(Rs. in words ......................................................................... ) for which payment well and truly to be 

made to the said .................... (Name of beneficiary), the Bank binds itself, his successors 

and assigns by these presents. 

 
SEALED with the Common Seal of the said Bank this................. Day of................. 

2. ..... THE CONDITIONS of this obligation are: 

 
(1) If after bid opening ........................ of bid; the Agency withdraws, his bid during the 

period of validity of bid (including extended validity of bid)  specified  in  the Form 

of Bid; 

(2) If the Agency having been notified of the acceptance of his bid by the 

……………………. 

(a) Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidder, if required; 

OR 

(b) Fails or refuses to furnish the Performance Guarantee, in accordance with the 

provisions of bid document and Instructions to Agency, 

 
We undertake to pay to the either up to the above amount or part thereof upon receipt of 

his first written demand, without the ………………… having to substantiates his demand, 

provided that in his demand ………………….. will note that the amount claimed by him is 

due to him owing to the occurrence of one or any of the above conditions, specifying the 

occurred condition or conditions. 

 
This Guarantee will remain in force up to and including the date * after the deadline for 

submission of bid as such deadline is stated in the Instructions to Agency or as   it may 

be extended by the ................................................................................. , notice of which extension(s) 

to the Bank is hereby waived. Any demand in respect of this Guarantee should reach the 

Bank not later than the above date. 

 
DATE ............. SIGNATURE OF THE BANK 

 
WITNESS .................. SEAL 

 
(SIGNATURE, NAME AND ADDRESS) 

 
*Date to be worked out on the basis of validity period of 6 months from the last date of 

uploading the bid. 
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FORM ‘H’ 
 

AFFIDAVIT 

 
(To be submitted by bidder on non-judicial stamp paper of Rs.100/(Rupees Hundred 

only) duly attested by Notary Public) 

 
Affidavit of Mr. .........................S/o............... R/o.............................................. 

 
I, the deponent above named do hereby solemnly afagency and declare as under: 

 
1. That I am the Proprietor/Authorized signatory of M/s …………Having its Head 

Office/Regd. Office at ………………… 

2. That the information/documents/Experience certificates submitted by 

M/s……………along with the tender for ………… (Name of work)… To Project 

Authority are genuine and true and nothing has been concealed. 

3. I shall have no objection in case Project authority verifies them from issuing 

authority (ies). I shall also have no objection in providing the original copy of the 

document(s), in case Project Authority demands so for verification. 

4. I hereby conagency that in case, any document, information & / or certificate 

submitted by me found to be incorrect / false / fabricated, Project Authority at its 

discretion may disqualify / reject / terminate the bid/contract and also forfeit the 

EMD / All dues. 

5. I shall have no objection in case Project Authority verifies any or all Bank 

Guarantee(s) under any of the clause(s) of Contract including those issued towards 

EMD and Performance Guarantee from the Zonal / Branch office of issuing Bank and 

I/We shall have no right or claim on my submitted EMD before Project Authority 

receives said verification. 

6. That the Bank Guarantee issued against the EMD issued by (name and address of 

the Bank) is genuine and if found at any stage to be incorrect / false / fabricated, 

Project Authority shall reject my bid, cancel pre-qualification and debar me from 

participating in any future tender for three years. 

7. I hereby conagency that our agency /company is not blacklisted/ barred /banned 

from tendering by Project Authority/ Central Govt./ State Govt./ UT/ ULB/ PSUs. If 

this information is found incorrect, Project Authority at its discretion may disqualify 

/ reject / terminate the bid/contract. 

8. The person who has signed the tender documents is our authorized representative. 

The Company is responsible for all of his acts and omissions in the tender. 

 
I..............the Proprietor / Authorized signatory of M/s. ................................do hereby conagency 

that the contents of the above Affidavit are true to my knowledge and nothing has 

been concealed there from. .............................. and that no part of it is false. 
 

 
Verified at ...........this.................day of......... 

 
ATTESTED BY (NOTARY PUBLIC) 

DEPONENT 

DEPONENT 
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FORM ‘I’ 
 
 
 

GST Registration Details of Agency 

Sl. 

No. 

Particulars Details 

1 Name 
 

2 Address (As per registration with 

GST) 

 

3 City 
 

4 Postal Code 
 

5 Region/State (Complete State 

Name) 

 

6 Permanent Account Number 
 

 

7 
GSTIN ID/Provisional ID No.: 

(copy of Acknowledgement required) 

 

8 Type of Business (As per 

registration with GST) 

 

9 Service Accounting Code/HSN Code: 
 

10 Contact Person 
 

1
1 

Phone Number and Mobile Number 
 

12 Email ID 
 

13 Compliance Rating (if updated by GSTN) 
 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 
51 



Ahmedabad Municipal Corporation 
Contract for Works 

 
Name of Work -Repair/Retrofit, Develop, Operate & Transfer (RDOT) by converting 

existing Government funded vacant houses into Affordable Rental 

Housing Complexes (ARHCs) for a period of 25 years. at TP37 Thaltej FP 
381,  100 ft.  Road, Opp.  Shahjanad Bungalows , Thaltej, Ahmedabad. 

 

a) To be uploaded up to last date of online submission ,on website: www.amc.nprocure.com 

b) To be opened in the presence of agencies who may be present in the office 

of the Assistant Manager (Project) / PWA Office, 2nd floor, C-Wing Old Building, 
Ahmedabad Municipal Corporation, Sardar Patel Bhavan, Danapith, Ahmedabad - 

380001 

 
I/We have read and examined the notice inviting bid, including all documents and 

amendments up to the last date of submission of bids, clauses of contract, special 

conditions, bill of quantities & other documents and rules referred to in the conditions of 

contract and all other contents in the bid document for the work. 

I/We hereby bid for the execution of the work specified for Project Authority of State/ 

UT Government within the time specified, schedule of quantities and in accordance in 

all respect with the specifications, designs, drawing and instructions and conditions of 

contract given in this document. 

We agree to keep the bid open for one hundred eighty (180) days from the date of opening 

of technical bid and not to make any modification in its terms and conditions. 

A copy of receipt of deposition of earnest money Rs.61,600 in receipt Treasury 

Challan/ Deposit at call Receipt of scheduled bank/Fixed Deposit receipt of scheduled 

bank/Demand Draft or pay order or Banker’s cheque of scheduled bank/bank 

guarantee issued by a scheduled bank is scanned and uploaded. If I/We, fail furnish to 

the prescribed performance guarantee within prescribed period, I/We agree that the 

said President of India or his successors, in office shall without prejudice to    any other 

right or remedy, be at liberty to forfeit the said Earnest Money absolutely. Further, if 

I/We fail to commence work as specified, I/We agree that President of India or the 

successors in office shall without prejudice to any other right or remedy available in 

law, be at liberty to forfeit the said performance guarantee absolutely, the said 

performance guarantee shall be a guarantee to execute all the works referred to in the 

bid documents upon the terms and conditions contained or referred to those in excess 

of that limit at the rates to be determined in accordance with the provision contained in 

RFP. 

Further, I/We agree that in case of forfeiture of Earnest Money or Performance 

Guarantee as aforesaid, I/We shall be debarred for participation in the re-bidding 

process of the work. 

I/we undertake and conagency that eligible similar work(s) has/have not been got 

executed through another agency on back to back basis. Further that, if such a violation 

comes to the notice of Department, then I/we shall be debarred for bidding in Project 

Authority of State Government in future forever. Also, if such a violation comes to the 

notice of Department before date of start of work, the Competent 
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Authority shall be free to forfeit the entire amount of Earnest Money Deposited/ 

Performance Guarantee. 

 
I/ We hereby declare that I/ We shall treat the bid documents drawings and other 

records connected with the work as secret/ confidential documents and shall not 

communicate information/ derived there from to any person other than a person to 

whom I/ We am/ are authorized to communicate the same or use the information in 

any manner prejudicial to the safety of the State/UT. 

 

 
 

Dated: ………….……………. 

Signature of Agency** 

Witness: ** 

Address: ** Postal Address ** 

 
Occupation: ** 

 

 
[** to be filled by Agency] 
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SECTION - 04: FINANCIAL BID (Standard Forms) 
 

FORM FIN-1 
 

FINANCIAL PROPOSAL SUBMISSION FORM 

 
To, 

Additional City Engineer  

(Housing Project), C-Block, 5th floor,  
Sardar Patel Bhavan, Danapith, 

Ahmedabad MunicipalCorporation  

 

 
Dear Sir: 

 
We, the undersigned, offer to provide the services for Repair/Retrofit, Develop, 

Operate & Transfer (RDOT) by converting existing Government funded vacant houses 

into  Affordable  Rental  Housing  Complexes  (ARHCs)  for  a  period  of  25  years at 

TP37 Thaltej FP 381,  100 ft.  Road, Opp.  Shahjanad Bungalows , Thaltej, Ahmedabad 

for State/UT Government  of Gujarat in accordance with your Request for Proposal 

dated 20/11/2020 and our Technical Proposal. Our attached Financial Proposal is for 

the sum of [Insert amount(s) in words and figures1]. This amount is inclusive of the 

applicable taxes. We hereby confirm that the financial proposal is unconditional, and we 

acknowledge that any condition attached to financial proposal shall result in reject of 

our financial proposal. If the project is awarded to us, we agree to make the following 

payments to State/UT Govt. of Gujarat as per the terms given in the Request for 

Proposal (RFP) Document & Concession Agreement. 

 
Our Financial Proposal shall be binding upon us up to expiration of the validity 

period of the Proposal, i.e. before the date indicated in clause 7 of the Section -1 Data 

Sheet. 

 
Yours sincerely, 

Authorized Signature [In full and initials]: 

Name and Title of 

Signatory: 

Name of Agency: Address: 
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FORM FIN-2 

 
NAME  OF  WORK:    Request    for      Proposal For  selection of concessionaire for Repair/Retrofit, Develop, Operate & Transfer (RDOT) by 

converting existing Government funded vacant houses into Affordable Rental Housing Complexes (ARHCs) for a period of 25 years 

 
RFP No: ………………….. 

 
Name of Agency:………………………….. 

 

Financial Bid 

A. Construction Phase 

 
 

Sl.No. 

Indicators No. of 

unit 

Occupancy 

ratio per year 

Per unit 

Cost of 

Retrofitting 

Total Investment 

in (Rs. in crore) 

Amount Required 

as VGF 

Rent per 

month 

Cost of 

O&M per 

month 

Total Rental 

Income after 

25 years (Rs. 

in crore) 

Net Income Revenue 

Sharing with 

ULB 

1 2 3 4 5 6 7 8 9 10 11 12 

 

 
1 

 

Cost of Repair 

Develop and 

operate the 

ARHCs 

          

B. Operation & Maintenance (O&M) for 25 years 

 

Year 1 

 

O& M 

          

Year 2 O& M          
 

Year 3 O& M          
 

Year 4 O& M          
 

Year 5 O& M          
 

5
5

 



 
 

Year 6 

 

Year 7 

 

Year 8 

 

Year 9 

 

Year 10 

 

Year 11 

 

Year 12 

 

Year 13 

 

Year 14 

 

Year 15 

 

Year 16 

 

Year 17 

 

Year 18 

 

Year 19 

 

Year 20 

 

Year 21 

 

Year 22 

O& M 

O& M 

O& M 

O& M 

O& M 

O& M 

O& M 

O& M 

O& M 

O& M 

O& M 

O& M 

O& M 

O& M 

O& M 

O& M 

O& M 
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Year 23 
 

O& M 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

Year 24 O& M          
 

 

Year 25 O& M          
 

 

Total 

Notes: 

a) Model Format in Excel is available at ARHC website i.e www.arhc.mohua.gov.in. 

b) Figure mentioned in above table is illustrative. Figures will be filled in by the respective ULB such as Rent (Cl No-8, No of Unit (Cl NO-3) and 

remaining columns shall be filled by the Bidders. 

 
We are submitting this bid after taking into consideration all the terms and conditions stated in the RFP document, and after careful 

assessment of the site, all risks and contingencies and all other conditions that may affect the financial proposal. 

 
Yours sincerely, 

 
Authorized Signature [In full and initials]: 

 
Name and Title of  Signatory: 

Name of Agency: 

Address: 

5
7

 



ACCEPTANCE OF BID 

 
The above bid (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for an on behalf of Project Authority of State Government for a sum of 

Rs.……………….……. (Rupee… ..................................................................................................... ) 

 

The letters referred to below shall form part of this contract agreement: -  

(a) 

(b) 

                 (C) 

 
For & on behalf of Project Authority of State Government 

 

 
Signature ……………………………………… 

 
Designation ………………………………….. 

 
Dated: …………………………………………. 
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MEMORANDUM 

 

Sl. 

No. 

Description Values/Description to be Applicable for 

Relevant Clause(s) 

1 Name of Work Repair/Retrofit, Develop, Operate & Transfer 
(RDOT) by converting existing Government 

funded vacant houses into Affordable Rental 

Housing Complexes (ARHCs) for a period of 25 
years. at TP50 Bodakdev FP 381 Rajpath Club 
Road, Opp. Fiat Showroom, Bodakdev, Ahmedabad. 

2 Client/Owner Ahmedabad Municipal Corporation 

3 Type of Bid EPC 

4 Earnest Money Deposit Rs. 61,600.00 

5 Estimated Cost Rs.12,32,000.00 

6 Time allowed for Completion of 

Work 

Within 06 Months from the date of handing 

over the site and approvals. 

7 Performance Guarantee 10% of contract value 

8 Security Deposit / Retention 

Money 

5.00% (Five Percent Only) of the contract 

amount. 

9 Time allowed for starting the 

work 

The date of start of contract shall be 15 days 

from the date of handing over the site and 

approvals. 

10 Defect Liability Period Five   Years   after    issuance    of    date    of 

Completion Certificate by State Government 

11 Technical representatives 

required to be engaged at site 

As per Appendix-IV 
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Appendix- I 
 

PERFORMA FOR JOINT VENTURE AGREEMENT (JVA) 

 
JOINT VENTURE AGREEMENT (ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
JOINT   VENTURE   AGREEMENT   BETWEEN   M/S   …… AND  M/S ................................... FOR 

SUCCESSFUL PERFORMANCE OF THE CONTRACT FOR …… (INSERT NAME OF CONTRACT, 

BRIEF DESCRIPTION OF WORKS AND NAME OF CLIENT) 

 
This Joint Venture Agreement executed on this ………….. day of ........................... two thousand 

and  ……………… between M/s… ..........................................a Company incorporated under the 

law of ………………. And having its Registered Office at ………. (Member-1  having more 

than 51% of share interest in the JV, 

Herein after called the “Lead member” Which expression shall include its successors, 

administrators,   executors   and   permitted   assigns)   and   M/s .............................................. a 

Company incorporated under the law of ………………… and having its Registered Office 

at………………….. (hereinafter  called  the  “Member-2”  which  expression  shall include  

its  successor,  administrators   Executors   and   permitted   assigns) for the purpose of 

submitting a bid and entering  into  a  Contract  (in  case  of award) against Bid 

document No………………………………… invited by PROJECT AUTHORITY. .. AND WHEREAS 

The Bidding Documents stipulates that the Agency for participation in the Selection 

Process may be a single entity or a Joint Venture (JV) of two entities. AND WHERAS the 

bid is being submitted to the Project Authority on behalf of the JV in accordance with 

the requirements of the Joint Venture criteria as stipulated in the Bid documents. NOW 

THEREFORE, THIS DEED WITNESSETH AS UNDER: 

 
1. That All the responsibilities and obligations of each of the Members delineated   in 

this agreement are expressly understood and agreed between the Members. The share 

of Lead Member shall be ………% and share of other Member shall be ...................................... % 

in the JV. 

 
2. That in consideration of the Award of Contract by Project Authority to the Member-1 

on behalf of JV, we the members to the JVA do hereby agree that Member-1 shall act as 

lead member of the JV. The lead member is authorized to deal with the bid, make all 

correspondence with Project Authority and further to sign the agreement, enter into 

contract and similar such actions in respect of the bided work. 

3. The lead member which shall represent the JV in all the dealings with Project 

Authority shall be solely and severally responsible for performance of the entire 

contract for and on behalf of any or both the members of the JV. 

 
4. JVA shall be valid during the entire currency of the contract including the period of 

extension, if any. Both the members of the JV shall remain associated with the project 

till completion of the project. There shall be significant technical contribution of both 

the members for the project. However, after completion of the project, lead member 

shall be solely responsible for all responsibilities and liabilities of JV. 
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5. Once the bid is submitted, the JVA shall not be modified/altered/terminated during the 

validity of the bid. In case any member of the JV fails to observe /comply with this 

stipulation, the full Earnest Money Deposit (EMD) shall be liable to be forfeited. 

Similarly, after the contract is awarded, the constitution of JV shall not be allowed to be 

altered during the currency of contract. Failure to observe this stipulation shall be 

deemed to be the breach of contract with all contractual consequences. 

 
6. No member of the JV shall have the right to assign or transfer the interest right or 

liability in respect of contract without the written consent of the other member and that 

of Project Authority. 

 
7. In case of any breach of this Contract committed by any of the Members of the JVA, 

both the Members do hereby undertake, declare and Conagency that both the members 

shall be solely and severally responsible for Performance of the works in accordance 

with the terms and conditions of the NIT, for the work of    

  Bid Document and/or Contract and undertake to carry out all 

the obligations and responsibilities under this JVA. 

 
8. If the owner sustains any loss or damage on account of any breach of the contract, the 

lead member of JV undertake to pay such loss/damages, caused to the Project Authority 

on its written demand without any demur, reservation, contest or protest in any 

manner whatsoever. This is without prejudice to any rights of the Project Authority 

against the JV/lead member under the contract and/or guarantees. 

 
9. We agree that this Agreement shall be without any prejudice to the various liabilities of 

the JV Members including the performance security as well as other obligations of Joint 

Venture members in terms of the contract. 

 
10. The JV members will be fully governed by the terms and conditions of the contract 

and shall be responsible for the quality of all the works and timely execution thereof to 

meet the completion schedule under the contract. 

 
11. This Agreement shall be construed and interpreted in accordance with the Laws of 

India and the respective courts of India shall have exclusive jurisdiction to adjudicate 

upon the disputes between the parties. 

 
12. We, the JV members agree that this Agreement shall be irrevocable and shall form 

an integral part of the Contract. We further agree that this agreement shall continue to 

be enforceable till the successful completion of contract and till the Project Authority 

discharges it. 

 
13. On award of contract, a single Performance Bank Guarantee shall be submitted by 

the lead member on behalf of JV as per bid conditions. 

 
14. This Agreement shall not be construed as establishing or giving effect to any legal 

entity such as, a company, a partnership, etc. It shall relate solely towards Project 
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Authority/the Project Authority for submission of Bid/Bid and related execution of 

works to be performed pursuant to the contract and shall not extend to any other 

activities. 

 
15. That this Agreement shall be operative from the effective date of the contract. 

 
IN WITNESS WHEREOF, the JV members through their authorized Representatives have 

executed these presents and affixed common seal of their respective companies, on the 

day, month and year first mentioned above. 

 
For M/s ...................... (JV - Lead Member) 

Witness: 1……………………………………………. 

 
For M/s ...................... (JV - Member-2) 

Witness: 1 ……………………………………………. 
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Appendix-II 

 

 
ESTABLISHING SITE LABORATORY AND TESTING OF MATERIALS 

 
Equipments for conducting necessary tests shall be provided and installed at site in the 

well-furnished site laboratory by the agency at its own cost to establish that the work is 

being done as per contract specifications and standards. 
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Appendix-III 

 
A SUGGESTIVE LIST OF PLANT AND EQUIPMENT AT SITE 

to be provided by the Agency 

 
The plant and equipment as required for repair/ retrofit/ construction to be provided by 

Agency here. 
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SECTION 05 

 
DESIGN & DRAWINGS AND CONDITIONS & SPECIFICATIONS OF CIVIL AND 

E&M WORKS 

 
1. General Conditions for Civil Works 

 
 The work in general shall be carried out in accordance with the CPWD 

Specifications Agency(s) shall provide permanent bench marks, flag tops and 

other reference points for the proper execution of work and these shall be 

preserved till the end of the work. All such reference points shall be in 

relation to the levels and locations, given in the Architectural and plumbing 

drawings. On completion of work, the Agency(s) shall submit four prints of 

“as built” drawings to the Competent Authority. 

 The Agency(s) should engage approved, licensed plumbers for the work and get 

the materials (fixtures/fittings) tested, by the ULB wherever required. The 

Agency (s) shall submit for the approval of the Competent Authority, the 

name of the plumbing Agency proposed to be engaged by him. 

 The Agency shall give performance test of the entire installation(s) as per the 

specifications in the presence of the Competent Authority or his authorized 

representative before the work is finally accepted. 

 The work shall be carried out in accordance with the Architectural drawings and 

structural drawings approved by the Competent Authority. 

 Before commencement of any item of work the Concessionaire shall correlate all 

the relevant architectural and structural drawings, and specifications etc. 

and satisfy him that the information available is complete and unambiguous. 

The Concessionaire alone shall be responsible for any loss or damage 

occurring by the commencement of work he works of services will be 

executed simultaneously. 

 If the work is carried out in more than one shift or during night, the Agency must 

take permission from the police authorities etc. The Agency shall be 

responsible for the watch and ward/guard of the buildings safety, fittings 

and fixtures provided by him against pilferage and breakage during the 

period of installations and thereafter till the building is physically handed 

over to the department. Sample of building materials, fittings and other 

articles required for execution of work shall be got approved from the 

Competent Authority before use in the work. The quality of samples brought 

by the agency shall be judged by standards laid down in the relevant 

CPWD/BIS specifications. All materials and articles brought by the agency to 

the site for use shall conform to the samples approved by the Competent 

Authority which shall be preserved till the completion of the work. 

 BIS marked materials except otherwise specified shall be subjected to quality 

test at the discretion of the Competent Authority besides testing of other 

materials as per the specifications described for the item/material. 

Wherever BIS marked materials are brought to the site of work, the agency 

shall, if required, by the Competent Authority, furnish manufacturer’s test 

certificate or test certificate from approved testing laboratory to establish 

that the material/ procured by the agency for incorporation in the work 

satisfies the provisions of 
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specifications/BIS codes relevant to the material and/or the work done. 

 The Concessionaire shall procure the required materials in advance so that there 

is sufficient time to testing of the materials and clearance of the same before 

use in the work. The Concessionaire shall provide at his own cost suitable 

weighing and measuring arrangements at site for checking the weight/ 

dimensions as may be necessary for execution of work. 

 Regarding testing of civil & electrical materials, the testing of materials shall be 

conducted in Govt. Laboratory/Govt. colleges/IITs/NITs or from the 

laboratory approved by Competent Authority, as required. The charges of 

testing of materials in approved laboratory shall be borne by the agency. 

 Agency shall submit minimum “Quality Assurance” plan within 45 days after 

award of work which shall be consisting of: 

 Lot size, number of required tests and frequency of testing. While deciding 

these criteria CPWD specifications &provisions of BIS Code and standard 

practices may be referred. Volume of work, practical difficulties and site 

conditions etc. may also be kept in view. The lot size, number of tests and 

frequencies of testing can be altered or modified by the Competent Authority 

from the prescribed limits. 

  Should clearly indicate the machinery and other Tool & plants re- 

quired to be deployed at site by the Receipt of Material, testing of the same 

&maintenance of Register of Tests. 

 All the registers of tests carried out at construction site or in out- side 

laboratories shall be maintained by the Concessionaire, which may be 

inspected by Competent Authority or his/her designee at any point of time. 

  All the test in field lab setup at construction site shall be carried out by 

the Quality control team to be engaged by the agency which can be witnessed 

by Competent Authority or his/her design. All the entries in the registers will 

be made by the designated Engineering Staff of the agency. 

 Agency shall be responsible for safe custody of all the test registers. 

 
 Method Statement 

 
 The Agency shall submit a ‘Methods statement’ for each important activity for the 

approval of the Competent Authority soon after the award of work to him. The 

‘Methods statement’ is a statement by which the construction procedures for any 

activity of construction are formulated and stated in chronological order. The 

‘Methods statement’, should have a description of the item with elaborate 

procedures in steps to implement the same, the specifications of the materials 

involved, their testing and acceptance criteria, equipment to be used, Precautions 

to be taken, steps of measurement, etc. Further ULB has the right to modify or 

change the ‘Method statement’ as per their own requirement and need of the 

Project at any stage of project. 

 
 Conditions for environment protection 

 
 The Agency shall not store/dump construction material or debris on the 
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metal road. 

 The Agency shall get prior approval from Competent Authority for the area 

where the construction material or debris can be stored beyond the metal 

road. This area shall not cause any obstruction to the free flow of traffic/ 

inconvenience to the pedestrians. It should be ensured by the agency that no 

accidents occur because such permissible storage. 

 The Agency shall ensure that all the trucks or vehicles of any kind which are 

used for construction purposes/or are carrying construction mate- rial like 

material like cement, sand and other allied material are fully covered. The 

agency shall take every necessary precaution that the ve- hicles are properly 

cleaned and dust free to ensure that enroute their destination, the dust, sand 

or any other particles are not released in air/contaminate air. 

 The Agency shall provide mask to every worker working on the construc- tion 

site and involved in loading, unloading and carriage of construction material 

and construction debris to prevent inhalation of dust particles. 

 The Agency shall comply all the preventive and protective environmen- tal 

steps as stated in the MoEF&CC guidelines 2010 and/ or any other 

guidelines issued later on. 

 The Agency shall carry out on- road-inspection for black smoke generat- ing 

machinery. The agency shall use cleaner fuel. 

 The Agency shall ensure that all DG set comply emission norms notified by 

MoEF&CC. 

 The Agency shall use vehicles having pollution under control certificate. The 

emissions can be reduced by a large extent by reducing the speed of a vehicle 

to 20Kmph. Speed bumps shall be used to ensure speed reduc- tion. In case 

where reduction speeds cannot effectively reduce fugitive dust, the agency 

shall divert traffic to nearby paved areas. 

 The Agency shall ensure that the construction material is covered by 

tarpaulin. The Agency shall take all other precaution to ensure that no dust 

particles are permitted to pollute air quality because of such stor- age. 

 The paving of the path for plying of vehicles carrying construction mate- rial 

is more permanent solution to dust control and suitable for longer duration 

projects. 

 It is mandatory to use of wet jet in grinding and stone cutting. 

 The Agency shall take appropriate protection measures like raising wind 

breakers of appropriate height on all sides of the plot/area using CGI sheets 

or plastic and / or other similar material to ensure that no con- struction 

material dust fly outside the plot area. 

 Any violation of orders of MoEF&CC including guidelines of State Gov- 

ernment, SPCB or any officer of any department shall lead to stoppage of 

work for which Agency shall be responsible and no hindrance shall be 

accounted in this regard. 

 
2. Specifications for Civil Works 

 
 The  broad  specifications  for  Repair/Retrofitting  of  Dwelling  Unit including 
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infrastructure of JnNURM & RAY projects are as per RFP and need to be followed 

wherever applicable. As regards material cement, steel reinforcement, design mix 

concrete from batching plant, RMC, water proofing, etc. and any other required material 

shall be as per CPWD specifications. 

 
3. Approved Makes 

 
The following specification/brands names of materials to be used as listed below 

wherever required or equivalent or as per the requirement of State/ULB. However, 

wherever possible only approved Makes to be used. The efforts should be made by the 

agency to use indigenous products. The Agency should also consider the availability of 

spares parts/components for maintenance purposes while proposing any brand/ 

manufacturer. The materials of any other brand/manufacturer may be proposed for use 

by the agency in case the brands specified below are not available in the market and/or 

agency intends to use some other brand better than the brands mentioned  in this list. 

The alternate brand can be used only after the approval of Competent Authority. 

 
Note: The list given below is suggestive makes of materials and components that can be 

used in RDOT model. However, State/UT Government may finalize their own list based 

on availability and requirement. 

 
Sl. No. Materials Approved make 

For Civil Works 

1. PPC / OPC Cement ACC / ULTRATECH / AMBUJA / JK BIRLA 

2. White Cement J.K. WHITE / BIRLA WHITE / TRAVANCORE 

3. Reinforcement Steel TATA / SAIL / JINDAL STEEL / RINL 

4. Structural steel 
sections 

SAIL / TATA STEEL Ltd. /RINL AND JINDAL 
STEEL & POWER Ltd 

5. AAC block BUILTECH / MAGICRETE BUILDING SOLUTION 
/ AEROCON/INDO BHUTAN CONSTRUCTION 

SOLUTION 
6. AAC Block Adhesive ULTRATECH / FERROUSCRETE / BAL ENDURA 

7. Polymer Modified 
Cementitious Grout 

BAL ENDURA / WEBBER / MYK LATICRETE 

8. Epoxy mortar FOSROC / SIKA / CICO / LATICRETE 

9. Flush doors GREEN / DURO / MERINO / MAYUR / ARCHID 
/ KUTTY 

10. UPVC windows/ doors 
/ ventilators 

ENCRAFT / ALUPLAST / REHAU / DUROPLAST 

11. Wooden / metal / 

glaze- fire rated door 
shutters 

NAVAIR / SUKRI / PROMAT / KUTTY / 

BHAWANI / PACIFIC 

12. Hinges & brassware SHALIMAR/ INDO-BRASS / AMARBHOY 
DOSSAJI / EARL BIHARI / MAGNUM/KICH 

13. All types of glass AIS / MODIGUARD / PILKINGTON / 
GLAVERBEL / SAINT GOBBIN 

14. Fire-rated glass (two 

hour fire rating) 
transparent clear glass 

GLAVERBEL / SAINT GOBBIN / PYROGUARD / 

SHOTT 
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15. All hardware and 

fittings for all types 

of glazing / doors / 
windows etc. 

DORMA / HAFELE / GEZEI / KICH / GODREJ 

/ ASSA-ABLOY 

16. Adhesives ANCHOR / DUNLOP / PIDILITE-FEVICOL 

17. Stainless steel door 

handles / locks and 
fittings 

DORMA / HAFELE / GEZE / GODREJ / KICH / IPSA 

/ ASSA-ABLOY 

18. SS mesh GKD / WMW 

19. Commercial ply / 
board 

DURO / CENTURY / ARCHID / DURIAN 

20. Hardware accessories 

for fire doors / panic 

bar / panic trim / 

door closer / hinges / 
mortise lock 

INDERSOLL ROND / DORMA/ GEZE / HAFELE 

/ ASSA-ABLOY / KICH 

21. Vitreous China Ware HINDWARE / PARRYWARE / CERA / JOHNSON 
/ KEROVIT 

22. RCC pipes PRAGATI / LAKSHMI / SOOD & SOOD / JAIN & 
CO 

23. UPVC / CPVC pipes & 
fittings 

SUPREME / PRINCE / ASTRAL / FINOLEX / 
SURYA ROSHNI / ASHIRWAD 

24. Stainless steel sinks NEELKANTH / NIRALI / CERA 

25. Spun cast iron pipes & 
fittings (is:3989) 

JAISWAL NECO/ RIF / SKF / BIC 

26. Stoneware pipes and 
gully traps 

PERFECT / BURN / ANAND / PARRY 

27. Gunmetal valves (full 
way valve) class-i 

ZOLOTO / CASTLE/ KARTAR 

28. CI double flanged 
sluice valve 

KIRLOSKAR / IVC / SONDHI / KEJRIWAL 

29. CI manhole frame & 
covers and CI grating 

NECO / RIF / SKF / BIC 

30. sanitary CP fittings & 

accessories 

ORIENTAL SERIES OF MARC OR EQUIVALENT 

SERIES OF JAQUAR / PARRYWARE / GROHE / 
KOHLER 

31. Floor traps JAYNA / CHILLY / NIRALI 

32. PVC water tank SINTEX / POLYCON / SPL. 

33. Ceramic tiles / 
Vitrified Tiles 

H & R JOHNSON / SOMANY / KAJARIA / ASIAN 
(AGL) 

34. Synthetic enamel paint 

/ primer / distemper 

/ exterior decorative 
paint 

1st QUALITY PRODUCTS OF: ASIAN / BERGER 

/ ICI (DULUX) / NEROLAC 

35. Wall putty / course 
putty 

1st QUALITY PRODUCTS OF: BIRLA WHITE / 
J.K WHITE / FERROUS CRETE / BERGER 

36. Tile adhesive / epoxy 
grouts 

FERROUS CRETE / BALLL ENDURA / PIDILITE 
/ LATI CRETE 

37. Pavers / grass pavers / 
kerb stone 

UNISTONE / ULTRA / HINDUSTAN / K.K. 
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38. Building Signage HINDUSTAN SIGNAGE PVT.LTD / PR GRAPHICS / 

MOTIVATTE SOLUTION / GALAXY 
SIGNAGE, SIGNSUTRA 

For Electrical Works 

1 FRLS PVC insulated 

copper wire /Power 

cable / XLPE Cable / 

Telephone cable 

L&T / HAVEL’S / POLYCAB / FINOLEX / SKY TONE. 

2 Co-axial TV cable L&T / HAVEL’S / POLYCAB / FINOLEX / SKY 
TONE. 

3 Steel Conduit RM CON / AKG / BEC ISI MARKED. 

4 PVC Conduit AKG / POLYCAB / PRINCE ISI MARKED. 

5 L. T. Panel / Meter  

Board 

ADLECMUNDKA / ASSOCIATED SWITCHGEARS AND 

PROJECT LTD. / SUDHIR GENSET LTD. 

/ CONTROL AND SWITCHGEARS PVT. LTD / 
KEPL /TRICOLITE 

6 MCB/MCB DB, 

prewired MCB DB and 

sheet steel Metal 
enclosed industrial 

socket, plug top and 

Isolators 

LEGRAND / SIEMENS / L&T / ABB / 

SCHNEIDER 

7 Modular type switch/ 

Socket, Telephone 

socket, cable TV 

Antenna socket, 

Electronic fan regulator 
and GI Boxes 

LEGRAND (MYLINC / HAVEL’S (PICCADILLY) / 

HONEYWELL (MIDAS) /NORTH WEST (NOVA) 

8 LED fitting PHILIPS / CROMPTON / WIPRO / GE / 
ZUMPOBEL / TRILUX 

9 Ceiling Fan / Exhaust 
fan 

CROMPTON GREAVES / ALMONARD / 
HAVELLS / USHA. 

10 Octagonal steel pole BAJAJ/ TWINKLE / VALMART 

11 Air Circuit Breaker / 

MCCB. 

L&T-U POWER / SIEMENS-3WL / ABB-EMAX / 

SCHNEIDER-MASTERPACT-NW 

12 Fire Extinguishers SAFEX/ MINIMEX / SUPEREX / CEASFIRE 

13 Diesel operated Power 
Generating Engine 

CUMMINS INDIA / CATERPILLAR / PERKINS / 
KOEL GREEN 

14 Alternator STAMFORD / LEROY SOMER / CATERPILLAR / 
KOEL GREEN 

15 LIFTS 1. M/S OTIS 

2. M/S KONE 

3. M/S MITSUBISHI 

4. M/S SCHINDLER 

5. M/S JOHNSON LIFTS PVT. LTD. CHEN- NAI 

16 Copper Conductor 
Control Cable 

BONTON / LAPP CABLE / HAVELLS / RR 
KABEL / L&T / RAJNIGANDHA 

17 Communication Cable 
/ Signal Cable 

LAPP CABLE / FUSION POLYMER / BELDON 
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18 Fire / Sprinkler Main 
Pump / Jockey Pump 

MATHER & PLATT INDIA LIMITED / GRUNDFOS 
/ KIRLOSKAR / KSB 

19 Diesel Engine CUMMINS / KIRLOSKAR / CATEPILLAR 

20 Motor ABB/ SIEMENS/ KIRLOSKAR / CROMPTON 
GREAVES 

21 Anti Vibration 
Mounting 

KANWAL INDUSTRIAL CORPORATION/ 
RESISTOFLEX / EWREN 

22 Starter L&T/ SIEMENS / CROMPTON/ GE / ABB / 
BCH 

23 Addressable Multi 

criteria Smoke 

Detectors With 

base / Addressable 

Duct Type Smoke 

Detectors With base/ 

Fault Isolator with 

base/ Addressable 

Heat Detectors with 

base/ Addressable 

Manual Call points / 

Addressable Control 

Module / Addressable 

Monitor Module / 

Sounder/ Hooter cum 

Strobe/ Fire Alarm 

Control Panel/ PA 

System Panel/ 

Telephone Jack / Hand 

Set/ Software/ 
Speaker 

NOTIFIER / SIEMENS / BOSCH / EDWARD. 

24 Fireman Axe/ 

Installation Control 
Valve 

SAFEX/ PADMINI / GETECH 

25 2-way/4-way FBC SAFEX/ NEWAGE (MUMBAI) / GETECH 

26 Window Sprinkler TYCO / HD 

27 Deluge Valve SAFEX/ TYCO / HD 

28 Air release valve SUPEREX/ GETECH / NEWAGE / SAFEX 
 

 ROADS 

 
a. Internal Roads: The internal roads feeding the houses will be of 100 mm 

thick RCC of not less than M25 grade over a base course of PCC not less than 

M7.5 grade (100mm thick). 

 
b. Peripheral Roads and pathways. “Providing and laying factory made cham- fered 

edge Rubber Moulded concrete colored paver blocks of required strength, 

thickness & size/shape, made by table vibratory method, to attain superior 

smooth finish using PU or equivalent moulds, laid in required mix of colour   & 

pattern over 50mm thick compacted bed of coarse sand, compacting and proper 

embedding / laying of inter locking paver blocks into the sand bedding layer 

through vibratory compaction by using plate vibrator, filling the joints 

 

71 



with fine sand and cutting of paver blocks as per required size and pattern, 

finishing and sweeping extra sand in footpath, parks, lawns, drive ways or light 

traffic parking etc. all complete as per manufacturer’s specifications & direction 

of Competent Authority: 60 mm thick c.c. paver block of M-35 grade with 

approved colour design”. 

 
The peripheral road, pathways and internal roads should be as per the CPWD 

specifications. 

 
 WATER SUPPLY 

 
50 mm Dia 6 Kg/cm2 UPVC including all required fitting etc. as required including 

connection with existing line. 

 
 SEVERAGE SYSTEM 

 
150 mm Dia. PVC pipe as per IS: 14333 and IS: 10910 with required size of 

Manholes etc. to be provided. 

 
 RAIN WATER HARVESTING TANK 

 
Rain Water Harvesting will be constructed as per the CPWD specifications. 

 
 EXTERNAL ELECTRIFICATION WORK 

 
Electric Panel: As necessary for the layout Feeder Pillar Floor mounting totally 

enclosed compartmentalized cubical, dust vermin proof and outdoor type with 

required earthling plate and bus bar complete including connections etc. 

• Providing and Laying require Electrical cable for providing electrical 

supply to units, as approved. 

• Providing and fixing street solar Lights as required including fixture and 

ESL, as per CPWD specifications. 

• Making required connections to Building and flats. 

• Providing and fixing solar light connection in stair case and common area 

and wherever possible. 

• P/Laying XLPE insulated / P.V.C. sheathed cable of 1.1 KV grade with 

armoured aluminum conductor of IS:7098-I/1554-1 approved make in 

ground as per IS:1255 including excavation of 30cmx75cm size trench, 

25 cm thick under layer of sand, 2nd class bricks covering, refilling earth, 

compaction of earth, making necessary connection, testing etc. as 

required of size. 

a. 35.0 Sq.mm 3.5 core 

b. 6.0 Sq.mm 2 core 

c. 4.0 Sq.mm 2 Core 

 BOUNDARY WALL with gates 

 
The selected agency may like to use prefabricated technology for construction of 

boundary walls. Its height shall be minimum 1.8 m high and 0.6 m fencing with 
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proper water proofing and drainage. 

Or, 

Brick / Block Masonry with R.C.C intermittent columns having grill of approved 

pattern and coping of CC 1:2:4 (1 cement: 2 Coarse sand: 4 graded stone aggregate) on 

top of wall with pointing as per approved drawing. Height of boundary wall shall be 

minimum 1.8 Mtr. height solid walls and 0.6 Mtr fencing above solid wall to make area 

secured. 

 
4. EXTERNAL DEVELOPMENT WORKS 

 
A. SPECIFICATIONS FOR WATER SUPPLY: 

 
1. Scope: It includes excavation for pipes, laying of Ductile Iron pipes K-9 with 

necessary fittings, sluice valves, fire hydrants, air valves with necessary brick 

chambers, jointing of pipes and fittings, accessories, refilling of trenches and 

testing for leakage disinfection etc. complete to the satisfaction of Competent 

Authority as per approved scheme in the specified boundary / area. 

 
2. The water line system shall be laid as per the scheme approved by local 

authority. The sluice valves, fire-hydrants and air valves shall be IS marked. Any 

modification in this scheme approved by the Competent Authority shall not 

violate terms of contract. The work shall be executed as per latest CPWD 

Specification with upto date correction slips and the relevant IS Codes shall be 

followed. 

 
3. Excavation: The work includes excavation in all types of strata. For proper 

jointing of pipes and fittings the bottom of the trench and sides at the relevant 

places should be sufficient for doing proper lead caulking of joints. The top of the 

pipes would have at least cushion of 60 cm from the finished surface under road 

beams and 1.2 M under roads or as per direction of Competent Authority. 

 
4. Ductile Iron pipes K-9 pipes duly approved by the Competent Authority shall be 

used in the work. All collar jointed/flanged/ socketed fittings shall be of heavy 

class. 

 
5. Laying: The Ductile Iron pipes K-9 shall be laid as per alignment shown in the 

approved drawings. In case it is considered necessary by the Competent 

Authority to alter the alignment as per site situations, so as to accommodate 

laying of other services viz. storm water drain, sewerage, horticulture pipes, and 

electric cables, no extra claims for the same would be entertained. While laying 

the pipes, it may be ensured that these water supply pipes have a horizontal and 

vertical separation of 3 meters and 0.5meter respectively from the sewer pipes. 

The water line should in no case run below sewer line. 

 
6. Jointing: Water supply pipes, fittings and specials shall be jointed together with 

pig lead or flanged joints where necessary as per direction of Competent 

Authority. The pig lead brought at site shall be got tested from laboratory and 

only after the results are found to be satisfactory the same would be allowed 
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to be used in the work and shall remain in joint custody. The day to day 

consumption of lead shall be maintained by the Junior Competent Authority and 

the same would be signed by the participating agency as well. The quantity of 

lead to be used in joints of pipes, fittings and specials would be as per CPWD 

Specifications / IS Codes. 

 
7. Chambers: Suitable fly ash brick chambers for housing the fire hydrants and 

sluice valves shall be constructed in brick masonry with bricks of class 

designation 75 in CM 1:5. The brick chambers shall have leveling course of  CC 

1:5:10, the chamber shall be plastered with CM 1:3, 12mm thick with a floating 

coat of neat cement. The chambers shall have RCC slab on top with required 

opening for operation of valves as per MS Specifications, indicating plate 

showing the positions of fire hydrants, and sluice valves also be provided. 

 
8. Cement Concrete 1:2:4, thrusts blocks shall be provided as per CPWD 

Specifications for the various fittings/accessories. 

 
9. Disinfection/Testing: After the work has been completed the lines shall be 

flushed with water containing bleaching powder @ 0.5gms/ litre of water and 

cleaned with fresh water and the operation repeated 3 times till the sample of 

water is approved by Municipal Laboratory. 

 
Pipes laid shall be tested at twice the maximum allowable pressure to check 

water tightness of the joints and to detect any hair cracks in the pipes. After 

satisfactory completion of the work, 5 sets of completion plans, showing the 

alignment of lines, location of air valves, sluice valves, fire hydrants along with. 

 
10. The work may be inspected by officials of local municipal/statutory authority or 

any other agency designated by Project Authority during execution. 

 
11. UGR of required capacity with boosting arrangement in pump house i/c 

necessary installation for supply of water in the houses as per approval accorded. 

The design of UGR along with its capacity and pump house details such as power, 

motor details and others shall be as per the CPWD specifications. 

12. The work shall be executed as per approval accorded by local authority and the 

design and drawings by Competent Authority, shall be final and binding on the 

participating agency and will not be open to questions. 

 
B. SPECIFICATION FOR SEWERAGE: 

 
The work shall be executed as per approval accorded by local authority and the design 

and drawings by Competent Authority, shall be final and binding on the participating 

agency and will not be open to questions. This work shall include excavation in all 

stratas, laying stone ware, RCC, NP2/NP3, S&S pipes, construction of manholes, 

providing SFRC manhole covers, frames, heavy duty, foot rests with necessary brick 

work in cement mortar, plaster, bed concrete and concrete up to haunches and around 

the pipes wherever required. 
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C. GENERAL: 

  
1. Circular Manholes: 

a) Manholes shall be provided: 

(i) At starting point of each line, 

(ii) At all change points, 

b) Gradient, size of the pipe, alignment) 

(i) At all junction points of two or more lines. Manholes should be so 

spaced that each properly discharged in the direction of flow, 

and maximum centre to centre spacing of manholes will be as per 

prevailing Bye-laws. 

 
2. Sizes of manholes: 

 
S. No. For depth of manhole between Bottom diameter of 

manhole 

1. 0.914 m to 1.68 m 

(3’-0” to 5’-6”) 

0.914 m (3’-0”) 

2. 1.68 m to 2.28 m 

(5’-6” to 7’-6”) 

1.220 m (4’-0”) 

3. Beyond 2.28m 

(3’-0” to 5’-6”) 

1.520 m (5’-0”) 

c) For depth less than 0.914 m, rectangular manholes of size 90x80 cm 

shall be provided. 

 
3. All manholes to be plastered both inside and outside with cement mortar 1:4 (1 

cement: 4 coarse sand) with a floating coat of neat cement inside. 

 
4. When sewer is being laid under sub-soil water 15cm thick stone soiling shall be 

provided under concrete bedding and 23cm thick under manholes. 

 
5. Heavy duty SFRC manhole frames and covers 560mm internal dia. will be 

provided weighing 182 Kg. and to be tested as per IS: 1726 (Part-I) for heavy 

duty loads. The covers shall be embossed with its year of manufacture and work 

‘SEWER’ and IS Mark. 

 
6. Drop Connection: Normally, no sewer line shall have a drop of more than 0.610 

Mtr. in any case. Wherever, the drop is more, a drop connection arrangement 

shall be provided as per sketch in CPWD Specification 1996, with amendments till 

date. 

 
7. Pipes: Laying of sewerage lines shall include excavation in all types of soils, 

providing and laying of RCC, S&S pipes, NP2/NP3 as specified with rubber ring 

joints, testing and refilling etc., the completion of job to the satisfaction of 

Competent Authority and according to the specifications prescribed. 

 
(i) The S&S, RCC, NP-2/NP-3 pipes as per requirement / approved scheme 
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IS marked will be used, with rubber ring and cement mortar joints. 

 
(ii) Pipes laid at a depth less than 0.910m under road berms and green belts, 

and more than 4.57m shall be encased with 1:4:8 (1 cement : 4 fine sand : 

8 graded stone agg. 40mm nominal size) cement concrete 15cm thick on 

all sides including under the pipes. 

 
(iii) Extra excavation of at least 0.23m width in each side will be done for 

proper jointing of pipes at the location of sockets. 

 
(iv) No sewer line shall be laid within a distance of 3.25m from building line 

- in case of roads. In case of service lanes / roads the sewer line shall  

be laid at centre of the lanes. 

 
(v) The minimum size of pipe to be used shall be as per approved scheme. 

 
(vi) In case the pipe are laid under sub-soil water level, the encasement shall 

be done with 1:3:6 (1 cement: 3 coarse sand: 6 graded stone agg. 40mm 

nominal size) instead of CC 1:4:8. 

 
(vii) In other cases 0.15m bed encasement with 1:4:8 (1 cement : 4 fine sand : 8 

graded stone agg. 40mm nominal size) cement concrete upto haunches of 

pipes shall be provided, the stone ballast shall be of 40mm nominal size 

for bed concrete and 20mm nominal size for around encasement of pipe. 

Where cushion is less than 0.90m around encasement of pipe with same 

mix will be done. 

 
(viii) Where the invert level of the manhole is 1.22m or more below the subsoil 

water level, 0.115m thick core of CC 1:2:4 (1 cement : 2 coarse sand : 4 

graded stone ballast 20mm nominal size) shall be provided    in the walls 

of the manhole upto 0.61m above sub-soil water level in order to prevent 

in-filtration of sub-soil water level, from the sides of the manhole shall be 

provided with 15cm thick 1:2:4 (1 cement : 2 coarse sand : 4 stone agg. 

20mm nominal size) RCC slab, monolithically with the core of the wall of 

the manhole lean concrete of 1:5:10 (1 cement :   5 fine sand : 10 graded 

stone agg. 40mm nominal size) of 0.075m thick shall be provided under 

the slab. 

 
8. The sewer line laid will be subject of following three tests: 

a) Smoke Test: To check the air tightness of joints. 

b) Mirror Test: To check the straight alignment of pipes. 

c) Disc Test: To see that lines are free of dead/set concrete/ mortar/ other 

blockages and lines laid are in straight line from manhole to manhole. 

 
9. Any other tests, if required during course of execution will be decided by the 

Competent Authority and will be binding on the participating agency. 
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10. The participating agency will submit to Competent Authority adequate sets of 

completion plan of sewerage system laid showing position of manholes with its 

centre to centre distance dia. of lines, gradients, location of drop connections, 

connecting point with ground levels and invert levels at each point within 

10 days of completion of the sewerage work. The service plan (in original) 

approved by the local body along with their forwarding letter be also submitted 

to the Competent Authority. 

 
11. The following gradient shall be maintained while laying the pipes: 

S. No. Dia. of Pipe Slope 

1. 250mm 1 in 190 

2. 300mm 1 in 245 

3. 350mm 1 in 300 

4. 400mm 1 in 360 

5. 450mm 1 in 
510 

6. 500mm 1 in 590 

 
12. Crossing over Nallahs shall be done by C.I. pipe with necessary support. 

 
13. The conditions mentioned in the approved scheme of local authority shall be 

followed strictly. 

 
C. SPECIFICATIONS FOR STORM WATER DRAINAGE: 

 
Storm water drainage shall include excavating in all types of soils, providing and laying 

brick work with FPS bricks of CD-75 in CM 1:4 (1 cement : 4 coarse sand. Plastering of 

inside and top of both walls of drain shall be in CM 1:3 (1 cement : 3 fine sand) with 

floating coat of neat cement and outside plastering 6” in depth both side, CC 1:5:10 

(with coarse sand) in bottom & CC 1:2:4 in channel of drain then covering of all drains 

with SFRC covers of design mix M-25. 

 
Following specifications will be used for providing underground pipe drainage in the 

complex. 

1. The work will be executed as per the design and layout approved by the local 

municipal authority. 

2. FPS bricks of CD-75 shall be used. 

3. Minimum width of the drains shall be 230mm or as per CPWD specifications. 

4. SFRC covers of design mix M-25 shall be provided on all the drains. 

5. Any other details, if required during course of execution will be decided by the 

Competent Authority and will be binding on the participating agency. 

 
D. SPECIFICATIONS FOR ROADS, PARKINGS & PATHWAYS: 

1. Construction of internal approach roads and parkings will be done as per layout 

plan and standard laid down by local municipal authority. The participating 

Agency will ensure that roads are developed to the dull right of way. The 

required metalled width will be provided to the exact crust thickness as per 

norms. The participating agency will ensure that nowhere the right of way of 

roads reduces. The roads will be laid to camber longitudinal as well as cross- 
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section wise. 

The job of construction of roads consists of preparation of sub-grade, 

consolidation of the same, filling and compacting the earth work in embankment 

under optimum moisture conditions to give at least 95% of the maximum dry 

density (proctor density), supplying locally available stone and screening of blue 

texture of the required laying of base and sub-base courses using binding and 

blinding material and necessary rolling as per specification, brick on edge and 

pre-mixing etc. The surface dressing of the berms of roads will be done  in such 

a fashion so as to discharge the rain water of the open areas to the storm water 

pipe drainage. MORTH guidelines will be followed in case of any omissions. 

2. Surface dressing of the berms with slope towards drainage system. 

3. CC 1:2:4 (1 cement : 2 coarse sand : 4 graded stone agg. 20mm nominal     size) 

pre-cast kerb stone fair face finish in uniform colour, of 0.30m long and 0.20m x 

0.20m section as per CPWD Specifications / direction of Competent Authority 

jointed with the mix 1:2 (1 cement : 2 fine sand) to be provided as per 

architectural drawings. 

4. Toe walls in brick masonry with bricks of class designation 75 in cement mix 1:4 

for pavements/footpaths wherever necessary. 

5. RCC NP2 S&S pipe joints in rubber rings and cement mortar 1:2 (1 cement :   2 

fine sand) for cross drainage with gully chambers of size 50x45x60cms with 

M.S. grating of size 500x450mm wherever necessary as per decision of the 

Competent Authority. 

6. Any other details that crop up depending upon site conditions will be decided by 

the Competent Authority and will be binding on the participating agencies. 

7. The specifications of CC pavement/footpath shall be as under: 

a) 100mm thick CC 1:5:10 (1Cement: 5 find sand: 10 graded stone agg. 

40mm nominal size) 

b) 100mm thick CC 1:2:4 (1 cement: 2 coarse sand: 4 graded stone agg. 

20mm nominal size) over under layer of CC 1:5:10 as per para ‘a’ above. 

c) Toe wall brick masonry with FPS bricks of class designation 75 in cement 

mortar 1:4 (1 cement: 4 coarse sand) to retain the edge of the paving. 

8. The work will be done as per latest CPWD Specifications with up to date 

corrections. Any other width of road as per approved development plan shall be 

as per prevailing norms. 

9. The participating Agency shall submit to the Competent Authority, adequate 

sets of completion plans for roads, paths after its completion showing right   of 

way of each road/path and their respective cross section within 10 days of 

completion of road/path work. 
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SECTION- 06 

 
PROJECT DEVELOPMENT AND MANAGEMENT AGREEMENT BETWEEN 

CONCESSIONAIRE AND PROJECT AUTHORITY 

 
 

PROJECT DEVELOPMENT AND MANGEMENT AGREEMENT  

 
The Project Development and Management Agreement (“PDMA” or Agreement) mutually 

agreed and entered into on  this the  day of   , Two 

Thousand   and  at   Location 

and address 

 
BETWEEN 

 
Project Authority (Address) (hereinafter referred to as the “Authority” or which 

expression shall unless repugnant to the context include the administrators, successors, 

successors and assigns on the First Part. 

 
AND 

 

  a company incorporated under the Companies Act, 1956/a partnership 

agency registered under the Partnership Act, 1932 / or  a  sole  proprietorship agency 

registered under the Proprietorship Act 1908 having its office at 

     (hereinafter referred to as the “Concessionaire”) 

which expression shall repugnant to the context include the successor and permitted 

assigns, on the Other Part. 

 
The Authority and Concessionaire are collectively referred to as “Parties” and 

individually as “Party” 

 
WHEREAS, 

 
A. Pursuant thereto, the Authority through an open, transparent and competitive 

bidding process invited proposals from interested parties for the Projects by issuing 

Request for Proposal (RPF) documents dated  2020 containing 

inter-alia the minimum qualification criteria and the terms and conditions for 

implementing the Projects 

 
B. After Evaluating the proposals, the Authority has accepted the proposal submitted 

  [insert the name of the successful Agency/Consortium], as the Successful 

Agency (the “Successful Agency”) and issued Letter of Award (“LOA”) No 

  dated  [ insert the number and date issue of LOA and 

the same has been acknowledged by the Successful Agency] 

 
C. The Successful Agency has requested the Authority to accept the Concessionaire as 

the Concessionaire which shall undertake and perform the obligations and exercise the 

rights of the successful agency under the LOA, including the obligations to enter 
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into this Agreement pursuant to the LOA for executing the Project 

 
D. The Authority acknowledges that the Concessionaire has submitted the following to 

the Authority: 

 
i. An irrevocable Bank Guarantee for Rs  (Rupees     

Only) towards Performance Security Deposit. 

ii. An   amount   of   /-(Rupees   

Only)  exclusive  of  GST if  applicable  being  non  –  refundable  Suc-   cess   

Fee   by   means   of   a   demand   draft bearing  No                               date 

 from   [name of bank] 

iii. An   amount   of   /-(Rupees   

Only) exclusive of GST if any being non – refundable Project Develop- ment 

Expense by means of a demand draft bearing No                             date 

 from   [name of bank]. 

 
E. The Parties hereto are required to enter into an Agreement, being these presents, to 

record the terms, conditions and covenants set forth hereunder. 

 
NOW THEREFORE THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED BY AND 

BETWEEN THE PARTIES HERETO AS FOLLOWS: 
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ARTICLE 1- DEFINITIONS 
 

In this Agreement, the following words and expressions shall, unless repugnant to the 

context or meaning thereof, have the meaning hereinafter respectively ascribed to them 

hereunder: 

“Affected Party” shall mean the Party claiming to be affected by a Force Majeure Event. 

“Agreement” means this Agreement, the schedules, annexure hereto and includes any 

amendments hereto made in accordance with the provisions hereof. 

“Agreement Period” shall have the meaning that the period of contract i.e. 25 years. 

“Applicable Law” means all laws in force and effect as of the date hereof and which may 

be promulgated or brought into force and effect hereinafter in India including 

judgments’, decrees, injunctions, writs or orders of any court of record, as may be in 

force and effect during the subsistence of this Agreement and applicable to the Project 

/ the Parties in relation to the Project. 

“Applicable Permits” means all clearances, permits, authorizations, consents and 

approvals required to be obtained or maintained by the respective Parties under the 

Applicable Laws in connection with the repair/ retrofitting, operation, maintenance & 

management of the Project during the subsistence of this Agreement. 

“Appointed Date” means the date of signing of this Agreement. 

“Arbitration Act” means the Arbitration and Conciliation Act, 1996 and shall include any 

amendment to or any re-enactment thereof as in force from time to time. 

“Book Value” shall mean the expenditure incurred for repair/retrofitting of Project 

Facilities as per the books of the Developer, net of depreciation charged on the basis of 

straight line method and amortized equally over the operations period, duly verified and 

certified by an independent auditor in accordance with IGAAP (Indian Generally 

Accepted Accounting Principles). Revaluation of the land and building shall not be 

included for calculation of book value during the Agreement Period and at the end   of 

Agreement Period by the Developer. For the purpose of calculation of the Book Value 

only the cost incurred on the repair/retrofitting of Project Facilities upto the Commercial 

Operation Date shall be considered. 

“Consortium”  shall    mean   the        consortium       consisting of (i)  , (ii)    

         and (iii)   formed pursuant to the Joint Bidding Agreement 

dated  for the purpose of undertaking the Project.] 

[“Consortium Member(s)” shall mean any or all of the members of Consortium and in 

the event of reconstitution of the Consortium; it shall include members of such 

reconstituted Consortium.] 

“Due Date” means the due date for payment of Fee as set out. 

“Emergency” shall mean a condition or situation that is likely to endanger the safety of 

the individuals on or about the Project including the safety of the users thereof or which 

poses an immediate threat of material damage to the Project. 

“Encumbrance” means any encumbrance such as mortgage, charge, pledge, lien, 
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hypothecation, security interest, assignment, privilege or priority of any kind having the 

effect of security or other such obligations and shall include without limitation any 

designation of loss payees or tenants or any similar arrangement under any insurance 

policy pertaining to the Project, physical encumbrances, claims for any amounts due on 

account of taxes, cesses, electricity, water and other utility charges and encroachments on 

the Project Site or Project Facilities. 

“Expiry” means expiry of this Agreement by efflux of time “Expiry Date” means the date on 

which Expiry occurs. 

“Financing Documents” means collectively the documents evidencing Lenders’ 

commitment to finance the Project. 

“Financial Year” means the period commencing from April 1 of any given year to March 

31 of the succeeding year. 

“Fee” means the fee payable by the Developer to the Authority in accordance with 

Article 7 and Schedule 1 of this Agreement. 

“Force Majeure” or “Force Majeure Event” means an act, event, condition or 

occurrence as specified in Article 8. 

“Good Industry Practice” means the exercise of that degree of skill, diligence, prudence 

and foresight in compliance with the undertakings and obligations under this Agreement 

which would reasonably and ordinarily be expected of a skilled and an experienced 

person engaged in the implementation, operation & management or supervision or 

monitoring thereof of any of them of a project similar to that of the Project. 

“Government Agency” shall mean Government of ……., Any State/UT Government or 

governmental department, commission, board, body, bureau, agency, authority, 

instrumentality, court or other judicial or administrative body, central, state, or local, 

having jurisdiction over the Developer, the Project or any portion thereof, or the 

performance of all or any of the services or obligations of the Developer under or 

pursuant to this Agreement. 

“Lenders” means financial institutions, banks, funds and trustees for bond holders or 

debenture holders, who have provided financial assistance to the Developer for 

financing any part of the Project. 

“Material Adverse Effect” means a material adverse effect on (a) the ability of the 

Developer to exercise any of its rights or perform/discharge any of its duties/ 

obligations under and in accordance with the provisions of this Agreement and/or (b) 

the legality, validity, binding nature or enforceability of this Agreement. 

“Material Breach” means a breach by either Party of any of its obligations under this 

Agreement which has or is likely to have a Material Adverse Effect on the Project and 

which such Party shall have failed to cure. 

“Performance Security” shall mean the Bank Guarantee submitted to the Authority by 

the Developer for due performance of its obligations under this Agreement, in accordance 

with Article 5.1. 

“Person” shall mean (unless otherwise specified or required by the context), any 
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individual, company, corporation, partnership, joint venture, trust, society, sole 

proprietorship, unincorporated organization, government or Government Agency or 

any other legal entity. 

“Preliminary Notice” means the notice of intended Termination by the Party entitled to 

terminate this Agreement to the other Party setting out, inter alia, the underlying Event 

of Default. 

“Project” means and includes repair/retrofitting of the Project Facilities, operation, 

maintenance & management thereof and transfer of the Project Facilities in accordance 

with the terms and conditions of this Agreement. 

“Project Facilities” means the Project Site, the existing Project Facilities on the Project Site 

more fully described in the Schedule 4 and includes all the structures, fittings & fixtures, 

common areas, infrastructure, all amenities/ facilities proposed to be build, provided or 

procured within the Project Site by the Developer, consistent with Good Industry 

Practice and the terms of this PDMA. 

“Project Site means the property belonging to the Authority more fully described in 

Schedule 3. 

“Project Implementation Plan” shall mean the detail plan submitted by the Developer 

with regard to repair/retrofitting of Project Facilities and its operation and management 

thereof as per Schedule 6 of this Agreement. 

“Rights” shall have the meaning ascribed thereto in Article 3.1 of this Agreement. 

“Repair/ Retrofitting Period” shall mean 12 month from the date of approval of Project 

Implementation Plan by the Authority. 

“Tax” shall mean and includes all taxes including service tax, fees, cesses, duties 

(including stamp duties), levies that may be payable by the Concessionaire for execution of 

this Agreement and during the Agreement Period under Applicable Law. 

“Termination” means early termination of this Agreement pursuant to Termination 

Notice or otherwise in accordance with the provisions of this Agreement but shall not, 

unless the context otherwise requires, include Expiry. 

“Termination Date” means the date specified in the Termination Notice as the date  on 

which Termination occurs. 

“Termination Notice” means the notice of Termination by either Party to the other 

Party, in accordance with the applicable provisions of this Agreement. 

“User Fee” means all charges, costs, fees, tariff and other amounts by whatever name 

called, collected by the Developer from the users, pursuant to this Agreement, for usage 

of the Project. 
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ARTICLE 2- SCOPE OF THE PROJECT 

1.1 Scope of the Project 

i. Work details 

Following activities needs to be complete by the Concessionaire: 
 

Component Details of work required 

Housing Repair/Retrofit of existing houses including following: 

(a) Repair/ replacement of brickwork, 

(b) Repair of Plasters 

(c) Making openings in B/W as per directions or as required 

(d) Removing of old putty and replacing with new or repairing as 

decided by ULB 
(e) Renewing of glass panes 

(f) Fixing of tiles on floor ,wall ,dado 

(g) Renewing of M.S work 

(h) Cleaning and desilting of gully trap chamber 

(i) Cleaning of choked sewer line 

(j) Fixing of Water Closet squatting Pan along with its traps(‘S’  or 

‘P’) 

(k) Repair/ replacement of door shutters, Chowkhats 

(l) Fixing of kitchen slab, sink dado as required. 

(m) Repair of parapet 

(n) Fixing / replacement of hinges, L drop and other hardwares 

(o) Providing Water proofing treatment (from the specialized 

agency) in wet areas of building including roof and below the 

water tanks. 

(p) Repair  of  staircase 

(q) Fixing of Hardware, C.I. Fittings, G.I. fittings as per instruc- 

tions from ULB 

(r) Internal and external white washing, distempering, paint- ing 

as per requirement of the building and also instructions 

from the ULB 

Infrastructure 
Components 

Repair/ replacement /retrofitting of the following infrastructure 

(within campus) components as per given specification: 

a) Water Supply 

b) Sewerage/ Septage 

c) Storm Water Drains 

d) Repairing or constructing of internal roads 

e) Mechanical Work, DG set 

f) Rain water harvesting 

g) Development of external area which is damaged or not done 

h) Repairing or constructing of boundary wall 

i) External Electrical work 

j) Using power saving street lights/lights is mandatory 

k) Redevelopment of parks and other amenities 
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Development of 

Social/ 

Neighborhood 

commercial 

Amenities 

 

 

a) Anganwadi 

 

NOTE: Above details are suggestive works only. However, State/UT/ Parasatals may 

include or exclude any work as per project requirement. 
 

Developing and submitting Architectural and structural design for the addi- tional 

amenities based on the local soil condition, geo-climatic condition, natu- ral 

hazard condition, design parameters as per relevant Indian Standards & National 

Building Code or given by Project Authority; taking all approvals as required and 

construction of the amenities as per approved plan and specifica- tions and taking 

completion certificate. The location plan, site layout and other related 

Architectural drawings of existing vacant houses is attached for refer- ence in this 

document as Section-D. 

 
ii. Operation and Maintenance of ARHCs 

 
a) Regular Operation & Maintenance (O&M), repair, operation etc. of ARHC shall be 

done by the Concessionaire as per the standard practice followed for hous- ing 

and infrastructure projects. Concessionaire shall ensure that the com- plexes 

remain in good condition. 

 
b) O & M may include the following components: 

 
Component Details of work required 

1. Preventive 

Maintenance 

1. Cleanliness of roofs, inlet of rain water pipes, Khurra, 

Chhajja/sunshade top, outlet of rain water  pipes,  plinth 

protection and drains minimum twice a year and 

particularly before monsoon. 

a. Cracks on gola and top of parapet 

b. Cleanliness and waterproofing of mumty roof 

c. Leakage from terrace tanks 

2. Damage of water proofing due to installation of various 

services on roof like Dish antenna, solar panels, etc or 

weed/vegetation. 

3. Cracks on grit plaster, spilling of concrete, cladding stone 

coming out of substrate etc 

4. Leakages/seepages 

5. Rusting of GI pipes and fittings showing seepage 

6. Shafts for the leakage/seepage 

7. Sagging false ceiling 

8. Termite affected areas and wooden members 

9. The cleaning of manholes and sewer line and checking for 

rain water getting mixed in sewer lines. 

10. Damaged cables & other abandoned service lines 
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 11. Electrical systems like main boards etc. should be checked 

annually. 

12. Fire services particularly during hot weather and 

assessment of electric load due to additional services 

installed 

13. Whether unprotected heaters in use likely to cause fire 

inside 

14. Annual Maintenance 

2. Day to Day 

maintenance: 

a) Removing Chokage of drainage pipes, 

b) Manholes, restoration of water supply, 

c) Repairs to faulty switches, 

d) Watering of plants, 

e) Lawn mowing ,hedge cutting, 

f) Street Sweeping 

3. Annual Repair and 

Maintenance 

Annual maintenance including White washing, Colour washing, 

Distempering, painting etc. 
 

ARTICLE 3- RIGHTS 

 Grant of Rights 

 Subject to and in accordance with the terms and conditions set forth in this 

Agreement, the Authority hereby grants the following rights (the “Rights”) 

and authorizes the Concessionaire: 

i. To carry out surveys, for Repair/Retrofit, Develop, Operate & Transfer 

(RDOT) by converting existing Government funded vacant houses into 

Affordable Rental Housing Complexes (ARHCs) in accordance with this 

Agreement and for this purpose it may regulate the entry into and use of 

the same by 3rd parties and 

ii. To exercise and/ or enjoy the rights, powers, benefits, privileges, 

authorizations and entitlements as set forth in this Agreement including 

the right to collect, retain and appropriate refund fee as fixed by Project 

Authority from the users of the ARHCs during the Agreement Period. 

 The Concessionaire shall not lease, mortgage, assign, transfer or create any 

lien or Encumbrance on the whole or any part of the Project Site or Project 

Facilities, save and except as expressly permitted by this Agreement. 

 Agreement Period 

 The tenure of the Agreement shall be for a period of 25 (Twenty five) years 

commencing from the Appointed Date and ending on the Expiry Date (the 

“Agreement Period”). 

Provided that in the event of Termination, the Agreement Period shall mean 

and be limited to the period commencing from the Appointed Date and 

ending with the Termination Date. 

 Acceptance of Rights 

 In consideration of the rights, privileges and benefits conferred upon by the 

Authority and other good and valuable consideration expressed herein, the 
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ARHCs hereby accepts the Rights and agrees and undertakes to perform/ 

discharge all of its obligations in accordance with the provisions of this 

Agreement. 

 Access rights to the Authority and others 

 The Concessionaire shall allow free access to the Project Site and Project 

Facilities at all times for the authorized representatives and vehicles of the 

Authority and for the persons and vehicles duly authorized by any 

Government Instrumentality upon reasonable notice to inspect the Project 

Site and the Project Facilities and investigate any matter within their 

authority 

 Provided further, that to the extent such access and use allowed by the 

Concessionaire affects the performance of any of its obligations hereunder, 

the Concessionaire shall not be deemed or construed to be in breach of its 

obligations nor shall it incur/ suffer any liability on account thereof. 

ARTICLE 4 - PROJECT SITE 

 Handover of Project Site 

 Prior to the handover of Project Site to the Concessionaire, the Authority and 

the Concessionaire shall within 15 (fifteen) days from the Appointed Date 

conduct joint inspection of the Project Site and agree to the exact area and 

inventory of the existing facilities therein and jointly prepare and sign a joint 

inspection report. The joint inspection report shall form part of Schedule 3. 

 The Authority shall, within 15 (fifteen) days from the date of signing of the 

joint inspection report by both the Parties handover to the Concessionaire, on 

as-is-where-is basis, vacant and peaceful physical possession of the Project 

Site, free from Encumbrance and encroachment, for the purpose of 

implementing the Project. 

 Upon handover of the Project Site, the Concessionaire shall have the right to 

enter upon, use and make at its own costs such investigation necessary or 

appropriate to prepare the Project Implementation Plan for 

repair/retrofitting of Project Facilities on the Project Site and operation and 

management thereof in accordance with the provisions of this Agreement 

and the Approved Project Implementation Plan. 

 Peaceful Possession 

 The Authority hereby warrants that: 

A. The Project Site has been acquired through the due process of law and 

belongs to and is vested with the Authority and that the Authority has full 

powers to hold, dispose of and deal with the same consistent, inter alia, 

with the provisions of this Agreement. 

B. In the event the Concessionaire is obstructed by any Person claiming any 

right, title or interest in or over the Project Site and Project Facilities or any 

part thereof, or in the event of any enforcement action including any 

attachment, distrait, appointment of receiver or liquidator being initiated 

 

 
87 



by any Person claiming to have any interest in/charge or the Project Site 

and Project Facilities or any part thereof, the Authority shall, if called upon 

by the Concessionaire, defend such claims and proceedings and also keep 

the Concessionaire indemnified against any consequential loss or damages 

which the Concessionaire may suffer, on account of any such right, title, 

interest or charge. 

ARTICLE 5 - OBLIGATIONS OF THE CONCESSIONAIRE 

In addition to and not in derogation or substitution of any of its other obligations under 

this Agreement, the Concessionaire shall have the following obligations: 

 Performance Security 

 The Concessionaire shall, for due and punctual performance of its obligations 

relating to the Project, simultaneously to the execution of this Agreement has 

submitted to the Authority, an irrevocable and revolving bank guarantee from 

a nationalized bank acceptable to the Authority, for a sum of Rs.1,23,200/- in 

the form set forth in Schedule 2 (the “Performance Security”). The 

Performance Security shall be kept valid throughout the Agreement Period. 

 In case of Concessionaire Event of Default, the Authority shall, without 

prejudice to its other rights and remedies hereunder or in law, are entitled to 

in cash and appropriate the relevant amounts from the Performance Security 

as damages for such Concessionaire default. Upon such encashment  and 

appropriation from the Performance Security, the Concessionaire shall, within 

30 (thirty) days thereof, replenish, in case of partial appropriation, to its 

original level of the Performance Security, and in case of appropriation of the 

entire Performance Security provide a fresh Performance Security, as the case 

may be, and the Concessionaire shall, within the time so granted, replenish or 

furnish fresh Performance Security as aforesaid failing which the Authority 

shall be entitled to terminate this Agreement in accordance with Article 9. 

 Submission of Project Implementation Plan 

 The Concessionaire shall within 2 (two) months from the date of handover of 

Project Site submit to the Authority a detailed project implementation plan 

detailing out the repair/retrofitting plan, proposed facilities, provision for 

appropriate and adequate lighting and ventilation devices, rain water 

harvesting, landscaping, appropriate security system, waste management 

system, etc operation and management of Project Facilities in conformity  to 

the Applicable Laws and Good Industry Practices and deployment of 

resources, personnel etc (“Project Implementation Plan”) and make a 

presentation on the same to the Authority. 

 The Authority shall review the Project Implementation Plan for compliance 

with applicable provisions of the Agreement and either approve or convey its 

comments/observations, if any within 30 (thirty) days from the date of 

receipt of the Project Implementation Plan by the Concessionaire. On receipt of 

such comments/observation from the Authority, the Concessionaire shall 
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within 15 (fifteen) days submit a revised Project Implementation Plan to the 

Authority for its approval. After approval by the Authority, the Project 

Implementation Plan (“Approved Project Implementation Plan”) shall be signed 

by the Parties and appended to this Agreement as Schedule 7. 

 If the Concessionaire is unable to submit the Project Implementation Plan within 

the period of 60 (sixty) days from the date of handover of the Project Site, it 

should in writing convey the reasons for non  submission of  the same within the 

said period of 60 (sixty) days. Upon such request, the Authority may for valid 

reasons and for reasons beyond the control of Parties, waive the delay to submit 

the Approved Project Implementation Plan and extend the date for submission of 

Project Implementation Plan but not later than for a further period of 30 (thirty) 

days, subject to payment of penalty amount calculated at the rate of 0.2% (zero 

point two per cent) of the Performance Security for each day’s delay until the 

submission of the same to the Authority. In case the Project Implementation Plan 

is  not  submitted within the extended period of 30 (thirty) days, the Authority 

shall, subject to the provisions of Article 9.2, be entitled to terminate this 

Agreement. The said penalty amount should  be submitted by the  Concessionaire 

to the  Authority in the form of Demand Draft (DD) from any nationalized or 

scheduled  bank in favor of Authority 

 Notwithstanding any review or failure to review or the 

comments/observations of the Authority, the Concessionaire shall be solely 

responsible for the adequacy of the Approved Project Implementation Plan 

and shall not be relieved or absolved in any manner whatsoever of any of its 

obligations set forth in this Agreement. The Approved Project Implementation 

Plan shall be signed by the Parties and appended to this Agreement as 

Schedule 7. 

 Repair/Retrofit Obligations of the Concessionaire 

 The Concessionaire has the right to use the existing Project Site and 

Project Facilities for repair, retrofitting and development of ARHCs 

 The Concessionaire shall complete the Repair/Retrofit of the Project Fa- 

cilities within 12 (Twelve) months from the date of approval of the Proj- 

ect Implementation Plan by the Authority. Except for reasons of a Force 

Majeure Event and reasons attributable to the Authority, the Conces- 

sionaire shall not be entitled to any extension of time in the Repair/ 

retrofitting Period. 

 The Concessionaire shall undertake repair/retrofitting of Project Facili- 

ties in accordance with the Approved Project Implementation Plan, other 

Applicable Laws and as per Good Industry Practices. 

 If the Concessionaire fails to complete the repair/retrofitting of Project 

Facilities within 12 month (Twelve) months as stated above, unless such 

failure has occurred due to Force Majeure or for reasons solely attribut- 

able to the Authority, the Concessionaire should in writing convey the 

reasons for non completion of the same within the said period of 12 month 

(Twelve) months from the date of signing of contract. Upon such request, 
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the Authority may waive the delay and extend the date for completion of 

repair/retrofitting of Project Facilities but not later than for a further pe- 

riod of 60 (sixty) days, subject to payment of penalty amount calculated at 

the rate of 0.2% (zero point two per cent) of the Performance Security for 

each day’s delay until the completion of repair/retrofitting of Project Fa- 

cilities. In case the repair/retrofitting of Project Facilities is not completed 

within the extended period of 60 (sixty) days, the Authority shall, subject to 

the provisions of Article 9.2, be entitled to terminate this Agreement. The 

said penalty amount should be submitted by the Concessionaire to the 

Authority in the form of Demand Draft (DD) from any nationalized or 

scheduled bank in favour of project authority. 

 Upon completion of repair/retrofitting work, the Concessionaire shall re- 

quest the Authority to issue the Completion Certificate. 

 The Concessionaire shall be entitled to operate the Project Facilities only 

after Completion Certificate is obtained from the Authority. The date   of 

issuance of Completion Certificate shall be the commercial operation date 

(“Operation Date/OD”). 

 Operation and Management Obligations 

 The Concessionaire shall ensure that the Project Facilities are opened for 

usage within 7 (seven) days from the Operation Date and operate and manage 

the same till the Expiry Date or the Termination Date as the case may be. 

 The Concessionaire shall operate, manage & maintain the Project Site and the 

Project Facilities entirely at its own cost in accordance with the Good 

Industry Practice. 

 The Concessionaire shall from the OD and till the Expiry Date have the sole 

and exclusive right to determine, revise, charge, demand, collect, recover, 

retain and appropriate the User Charges at market driven rates from Users of 

the Project and for the goods, services, facilities and amenities etc. relating to 

the Project Facilities that are provided, arranged or procured by the 

Concessionaire by itself. 

5.4.1 The Concessionaire shall, during the Agreement Period have requisite 

organization and designate and appoint suitable officers/ representatives 

as it may deem appropriate to or operate the Project Facilities, to deal 

with the Authority and be responsible for all necessary exchange of 

information required pursuant to this Agreement; 

 Repair/Retrofit and Operation & Management Report 

 The Concessionaire shall, no later than 7 (seven) days after the close of each 

month, furnish to the Authority a monthly repair/retrofit report on progress 

of the repair/retrofit of the Project Facilities. The Concessionaire shall also 

promptly give such other relevant information as may be required by the 

Authority in its repair/retrofitting including the details mentioned in 

Schedule 3. 
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 The Concessionaire shall, no later than 7 (seven) days after the close of each 

year, furnish to the Authority a yearly operation & management report on 

progress of the operation & management of the Project Facilities. The 

Concessionaire shall also promptly give such other relevant infor- mation as 

may be required by the Authority in its operation & manage- ment including 

the details mentioned in Schedule 3. 

 Environmental and Safety Compliance 

 The Concessionaire shall conform to the laws pertaining to environment, 

health and safety aspects including, policies and guidelines related thereto, 

including rainwater harvesting, energy conservation and other such 

ecological/ sustainable solutions/mechanisms and conforming to Good 

Industry/construction Practice for securing the safety of the us- ers of the 

Project Facilities. 

 Alterations, Modifications or Expansion 

 In case of any such damages due to bad keeping of the premises of AR- HCs, 

the Concessionaire shall bear all such costs related to such dam- ages. In case 

the Concessionaire does not rectify the damages within the time specified by 

the Authority, the Authority may rectify the said damages and deduct the 

cost incurred in rectifying the damages from the Performance Security. 

 General Obligations 

 Subject to and on the terms and conditions of this Agreement, the 

Concessionaire shall at its own cost and expense during the Agreement 

Period: 

(a) Protect the Project Site and the Project Facilities from any encroach- 

ments or Encumbrances, or illegal activities. 

(b) Ensure that the Project Site and the Project Facilities is not used for 

any activities which are prohibited under the Applicable Laws. 

(c) Procure and maintain in full force and effect, as necessary, appropri- 

ate proprietary rights, licenses, agreements and Applicable Permits 

and keep in force in conformity with the Applicable Laws. 

(d) Pay all taxes including service tax, property tax, duties (including 

stamp duties) and outgoings, utility charges relating to the execution of 

the Agreement; repair/retrofitting of Project Facilities and opera- tion 

& management thereof. 

(e) Make efforts to maintain harmony and good industrial relations 

among the personnel employed in connection with the performance 

of its obligations under this Agreement and shall be solely respon- 

sible for compliance with all labour laws and all possible claims and 

employment related liabilities of its staff employed in relation with 

the Project Facilities. The Concessionaire shall indemnify the Au- 

thority against any claims, damages, expenses or losses in this re- 

gard and in no case the Authority shall be treated as employer; 

(f) Pay all utility charges (including electricity consumption and water 

supply charges) relating to the Project Facilities. 
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 Specific Obligations 

 The Concessionaire shall erect a signboard of a size not less than 2 ft X 4ft 

(0.61 m x 1.22 m) and mention that the Project Site belongs to the Authority. 

The said signboard should be of fire retardant, low smoke, zero halogen 

material and comply with all Indian and international stan- dards and the 

Concessionaire shall maintain the same in good condition throughout the 

Agreement Period. 

 The Concessionaire shall also erect outdoor display system of a size not less 

than 2 ft X 4ft adjacent to the main entrance to the Project Site and handover 

the same to the Authority for promotion of ARHCs and the Concessionaire 

shall maintain the same in good condition throughout the Agreement Period. 

The said signboard should be of fire retardant, low smoke, zero halogen 

material and comply with all Indian and inter- national standards. 

 The Concessionaire shall conduct proper due diligence and police verifi- 

cation while recruiting staff for the Project. 

 The Concessionaire shall ensure security in the Project by deploying suf- 

ficient security personnel as per good industry practice. 

 In the event of any accident at the Project Site, the Concessionaire shall 

immediately inform the concerned civil and police authorities and also the 

Authority and take necessary actions. 

 All gold, silver, oil, minerals, precious stones, treasures, fossils, coins, 

articles of value or antiquity and structures and other relics or remains or 

things of geological or archeological interest discovered on the Project Site 

shall be the property of the Authority. The Concessionaire shall take 

reasonable precautions to prevent any person from removing or dam- 

aging any such article or thing. The Concessionaire shall immediately 

upon the discovery of such article or thing inform the Authority and 

follow the instructions for dealing therewith that may be issued by the 

Authority. 

 Insurance 

 During the Agreement Period 

The Concessionaire shall at its cost and expense, purchase & maintain by   due 

re-instatement or otherwise, during the Repair/Retrofit of the Project Facilities, 

such insurance as are necessary including but not limited to the following: 

(i) Concessionaire’s all risk insurance; 

(ii) Loss, damage or destruction of the Project Facilities at replacement value; 

(iii) Comprehensive third party liability insurance including injury or death to 

personnel / representatives of Persons who may enter the Project Site; 

(iv) Workmen’s compensation insurance; 

(v) Any other insurance that may be necessary to protect the Concession- aire, 

its employees and its assets against loss, damage, destruction, busi- ness 

interruption or loss of profit including insurance against all Force Majeure 

Events that are insurable. 
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 Validity of Insurance 

a. The Concessionaire shall from time to time promptly pay insurance 

premium, keep the insurance policies in force and valid throughout the 

Agreement Period and furnish copies thereof to the Authority. 

b. If at any time the Concessionaire fails to obtain or maintain in full force and 

effect any and all of the insurance required under this Agreement, the 

Authority may at its option (but not being obliged to do so) obtain and 

maintain such insurance and all sums incurred by the Authority thereof 

shall be reimbursed by the Concessionaire to the Authority together with 

interest thereon at 5% over SBI PLR from the date the respective sums 

were incurred by the Authority , within 7 (seven) days from the receipt of 

claim in respect thereof made by the Authority 

 
 Application of Insurance Proceeds 

a. Subject to the provisions of the Financing Documents and unless otherwise 

provided herein, the proceeds of all insurance policies received shall be 

promptly applied by the Concessionaire towards repair, repair/retrofitting 

restoration or re-instatement of the Project Facilities or any part thereof 

which may have been damaged or destroyed. The Concessionaire may 

designate the Lenders as the loss payees under the insurance policies or 

assign the insurance policies in their favour as security for the financial 

assistance provided by them to the Project. The Concessionaire shall carry 

out such repair, repair/retrofitting, restoration or re-instatement to the 

extent possible in such manner that the Project after such repair, 

repair/retrofitting, restoration or re-instatement be as far as possible in the 

same condition as it were prior to such damage or destruction, normal wear 

and tear excepted. 

 No Breach of Obligations 

 The Concessionaire shall not be considered to be in breach of its obliga- tions 

under this Agreement nor shall it incur or suffer any liability if and to the 

extent performance of any of its obligations under this Agreement is affected 

by or on account of any of the following: 

i. Force Majeure Event, subject to Article 8.3 and 

ii. The Authority Event of Default. 

 Consortium 

 Participating Agencies eligible for participating in the bidding process shall 

be any one of the following two categories, otherwise bids will be considered 

as non-responsive: 

i.  Category 1: Single Business Entity (Private/ Public Agency) Or, 

ii. Category 2: A consortium of Business Entities (hereinafter re- ferred 

to as “Consortium”) 

The term Participating Agency would herein after apply to both the 

above-mentioned categories. 
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 For the purpose of this RFP, the participating agency shall mean a busi- ness 

Entity incorporated under the Indian Companies Act 1956/2013 or 

incorporated under equivalent such laws. Participating Agency should 

submit Registration/ Incorporation Certificates & GST Registration un- der 

the governing legislations. The Agency shall be required to submit a true 

copy of its Registration/ Incorporation Certificate along with the Proposal. 

 A Consortium of a maximum of three (3) members of above such en- tities 

comprising one Lead Member with two other members such as project 

finance, project implementation and management etc. shall be allowed and 

shall hereinafter be referred as “Consortium”. 

 The Participating Agency should submit a Power of Attorney authorizing the 

signatory of the Bids in case of Consortium. 

 Bids submitted by a Consortium should comply with the following ad- 

ditional requirements: 

1. The number of members in the Consortium would be limited to three 

(3) only; 

2. The application should contain the information required from each 

member; 

3. The application should include a description of the roles and re- 

sponsibilities of all members; 

4. Members of the Consortium shall nominate one member as the Lead 

Member; 

5. A Participating Agency who has participated in this Bid in its in- 

dividual capacity or as part of a Consortium cannot participate as   a 

separate agency of any other Consortium participating in this tender; 

6. The members of the Consortium shall execute a Power of Attorney for 

Lead Member of Consortium. 

7. The members of the Consortium shall enter into a Memorandum  of 

Understanding (MoU), for the purpose of submission of the bids. The 

MoU should, inter alia, 

i. Clearly outline the proposed roles and responsibilities of each 

member of the Consortium; and 

ii. Include a statement to the effect that all members of the 

Consortium shall be liable jointly and severally for the 

assignments arising out of the States, Union Territories (UTs) and 

million plus cities, as the case may be and in accordance with the 

terms of the contract agreement therefore; 

iii. A copy of the MoU signed by all members should be submitted 

along with the Technical Bids. MoU entered between the members of 

the Consortium should contain the above requirements, failing 

which the Application shall be considered non-responsive and 

MoU will not be changed later on. 

 A Participating Agency or Consortium which has earlier been barred by 
 

 
94 



Project Authority or blacklisted by any State /UT Government or Cen- tral 

Government/department/agency in India from participating in Bid- ding 

Process, shall not be eligible to submit bids, either individually or as 

member of a Consortium, if such bar subsists as on the submission due 

date. The Participating Agency or Consortium shall be required to furnish 

an affidavit that there is no such bar imposed and existing as on date. 

 A Participating Agencies declared ineligible by multilateral agencies or 

Government of India or State/UT Governments and debarred from such type 

activities in India shall be ineligible to submit bids. In case the Par- ticipating 

agency or any member of Consortium is declared ineligible by multilateral 

agencies or Government of India or State/UT Governments during the 

evaluation period, then such bids shall be excluded from the evaluation 

process. 

 A Participating agency or member of Consortium should have, during the last 

three years, neither failed to perform on any agreement/con- tract, as 

evidenced by imposition of a penalty or a judicial pronounce- ment or 

arbitration award against the Participating Agency or member of 

Consortium, nor been expelled from any project or agreement nor have had 

any agreement terminated for breach by such Participating Agencies or 

member of Consortium. In case the Participating Agencies or member of 

Consortium during period of Empanelment/contract, fails to perform on any 

agreement, as evidenced by imposition of a penalty or a judicial 

pronouncement or arbitration award against the Participat- ing Agency or 

member of Consortium, or been expelled from any proj- ect or agreement or 

have had any agreement terminated for breach by such Participating Agency 

or member of Consortium, such Participating Agency shall cease to be 

selected with Project Authority. 

                   Each participating Agency/Consortium shall submit only one proposal for 

the project. Any participating Agency/Consortium, who submits or 

participates in more than one proposals for the same project will be dis- 

qualified. 

                  The bid and all related correspondence and documents should be fur- nished 

by the participating agency with the bid may be in any other lan- guage 

provided that these are accompanied by appropriate translations of the 

pertinent passages in the English language by approved/autho- 

rized/licensed translator. Supporting material, which are not translated into 

English, may not be considered. For the purpose of interpretation and 

evaluation of the bid, English language translation shall prevail. 

                   Participating Agency/Consortium should be profit making organization. 

Audited balance sheet for the last five years may be attached with the 

technical bids, otherwise bids will be rejected. 

                  Any change in the composition of a Consortium during the term of eval- 

uation process shall not be permitted after submission of bids and dur- ing 

the contract period. 
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6. ARTICLE 6- AUTHORITY ‘S OBLIGATIONS 

 In addition to and not in derogation or substitution of any of its other obli- 

gations under this Agreement, the Authority shall have the following obliga- 

tions: 

 Specific Obligations 

 The Authority shall grant in a timely manner all such approvals, permis- 

sions and authorizations which the Concessionaire may require under this 

Agreement, in connection with implementation of the Project and the 

performance of its obligations. Provided where authorization for avail- 

ability of utilities such as power, water, sewerage, telecommunications or 

any other incidental services/utilities is required, the same shall be 

provided by the Authority, within fifteen days (15) days from receipt of 

request from the Concessionaire to make available such authorization. 

 The Authority shall subsequent to signing of joint inspection report by 

both the Parties hand over to the Concessionaire, on as-is-where-is ba- sis, 

vacant and peaceful physical possession of the Project Site free from 

Encumbrance and encroachment, for preparation of the Project Imple- 

mentation Plan and for repair/retrofitting operation and management of 

the Project Facilities. 

 The Authority shall upon satisfactory completion of repair/retrofit of 

Project Facilities on the Project Site issue a certificate of completion 

(“Completion Certificate”) within 15 (fifteen) days from the date of re- 

ceipt of request from the Concessionaire. 

 General Obligations 

 The Authority shall where appropriate provide necessary assistance to the 

Concessionaire in securing Applicable Permits. 

 Observe and comply with all its obligations set forth in this Agreement. 

7. ARTICLE 7 - FEE PAYMENT 

 Payment Schedule 

a. The required investment for development, operation and maintenance of 

ARHCs will be made by Concessionaire which would be recovered 

through rental income during the bid period i.e. 25 years. 

b. Concession Fees: 

i. The positive premium offered by the Concessionaire will be shared 

with the Ahmedabad Municipal Corporation as per the quoted rates. The 

Concessionaire will pay the Concession Fee on a monthly basis to ULB 

on or before 10th day of that particular month. The Concessionaire 

will not be entitled to any revision of Concession Fee during the en- 

tire contract period. The Concession Fee paid by the Concessionaire to 

ULB shall be exclusive of Taxes and all Taxes shall be paid over and 

above the Concession Fee. The payment of Taxes in respect of 
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the Concession Fee, the usage of the Location, operations of the AR- 

HCs shall be the obligation of the Concessionaire and shall be borne by 

the Concessionaire at its own risk and costs. 

ii. All payments towards Concession Fee, payable by the Concessionaire 

to ULB, shall be by way of electronic fund transfer system to provide 

for real times inter- bank payment in favour of such account as may be 

prescribed by ULB from time to time. All payments towards Con- 

cession Fee, payable by the Concessionaire to Authority, shall be in INR. 

iii. Under any circumstances, Concessionaire fails to provide Concession 

Fee to ULBs for consecutive three months, Concessionaire will vacate 

the premises without any further delay and handover the project to 

ULB after clearing all dues. In this case, PBG will be forfeited by ULB 

without any prior intimation. 

iv. Independent Audit Authority appointed by ULB shall conduct an in- 

dependent audit of the accounts of the Concessionaire pertaining to 

any one or more of the Location(s). The Concessionaire will co-op- 

erate with the Audit Authority and its agents in the conduct of the 

independent audit, and for such purpose to provide access to the of- 

ficials of Authority or its agents to all location(s)/ Service Area(s), to 

allow Authority or its agents to inspect and have access, at any time, to 

the books of accounts, audited/ unaudited statements, the gross 

sales/itemized sales reports/statements, audit rolls maintained by the 

Concessionaire, receipts generated at the electronic point of sale 

terminals as maintained by the Concessionaire and any other infor- 

mation as may be required by Authority or its auditors for the pur- 

pose of such independent audit. 

 Viability Gap Funding (VGF) 

a. In case VGF is required, payment will be released to Concessionaire in two 

installments as follows: 

i. 1st installment of 80% will be released development of ARHCs with all 

housing and infrastructure component, in all respect. 

ii. 2nd and final installment of 20% will be released after operational of 

ARHCs in all respect along with utilization certificates of all earlier re- 

leases with project completion report. 

b. However, Concessionaire will share the Concession Fees with the ULB as 

per the quoted rates. 

8. ARTICLE 8 - FORCE MAJEURE 

 Force Majeure Event 

Any of the following events which are beyond the control of the Party claiming to be 

affected thereby (“Affected Party”) despite exercise of due care and diligence, and 

prevents the Affected Party from performing or discharging its obligations under this 

Agreement, shall constitute Force Majeure Event: 
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(a) Act of god or 

(b) Strikes, labour disruptions, riots or any other industrial disturbances not 

arising on account of the acts or omissions of the Concessionaire, for 

which no offsetting compensation is payable to the Concessionaire; 

(c) Acts of expropriation, compulsory takeover of the Project Site and Proj- 

ect Facilities by the Government or any part thereof or 

(d) Any judgment or any order of a court of competent jurisdiction or stat- 

utory authority in India made against the Concessionaire in any pro- 

ceedings which is non-collusive and duly prosecuted by the Conces- 

sionaire. 

 Termination due to Force Majeure Event 

(a) Termination 

i. In case of an event described under Clause 8.1(a), (b) and (d), continues or 

is in the reasonable judgments of the Parties likely to continue beyond a 

period of 120 (one hundred and twenty) days, the Parties may mutually 

decide to terminate this Agreement or continue this Agreement on mu- 

tually agreed revised terms. If the Parties are unable to reach an agree- 

ment in this regard, the Affected Party shall after the expiry of the said 

period of 120 (one hundred and twenty) days, be entitled to terminate this 

Agreement. 

ii. In case of an event described in Clause 8.1 (c) and the Concessionaire 

having exhausted the remedies available to him under the Applicable Laws, 

has been unable to secure the remedy, the Concessionaire shall  be entitled 

to terminate this Agreement. Provided further, the Authority may at its sole 

discretion have the option to terminate this Agreement any time after the 

occurrence of any event described under Clause 8.1(c) 

(b) Termination Notice 

If either Party, having become entitled to do so, decides to terminate this Agreement 

pursuant to the preceding Clause 8.2 (a) (i) or 8.2 (a) (ii), it shall issue Termination Notice 

setting out ; 

(a) In detail the underlying Force Majeure Event; 

(b) The Termination Date which shall be a date occurring not earlier than 60 

(sixty) days from the date of Termination Notice; 

(c) The estimated Termination Payment including the details of computation 

thereof and 

(d) Any other relevant information. 

(c) Obligation of Parties 

Upon issue of Termination Notice by either Party, the Parties shall promptly take all 

such steps as may be necessary or required to ensure that; 

(a) The Termination Payment, if any, payable by the Authority in accordance 

with the following Clause 8.2 (d) is paid to the Concessionaire on the Termi- 

nation Date and, 

(b) The Project Site along with the Project Facilities are handed back to the 

Authority by the Concessionaire on the Termination Date free from all En- cumbrance. 
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(d) Termination Payment 

Upon Termination of this Agreement due to a Force Majeure Event, Termination Payment 

shall be made to the Concessionaire by the Authority in accordance with the following: 

(a) If Termination is due to a Force Majeure Event, described under Clauses 

8.1(a), 8.1 (b) and 8.1 (d), no Termination Payment shall be made by the 

Authority to the Concessionaire but, the Concessionaire shall be entitled to 

receive and appropriate the proceeds of any amounts under its own insur- 

ance policies. The Performance Security shall be released to the Conces- 

sionaire, if subsisting. 

(b) If Termination is due to the occurrence of any event described under Clause 

8.1 (c), the Authority shall pay to the Concessionaire Termination Payment 

equal to 100% of the Book Value. Provided the Authority shall be entitled to 

deduct from the Termination Payment any amount due and recoverable by 

the Authority from the Concessionaire as on the Termination Date and 

release the Performance Security. 

 Liability for other losses, damages etc. 

Save and except as expressly provided in this Article, neither Party hereto shall be liable 

in any manner whatsoever to the other Party in respect of any loss, damage, cost, expense, 

claims, demands and proceedings relating to or arising out of occurrence or existence of 

any Force Majeure Event. 

9. ARTICLE 9 - EVENTS OF DEFAULT AND TERMINATION 

 Events of Default 

Event of Default means either Concessionaire Event of Default or the Authority Event of 

Default or both as the context may admit or require. 

(a) Concessionaire Event of Default 

Any of the following events shall constitute an event of default by the Concessionaire 

(“Concessionaire Event of Default”) unless such event has occurred as a result of a 

Force Majeure Event or the Authority Event of Default or any governmental action for 

reasons other than any breach, default or lapse on the part of the Concessionaire: 

i) The Performance Security has been enchased and appropriated by the 

Authority in accordance with this Agreement and the Concessionaire fails 

to replenish or provide fresh Performance Security within 60 (sixty) days; 

ii) The Concessionaire has failed to make any Payment on Due Date there- of 

and more than 60 days have elapsed since such default; 

iii) The Concessionaire has failed to complete the repair/retrofitting within 

the stipulated time period in this Agreement and any extension thereof; 

iv) The Concessionaire has failed to provide additional facilities as provided 

in 5.8 (e) within the stipulated time period in this Agreement and any 

extension thereof; 

v) The Project Facilities are damaged or modified without obtaining ap- 

proval from the Authority; 

vi) The Concessionaire is in Material Breach of any of its other obligations 
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under this Agreement on account of its own acts of omission or commis- 

sion and the same has not been remedied for more than 60 (sixty) days; 

vii) Any representation made or warranty given by the Concessionaire un- der 

this Agreement is found to be false or misleading; 

viii) A resolution for voluntary winding up has been passed by the share- 

holders of the Concessionaire; 

ix) Any petition for winding up of the Concessionaire has been admitted and 

liquidator or provisional liquidator has been appointed or the Con- 

cessionaire has been ordered to be wound up by Court of competent 

jurisdiction, except for the purpose of amalgamation or reconstruction 

with the prior consent of the Authority , provided that, as part of such 

amalgamation or reconstruction and the amalgamated or reconstructed 

entity has unconditionally assumed all surviving obligations of the Con- 

cessionaire under this Agreement. 

x) The Concessionaire has abandoned or manifests intention to abandon the 

repair/retrofitting of and /or operation & management of the Proj- ect 

Facilities without the prior written consent of the Authority. 

xi) The Concessionaire has unlawfully repudiated this Agreement or has 

otherwise expressed an intention not to be bound by this Agreement; 

xii) If the Concessionaire fails to pay the necessary insurance premiums in 

terms of this Agreement and thereby causes the insurance coverage to 

diminish, terminate or expire. 

xiii) The Concessionaire has leased, mortgaged, assigned, transferred or cre- 

ated any lien or Encumbrance on the whole or any part of the Project Site 

or Project Facilities, save and except as expressly permitted by this 

Agreement. 

(b) Authority Event of Default 

Any  of  the  following  events  shall  constitute  an  event  of  default  by  the Authority 

(“Authority Event of Default”), when not caused by a Concessionaire Event of Default: 

i. The Authority is in Material Breach of any of its obligations under this 

Agreement and has failed to cure such breach within 60 (sixty) days of re- 

ceipt of notice thereof issued by the Concessionaire; 

ii. The Authority has unlawfully repudiated this Agreement or otherwise ex- 

pressed its intention not to be bound by this Agreement; 

 Termination due to Event of Default 

(a) Termination due to Parties Event of Default 

i. Without prejudice to any other right or remedy under this Agreement, upon 

the occurrence of Event of Default, the Affected Party shall be en- titled to 

terminate this Agreement by issuing a Preliminary Notice to other Party. 

ii. Within 30 days of receipt of Preliminary Notice, the other Party shall for- ward 

to the Affected Party its proposal to remedy/ cure the  underlying  Event of 

Default (the “Authority Proposal to Rectify”). In case of non submission of the 

Proposal to rectify by the other Party within the period stipulated therefore, 

the Affected Party shall be entitled to terminate this 
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Agreement by issuing Termination Notice. 

iii. If the Proposal to Rectify is forwarded by the other Party to the Affected Party 

within the period stipulated therefore, the other Party shall have further 

period of 30 days to remedy/ cure the underlying Event of Default. If, 

however the other Party fails to remedy/ cure the underlying Event of 

Default within such further period allowed, the Affected Party shall be en- 

titled to terminate this Agreement by issuing Termination Notice. 

(b) Termination Notice 

If a Party having become entitled to do so decides to terminate this Agreement pursuant 

to the preceding Clause 9.2 (a) it shall issue Termination Notice setting out: 

a) In sufficient detail the underlying Event of Default; 

b) The Termination Date which shall be a date occurring not earlier than 60 days 

from the date of Termination Notice; 

c) The estimated termination payment including the details of computation 

thereof; and, 

d) Any other relevant information. 

(c) Obligation of Parties 

Following issue of Termination Notice by either Party, the Parties shall promptly take all 

such steps as may be necessary or required to ensure that; 

a) Until Termination the Parties shall, to the fullest extent possible, discharge 

their respective obligations so as to maintain the continued operation of the 

Project Facilities; 

b) The termination payment, if any, payable by the Authority in accordance with 

the following Clause 9.2 (e) is paid to the Concessionaire on the Termi- nation 

Date and 

c) The Project Site and the Project Facilities are handed over to the Authority by 

the Concessionaire on the Termination Date free from any Encumbrance along 

with any payment that may be due by the Concessionaire to the Au- thority. 

(d) Withdrawal of Termination Notice 

Notwithstanding anything inconsistent contained in this Agreement, if the Party who has 

been served with the Termination Notice cures the underlying Event of Default  to the 

satisfaction of the other Party at any time before the Termination occurs, the 

Termination Notice shall be withdrawn by the Party which had issued the same. 

Provided that the Party in breach shall compensate the other Party for any direct 

costs/consequences occasioned by the Event of Default which caused the issue of 

Termination Notice. 

(e) Termination Payments 

i. Upon Termination of this Agreement on account of Concessionaire’s Event of 

Default, the Authority shall be entitled to receive Termination Payment equal 

to 2 (two) times the Fee payable by the Concessionaire as on the 2nd
 year of 

entering into this Agreement immediately succeeding the Termina- tion Date 

and appropriate the Performance Security. 

ii. Upon Termination of this Agreement on account of the Authority Event of 
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Default, the Authority shall release the Performance Security, subsisting if 

any. 

 Rights of the Authority on Termination 

(a) Upon Termination of this Agreement for any reason whatsoever, the Au- 

thority shall upon making the Termination Payment, if any, to the Conces- 

sionaire have the power and authority to: 

(i) enter upon and take possession and control of the Project Site and 

Project Facilities; and 

(ii) prohibit the Concessionaire and any person claiming through or un- 

der the Concessionaire from entering upon/ dealing with the Project 

Facilities; 

(b) Notwithstanding anything contained in this Agreement, the Authority shall 

not, as a consequence of Termination or otherwise, have any obligation 

whatsoever including but not limited to obligations as to compensation for 

loss of employment, continuance or regularization of employment, absorp- 

tion or re-employment on any ground, in relation to any person in the em- 

ployment of or engaged by the Concessionaire in connection with the Proj- ect, 

and the handback of the Project Site along with the Project Facilities by the 

Concessionaire to the Authority shall be free from any such obligation. 

 Accrued Rights of Parties 

Notwithstanding anything to the contrary contained in this Agreement, Termination 

pursuant to any of the provisions of this Agreement shall be without prejudice to 

accrued rights of either Party including its right to claim and recover money damages 

and other rights and remedies which it may have in law or contract. The rights and 

obligations of either Party under this Agreement, including without limitation those 

relating to the termination payment, shall survive the Termination but only to the 

extent such survival is necessary for giving effect to such rights and obligations. 

 Termination on Mutual Consent 

The Parties may mutually agree to terminate this Agreement at any point of time and in 

such an event, the estimated Termination Payments may also be mutually agreed by the 

Parties. 

10. ARTICLE 10 - EXIT MANAGEMENT 

 Ownership 

Without prejudice and subject to this Agreement, the ownership of the 

Project Site along with the Project Facilities, including all improvements 

made therein by the Concessionaire, shall at all-time remain that of the 

Authority. 

 Concessionaire’s Obligations 

(a) Upon the expiry of the Agreement Period by efflux of time and in the normal 

course, the Concessionaire shall on the Expiry Date, hand back vacant and 

peaceful possession of Project Site and the Project Facilities to the Authority 

free of cost and in good operable condition. 
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(b) At least 12 months before the Expiry Date a joint inspection of the Project Site 

and Project Facilities shall be undertaken by the Authority and the 

Concessionaire. The Authority shall, within 45 (forty five) days of such in- 

spection prepare and furnish to the Concessionaire a list of works, if any,   to 

be carried out so as to keep the Project Facilities in good operational 

condition. The Concessionaire shall promptly undertake and complete such 

works at least 4 (four) months prior to the Expiry Date and also ensure that 

the Project Facilities continue to meet such requirements until the same are 

handed back to the Authority on the Expiry Date. 

(c) The Authority shall, within 45 (forty five) days of the joint inspection under- 

taken under Clause 10.2(b) prepare and furnish to the Concessionaire a list of 

items, if any, with corresponding distinctive descriptions, which are to  be 

compulsorily handed back to the Authority along with the Project Site and 

Project Facilities. 

(d) The Concessionaire hereby acknowledges Authority’s rights specified in Ar- 

ticle 9.3 enforceable against it upon Termination and its corresponding ob- 

ligations arising there from. The Concessionaire undertakes to comply with 

and discharge promptly all such obligations. 

11. ARTICLE 11 - DISPUTE RESOLUTION 

 Amicable Resolution 

(a) Save where expressly stated to the contrary in this Agreement, any dispute, 

difference or controversy of whatever nature between the Parties, howsoever 

arising under, out of or in relation to this Agreement (the “Dispute”) shall in the 

first instance be attempted to be  resolved  amicably  in  accordance with the 

procedure set forth in Clause 11.1 (b) below. 

(b) Either Party may require such Dispute to be referred to the Authority, and the 

Chief Executive Officer/Director/Partner of the Concessionaire for the time 

being, for amicable settlement. Upon such reference, the two shall meet at the 

earliest mutual convenience and in any event within 15 days of such reference 

to discuss and attempt to amicably resolve the Dispute. If the Dis- pute is not 

amicably settled within 15 (fifteen) days of such meeting between the two, 

either Party may refer the Dispute to arbitration in accordance with the 

provisions of Article 11.2 below. 

 Arbitration 

(a) Procedure 

Subject to the provisions of Article 11.1, any Dispute which is not resolved 

amicably shall be finally settled by binding arbitration under the Arbitration 

and Conciliation Act, 1996. 

(b) Place of Arbitration 

The place of arbitration shall ordinarily be (city name) by agreement of the 

Parties, the arbitration hearings, if required, may be held elsewhere. 

(c) English Language 

The request for arbitration, the answer to the request, the terms of reference, 

any written submissions, any orders and awards shall be in English and, 
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if oral hearings take place, English shall be the language to be used in the 

hearings. 

(c) Enforcement of Award 

The Parties agree that the decision or award resulting from arbitration shall 

be final and binding upon the Parties and shall be enforceable in accordance 

with the Provision of the Arbitration Act subject to the rights of the aggrieved 

parties to secure relief from any higher forum. 

 Performance during Dispute Resolution 

Pending the submission of and/or decision on a Dispute and until the arbitral 

award is published; the Parties shall continue to perform their respective 

obligations under this Agreement without prejudice to a final adjustment in 

accordance with such award. 

 
12. ARTICLE 12 - REPRESENTATIONS AND WARRANTIES 

 
 Representations and Warranties of the Concessionaire 

 
The Concessionaire represents and warrants to the Authority that: 

(a) It is duly organized, validly existing and in good standing under the laws of 

India; 

(b) it has taken all necessary corporate and other action under Applicable Laws 

and its constitutional documents to authorize the execution, delivery and 

performance of this Agreement; 

(c) it has the financial standing and capacity to undertake the Project; 

(d) this Agreement constitutes its legal, valid and binding obligation enforce- able 

against it in accordance with the terms hereof; 

(e) the execution, delivery and performance of this Agreement will not conflict 

with, result in the breach of, constitute a default under or accelerate perfor- 

mance required by any of the terms of the Concessionaire ‘s Memorandum and 

Articles of Association or any Applicable Laws or any covenant, agree- ment, 

understanding, decree or order to which it is a party or by which it or any of 

its properties or assets are bound or affected; 

(f) there are no actions, suits, proceedings or investigations pending or to the 

Concessionaire’s knowledge threatened against it at law or in equity before 

any court or before any other judicial, quasi judicial or other authority, the 

outcome of which may constitute Concessionaire Event of Default or which 

individually or in the aggregate may result in Material Adverse Effect; 

(g) it has no knowledge of any violation or default with respect to any order, writ, 

injunction or any decree of any court or any legally binding order of any 

Government Agency which may result in Material Adverse Effect; 

(h) it has complied with all Applicable Laws and has not been subject to any fines, 

penalties, injunctive relief or any other civil or criminal liabilities which in the 

aggregate have or may have Material Adverse Effect; 

(i) subject to receipt by the Concessionaire from the Authority of any amount due 

under any of the provisions of this Agreement, in the manner and to the 

extent provided for under the applicable provisions of this Agreement all 
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rights and interests of the Concessionaire in and to the Project shall pass  to 

and vest in the Authority on the Termination Date free and clear of all 

Encumbrances without any further act or deed on the part of the Conces- 

sionaire or the Authority ; 

(j) no representation or warranty by the Concessionaire contained herein or in 

any other document furnished by it to the Authority or to any Government 

Agency in relation to Applicable Permits contains or will contain any untrue 

statement of material fact or omits or will omit to state a material fact neces- 

sary to make such representation or warranty not misleading; 

(k) Without prejudice to any express provision contained in this Agreement, the 

Concessionaire acknowledges that prior to the execution of this Agreement, 

the Concessionaire has after a complete and careful examination made an 

independent evaluation of the Project, and the information provided by the 

Authority, and has determined to its satisfaction the nature and extent of risks 

and hazards as are likely to arise or may be faced by the Concession- aire in 

the course of performance of its obligations hereunder. 

 
The Concessionaire also acknowledges and hereby accepts the risk of 

inadequacy, mistake or error in or relating to any of the matters set forth 

above and hereby conagencies that the Authority shall not be liable for the 

same in any manner whatsoever to the Concessionaire. 

 
 Representations and Warranties of the Authority 

 
The Authority represents and warrants to the Concessionaire that: 

 
(a) The Authority has full power and authority to grant the Project; 

(b) The Authority has taken all necessary action to authorize the execu- 

tion, delivery and performance of this Agreement; 

(c) This Agreement constitutes the Authority ’s legal, valid and binding 

obligation enforceable against it in accordance with the terms hereof; 

(d) There are no suits or other legal proceedings pending or threatened 

against the Authority in respect of the Project Site or the Project Fa- 

cilities. 

 
 Obligation to Notify Change 

 
In the event that any of the representations or warranties made/given by a Party 

ceases to be true or stands changed, the Party who had made such 

representation or given such warranty shall promptly notify the other of the 

same. 

 
13. ARTICLE 13 - MISCELLANEOUS 

 
 Assignment and Charges 

 
The Concessionaire shall not assign in favour of any person this Agreement or the rights, 

benefits and obligations hereunder save and except with prior consent of the 
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Authority. 

The Concessionaire shall also not create nor shall permit to subsist any Encumbrance 

over the Project except with prior consent in writing of the Authority, which consent the 

Authority is entitled to decline without assigning any reason whatsoever. 

 
 Interest and Right of Set Off 

 
Any sum which becomes payable under any of the provisions of this Agreement by one 

Party to the other Party shall, if the same be not paid within the time allowed  for 

payment thereof, shall be deemed to be a debt owed by the Party responsible    for 

payment thereof to the Party entitled to receive the same. Such sum shall until payment 

thereof carry interest at SBI PLR plus 5% per annum from the due date for payment 

thereof until the same is paid to or otherwise realised by the Party entitled to the same. 

Without prejudice to any other right or remedy that may be available under this 

Agreement or otherwise under law, the Party entitled to receive such amount shall also 

have the right of set off. 

 
Provided the stipulation regarding interest for delayed payments contained in this 

Article 13.2 shall neither be deemed nor construed to authorize any delay in payment of 

any amount due by a Party nor be deemed or construed to be a waiver of the underlying 

breach of payment obligations. 

 
 Governing Law and Jurisdiction 

 
This Agreement shall be governed by the laws of India. The Courts at (Place of ARHCs) 

shall have jurisdiction over all matters arising out of or relating to this Agreement. 

 
 Waiver 

 
(a) Waiver by either Party of any default by the other Party in the observance and 

performance of any provision of or obligations under this Agreement: 

(i) Shall not operate or be construed as a waiver of any other or subsequent 

default hereof or of other provisions or obligations under this Agreement; 

(ii) Shall not be effective unless it is in writing and executed by a duly authorized 

representative of such Party; and 

(iii) Shall not affect the validity or enforceability of this Agreement in any manner. 

 

(b) Neither the failure by either Party to insist on any occasion upon the perfor- 

mance of the terms, conditions and provisions of this Agreement or any obliga- 

tion hereunder nor time or other indulgence granted by a Party to the other 

Party shall be treated or deemed as waiver/breach of any terms, conditions or 

provisions of this Agreement. 

 
 Survival 

Termination of this Agreement 

 
(a) shall not relieve the Concessionaire or the Authority of any obligations al- 
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ready incurred hereunder which expressly or by implication survives Termi- 

nation hereof, and 

 

(b) except as otherwise provided in any provision of this Agreement expressly 

limiting the liability of either Party, shall not relieve either Party of any ob- 

ligations or liabilities for loss or damage to the other Party arising out of or 

caused by acts or omissions of such Party prior to the effectiveness of such 

Termination or arising out of such Termination. 

 
 Amendments 

 
This Agreement and the Schedules together constitute a complete and exclusive 

understanding of the terms of the Agreement between the Parties on the subject hereof 

and no amendment or modification hereto shall be valid and effective unless agreed to 

by all the Parties hereto and evidenced in writing. 

 
 Notices 

 
Unless otherwise stated, notices to be given under this Agreement including but not 

limited to a notice of waiver of any term, breach of any term of this Agreement and 

termination of this Agreement, shall be in writing and shall be given by hand delivery, 

recognized international courier, mail, telex or facsimile transmission and delivered or 

transmitted to the Parties at their respective addresses set forth below: 

If to the Concessionaire: 

………………………. 

……………………… 

 
Or such address, telephone no and email, as may be duly notified by the respective 

Parties from time to time, and shall be deemed to have been made or delivered 

 

(i) in the case of any communication made by letter, when delivered by hand, by 

recognized international courier or by mail (registered, return receipt 

requested) at that address, 

 
 Severability 

 
If for any reason whatsoever any provision of this Agreement is or becomes invalid, 

illegal or unenforceable or is declared by any court of competent jurisdiction or any 

other instrumentality to be invalid, illegal or unenforceable, the validity, legality or 

enforceability of the remaining provisions shall not be affected in any manner, and the 

Parties shall negotiate in good faith with a view to agreeing upon one or more provisions 

which may be substituted for such invalid, unenforceable or illegal provisions, as nearly 

as is practicable. Provided failure to agree upon any such provisions shall not be subject 

to dispute resolution under this Agreement or otherwise. 

 
 No Partnership 

 
Nothing contained in this Agreement shall be construed or interpreted as constituting 
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a partnership between the Parties. Neither Party shall have any authority to bind the 

other in any manner whatsoever. 

 
 Language 

 
All notices required to be given under this Agreement and all communications, 

documentation and proceedings which are in any way relevant to this Agreement shall be 

in writing and in English language. 

 
 Exclusion of Implied Warranties etc. 

 
This Agreement expressly excludes any warranty, condition or other undertaking implied 

at law or by custom or otherwise arising out of any other agreement between the Parties 

and any representation by any Party not contained in a binding legal agreement 

executed by the Parties. 

 
 Counterparts 

 
This Agreement may be executed in two counterparts, each of which when executed and 

delivered shall constitute an original of this Agreement but shall together constitute one 

and only the Agreement. 

 
IN WITNESS WHEREOF THE, PARTIES HAVE EXECUTED AND DELIVERED THIS AGREEMENT AS OF 

THE DATE FIRST ABOVE WRITTEN. 

 
SIGNED SEALED AND DELIVERED 

For and on behalf of PROJECT AUTHORITY: (Signature) 

(Name) (Designation) 

 
 

For and on  behalf of  (Concessionaire) by: 

(Signature) 

(Name) 

(Designation) 

 

 
In the presence of : 

 
1) 2) 
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SCHEDULE 3- REPORTING REQUIREMENTS 

 
The reporting and information that generally need to be provided by the Concessionaire 

are given below. The requirements given below are indicative of the type of information to 

be provided. The format of such reports, recording requirements, software standards and 

number of copies required would be finalized in consultation with the Project 

Authority. All reports and records shall be in the English language. 

 

1. Monthly Repair/Retrofit – Develop – Operate- Transfer (RDOT) Report 

 
During the Repair/ Retrofit/ Development Period, within 7 (seven) days of the end of each 

month, the Concessionaire shall provide to the Authority a monthly report (Monthly 

Repair/ Retrofit/ Development) containing the progress made, identify slippages if any, 

and project the future activities to be undertaken (including rectifications as per ToR). 

 

2. Yearly Operation and Management Report 

 
During the Agreement Period, within 7 days of the end of each year, the Concessionaire 

shall provide to the Authority a yearly report on operation and management which shall 

be done as per ToR. 
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SCHEDULE 4 – JOINT INSPECTION REPORT 
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SCHEDULE 5 - LETTER OF AWARD ISSUED TO THE CONCESSIONAIRE 

 

 
No. 

Date: 

 
Mr 

Phone: Email Id: 

 
Dear Sir, 
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SCHEDULE 6 – FINANCIAL PROPOSAL OF THE CONCESSIONAIRE 
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SCHEDULE 7 – APPROVED PROJECT IMPLEMENTATION PLAN 

 
Insert the Approved Project Implementation Plan with respect to the ARHCs for which 

the successful bidder is entering into this agreement 

 
Implementation Plan shall include the following: 

 
1. Repair/ Retrofit/ Development Works 

 
A. Housing Component 

 
Repair/ Retrofit of housing components include following activities (actual list to be 

included as suggested by Project Authority based on the requirement) with bar chart giving 

time frame for execution of work: 

 

Component Details of work required 

Housing Repair/Retrofit of existing houses including following: 

(a) Repair/ replacement of brickwork, 

(b) Repair of Plasters 

(c) Making openings in B/W as per directions or as required 

(d) Removing of old putty and replacing with new or repairing as 

decided by ULB 

(e) Renewing of glass panes 

(f) Fixing of tiles on floor ,wall ,dado 

(g) Renewing of M.S work 

(h) Cleaning and desilting of gully trap chamber 

(i) Cleaning of choked sewer line 

(j) Fixing of Water Closet  squatting Pan along with its  traps(‘S’ or 

‘P’) 
(k) Repair/ replacement of door shutters, Chowkhats 

(l) Fixing of kitchen slab, sink dado as required. 

(m) Repair of parapet 

(n) Fixing / replacement of hinges, L drop and other hardwares 

(o) Providing Water proofing treatment (from the specialized 

agency) in wet areas of building including roof and below the 

water tanks. 

(p) Repair of staircase 

(q) Fixing of Hardware, C.I. Fittings, G.I. fittings as per instruc- 

tions from ULB 

(r) Internal and external white washing, distempering, paint- ing 

as per requirement of the building and also instructions from 

the ULB 
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Infrastructure 

Components 
Repair/ replacement /retrofitting of the following 

infrastructure (within campus) components as per given 

specification: 

a) Water Supply 

b) Sewerage/ Septage 

c) Storm Water Drains 

d) Repairing or constructing of internal roads 

e) Mechanical Work, DG set 

f) Rain water harvesting 

g) Development of external area which is damaged or not 

done 

h) Repairing or constructing of boundary wall 

i) External Electrical work 

j) Using power saving street lights/lights is mandatory 

k) Redevelopment of parks and other amenities 

Development of 

Social/ 

Neighborhood 

commercial 

Amenities 

a) Anganwadi 

 

NOTE: Above details are suggestive works only. However, State/UT/ Parasatals may 

include or exclude any work as per project requirement. 
 

B. Infrastructure components 

 
Repair/ replacement /retrofitting of the following infrastructure components as per 

given specification (actual list and specification to be as suggested by the Project 

Authority) with bar chart giving time frame for execution of work. 

 

Component Details of work required 
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1. Preventive 

Maintenance 
1. Cleanliness of roofs, inlet of rain water pipes, Khurra, 

Chhajja/sunshade top, outlet of rain water  pipes,  plinth 

protection and drains minimum twice a year and 

particularly before monsoon. 

a. Cracks on gola and top of parapet 

b. Cleanliness and waterproofing of mumty roof 

c. Leakage from terrace tanks 

2. Damage of water proofing due to installation of various 

services on roof like Dish antenna, solar panels, etc or 

weed/vegetation. 

3. Cracks on grit plaster, spilling of concrete, cladding stone 

coming out of substrate etc 

4. Leakages/seepages 

5. Rusting of GI pipes and fittings showing seepage 

6. Shafts for the leakage/seepage 

7. Sagging false ceiling 

8. Termite affected areas and wooden members 

9. The cleaning of manholes and sewer line and checking for 

rain water getting mixed in sewer lines. 

10. Damaged cables & other abandoned service lines 

11. Electrical systems like main boards etc. should be checked 

annually. 

12. Fire services particularly during hot weather and 

assessment of electric load due to additional services 

installed 

13. Whether unprotected heaters in use likely to cause fire 

inside 

14. Annual Maintenance 

2. Day to Day maintenance: 

 
a) Removing Chokage of drainage pipes, 

b) Manholes, restoration of water supply, 

c) Repairs to faulty switches, 

d) Watering of plants, 

e) Lawn mowing ,hedge cutting, 

f) Street Sweeping 

3. Annual Repair and 

Maintenance 

Annual maintenance including White washing, Colour washing, 

Distempering, painting etc. 
 

C. Development of Additional Amenities 

 
Additional amenities, as required, such as convenience shops, rest rooms, common 

room, milk booth etc with detailed architectural Drawings and specification and bar 

chart giving time frame for execution of work to be included. 

 
NOTE: Above A), B) and C) are the few listed and suggestive work which should be carried out in JnNURM 

& RAY houses in RDOT model. The State/UT Government listing of work will be final and 

Concessionaire should follow the instructions as given by ULBs. 

 
2) Operation and Maintenance (O & M) 

A detailed Operation and Maintenance Manual with the approval of the Project 
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Authority to be added. 

The O & M Manual may be prepared on the basis of CPWD Operation and Maintenance 

Manual or State/UT’s own ) O & M Manual for such complexes. 

 
The O & M may include the following 

 
 Preventive Maintenance 

I. Cleanliness of roofs, inlet of rain water pipes, Khurra, Chhajja/sunshade 

top, outlet of rain water pipes, plinth protection and drains minimum 

twice a year and particularly before monsoon. 

a. Cracks on gola and top of parapet 

b. Cleanliness and waterproofing of mumty roof 

c. Leakage from terrace tanks 

II. Damage of water proofing due to installation of various services on roof 

like Dish antenna, solar panels, etc or weed/vegetation. 

III. Cracks on grit plaster, spalling of concrete, cladding stone coming out of 

substrate etc 

IV. Leakages/seepages 

V. Rusting of GI pipes and fittings showing seepage 

VI. Shafts for the leakage/seepage 

VII. Sagging false ceiling 

VIII. Termite affected areas and wooden members 

IX. The cleaning of manholes and sewer line and checking for rain water 

getting mixed in sewer lines 

X. Damaged cables & other abandoned service lines 

XI. Electrical systems like main boards etc. should be checked annually. 

XII. Fire services particularly during hot weather and assessment of electric 

load due to additional services installed 

XIII. Whether unprotected heaters in use likely to cause fire inside 

XIV. Annual Maintenance 

 
 Day to Day maintenance 

a) Removing Chokage of drainage pipes, 

b) Manholes, restoration of water supply, 

c) Repairs to faulty switches, 

d) Watering of plants, 

e) Lawn mowing ,hedge cutting, 

f) Sweeping of leaf falls etc. 

 Annual Repair – may include the following: 

a) White washing, 

b) Colour washing, 

c) Distempering, painting etc. 

 
***** 
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The Joint Secretary & Mission Director (Housinq for All) 

Ministry of flousinq and Urban Affairs 
Government of India 

Room No. 116, G-\finq, Nirman Bhawan, New Delhi 

Tel: 011-23061419, Fax: 011-23061420 
E-mail: jshfa-mhupapqov.in 

¥/ebsite: https://arhc.mohua.qov.in 
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