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Request for Proposal (RFP) 

FOR 
 
 

Selection of Concessionaire for Repair/Retrofit, Develop, 

Operate & Transfer (RDOT) by converting existing 

Government funded vacant houses in Vadodara City into 

Affordable Rental Housing Complexes (ARHCs) for a period 

of 25 years.  
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                             DUs and Sayajipura FP 127 – 560 DUs 
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VADODARA MUNICIPAL CORPORATION 
 

 

 

Khanderao Market Building, Rajmahal Road, Vadodara - 390001 
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TENDER NOTICE 

VADODARA  MUNICIPAL CORPORATION 

“Affordable Rental Housing Complexes (ARHCS)” 

INVITATION OF BIDS ON AFFORDABLE RENTAL HOUSING COMPLEXES  

             Vadodara Municipal Corporation invites competitive Bids from the experienced and financially sound  

Concessionaire,  meeting the qualification criteria mentioned in the tender documents for the Affordable Rental 

Housing Complexes under “Pradhan Mantri Awas Yojana” 

Name of work: Total Housing Units -748 at 3 sites of Vadodara City 

Package Estimated 

Project 

Cost Rs. 

in Lakhs 

EMD  

Rs. in 

Lakhs 

Time 

limit 

Downloading 

online Tender 

Document 

Pre-bid 

meeting 

Last Date for 

Online 

Submission 

Technical 

bid Opening 

Date & Time 
Date & 

Time 
Date/Time Date/Time 

Harni TP 

1 FP 88-

52 DUs; 

Chhani 

TP 13 FP 

209- 136 

DUs and 

Sayajipura 

FP 127-

560 DUs 

15.00 0.30 
25 

Years  

20/01/2021 

from 17.00 Hrs 

27/01/2021 

11.30 Hrs 

15/02/2021 

16.00 Hrs 

18/02/2021 

17.00 Hrs 

GENERAL INSTRUCTIONS: (1) The Tender documents for these works can be downloaded from website 

www.nprocure.com.. (2) Non refundable Tender fees of Rs.2000/- in the form of DD for each package 

separately, drawn in favour of “Municipal Commissioner” Vadodara Payable at Vadodara.. (3) Conditional 

Tender shall not be accepted. (4) Soft copy to be submitted by 15/02/2021.(5)Hard copy of Technical Bid, 

original copy of tender fees, EMD drawn in favour of “Municipal Commissioner” Vadodara and copy of 

Solvency Certificate shall be submitted to Executive Engineer, Affordable Housing (PMAY), Vadodara 

Municipal Corporation, Kanya Shala No.3, Pratap Road, Raopura, Vadodara-390001, Gujarat by Registered 

post/Speed post only on or before Date: 17/02/2021 up to 16:00 hrs. Municipal commissioner reserves the right 

to accept or reject any or all tenders without assigning any reason thereof. This Tender notice shall form a part 

of contract document.                                                                                                                        

                              

                                                                                                                                             City Engineer                                                
PRO No.867 /20-21                                                                                        Vadodara Municipal Corporation                                                                            

Visit us at: www.vmc.gov.in, www.vmcegov.com 

Phone: 0265- 2433116, 2433118, 2433369, 2433388 Fax: 2433060 

http://www.nprocure.com./
http://www.vmcegov.com/
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Detail Tender Notice 
 
Information and instruction to Concessionaire for e-tendering forming part of NIT and 
to be posted on website 
 
(Applicable for inviting tenders on two-bid system) 
 
Municipal Commissioner of VMC invites online tenders from the reputed, experience 
firms/contractors/ developers for the work mentioned below 
 

1 Bid Document No.  PRO No. 867/20-21 

2 Name of Work 

Selection of Concessionaire for Repair/Retrofit, Develop, 

Operate & Transfer (RDOT) by converting existing 

Government funded vacant houses into Affordable Rental 

Housing Complexes (ARHCs) for a period of 25 years 

3 
Project 
Constructed 
under Scheme 

Rajiv Awas Yojana (RAY) and BSUP 

4 Location 
Harni TP 1 FP 88 – 52 DUs; Chhani TP 13 FP 209 – 136 

DUs and Sayajipura FP 127 -560 DUs 

5 Eligibility Criteria 

Agency‟s Incorporation 
a. Participating Agencies eligible for participating in the 

bidding process shall be any one of the following two 

categories, otherwise bids will be considered as non-

responsive: 
 

i. Category 1: Single Business Entity 

(Private/ Public Agency) Or, 

ii. Category 2: A consortium of Business 

Entities (hereinafter referred to as 

“Consortium”) 

The term Participating Agency would herein after 

apply to both the above-mentioned categories. 

b. For the purpose of this RFP, the participating agency 

shall mean a business Entity incorporated under the 

Indian Companies Act 1956/2013 or incorporated under 

such equivalent laws. Participating Agency should 

submit Registration/ Incorporation Certificates & GST 

Registration under the governing legislations. The 

Agency shall be required to submit a true copy of its 

Registration/ Incorporation Certificate along with the 

Proposal. 

c. A Consortium of a maximum of three (3) members of 

above such entities, comprising one Lead Member 

with two other members, who may get associated for 

arrangement of project finance, project 

implementation and management etc. shall be allowed 

and shall hereinafter be referred as “Consortium”. 

d. The Participating Agency should submit a Power of 

Attorney authorizing the signatory of the Bids in case 

of Consortium  

e. Bids submitted by a Consortium should comply with 

the following additional requirements:  
1. The number of members in the Consortium 

would be limited to three (3) only; 
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2. The application should contain the information 
required from each member; 

3. The application should include a description of 
clearly defined roles and responsibilities of all 
members; 

4. Members of the Consortium shall nominate 
one member as the Lead Member; 

5. A Participating Agency who has participated in 
this Bid in its individual capacity or as part of a 
Consortium cannot participate as a separate 
Agency of any other Consortium participating in 
this tender; 

6. The members of the Consortium shall execute 
a Power of Attorney for Lead Member of 
Consortium. 

7. The members of the Consortium shall enter 
into a Memorandum of Understanding (MoU), 
for the purpose of submission of the bids. The 
MoU should, inter alia,  

i. Clearly outline the proposed roles and 

responsibilities of each member of the 

Consortium; and  
ii. Include a statement to the effect that all 

members of the Consortium shall be 

liable jointly and severally for the 

assignments arising out of the 

States/Union Territories (UTs), as the 

case may be and in accordance with the 

terms of the contract agreement 

therefore;  
iii. A copy of MoU signed by all members 

should be submitted along with the 

Technical Bid. MoU entered between 

the members of the Consortium should 

contain the above requirements, failing 

which the Application shall be 

considered non-responsive and MoU 

will not be changed later on. 

f. The Participating Agency or Consortium which has 

earlier been barred by Project Authority or blacklisted 

by any State/UT Government or Central 

Government/department/agency/Central or State 

Public Sector Undertakings in India from participating 

in Bidding Process, shall not be eligible to submit 

bids, either individually or as member of a 

Consortium, if such bar subsists as on the 

submission due date. The Participating Agency or 

Consortium shall be required to furnish an affidavit 

that there is no such bar imposed and existing as on 

date. 

g. The Participating Agencies declared ineligible by 

multilateral agencies or Government of India or 
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State/UT Governments and debarred from such type 

activities in India shall be ineligible to submit bids. In 

case the Participating agency or any member of 

Consortium is declared ineligible by multilateral 

agencies or Government of India or State/UT 

Governments during the evaluation period, then such 

bids shall be excluded from the evaluation process. 

h. A Participating agency or member of Consortium 

should have, during the last three years, neither failed 

to perform on any agreement/contract, as evidenced 

by imposition of a penalty or a judicial 

pronouncement or arbitration award against the 

Participating Agency or member of Consortium, nor 

been expelled from any project or agreement, nor have 

had any agreement terminated for breach by such 

Participating Agencies or member of Consortium. In 

case the Participating Agencies or member of 

Consortium during period of Empanelment/contract, 

fails to perform on any agreement, as evidenced by 

imposition of a penalty or a judicial pronouncement or 

arbitration award against the Participating Agency or 

member of Consortium, or been expelled from any 

project or agreement or have had any agreement 

terminated for breach by such Participating Agency or 

member of Consortium, such Participating Agency 

shall cease to be selected with Project Authority. 

i. Each participating Agency/Consortium shall submit 

only one proposal for the project. Any participating 

Agency/Consortium, who submits or participates in 

more than one proposal for the same project will be 

disqualified. 

j. The bid and all related correspondence and documents 

should be furnished by the participating agency with the 

bid may be in any other language provided that these are 

accompanied by appropriate translations of the pertinent 

passages in the English language by 

approved/authorized/ licensed translator. Supporting 

material, which are not translated into English, may not 

be considered. For the purpose of interpretation and 

evaluation of the bid, English language translation shall 

prevail. 

k. Participating Agency/Consortium should be profit 
making organization. Audited balance sheet for the 
last five years may be attached with the technical 
bids, otherwise bids will be rejected. 

l. Any change in the composition of a Consortium 

during the term of evaluation process shall not be 

permitted after submission of bids and during the 

contract period. 

6 Tender Fee 
Rs. 2000/- DD in favour of Municipal Commissioner, 

Vadodara Municipal Corporation. DD shall be drawn 
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from any Nationalized/Scheduled Bank payable at 

Vadodara City only.   

7 
Earnest Money 
Deposit (Bid 
Security) 

2% of estimated cost put to Tender. In form of DD/Bank 

Guarantee., in favour of “Municipal Commissioner” 

Vadodara Municipal Corporation, Vadodara from any 

Nationalized/Scheduled Bank payable at Vadodara city 

only. 

8 Tender Validity 
Period 180 days 

9 Concession 
period 25 years 

10 

Last Date & time 
of online 
Submission of 
Tender 

Dt 15/02/2021 At 16:00 Hrs 

11 Date of Pre-Bid 
Meeting & Venue 

Dt 27/01/2021 At 11:30 hrs in Conference Hall, 

Vadodara Municipal Corporation, Khanderao Market 

Building, Rajmahal Road, Vadodara – 390001. The pre-

bid meeting can be attended by representative of bidder 

who carries proper authorization letter and identity proof.  

12 

Last date & Time 
of Physical 
submission of 
EMD, tender fee, 
Copy of Bank 
Solvency 
Certificated and 
Technical Bid 

Dt 17/02/2021 Up to 16:01 Hrs 

13 

Place of 
Submission of 
EMD, tender fee 
and other tender 
documents 
(Physical 
Submission) 

By RPAD/ speed post in sealed envelope superscripted 

the name of work with PRO No. 867/20-21 be submitted, 

only Addressed to Executive Engineer, Affordable 

Housing (PMAY), Vadodara Municipal Corporation, Kanya 

Shala No. 3, Pratap road, Raopura, Vadodara - 

390001,Gujarat.  

14 
Time & Date of 
Online Opening 
of Technical Bid 

Dt 18/02/2021 up to 17:00 hrs 

15 
Time & Date of 
Online Opening 
of Financial Bid 

Will be intimated later on through E-mail or phone 

16 Performance 
Guarantee 

Will be intimated later on through E-mail after opening of 

Technical Bid 

17 Security Deposit/ 
Retention Money 5% (Five percent only) of the contract amount 

18 Time Allowed for 
Starting the work 

The date of start of contract shall be 15 days from the 

date of handing over the site and approvals 

19 Contact Office 

Executive Engineer, Affordable Housing (PMAY), 

Vadodara Municipal Corporation, Kanya Shala No. 3, 

Pratap Road, Raopura, Vadodara – 390001, Gujarat 

Ph No. 9879583369 

E-mail – pmay.vmc@gmail.com, vmcmgy@gmail.com 
 

 

mailto:pmay.vmc@gmail.com
mailto:vmcmgy@gmail.com


8 

 

INDEX 

 

Sl. Description Page No. 

No.   
   

1 Letter of Invitation 10 
   

2 Disclaimer 11 
   

 Section 01 – General Instructions to the Bidders  
   

1 Definitions 13 
   

2 Introduction 14 
   

3 Clarification and Amendment of RFP Documents 14 
   

4 Conflict of Interest 15 
   

5 Unfair Advantage 16 
   

6 Eligibility Criteria 18 
   

7 Proposal 21 
  16 

8 Proposal Validity 21 
   

9 Preparation of Proposals 22 
   

10 Financial Proposals 22 
   

11 Taxes 23 
   

12 Earnest Money Deposit (EMD) 23 
   

13 Submission and Opening of Proposal 24 
   

14 Evaluation of Proposal 24 
   

15 Evaluation of Technical Proposals 24 
   

16 Public Opening & Evaluation of the Financial Proposals 25 
   

17 Award of Contract 25 
   

18 Confidentiality 26 
   

19 Conditions for Bidder 26 
   

20 Pre- Bid Meeting 26 
   

21 List of Documents to be Uploaded for Bid Submission 27 
   

22 Data Sheet 28 
   

 Section 02 - Terms of Reference  
   

1 Background 31 
   

2 ARHC Scheme Brief 32 
   

3 Project Details 33 
   

4 Scope of Work 34 
   

5 Payment Schedule 36 
   

6 Viability Gap Funding (VGF) 37 
   

7 Implementation Methodology 37 
   

8 Incentives/ Benefits to the Concessionaire 40 
   

9 Requirement of Professionals 40 
   

 



9 

 

 
Section 03 - Technical Bid 

 

1 Technical Evaluation Criteria 42 
   

2 Financial Evaluation Criteria 43 
   

3 Letter of Transmittal 44 
   

4 Financial Information 45 
   

5 Form of Bankers‟ Solvency Certificate from a scheduled bank 46 
   

6 Details of Eligible Similar Nature of Works Completed in Last Seven 47 

 Years Ending Previous Day of Last Date of Submission of Bid  
   

7 Performance Report of Works Referred in Form-C 48 
   

8 Structure & Organization 49 
   

9 EMD Receipt Format 51 
   

10 Form of Earnest Money Deposit (Bank Guarantee Bond) 52 
   

11 Affidavit 53 
   

12 GST Registration Details of Agency 54 
   

13 EPC & Contract for Works 55 
   

 SECTION 04 - Financial Bid  
   

1 Financial Proposal Submission Form 57 
   

2 Financial Bid Format 58 
   

3 Acceptance of Bid 61 
   

4 Memorandum 62 
   

5 Performa for Joint Venture Agreement (JVA) 63 
   

6 Establishing Site Laboratory and Testing of Materials 66 
   

7 A Suggestive List of Plant and Equipment at Site 67 
   

Section 05 - Design & Drawings and Conditions & Specifications of Civil 68-81 

and E&M Works  
  

Section 06 - Project Development and Management Agreement Between 82-119 

Concessionaire and Project Authority  
   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



10 

 

No. ARHCs  
Government of India/Government of Gujarat  

Urban Development & Urban Housing Department  
(Vadodara Municipal Corporation – Affordable Housing Department)  

Gujarat 

 

         Vadodara  
Dated 20/01/2021 

 

LETTER OF INVITATION 

 

Project Title:   Selection of Concessionaire for Repair/Retrofit, Develop, Operate & 
Transfer (RDOT) by converting existing Government funded vacant 
houses into Affordable Rental Housing Complexes (ARHCs) for a 
period of 25 years.  

 

Dear Mr./Ms….. 
 

1. Vadodara Municipal Corporation- Affordable Housing Department, 

hereinafter called “Issuing Authority” invites willing bidders/ entities for 

selection of concessionaire for Repair/Retrofit, Develop, Operate and 

Transfer (RDOT) by converting existing Government Funded Vacant Houses 

– at Harni TP 1 FP 88 – 52 DUs; Chhani TP 13 FP 209 – 136 DUs and 

Sayajipura FP 127 – 560 DUs into Affordable Rental Housing Complexes 

(ARHCs) for a period of 25 years through Public Private Partnership (PPP) 

mode or by public agency. 

 

2. Issuing Authority hereby invites the proposals from bidders/ entities for 

RDOT of Government funded vacant houses. Further details regarding the 

Scope of Work are provided in the Terms of Reference (ToR) in this RFP 

document. 

 
3. The RFP includes the following documents: 

Section 01 Instructions to the bidders 

Section 02 Terms of Reference 

Section 03 Technical Bid- Standard Forms 

Section 04 Financial Bid - Standard Forms 

Section 05 Design & Drawings 

Section 06 Draft agreement between Concessionaire and Project Authority 

 

4. The participating bidder will be selected as per the stipulated procedure and 

the conformity of the proposal with the requirement of the RFP. This RFP is 

being issued on „no cost and no commitment basis‟ and Issuing Authority 

reserve the right to withdraw this RFP at any time without assigning any 

reasons. 
 
 

 

                                                                                                Your‟s sincerely,  
Executive Engineer 
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DISCLAIMER 

 

1. The information contained in this Request for Proposal document (the “RFP”) or 

subsequently provided to Bidder(s), whether in documentary or any other form by or 

on behalf of the Vadodara Municipal Corporation of State of Government of Gujarat, 

is provided to Bidder(s) on the terms and conditions set out in this RFP and 

such other terms and conditions subject to which such information provided. 

The purpose of this RFP is to provide interested parties with information that 

may be useful to them in making their Technical and Financial bids pursuant to 

this RFP. 

 

2. This RFP includes statements, which reflect various assumptions and 

assessments arrived at by the Vadodara Municipal Corporation of State 

Government Gujarat in relation to the Project. Such assumptions, assessments 

and statements do not purport to contain all the information that each Bidder 

may require in respect of technical specifications, drawings, layouts, soil 

investigation report, Total Station Survey (TSS) etc. The assumptions, 

assessments, statements and information contained in the RFP Documents, 

may not be complete, accurate, and adequate or correct in respect of above. 

Each Bidder should, therefore, conduct its own investigations and analysis and 

should check the accuracy, adequacy, correctness, reliability and completeness 

of the assumptions, assessments, statements and information contained in this 

RFP and obtain independent advice from appropriate sources. 

 
3. Information provided in this RFP to the participating agencies is on a wide range 

of matters, some of which may depend upon interpretation of law. The 

information given is not intended to be an exhaustive account of statutory 

requirements and should not be regarded as a complete or authoritative 

statement of law. Project Authority – Vadodara Municipal Corporation of State of 

Government accepts no responsibility for the accuracy or otherwise for any 

interpretation or opinion on law expressed herein. 

 
4. The Project Authority- Vadodara Municipal Corporation of State Government 

make no representation or warranty and shall have no liability to any person, 

including any Applicant or Bidder under any law, statute, rules or regulations or 

tort, principles of restitution or unjust enrichment or otherwise for any loss, 

damages, cost or expense which may arise from or be incurred or suffered on 

account of anything contained in this RFP or otherwise, including the accuracy, 

adequacy, correctness, completeness or reliability of the RFP and any 

assessment, assumption, statement or information contained therein or deemed 

to form part of this RFP or arising in any way for participation in this BID Stage. 

 
5. The Project Authority – Vadodara Municipal Corporation of State Government 

also accepts no liability of any nature whether resulting from negligence or 

otherwise howsoever caused arising from reliance of any bidder upon the 

statements contained in this RFP. The Project Authority- Vadodara Municipal 

Corporation may in its absolute discretion, but without being under any 

obligation to do so, update, amend or supplement the information, assessment 

or assumptions contained in this RFP. 
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6.  Issuance of this RFP does not imply that the Project Authority – Vadodara 

Municipal Corporation of State Government is bound to select a bidder or to 

appoint the selected agency or bidder, as the case may be, for the Project and 

the Project Authority- Vadodara Municipal Corporation of State Government 

reserves the right to reject all or any of the Bidder or bids without assigning any 

reason whatsoever. 

 
7. The Bidder shall bear all its costs associated with or relating to the preparation 

and submission of its bid including but not limited to preparation, copying, 

postage, delivery fees, expenses associated with any demonstrations or 

presentations which may be required by the Project Authority – Vadodara 

Municipal Corporation of State Government or any other costs incurred in 

connection with or relating to its BID. All such costs and expenses will remain 

with the bidder and the Project Authority – Vadodara Municipal Corporation of 

State Government shall not be liable in any manner whatsoever for the same or 

for any other costs or other expenses incurred by a Bidder in preparation for 

submission of the bids, regardless of the conduct or outcome of the Bidding 

Process. 
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SECTION I: GENERAL INSTRUCTIONS TO THE BIDDERS 
 

1. DEFINITIONS 

a. Affordable Rental Housing Complex” shall mean-  
i. A complex of vacant EWS/ LIG houses constructed with Govt. fund-ed 

schemes and consisting of atleast one bed room, one living room, 

kitchen, bathroom and toilet, room dimensions conforming to relevant 

NBC norms with all basic infrastructure facilities such as water, 

sanitation, sewerage/ septage, road, electricity along with necessary 

social/ commercial infrastructure. 

ii. Initial affordable rent to be fixed by Local Authority based on local 

survey of surrounding area, where the project is situated and shall be 

operated and maintained for a period of 25 years. 

 

b. “Project Authority” means the concerned Urban Local Body, Government of 

Gujarat who have invited the Technical and Financial bids for converting 

existing Government funded vacant houses into ARHCs Repair/Retrofit, 

Develop, Operate and Transfer (RDOT) for a period of 25 years through 

Public Private Partnership (PPP) or by public agency as per the terms and 

conditions of the RFP. 

 

c. “Concessionaire” means any agency selected for Repair/Retrofit, Develop, 

Operate and Transfer (RDOT) by converting existing Govern-ment funded 

vacant houses into ARHCs for a period of 25 years. 

 
d. “Contract” means the concession agreement signed between Project 

Authority and selected agency. 

 

e. “Project specific information” means such part of the Instructions to agencies 

used to reflect specific project and assignment conditions. 

 

f. “Day” means calendar day. 

 

g. “Government” means the Government of India/State Government of Gujarat 

 

h. “Instructions to agencies” means the document which provides Agencies with 

all information needed to prepare their proposals. 

 

i. “Proposal” means the Technical Proposal and the Financial Proposal. 

 

j. “RFP” means the Request for Proposal prepared by the Project Authority for 

selection of Concessionaire. 

 

k. “Assignment/Job” means the work to be performed by the concession-aire 

pursuant to the Contract. 

 

l. “Terms of Reference” (TOR) means the document included in the RFP which 

explains the objectives, scope of work, activities, tasks to be performed, 

respective responsibilities of the Project Authority and the agencies, and 

expected results and deliverables of the Assignment/Job. 
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2. INTRODUCTION 
 

i. Project Authority will select a Concessionaire (the Agency, in accordance with 

the method of selection specified in the RFP). 

 

ii. The name of assignment/ job has been mentioned in Section- I Data Sheet. 

Detailed scope of the assignment/ job/services has been described in the Terms 

of Reference. 

 

iii. The date, time and address for submission of the proposals have been given in 

Section- I Data Sheet. 

 

iv. Agencies are invited to submit their Proposal, for the Assignment/ Job named in 

Section- I Data Sheet. The Proposal will be the basis for contract negotiations 

and ultimately for a signed contract with the selected “Agency” as 

Concessionaire. 

 

v. The participating agencies should familiarize themselves with the local conditions 

and take them into account in preparing their Proposals. To obtain first-hand 

information on the Assignment/Job and local conditions, agencies are encouraged 

to meet the Project Authority‟s representative named in Section- I Data Sheet before 

submitting a proposal and to attend a pre-bid meeting, if such a meeting is specified 

in the Section- I Data Sheet. Attending the pre-bid meeting is optional. Agencies 

should contact the Project Authority‟s representative to arrange for their visit or to 

obtain additional information on the pre-bid meeting. Agencies should ensure that 

these representatives are advised to visit in adequate time to allow them to make 

appropriate arrangements. 

 
vi. The Project Authority will provide to the Agencies the inputs and facilities specified 

in the Section- I Data Sheet, assist the Agencies in obtaining 

licenses/permits/approvals/NOCs needed to carry out the Assignment/ Job, and 

make available relevant data and reports, if necessary. 

 

vii. Agencies shall bear all costs associated with the preparation and submission of their 

proposals and contract negotiation. The Project Authority is not bound to accept any 

conditional proposal and reserves the right to annul the selection process at any 

time prior to Contract award, without thereby incurring any liability to the Agencies. 

3. CLARIFICATION AND AMENDMENT OF RFP DOCUMENTS 
 

i. Participating Agencies may request a clarification on any clause of the RFP 

documents up to the number of days indicated in the RFP before the proposal 

submission date. Any request for clarification must be sent in writing in English, or 

by standard electronic means to the Project Authority‟s address indicated in the 

Section-I Data Sheet. The Project Authority will respond in writing, or by standard 

electronic means and will send written copies of the response (including an 

explanation of the query but without identifying the source of inquiry) to all 

Agencies. Should the Project Authority deem it necessary to amend the RFP as a 

result of a clarification, it shall do so following the procedure under para below. 
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ii. At any time before the submission of Proposals, the Project Authority may 

amend the RFP by issuing an Addendum online. To give Agencies reasonable 

time in which to take an amendment into account in their Proposals, the Project 

Authority may, if the amendment is substantial, extend the deadline for the 

submission of Proposals. 

 

iii. The Participating Agency may modify or withdraw his bid after submission, provided that 

the written notice of modification or withdrawal is received by the Project Authority prior 

to deadline prescribed for submission of bids. No bid shall be modified after the 

deadline for submission of bids. No bid may be withdrawn in the interval 

between the deadline for submission of bids and expiration of the period of bid 

validity specified. Withdrawal of a bid during this period will result in 

Participating Agency‟s forfeiture of Earnest Money Deposit (EMD). 

 

iv. During evaluation and comparison of bids, the Project Authority may, at its 

discretion, ask the Participating Agency for clarification of his bid. The request 

for clarification will be given in writing and no change in prices or substance of 

the bid will be sought, offered or permitted. No post-bid clarification on the 

initiative of the Participating Agency will be entertained. 

 

v. All participating Agencies have to mandatorily upload all requisite documents 

along with necessary documentary support serially by indicating the page no. in 

the index, otherwise bids will be rejected without assigning any reason. 

 

vi. Rejection of Bids: Canvassing by the Participating Agency in any form, unsolicited 

letter and post-tender correction may invoke summary rejection with forfeiture of 

EMD. Conditional Proposals will be rejected. 

 

4. CONFLICT OF INTEREST 
 

i. Project Authority requires the Agencies to provide professional, objective, and 

impartial advice and at all times hold the Project Authority‟s interest‟s paramount, 

strictly avoid conflicts with other Assignment/Jobs or their own corporate interests 

and act without any consideration for future work. 

 

ii. Without limitation on the generality of the foregoing, Agencies and any of their 

affiliates, shall be considered to have a conflict of interest and shall not be 

recruited, under any of the circumstances set forth below: 

 

a. Conflicting Assignment/Job: The Agency shall not be contracted for any 

Assignment/Job that, by its nature, may be in conflict with an-other 

Assignment/Job of the Agencies to be executed for the same or for another 

Project Authority. 

 

b. Conflicting relationships: (a) The Agency that has a business or family 

relationship with a member of the Project Authority‟s staff who is directly or 

indirectly involved in any part of (b) preparation of the Terms of Reference of the 

Assignment/Job, (c) the selection process for such Assignment/Job, or (d) 

supervision of the Contract, may not be awarded a Contract, unless the conflict 

stemming from this relation-ship has been resolved in a manner acceptable to 

the Project Authority throughout the selection process and the execution of the 

Contract. 
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iii. Agencies have an obligation to disclose any situation of actual or potential 

conflict that impacts their capacity to serve the best interest of their Project 

Authority, or that may reasonably be perceived as having this effect. Any such 

disclosure shall be made as per the Standard forms of technical proposal 

provided herewith in the RFP. If the Agency fails to disclose said situations and if 

the Project Authority comes to know about any such situation at any time, it 

may lead to the disqualification of the Agency during bidding process or the 

termination of its Contract/Agreement during execution of assignment. 

 

iv.  WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY 
 

The contract shall not be assigned or sublet without the written approval of the 

Competent Authority. And if the selected agency shall assign or sublet his contract, 

or attempt to do so, or become insolvent or any insolvency proceedings commenced 

or make any composition with his creditors or attempt to do so, or if any bribe, 

gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 

either directly or indirectly, be given, promised or offered by the participating 

agency, or any of his servants or agent to any public officer or person in the employ 

of Government in any way relating to his office or employment, or if any such officer 

or person shall become in any way directly or indirectly interested in the contract, 

the Competent Authority on behalf of the Governor/Administrator of (Vadodara 

Municipal Corporation) shall have power to adopt the course specified in Clause 3 

hereof in the interest of Government and in the event of such course being adopted, 

the consequences specified in the said Clause 3 shall ensue. 

 

If the selected agency assigns, (excluding part(s) of work assigned to other 

agency(s) by the selected agency as per terms of contract), transfers, sublets 

(engagement of labour on a piece-work basis or of labour with materials not to 

be incorporated in the work, shall not be deemed to be subletting) or otherwise 

parts with or attempts to assign, transfer, sublet or otherwise parts with the 

entire works or any portion thereof without the prior written approval of the 

Competent Authority. 

 

No tenant/aggregators shall sublet whole or part of ARHCs except entering into 

supplementary agreement to existing tenancy agreement. In case, any of the 

tenant found be indulged in subletting activities, suitable action shall be taken 

including but not limited to eviction of such tenant and recovery of dues etc. 

 

5. UNFAIR ADVANTAGE 
 

i. Penalty for use of undue influence: -The Agency undertakes that it has not 

given, offered or promised to give, directly or indirectly, any gift, consideration, 

reward, commission, fees, brokerage or inducement to any person in service of 

the Project Authority or otherwise in procuring the Contracts or forbearing to do 

or for having done or forborne to do any act in relation to the obtaining or 

execution of the present Contract or any other Contract with the Government of 

India/Government of Gujarat for showing or forbearing to show favour or 

disfavor to any person in relation to the present Contract or any other Contract 

with the Government of India/Government of Gujarat. Any breach of the 

aforesaid undertaking by the Agencies or any one employed by him or acting 

on his behalf (whether with or without the knowledge of the Agencies) or the 
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commission of any offers by the Agencies or anyone employed by him or 

acting on his behalf, as defined in Chapter IX of the Indian Penal Code, 1860 

or the Prevention of Corruption Act,1986 or any other Act enacted for the 

prevention of corruption shall entitle the Project Authority to cancel the 

contract and all or any other contracts with the Agencies and recover from 

the Agencies the amount of any loss arising from such cancellation. A 

decision of the Project Authority or his nominee to the effect that a breach of 

the undertaking had been committed shall be final and binding on the 

Agencies. Giving or offering of any gift, bribe or inducement or any attempt at 

any such act on behalf of the Agencies towards any officer/employee of the 

Project Authority or to any other person in a position to influence any 

officer/employee of the Project Authority for showing any favour in relation to 

this or any other contract, shall render the Agencies to such liability/ penalty 

as the Project Authority may deem proper, including but not limited to 

termination of the contract, imposition of penal damages, forfeiture of the 

Bank Guarantee and refund of the amounts paid by the Project Authority. 

 

ii. If a Agency could derive a competitive advantage from having provided 

Assignment/Job related to the Assignment/Job in question and which is not 

defined as conflict of interest as per above, the Project Authority shall make 

available to all Agencies together with this RFP, all information that would in 

that respect give such Agencies any competitive advantage over competing 

Agencies. 

 
iii. DISPUTE RESOLUTION 

In case, any dispute, difference, conflict or question of whatever nature (the 

“Dispute”) arises between the Entity/Concessionaire and States/UTs/ 

ULBs/Parastatals in terms of implementation, operation, maintenance etc. of 

ARHCs, the same shall in the first instance be attempted to be settled amicably 

through mutual discussion. If such Dispute does not get settled through 

mutual discussions, the same shall be referred to an independent mediator 

to be appointed by the District Collector/ District Magistrate or an officer of 

equivalent rank, within his jurisdiction. 

 

Further, if any Dispute which is not settled amicably and/ or through 

mediation, same shall be resolved under the provisions of the Arbitration and 

Conciliation Act, 1996. The place of Arbitration proceedings shall be place of 

execution of Agreement between the Parties, unless otherwise agreed 

between the parties. During the pendency of mediation and arbitration 

proceedings, until the arbitral award is published; the Parties shall continue 

to perform their respective obligations under terms of Agreement without 

prejudice to a final adjustment in accordance with such award. 

 

Any party aggrieved by the order of arbitrator may approach to the Civil 

Court having territorial jurisdiction, under provisions of the aforesaid Act, 

1996. 
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6. ELIGIBILITY CRITERIA 
 

6.1 Agency’s Incorporation 
m. Participating Agencies eligible for participating in the bidding process shall be any 

one of the following two categories, otherwise bids will be considered as non-

responsive: 
 

iii. Category 1: Single Business Entity (Private/ Public Agency) Or, 

iv. Category 2: A consortium of Business Entities (hereinafter 

referred to as “Consortium”) 

The term Participating Agency would herein after apply to both the above-

mentioned categories. 

 

n. For the purpose of this RFP, the participating agency shall mean a business Entity 

incorporated under the Indian Companies Act 1956/2013 or incorporated under 

such equivalent laws. Participating Agency should submit Registration/ 

Incorporation Certificates & GST Registration under the governing legislations. The 

Agency shall be required to submit a true copy of its Registration/ Incorporation 

Certificate along with the Proposal. 

 

o. A Consortium of a maximum of three (3) members of above such entities, 

comprising one Lead Member with two other members, who may get associated 

for arrangement of project finance, project implementation and management etc. 

shall be allowed and shall hereinafter be referred as “Consortium”. 

 

p. The Participating Agency should submit a Power of Attorney authorizing the 

signatory of the Bids in case of Consortium  

 

q. Bids submitted by a Consortium should comply with the following additional 

requirements:  
8. The number of members in the Consortium would be limited to three  

(3) only;  
9. The application should contain the information required from each 

member;  
10. The application should include a description of clearly defined roles 

and responsibilities of all members;  
11. Members of the Consortium shall nominate one member as the Lead 

Member;  
12. A Participating Agency who has participated in this Bid in its individual 

capacity or as part of a Consortium cannot participate as a separate 

Agency of any other Consortium participating in this tender; 

13. The members of the Consortium shall execute a Power of Attorney for 

Lead Member of Consortium.  
14. The members of the Consortium shall enter into a Memorandum of 

Understanding (MoU), for the purpose of submission of the bids. The 

MoU should, inter alia,  
iv. Clearly outline the proposed roles and responsibilities of each 

member of the Consortium; and  
v. Include a statement to the effect that all members of the Consortium 

shall be liable jointly and severally for the assignments arising out of 
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the States/Union Territories (UTs), as the case may be and in 

accordance with the terms of the contract agreement therefore;  
vi. A copy of MoU signed by all members should be submitted along 

with the Technical Bid. MoU entered between the members of the 

Consortium should contain the above requirements, failing which 

the Application shall be considered non-responsive and MoU will 

not be changed later on. 

 

r. The Participating Agency or Consortium which has earlier been barred by 

Project Authority or blacklisted by any State/UT Government or Central 

Government/department/agency/Central or State Public Sector Undertakings 

in India from participating in Bidding Process, shall not be eligible to submit 

bids, either individually or as member of a Consortium, if such bar subsists as 

on the submission due date. The Participating Agency or Consortium shall be 

required to furnish an affidavit that there is no such bar imposed and existing 

as on date. 

 

s. The Participating Agencies declared ineligible by multilateral agencies or 

Government of India or State/UT Governments and debarred from such type 

activities in India shall be ineligible to submit bids. In case the Participating 

agency or any member of Consortium is declared ineligible by multilateral 

agencies or Government of India or State/UT Governments during the 

evaluation period, then such bids shall be excluded from the evaluation process. 

 
t. A Participating agency or member of Consortium should have, during the last 

three years, neither failed to perform on any agreement/contract, as evidenced 

by imposition of a penalty or a judicial pronouncement or arbitration award 

against the Participating Agency or member of Consortium, nor been expelled 

from any project or agreement, nor have had any agreement terminated for 

breach by such Participating Agencies or member of Consortium. In case the 

Participating Agencies or member of Consortium during period of 

Empanelment/contract, fails to perform on any agreement, as evidenced by 

imposition of a penalty or a judicial pronouncement or arbitration award against 

the Participating Agency or member of Consortium, or been expelled from any 

project or agreement or have had any agreement terminated for breach by such 

Participating Agency or member of Consortium, such Participating Agency shall 

cease to be selected with Project Authority. 

 
u. Each participating Agency/Consortium shall submit only one proposal for the 

project. Any participating Agency/Consortium, who submits or participates in 

more than one proposal for the same project will be disqualified. 

 
v. The bid and all related correspondence and documents should be furnished by the 

participating agency with the bid may be in any other language provided that these 

are accompanied by appropriate translations of the pertinent passages in the 

English language by approved/authorized/ licensed translator. Supporting material, 

which are not translated into English, may not be considered. For the purpose of 

interpretation and evaluation of the bid, English language translation shall prevail. 
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w. Participating Agency/Consortium should be profit making organization. Audited 

balance sheet for the last five years may be attached with the technical bids, 

otherwise bids will be rejected. 

 
x. Any change in the composition of a Consortium during the term of evaluation 

process shall not be permitted after submission of bids and during the contract 

period. 

 

6.2 Work Experience 

a. Experience of having successfully completed similar works during the last 5 

years ending previous day of last date of submission of bids: 

  
i. Three similar works each costing not less than 40% of the estimated 

cost of project 

OR  
ii. Two similar works each costing not less than 60% of the estimated 

cost of project 

OR  
iii. One similar work costing not less than 80% of the estimated cost of 

project 

 

“Similar works” here means Construction/Repair/Retrofit/ Development & 

Maintenance and Management of the housing complexes/social housing/ 

residential societies/hostels/hotels by Agency/Consortium themselves in 

last five years. 

 

b. Previous experience in similar nature of work should be supported by cer-

tificates issued by the client‟s organization. In case the work experience is of 

Private sector the certificate shall be supported with copies of Letter of Award 

and copies of corresponding TDS certificates. 

 

c. The value of executed works shall be brought to the current level by en-

hancing the actual value of work done at a simple rate of 7% per annum, 

calculated from the date of completion to previous day of last day of sub-

mission of bids. 

 

6.3 Financial Strength 

a. The average annual financial turnover of the Agency of last 5 consecutive 

financial years shall be at least 50% of the estimated project cost in the RFP. 

The requisite Turnover shall be duly certified by a Chartered Accoun-tant 

with his Seal/ signatures and registration number. 

 

b. Net Worth of the Agency as on 31st March of previous Financial Year should 

be positive. In case due to COVID-19, the audited balance sheet for the year 

2019-20 is not available, the balance sheet of the previous year i.e. 2018-19 

will be considered. 

 

c. In case the annual accounts for the latest financial year are not audited and 

therefore the Agency could not make available the same, the Agency shall 

give an undertaking to that effect and the statutory auditor shall certify the 

same. In such case, the Agency may provide the unaudited An-nual Account 
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(with Schedules) for the latest financial year. In any case, the Audited Annual 

Financial Statements for the year proceeding the latest financial year would 

have to provided, failing which the Proposal will be rejected as non 

responsive. 

 

d. In case of a Partnership agency or any other , if the audited annual finan-cial 

statements of the Agency for the financial year immediately preceding the 

Proposal Due Date are not available, a certificate from the Chartered Accountant 

certifying the Net worth along with the certificate from the valuator with regard 

to the Land and Building is required to be submitted. Failure to do so would be 

considered as a non-responsive Proposal. 

 

e. Agency should not have incurred any loss in more than two years during 

available last five consecutive balance sheets. Agencies are required to 

upload and submit page of summarized Balance Sheet (Audited) and also 

page of summarized Profit & Loss Account (Audited) for last five years 

 
f. In case the Agency is a Consortium, the Financial Capacity of both the lead 

Member as well as the other Members shall be considered for the purpose of 

evaluation of financial capacity. 

 
g. Financial Capacity of parent/subsidiary/associated company (ies) of the 

bidder would not be considered for evaluation. 

 
h. Self certified copy of Bank Solvency Certificate issued from Nationalized or 

any Schedule Bank should be at least 40% of estimated project cost in this 

bid. The certificate should have been issued within 6 months from original 

last date of the submission of the bid. 

 

7. PROPOSAL 

E-tenders are invited under two bid systems i.e. Technical Bid and Financial 

Bid. Interested agencies are advised to submit their bids “by visiting the Gujarat n-

Procurement Portal/ Govt. of India e-procurement portal i.e 

http://www.nprocure.com Bids will be accepted as e-tender only. 
 
 

8. PROPOSAL VALIDITY 

Section 01 Data Sheet indicates on how long Agencies Proposals must remain valid 

after the submission date. The Project Authority will make its best effort to complete 

negotiations within this period. Should the need arises; however, the Project 

Authority may request Agencies to extend the validity period of their proposals. 

Agencies who agree to such extension shall confirm that their financial proposal 

remain unchanged, or in their confirmation of extension of validity of the Proposal. 

Agencies who do not agree have the right to refuse to extend the validity of their 

proposals; under such circumstance the Project Authority shall not consider such 

proposal for further evaluation. 
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9. PREPARATION OF PROPOSALS 

i. While preparing the proposal, Agencies are expected to examine in detail the 
documents comprising the RFP. Material deficiencies in providing the 
information requested may result in rejection of a Proposal. 
 

ii. While preparing the Technical Proposal, Agencies are required to give 
particular attention to the following:  

a) The participating agencies/consortium shall not be permitted to 

associate with other Agencies.  
b) Submission of the wrong type of Technical Proposal will result in the 

Proposal being deemed non-responsive. Form Tech – I in Section-II is a 

sample letter of technical proposal which is to be submitted along with 

the technical proposal 

 
iii. Depending on the nature of the Assignment/Job, Agencies are required to 

submit a Technical Proposal (TP) as per forms provided in Section-II. Section-

II indicates the formats of the Technical Proposal to be submitted. 

Submission of the wrong type of Technical Proposal will result in the 

Proposal being deemed non-responsive. The Technical Proposal shall provide 

the information indicated in the following para from (a) to (g) using the 

attached Standard Forms (Section II). 

 

(a) A brief description of Agencies will be provided in Form Tech-2 

(Section II). In the same Form, Agencies and in the case of a 

consortium/ joint venture, each partner will provide details of 

experience of assignments which are similar to the proposed 

assignment/ Job as per the Terms of Reference (ToR). For each 

Assignment/Job, the outline should indicate the names of Agencies/ 

Professional staff who participated, duration of the Assignment/Job, 

contract amount and Agencies involvement. Information should be 

provided only for those Assignment/Jobs for which the Agencies were 

legally not contracted by the Project Authority as a corporation or as 

one of the major agencies within a consortium/ joint venture. 

Assignment/Jobs completed by individual working privately or 

through other agencies cannot be claimed as the experience of the 

Agencies, or that of the Agencies associates, but can be claimed by the 

individual themselves in their CVs. Agencies should be prepared to 

substantiate the claimed experience along with the proposal and must 

submit letter of award/ copy of contract for all the assignments 

mentioned in the proposal. 

 

iv. The Technical Proposal shall not include any financial information otherwise 

the proposal will be declared as non responsive. 

10.  FINANCIAL PROPOSALS 

i. Project Period: The project period will commence from the date of signing of 

contract agreement and would continue for a project period of 25 years, after 

completion of Repair/Retrofit and infrastructure development with respect of 

the project. The period may also be further extended on the basis of same 
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terms and conditions after approval of competent authority. State/UT Govt. 

of India/Government of Gujarat however, reserve the right to terminate the 

initial contract at any time after giving one week notice to the awardees 

agencies. 

 

ii. Performance Bank Guarantee: The Participating Agency will be required to 

furnish a Performance Guarantee by way of Bank Guarantee through a 

public sector bank or a private sector scheduled bank authorized to conduct 

government business for a sum equal to 10% of the contract value within 60 

days of receipt of the conformed order/contract as per format. Performance 

Bank Guarantee should be valid up to 60 days beyond the contract period. 

No interest will be payable on Performance Bank Guarantee. 

 
iii. Tolerance Clause - To take care of any change in the requirement during 

the contract period, Project Authority reserves the right to increase or 

decrease number of vacant houses up to 100% without any change in the 

terms & conditions and prices quoted by the Agencies. 

 
iv. Liquidated Damages: In the event of the Agency‟s failure to submit the 

bonds, guarantees, and documents or complete the Repair/Retrofit, Develop, 

Operate & Maintenance the ARHCs for a period of 25 years etc., as specified 

in this contract. The Project Authority shall deduct from the Performance 

Bank Guarantee (PBG) of the Agencies as agreed, liquidated damages to the 

sum of 0.5% of the Annual Positive premium amount for week of delay or 

part of a week, subject to the maximum value of the Liquidated Damages 

being not higher than 10% of the value of contract . 

 

11. TAXES 

Agencies shall fully familiarize themselves about the applicable Domestic taxes 

(such as GST and other applicable taxes) on amounts payable by the Project 

Authority under the Contract. All such taxes must be included by the Agencies in 

the financial proposal. 

 

12. EARNEST MONEY DEPOSIT (EMD) 

Earnest Money Deposit  
i. An EMD of Rs. 30,000/- (Indian Rupees Thirty Thousand only), in the 

form of BG or DD drawn in favour of “Municipal Commissioner, 

Vadodara Municipal Corporation, Vadodara” payable at Vadodara city 

only must be submitted along with the Proposal. This Demand Draft 

shall be from the list of Approved Banks. 

ii. Participating agency has to mandatorily submit EMD, otherwise bids will 

be considered as non-responsive and no exemption will be granted to any 

agency. 

iii. No interest shall be payable by the Project Authority for the sum 
deposited as EMD. 
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iv. EMD of unsuccessful Participating Agencies would be returned back by 

the Project Authority within one month of signing of the contract with 

successful Participating Agency. 

 

EMD shall be forfeited by the Project Authority in the following events: 

 

i. If Proposal is withdrawn during the validity period or any extension 

agreed by the Agencies thereof. 

ii. If the Proposal is varied or modified in a manner not acceptable to the 

Project Authority after opening of Proposal during the validity period or 

any extension thereof. 

iii. If the Agencies tries to influence the evaluation process. 

iv. If the first ranked agency withdraws his proposal during negotiations 

(failure to arrive at consensus by both the parties shall not be con-strued 

as withdrawal of proposal by the Agency). 

 

13. SUBMISSION AND OPENING OF PROPOSALS 

i. Bid along with all copies of documents should be submitted in the 

electronic form only through the e-tendering system. Before the bid is 

upload-ed, bid comprising of all attached documents should be digitally 

signed using digital signatures issued by an acceptable Certifying 

Authority (CA) in accordance with the Indian IT Act 2000. 

ii. Bid shall be opened online as per the date & time mentioned in RFP. 

iii. Price Bids of only those Participating Agencies shall be considered for 

electronic opening & evaluation, whose bid is determined to be 

technically acceptable to the Project Authority. 

 

14. EVALUATION OF PROPOSAL 

i. From the time the Proposals are opened to the time the Contract is 

awarded, the Agencies should not contact the Project Authority officials 

on any matter related to its Technical and/or Financial Proposal. Any 

effort by the Agencies to influence the Project Authority officials in the 

examination, evaluation, ranking of Proposals, and recommendation for 

award of Contract may result in the rejection of the Agencies Proposal. 

ii. Evaluation of Technical and Financial bids will be carried out by the Tender 

Evaluation Committee (TEC) constituted by the Project Authority at the ULB 

level. 

 

15. EVALUATION OF TECHNICAL PROPOSALS 

i. TEC while evaluating the Technical Proposals shall have no access to the 

Financial Proposals until the technical evaluation is concluded, and the 

competent authority accepts the recommendation of TEC. 

ii. The TEC shall evaluate the Technical Proposals on the basis of their 

responsiveness to the Terms of Reference (ToR) and by applying the 

evaluation criteria, sub-criteria specified in the Section –I Data sheet. In 

the first stage of evaluation, a Proposal shall be rejected if it is found 

deficient as per the requirement indicated in the Section –I Data sheet for 

responsiveness of the proposal. Only responsive proposals shall be 
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further taken up for evaluation. Evaluation of technical proposal will 

start first and at this stage and the financial bid (proposal) will remain 

unopened. Qualification of the Agencies and the evaluation criteria for 

the technical proposal shall be as defined in the Section –I Data sheet. 

 

16. PUBLIC OPENING & EVALUATION OF THE FINANCIAL 

PROPOSALS 

i. Financial bids of only those agencies who are technically qualified shall 

be opened publicly on the date & time specified, in the presence of the 

Agencies representatives who choose to attend. The name of the Agencies 

and their financial bids shall be read aloud. 

ii. The Agencies shall fully familiarize themselves about the applicable 

Domestic taxes (such as GST etc.) on amounts payable by the Project 

Authority under the Contract. All such taxes must be included by the 

Agencies in their financial bids. 

iii. Only those offers shall be evaluated which are found to be fulfilling all the 

eligibility and qualifying requirements of the tender, both technically and 

financially. 

 

Financial Evaluation Criteria: 

Bidder who shall quote the most competitive financial bid (in terms of highest 

positive premium in the form of revenue share to Vadodara Municipal 

Corporation, will be considered for award of work. In case of nega-tive premium, 

bidder who quotes lowest requirement of Viability Gap Funding (VGF) from 

Vadodara Municipal Corporation and offers maximum revenue share to 

Vadodara Municipal Corporation will be considered for award of work. However, 

Bidder should not quote more than 20% of the total project cost as Viability gap 

Funding (VGF). In both situations, contract will be awarded to that Bidder who 

will offer Highest Net Revenue Share to the ULB. 

 
Notes:  

a. VGF amount will be released by ULB against the submission of 

Bank Guarantee (BG) by Concessionaire as per payment terms. 

Interest on BG amount will not be paid in this situation. The 

quoted rates shall remain agency and fixed during the period of the 

contract. 

b. Total quoted occupancy shall not be considered less than 80% of 

the total vacant houses of the ARHCs. 

 
Concessionaire has to return the VGF amount within a period of 3 years from the 

date of operation of ARHCs along with applicable inter-est rates. 

 

17. AWARD OF CONTRACT 

i. After completing the evaluation process, the Project Authority shall issue 

a Letter of Intent (LoI) to the selected agency and promptly notify all other 

agencies who have submitted proposals about the decision taken. 

ii. The selected agency will sign the contract after fulfilling all the 

formalities/ pre-conditions mentioned in the standard form of contract in 

Section-6, within 15 days of issuance of the letter of intent. 
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iii. The Agency is expected to commence the Assignment/Job after signing of 

the contract or on the date specified in the Section – I of Data Sheet 

which ever earlier. 

 

18. CONFIDENTIALITY 

Information relating to evaluation of Proposals and recommendations concerning 

awards shall not be disclosed to the Agencies who submitted the Proposals or to 

other persons not officially concerned with the process, until the publication of 

the award of Contract. The undue use by any Agencies of confidential 

information related to the process may result in the rejection of its Proposal and 

may be subject to the provisions of the Project Authority‟s antifraud and 

corruption policy. 

 

19. CONDITIONS FOR BIDDER 

i. The agencies are required to quote strictly as per terms and conditions, 

specifications, and standards. 

ii. The highest positive premium shall constitute the sole criteria for 

evaluation of the financial proposal. 

iii. The agencies are advised to submit complete details with their bids as 

Technical Bid Evaluation will be done on the basis of documents 

uploaded on website by the Bidder with the bids. The information should 

be submitted in the prescribed Performa. Bids with Incomplete/ 

Ambiguous information will be rejected. 

iv. The Bank Guarantee for EMD submitted by the Bidder shall be strictly in 

the format prescribed in Form-G. In case, EMD is not found verbatim in 

the prescribed format, the bid will be liable for rejection. 

v. The agencies are advised in their own interest to submit their bid docu-

ments well in advance from last date/ time of submission of bids so as to 

avoid problems which the Bidder may face in submission at last 

moment/ during rush hours. 

vi. When it is desired by Project Authority of State/UT Government to 

submit revised financial bid within the validity period then it shall be 

mandatory to submit revised financial bid. If not submitted then the bid 

submitted earlier shall become invalid and EMD will be forfeited. 

vii. Notwithstanding anything stated above, Project Authority of State/UT 

Government reserves the right to assess the capabilities and capacity of 

the Bidder to perform the contract, in the overall interest of Project 

Author-ity of State/UT Government. In case, Participating Agency‟s 

capabilities and capacities are not found satisfactory, Project Authority of 

State/UT Government reserves the right to reject the bid. 

viii. Canvassing in connection with the bid are strictly prohibited, and such 

canvassed bids submitted by the Bidder will be liable to be rejected and 

his earnest money shall be absolutely forfeited. 

 

20. PRE-BID METING 

i. Pre-bid meeting shall be held with the eligible and intending Bidder in the 

Conference Hall, Vadodara Municipal Corporation, Khanderao Market 

Building, Rajmahal Road Vadodara – 390001 at 27/01/2021 on 11:30 
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Hrs to clear the doubt of intending Bidder, if any. Bidder may send all 

their queries by Email, before pre-bid meeting, latest by 25/01/2021 At 

17:00 Hrs. on pmay.vmc@gmail.com to the office of the Executive 

Engineer, Affordable Housing (PMAY) (Telephone No: 9879583369, e-mail: 

pmay.vmc@gmail.com, vmcmgy@gmail.com. As a result of pre-bid 

meeting, certain modifications may be issued to all eligible Bidder by 

Project Authority of State/UT Government corrigendum, if felt necessary. 

All modifications/addendums/corrigendum issued regarding this bidding 

process, shall be uploaded on website only and shall not be published in 

any Newspaper. 

ii. Attending the pre-bid meeting is optional. Bidder should contact Project 

Authority of State Government to arrange for their visit or to obtain ad-

ditional information on the pre-bid meeting. Agencies should ensure that 

these representatives are advised of the visit in adequate time to allow 

them to make appropriate arrangements. The Pre-Bid meeting shall be 

at-tended by the intending Bidder only and not by 

vendors/manufacturers. Further, the intending Bidder should depute 

their authorized person with authorization letter in original to attend the 

pre-bid meeting. 

 

21. LIST OF DOCUMENTS TO BE UPLOADED FOR BID 

SUBMISSION 

1. Bank Guarantee of any Nationalized or all Commercial Scheduled Bank 

against EMD. 

2. Memorandum Annex-I. 

3. Unconditional Letter of Acceptance of Bid Conditions (in original) (Annex-

II of Contract Conditions) (On Letter Head of the Applicant/ Bidder). 

4. Details of Work Experience Certificates - FORM-A. 

5. Details of Similar Works -FORM-B. 

6. Financial Details- FORM-C. 

7. TDS details for Private Sector Projects - FORM-D. 

8. Self-certified copy of Bank Solvency Certificate- FORM-E. 

9. Documents regarding Net Worth of the Company/Agency. 

10. Form-H of Contract Conditions -Affidavit duly notarized by Notary Public 

on Non Judicial Stamp Paper of Rs. 100 for correctness of Documents / 

Information. 

11. Power of Attorney of the person authorized for signing/submitting the 

bid. 

12. Valid GST registration/EPF registration/PAN NO. 

13. All pages of the entire Corrigendum (if any) duly signed by the authorized 

person. 

14. Pre-bid clarifications, if any. 

15. General Information Form-F 

16. Work Experience Certificates consisting of details as mentioned in Form-

G 

17. Registration Details of the Bidder in the GST Act in the State at the loca-

tion of the Project– Form-I 

 

mailto:pmay.vmc@gmail.com
mailto:pmay.vmc@gmail.com
mailto:vmcmgy@gmail.com
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NOTE: All uploaded documents should be in readable, printable and legible form, 

failing which the Bids shall not be considered for evaluation. The relevant 

Annexure may be tabled with proper indexing with paging. 

 

 

22. DATA SHEET 

 DATA SHEET 

Sl. Parameters Details 

No.   

1 Bid Document No. PRO No. 867/20-21 

2 Name of the Work 

Repair/Retrofit, Develop, Operate and 
Transfer (RDOT) of 748 (No. of 
Houses) at Harni TP 1 FP 88 – 52 
DUs; Chhani TP 13 FP 209 – 136 DUs 
and Sayajipura FP 127- 560 DUs as 
Affordable Rental Housing Complexes 

3 Project Constructed under Scheme Rajiv Awas Yojana (RAY) and BSUP 
   

4 Project Location and Address 

Harni TP 1 FP 88 – 52 DUs; Chhani TP 

13 FP 209 – 136 DUs and Sayajipura 
FP 127- 560 DUs 

   

5 Name of Implementing Agency/ Vadodara Municipal Corporation 

 Urban Local body  

6 No of houses to be provided on rent 748 
   

7 Year of completion 2017 (RAY) and 2020 (BSUP) 
   

8 Estimated Project Cost for Rs 15,00,000 

 Development, if any  

9 Period of Completion of repair/ 3 Months 

 retrofitting  

10 

Earnest Money Deposit (EMD be 2% 
of estimated cost and it should be 

predefined in the RFP) 

2% of estimated cost put to Tender. In 
form of DD/Bank Guarantee., in 
favour of Municipal Commissioner 
Vadodara Municipal Corporation, 

Vadodara from any Nationalized/ 
Scheduled Bank payable at Vadodara 
city only 

11 Last date & time of submission of Up to 15/02/2021 At 16:00 Hrs 

 Online Bid  

12 Period during which hard copy 
Up to 17/02/2021 on or before the 
date of 

 in original of EMD, Cost of Bid opening of Technical Bid 

 Document to be submitted  

13 Date & Time of Opening of Technical Up to 18/02/2021 

 Bid  

14 Pre-Bid Meeting & Venue 

Dt 27/01/2021 at 11:30 Hrs in to 
Executive Engineer office, Affordable 
Housing (PMAY), Vadodara Municipal 
Corporation, Kanya Shala No. 3, 
Pratap road, Raopura, Vadodara - 
390001,Gujarat. The pre-bid meeting 
can be attended by representative of 
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bidder who carries proper 
authorization letter and identity proof. 

   

   15 Date & Time of Opening of Financial 
Will be intimated later through e-mail 
or phone. 

 Bid  

   16 Validity of offer 180 days 
   

   17 Evaluation Criteria: Criteria, Sub As per RFP 

 criteria, for evaluation of Technical  

 Proposal have been prescribed  

   18 Method of selection As per RFP 

   19 Concession period 25 years 

 

In case of any query, please contact Executive Engineer, Affordable Housing 
(PMAY), Vadodara Municipal Corporation, Kanya Shala No. 3, Pratap Road, 
Raopura, Vadodara – 390001, Gujarat during office hours. 
Ph No. 9879583369 
E-mail – pmay.vmc@gmail.com, vmcmgy@gmail.com,  
  
INFORMATION AND GUIDELINES FOR BIDDER 

General 
i. Letter of transmittal and forms for deciding eligibility are given in Section III. 

ii. All information called for, in the enclosed forms should be furnished against 

the relevant columns in the forms. If for any reason, information is furnished 

on a separate sheet, this fact should be mentioned against the relevant 

column. Even, if no information is to be provided in a column, a „nil‟ or „no 

such case‟ entry should be made in that column. If any particulars/query is 

not applicable in case of the Bidder, it should be stated as „Not applicable‟. 

The Bidder are cautioned that not giving complete information called for in 

the application forms or not giving it in clear terms or making any change in 

the prescribed forms (or) deliberately suppressing the information may result 

in the bid being summarily disqualified. Bid made by telegram or telex and 

those received late will not be entertained. 

iii. Technical bid should be written in English. The participating Agency should 

sign on each page of application, forms and documents before scanning & 

uploading and to ensure proper numbering and indexing. 

iv. Corrections if any should be made by neatly crossing out, initialing, dating 

and rewriting. Pages of the eligibility criteria document are numbered. 

Additional Sheets if any added by the Agency should also be numbered by 

him. They should be submitted as a package with signed letter of 

transmittal. Over writing should be avoided. 

v. References, information and certificate from the respective clients certifying 

suitability, technical knowledge or capability of the Agency should be signed 

by an authorized officer 

vi. The Agency may furnish any additional information which is necessary to 

establish their capabilities to successfully complete envisaged work. The 

Agency is, however advised not to furnish superfluous information. No 

information shall be entertained after submission of eligibility criteria 

document unless it is called for by the Vadodara Municipal Corporation ULB 

of State/UT Government of Gujarat. 

mailto:pmay.vmc@gmail.com
mailto:vmcmgy@gmail.com
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vii. If private works are shown in support of eligibility, certified copy of the TDS 

shall be submitted along with the experience certificate and the TDS amount 

shall tally with the actual amount of work done. 

Final Decision Making Authority 
The State/UT Government of Gujarat reserves the right to accept or reject any bid 

and to annul the process and reject all bids at any time without assigning any reason or 

incurring any liability to the participating agencies. 

Addendum/ Corrigendum 

Addendum/Corrigendum to the bid documents may be issued prior to the date of 

submission of the bid to clarify or effect modification in specification and/or 

contract terms included in various bid documents. The Agency shall suitably take 

into consideration such Addendum/Corrigendum while submitting his bid. The 

Agency shall return such Addendum/Corrigendum duly signed and stamped as 

confirmation of its receipt & acceptance and submit along with the bid document. 

All Addendum/Corrigendum shall be signed and stamped on each page by the 

Agency and shall become part of the bid and contract documents. 

Site Visit 
It is incumbent upon the Agency to visit at his own cost, and examine it and its 

surroundings to himself collect all information that is considered necessary for 

proper assessment. It is expected that while bidding, the Agency will take utmost 

care and diligence by visiting the sites and collecting the required parameters 

necessary. In case of any discrepancies later, Project Authority will not be held 

responsible. Contact details of the nodal officer for the site are mentioned below: 

Executive Engineer, Affordable Housing (PMAY), Vadodara Municipal Corporation, 
Kanya Shala No. 3, Pratap Road, Raopura, Vadodara – 390001, Gujarat during 
office hours. 
Financial Information 
Agency should furnish the following financial information:  

i. Annual financial statement for the last five years in Form „A‟ and 

ii. Solvency certificate in Form ‟B‟ 

Agency should furnish the following: 
i. List of all works of similar nature successfully undertaken during last Seven 

years in Form „C‟ 

ii. Performance reports (corresponding to work mentioned in (Form-C) in Form-

D. If needed, the Bidder may attach a separate certificate in this regard from 

performance report issuing authority. 

Organization Information: 
i. Agency is required to submit the information in respect of his/her/their 

organization in Form- „E‟. 

ii. The Agency should have sufficient number of Technical and Administrative 

employees for proper execution of the contract. The Agency should have to 

submit a list of these employees stating clearly how these would be involved 

in this work within 15 days of award of work. 

Construction Plant and Equipment: 
The Agency should furnish the list of construction plant and equipment required to 

be used in carrying out the work. 

Testing Equipment 

The Agency shall furnish list of testing equipment to be placed at site for routine 

testing of materials 

Letter of Transmittal: 
The Agency should submit the letter of transmittal attached with the document. 
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SECTION-II: TERMS OF REFERENCE 

 

1.  Background 

1. There has been reverse migration of workers/ poor in the country due to 

COVID-19 pandemic. Urban migrants/ poor consisting of workers in 

manufacturing industries, domestic/ commercial establishments, health sector, 

service providers, hospitality industry, construction or other such sectors play 

an important role in urban economy. They come from rural areas or small towns 

for seeking better employment opportunities in urban areas. In order to 

maximize savings, they often compromise with living conditions to send 

remittances to families left behind at their native places. Usually, they live in 

slums, informal/ unauthorized colonies or peri-urban areas to save on high 

rental charges. They spend lot of time on roads by walking/ cycling to 

workplaces, risking their lives to cut on expenses. It also causes drudgery/ 

anxiety/ psychological breakdown and health problems because they 

compromise on rest, recuperation and hygiene conditions. Provision of rental 

housing options closer to workplace will improve their productivity. Therefore 

providing ease of living through access to dignified affordable housing close to 

their workplace is an imperative. 

 

2. Housing is one of the basic necessities of life and the same is also espoused in 

Directive Principles of State Policy enshrined in Constitution of India. A large 

proportion of urban migrants/ poor from all categories may already have a 

house or own a piece of land in their respective place of domicile. They may not 

be interested in ownership housing in urban areas and generally look for 

affordable rental accommodation to save on expenses. The affordable rental 

housing will promote inclusive urban development and planned growth of 

slums. 

 
3. Government of India aims to promote economic activities aligned with the vision 

of „Aatma Nirbhar Bharat‟. Moving forward, Ministry of Housing and Urban 

Affairs has initiated a scheme for development of Affordable Rental Housing 

Complexes (ARHCs) for urban migrants/ poor under Prad-han Mantri Awas 

Yojana -Urban (PMAY -U). 

 

4. ARHCs aim at creating vibrant, sustainable and inclusive affordable rental 

housing avenues for urban migrants/ poor by „aggregation of their demand at a 

given site‟. These ARHCs will provide them dignified living with all civic 

amenities in proximity to their work place by utilizing existing Government 

funded vacant houses in cities by converting them into ARHCs under Pub-lic 

Private Partnership (PPP) mode or by Public agencies. 

 
5. Targeted tenants for ARHCs will be urban migrants/ poor from Economi-cally 

Weaker Section (EWS)/ Low Income Group (LIG). They include labour, urban 

poor (street vendors, rickshaw pullers, other service providers etc.), industrial 

workers, and migrants working with market/ trade associations, educational / 

health institutions, hospitality sector, long term tourists / visitors, students or 
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any other persons of such category. Preference un-der the Scheme shall be 

given to persons belonging to Scheduled Castes/ Scheduled Tribes/Other 

Backward Classes, Widows and working Women, Divyang, Minorities, subject to 

tenants being from EWS/LIG segments as provisioned by the Government. 

 
6. As a part of this endeavor, the State Govt. of Gujarat intends to undertake 

convert exiting Government funded 748 vacant Houses at Harni; Chhani 

and Sayajipura, Vadodara, Gujarat constructed under RAY and BSUP into 

ARHCs. Accordingly Vadodara Municipal Corporation is inviting Agencies, 

either as single entity or as Consortium, to take up the project on 

Repair/Retrofit, Develop, Operate and Transfer (RDOT) mode. 

2. ARHC Scheme Brief 

1. Agency selected (to be called as Concessionaire) will the existing building and 

ensure all civic infrastructure gaps like water, sew-er/ septage, sanitation, 

internal road etc to make these livable. Thereafter, these will be developed as 

ARHCs and Operated for concession period of 25 years and on completion of the 

agreement period, the complexes will be transferred back to concerned 

Vadodara Municipal Corporation in the livable condition. 

 

2. Necessary Social Infrastructure (e.g. health centre, anganwadi, creche, 

community centres etc.) and Neighbourhood Commercial facilities (e.g. shops, 

grocery store, Medical shops, milk booths, ATM etc.) within the campus may 

also be developed by Concessionaire as per the prescribed norms/requirement 

of Gujarat/Vadodara Municipal Corporation. 

 
3. The local authority (to be called as Vadodara Municipal Corporation) will fix the 

initial af-fordable rent of ARHCs, based on local survey. Subsequently, rent may 

be enhanced biennially by maximum of 8%, subject to maximum increase of 

20% in aggregate over a period of 5 years effective from the date of signing the 

contract. Same mechanism shall be followed over the entire concession period 

i.e. 25 years. 

 
4. Concessionaire and tenants (including institutions) will sign a rent agree-ment 

abiding to applicable rules and regulations. Tenants will abide by the contract 

terms and vacate premises without any dispute. In the event that Tenant is 

found indulging in any unlawful activities and fails to abide to the terms and 

conditions of rent agreement, Concessionaire can evict the tenants during the 

contract period. 

 

5. In order to safeguard the interest of stakeholders and avoid conflict/com-

plication, ARHCs will be kept outside the purview of existing State Rent-al Laws 

by States/UTs. ARHCs shall be governed by Model Tenancy Act (MTA) or 

modification of their existing laws in the line of MTA for speedy resolution. 

 

6. Suitable grievance redressal mechanism will be set up by Concessionaire to 

address the grievances in implementing this scheme from various stake-

holders. 
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7. ARHCs will be exclusively used for rental housing for the eligible tenants for a 

minimum period of 25 years. In case, ARHCs are found being used for any other 

purposes than rental, appropriate action will be taken against the 

Concessionaire, as per applicable provisions/ Acts of State/UT Govt. of 

India/Government of Gujarat. Further, all incentives/benefits already availed 

by Conces-sionaire will be recovered with applicable interest. 

 

3. Project Details 

Details of project assessed by ULB are as follows: 

Sl. Item Details 

No.   

1 Name of the State Gujarat 

2 Name of the City Vadodara 

3 

Project Location 
Harni TP 1 FP 88 – 52 DUs; Chhani 

TP 13 FP 209 – 136 DUs and 
Sayajipura FP 127 -560 DUs 

4 Physical Details  

4.1 
No. of Blocks 

Harni – 1 Block, Chhani – 1 Block 

and Sayajipura -14 Block 

4.2 
No. of Floors in each Block 

Harni – G+4, Chhani – G+5 and 

Sayajipura – G+4 

4.3 

No. of Houses in each Floor 

Harni –  10 Houses  

Chhani – Ground Floor – 16 Houses 

                1st to 5th Floor – 24 Houses 

Sayajipura – 8 Houses 

4.4 Area of DU (in Sqm) 

a. Carpet Area (Sq.Mt.) 

Chhanni Area – Approx 33.36 
Harni Area – Approx 32.43 

Sayajipura – Approx 28.00 

   

5 Physical Status of Infrastructure Status 

5.1 Water Supply Yes 

5.2 Sewerage Yes 

5.3 Road Yes 

5.4 Strom Water Drain Yes 

5.5 External Electrification Yes 

5.6 Solid Waste Management Yes 

5.7 Any Other, Specify Yes 

6 Housing Details:  

6.1 No. of Vacant Houses proposed for ARHC 748 
   

6.2 No. of Vacant Houses need for Repair/ 0 

 Retrofitting (list out items), if needed  
   

6.2.1 Plaster Yes 

6.2.2 Painting Yes 

6.2.3 Doors/ windows Yes 

6.2.4 Plumbing/ Hardware/ Sanitary Yes 

6.2.5 Electricity Yes 

6.2.6 Flooring/Tiling Yes 

6.2.7 Any Other, Specify Yes 

7 Infrastructure Details:  

7.1 Internal Infrastructure – new/gap filling  
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Sl. Item Details 

No.   

7.1.1 Roads Yes 

7.1.2 Drainage Yes 

7.1.3 Electricity Yes 

7.1.4 Storm Water Drains Yes 

7.1.5 Any Other, Specify Yes 

7.2 Social Infrastructure – new/gap filling (Yes/No) 

7.2.1 Health center No 

7.2.2 Anganwadi No 

7.2.3 Creche No 

7.2.4 Community Centre No 

7.2.5 Any Other, Specify (if needed) No 

7.3 External Infrastructure and its (Yes/No) 

 connectivity with internal infrastructure  

7.3.1 Water Supply Yes 

7.3.2 Sewerage Yes 

7.3.3 Road Yes 

7.3.4 Storm Water Drainage Yes 

7.3.5 External Electrification Yes 

7.3.6 Solid Waste Management Yes 

7.3.7 Any Other, Specify Yes 

 

State Govt. of Gujarat intends to undertake conversion of existing Government 
funded 748 vacant Houses at Harni; Chhani and Sayajipura, Vadodara, Gujarat 

constructed under RAY and BSUP into ARHCs. Accordingly Vadodara 
Municipal Corporation is inviting Agencies, either as single entity or as 
Consortium, to take up the project on Repair/Retrofit, Develop, Operate, 
Transfer (RDOT) mode. 
 

4. Scope of Work 

i. Work details assessed by Vadodara Municipal Corporation 
Following activities needs to be completed by the Concessionaire: 

 

Component Details of work required 
 

Housing Repair/Retrofitting of existing houses including following: 
 

 (a) Repair/ replacement of brickwork, 
 

 (b) Repair of Plasters 
 

 (c) Making openings in B/W as per directions or as required 
 

 (d) Removing of old putty and replacing with new or repairing 
 

 

(e) 

as decided by ULB 
 

 Renewing of glass panes 
 

 (f) Fixing of tiles on floor ,wall ,dado 
 

 (g) Renewing of M.S work 
 

 (h) Cleaning and desilting of gully trap chamber 
 

 (i) Cleaning of choked sewer line 
 

 (j) Fixing of Water Closet squatting Pan along with its traps(„S‟ 
 

  or „P‟) 
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 (k) Repair/ replacement of door shutters, Chowkhats 
 

 (l) Fixing of kitchen slab, sink dado as required. 
 

 (m) Repair of parapet 
 

 (n)  Fixing / replacement of hinges, L drop and other hardwares 
 

 (o) Providing Water proofing treatment (from the specialized 
 

  agency) in wet areas of building including roof and below 
 

 

(p) 

the water tanks. 
 

 Repair of staircase 
 

 (q)  Fixing of Hardware, C.I. Fittings, G.I. fittings as per instruc- 
 

  tions from ULB 
 

 (r)   Internal and external white washing, distempering, paint- 
 

  ing as per requirement of the building and also instructions 
 

  from the ULB 
 

 (s)   Any other as may be required by ULB 
 

Infrastructure Repair/ replacement /retrofitting of the following infrastructure 
 

Components (within campus) components as per given specification: 
 

 a) Water Supply 
 

 b) Sewerage/ Septage 
 

 c) Storm Water Drains 
 

 d) Repairing or constructing of internal roads 
 

 e) Mechanical Work, DG set 
 

 f) Rain water harvesting 
 

 g) Development of external area which is damaged or not done 
 

 h) Repairing or constructing of boundary wall 
 

 i) External Electrical work 
 

 j) Using power saving street lights/lights is mandatory 
 

 k) Redevelopment of parks and other amenities 
 

 l) Any other as may be required by ULB 
 

Development of a) Health Centre 
 

Social/ b) Creche 
 

Neighborhood c) Anganwadi 
 

commercial d) Shops 
 

Amenities (as e) Milk booth 
 

per norms / f) ATM 
 

requirement) g) Others, (ULB to specify) 
  

NOTE: Above details are suggestive works only. However, State/UT/ Parasatals 

may include or exclude any work as per project requirement. 
 
 

Developing and submitting Architectural and structural design for the addi-

tional amenities based on the local soil condition, geo-climatic condition, natu-

ral hazard condition, design parameters as per relevant Indian Standards & 

National Building Code or given by Project Authority; taking all approvals as 

required and construction of the amenities as per approved plan and specifica-

tions and taking completion certificate. The location plan, site layout and 

other related Architectural drawings of existing vacant houses is attached for 

refer-ence in this document as Section-D. 

 

ii. Operation and Maintenance of ARHCs 

 

a) Regular Operation & Maintenance (O&M), repair, operation etc. of ARHC 

shall be done by the Concessionaire as per the standard practice followed 

for housing and infrastructure projects. Concessionaire shall ensure that 

the complexes remain in good condition. 
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b) O & M may include the following components: 

 

 
                 

Component Details of work required  
1. Preventive          1.  Cleanliness of roofs, inlet of rain water pipes, Khurra, Chhajja/  
Maintenance sunshade top, outlet of rain water pipes, plinth protection and 

 drains minimum twice a year and particularly before monsoon. 

 a.  Cracks on gola and top of parapet 

 b.  Cleanliness and waterproofing of mumty roof 

 c.  Leakage from terrace tanks 

2. Damage of water proofing due to installation of various services on 

 roof like Dish antenna, solar panels, etc or weed/vegetation. 

3. Cracks on grit plaster, spilling of concrete, cladding stone coming 

 out of substrate etc 

4. Leakages/seepages 

5. Rusting of GI pipes and fittings showing seepage 

6. Shafts for the leakage/seepage 

7. Sagging false ceiling 

8. Termite affected areas and wooden members 

9. The cleaning of manholes and sewer line and checking for rain 

 water getting mixed in sewer lines. 

10. Damaged cables & other abandoned service lines  
11. Electrical systems like main boards etc. should be checked 

annually. 

12. Fire services particularly during hot weather and assessment of 

electric load due to additional services installed 

13. Whether unprotected heaters in use likely to cause fire inside  
14. Annual Maintenance 

 
2. Day to Day a)   Removing Chokage of drainage pipes, 

maintenance: b)  Manholes, restoration of water supply,  
c) Repairs to faulty switches,  
d) Watering of plants,  
e) Lawn mowing, hedge cutting,  
f) Street Sweeping 

 
3. Annual Repair    Annual maintenance including White washing, Colour washing,    

and Maintenance     Distempering, painting etc. 

 

NOTE: Above details are not exhaustive. However, State- Gujarat/VMC may 

include or exclude any work as per project requirement. 
 
 

5. Payment Schedule 

a) The required investment for development, operation and maintenance of 

AR-HCs will be made by Concessionaire which would be recovered 

through rental income during the Concession period i.e. 25 years. 

 

b) Concession Fee: 
 

i. In case, Concessionaire offers positive premium, it will be shared with 

the ULBs as per the quoted rates. The Concessionaire will pay the 

Concession Fee on a monthly basis to ULB on or before 10th day of that 

particular month. The Concessionaire will not be entitled to any revision 

of Conces-sion Fee during the entire contract period. The Concession Fee 

paid by the Concessionaire to ULB shall be exclusive of Taxes and all 
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Taxes shall be paid over and above the Concession Fee. The payment of 

Taxes in respect of the Concession Fee, the usage of the Location, 

operations of the ARHCs shall be the obligation of the Concessionaire 

and shall be borne by the Concessionaire at its own risk and costs. 

 

ii. All payments towards Concession Fee, payable by the Concessionaire to 

ULB, shall be by way of electronic fund transfer system to provide for real 

times inter- bank payment in favour of such account as may be 

prescribed by ULB from time to time. All payments towards Concession 

Fee, payable by the Concessionaire to Authority, shall be in INR. 

 

iii. Under any circumstances, Concessionaire fails to provide Concession Fee 

to Vadodara Municipal Corporation for consecutive three months, 

Concessionaire will vacate the premises without any further delay and 

handover the project to ULB after clearing all dues. In this case, PBG will 

be forfeited by ULB without any prior intimation. 

 

iv. Independent Audit Authority appointed by Vadodara Municipal 

Corporation shall conduct an inde-pendent audit of the accounts of the 

Concessionaire pertaining to any one or more of the Location(s). The 

Concessionaire will co-operate with the Audit Authority and its agents in 

the conduct of the independent audit, and for such purpose to provide 

access to the officials of Authority or its agents to all location(s)/ Service 

Area(s), to allow Authority or its agents to inspect and have access, at 

any time, to the books of accounts, audited/ unaudited statements, the 

gross sales/itemized sales reports/statements, audit rolls maintained by 

the Concessionaire, receipts generated at the electronic point of sale 

terminals as maintained by the Concessionaire and any other 

information as may be required by Authority or its auditors for the 

purpose of such independent audit. 

 

6. Viability Gap Funding (VGF) 

a) In case VGF is required, payment will be released by Vadodara 

Municipal Corporation on receipt of Bank Guarantee to Concessionaire in 

two installments as follows:  
i. 1st instalment of 80% will be released after development of ARHCs 

with all housing and infrastructure component, in all respect.  
ii. 2nd and final instalment of 20% will be released after operational of 

ARHCs in all respect along with utilisation certificates of all earlier 

re-leases with project completion report. 

 
b) However, Concessionaire will share the Concession Fees with the ULB as 

per the quoted rates. 

 

7. Implementation Methodology 

a) A dedicated Escrow account shall be opened by Concessionaire for all fi-

nancial transaction of this project. Income accrued as rent from these 

projects will be kept in a separate account maintained by concerned 
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Concessionaire. The account shall be managed as per the prescribed 

accounting system of Vadodara Municipal Corporation. 

b) All major maintenance along with other routine and daily maintenance 

is-sues arising out of normal wear and tear of items used in ARHCs will 

be responsibility of concerned Concessionaire and expenditure shall be 

met from revenue generated through rent. 

c) All projects under this scheme will be listed as „ARHC Projects‟ by State/ 

UT Govt. of Gujarat after selection of Concessionaire and Vadodara 

Municipal Corporation will award the contract after approval of State 

Level Sanctioning and Monitoring Committee (hereinafter referred as 

SLSMC). Details of listed ARHC project will be uploaded by the Vadodara 

Municipal Corporation on ARHC Website i.e. 

https://www.arhc.mohua.gov.in for monitoring, information and record 

of the project. 

d) Once the project is listed as ARHCs, Concessionaire will be eligible to 

receive the incentives/ benefits in ToR. 

e) For sustained occupancy and continued revenue, Concessionaire shall 

tie up with other Entities/Organizations/local industry/ manufacturers/ 

service providers/ educational/ health institutions/ market 

associations/ others employing urban migrants/ poor to provide 

accommodation in-block and remit rental by deducting directly from their 

salary/ fees/ any kind of remuneration, as feasible. These rental housing 

complexes may also be run through partnership with Aggregators. 

f) In-block allotment of ARHCs on rent to tenants will be the responsibility 

of Concessionaire through an appropriate and transparent mechanism. 

Use of Aadhaar or any other Govt. approved identification document of 

tenants will be mandatory for allotment. 

g) After completion of contract period i.e. 25 years from the date of signing 

of contract, Concessionaire will hand over the ARHCs in functional and 

liv-able condition (as it was during the initial rent) to Vadodara Municipal 

Corporation either for renewal of contract or by running through 

Vadodara Municipal Corporation on its own. 

h) Concessionaire shall enter into an agreement as per Annex- with   

Vadodara Municipal Corporation to Develop, Maintain and Operate the 

ARHCs for 25 years from the date of signing of contract. 

i) Concessionaire shall submit an annual Schedule of works in advance for 

Operation and Maintenance of work related to Housing and 

Infrastructure activities of ARHCs. 

j) The flowchart showing steps for implementation of ARHCs is as under: 
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Model 1 

 
Utilizing Existing Government Funded Vacant Houses 

 
 

 

Creation of Inventory of 
vacant Projects/ Houses 

by States/UTs/ULBs 
 
 

 

Project wise estimation 
for repair/retrot, 

infrastructure development 
by States/UTs/ULBs 

 
 

 

Fixation of affordable rent 
through Local Survey for 

States/UTs/ULBs 
 
 

 

Issuance of Request for 
Proposal (RFP) by ULBs 

 
 
 
 

 
Selection of    Selection of 

Concessionaire    Concessionaire 
based on highest    with lowest negative 

positive premium    premium 

       
         

Repair/Retrot & Gap 
lling of Infrastructure  

by Concessionaire 
 
 
 

Operation and 
Maintenance by 

Concessionaire for 25 
years & Prot Sharing 

 

 

Handover the project 
to States/UTs/ULBs 
after contract period 

 

 

ULBs to restart next 
cycle like earlier or 

operate the complexes  
on their own 

 
SLSMC Approval & 

presentation to CSMC for  
information and record 

 
 

 

Listing of Project by 
State as ARHC for 

providing incentives 
to Concessionaire 

 
 

 

Projects details 
to be entered on  
ARHC website 

 
 
 
 
 
 
 
 
 

 

States/UTs/ULBs to 

utilize funds already 

released under JnNURM/ 

RAY projects including 

their corresponding share 

as VGF. 
 

States/ UTs to bear 

additional VGF, if needed. 
 

Repair /Retrot & Gap 
lling of Infrastructure by 

Concessionaire 
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8. Incentives/ Benefits to the Concessionaire 

a) Concessionaire shall be eligible for following incentives through Govern-

ment of India:  
i. Exemption of Income Tax on any profits and gains derived from 

operation of ARHCs on similar lines as that of „Affordable Housing‟ 

under section 80-IBA of Income Tax Act, 1961.  
ii. Exemption of GST on any profits and gains derived from operation of 

AR-HCs, at par with rental services of residential premises, vide 

Notification number 12 of 2017- Central Tax (Rate) dated 28th June 

2017.  
iii. Project finance/loan at lower interest rate through concessional 

window under Affordable Housing Fund (AHF) by Housing Finance 

Companies (HFCs) and Priority Sector Lending (PSL) by Commercials 

Banks, upon in-clusion of ARHCs in Harmonized Master List (HML) on 

the same lines of „Affordable Housing‟. 

 
b) Additionally, Concessionaire shall receive following benefits through 

States/UTs/ULBs/Parastatals:  
i. Approval of design/ drawings and other statutory approvals within 30 

days through single window system, after which proposed project will 

be consid-ered as deemed approved for construction.  
ii. Necessary trunk infrastructure facilities like road, sanitation services, 

wa-ter, sewerage/septage, drainage, electricity etc. up to project site 

without any additional cost to Concessionaire.  
iii. Municipal services such as water supply, electricity, house/ property 

tax, sewerage/ septage charge etc. for operation of ARHCs will be 

levied at par with residential projects. 

 

9. Requirement of Professionals 

a. Illustrative lists of professionals to be deployed by the Concessionaire at 

the project site during the construction (repair/retrofit/development) pe-

riod are detailed below. ULB may revise the details as per requirement. 

 

Sl. Key Experience Required Required 
 

No. Professionals  man power 
 

1 Manager Over 7 to 10 years of working  
 

  experience in construction of 
01 

 

  residential/commercial/ institutional 
building/ Infrastructure Management 

 

 
  

 

2 MEP Engineer 05 to 07 years of working experience  
 

  

as Mechanical Electrical and 
Plumbing 01 

 

  (MEP) Engineer.  
 

3 Civil Engineer 

03 to 05 years of working experience 
in  

 

  residential/commercial/institutional 02 
 

  building/Infrastructure Management.  
 

b. The Concessionaire shall submit a certificate of employment of the 

techni-cal representative(s)  
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c. Concessionaire shall place a team for O&M of ARHCs for the contract pe-

riod with following key professionals with required experience. 

 

Sl. Key Min. Qualifications and Experience Required 
 

No. Professionals    man power 
 

1. ARHC Over 07 years in leading/ supporting/  
 

 Manager building/ Infrastructure Management.  
 

  Preference will be given to persons with 
01 

 

  experience of leading in monitoring and  

   
 

  implementation of  large infrastructure  
 

  projects  funded  by  the  public/private  
 

  agency.    
 

2. Account Over  03  years experience  of  working  
 

 Officer in  accounting/ financial management.  
 

  Preference will be given to those having 01 
 

  experience  in  accounting  package  (like  
 

  Tally, Quickbooks etc.).   
 

3. Electrician 10th Pass with diploma in electro-technical  
 

  services/ITI in electrical with at least 03 01 
 

  years of working experience.  
 

4. Plumbers 10th pass with diploma or ITI in plumbing  
 

  services. With at least 03 years of working 01 
 

  experience.    
 

5. Security Staff Based on requirement  
06 (At least)  

     
 

      
 

 

Note: The technical manpower required stated above are indicative only, 

State/UT/ULB may like to revise as per the requirement of the project before 

issuance of RFP and above indicated manpower will be deployed by 

Concessionaire after start of Operation & Maintenance of ARHC project. 
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SECTION-III: TECHNICAL BID 
 

1. TECHNICAL EVALUATION CRITERIA 

The details submitted by the Agencies will be evaluated in the following 

manner:-  
1.1 After opening of Technical bids, a test of responsiveness will be carried 

out. Only those bids, which are submitted with the required documents/ 

details, as per stipulated time, will be considered responsive for further 

evaluation.  
1.2 In the next stage, Agency‟s eligibility for the project will be determined on 

the basis of initial criteria prescribed in the RFP in respect of experience 

of similar work experience, eligibility, solvency and financial strength etc.  
1.3 Agencies qualifying the initial criteria as mentioned above, will be further 

evaluated as per the criteria mentioned below by scoring method on the 

basis of details furnished by the Agencies (s)- 

 

Sl. Attributes Maximum  Evaluation Criteria 
 

No.  Marks   
 

1 Financial 30 Marks   
 

 Strength    
 

a Average annual 20 Marks i. 60% marks for minimum eligibility cri- 
 

 turnover   teria- 12 Marks 
 

   ii. 100% marks for twice the minimum 
 

    eligibility criteria- 20 Marks 
 

   In between (i) & (ii) - on pro-rata basis 
 

b Solvency 10 Marks i. 60% marks for minimum eligibility cri- 
 

    teria- 06 Marks 
 

   ii. 100% marks for twice the minimum 
 

    eligibility criteria- 10 Marks 
 

   In between (i) & (ii) - on pro-rata basis 
 

2. Past Experience 20 Marks (i) 60% marks for minimum eligibility cri- 
 

 in similar work  
(ii) 

teria- 12 Marks 
 

   100% marks for twice the minimum 
 

    eligibility criteria or more - 20 Marks 
 

   In between (i) & (ii) - on pro-rata basis 
 

3 Previous 35 Marks   
 

 Experience    
 

a No of years of 15 Marks i. Operation & Maintenance of one simi- 
 

 operation   lar work for minimum 5 years– 7.5 
 

    marks 
 

   ii. Operation & Maintenance of one simi- 
 

    lar work for minimum 5 years and oth- 
 

    er similar works for a total minimum of 
 

    10 or more years– 15 marks 
 

   In between (i) & (ii) - on pro-rata basis 
 

b Performance of 10 marks   
 

 similar works    
 

 [Time Over Run    
 

 (TOR)]:    
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 Parameter  Calculation Score    Maximum 
 

   for points     Marks 
 

 If TOR =   1.00 2.00 3.00 >3.50  
 

 (i) Without levy of compensation 10 7.5 5 5  
 

 

(ii) With levy of compensation 
    

10 
 

 10 2.5 0 0 
 

 

(iii) Levy of compensation not 
     

 

 10 5 0 0  
 

 Decided       
 

 TOR = AT/ST, where AT =Actual Time; ST= Stipulated Time.  
 

 Note: Marks for value in between the stages indicated above is to be determined 
 

 by straight line variation basis.      
 

c Performance of works ( overall Quality): Maximum 10 Marks  
 

(i) Outstanding    10 Marks  
 

(ii) Very Good    07 Marks  
 

(iii) Good    05 Marks  
 

(iv) Poor    0 Marks  
 

4 Assessment in terms of Work Plan and Methodology for Project 
 

 Implementation, Operation and Maintenance consulting capabilities: Max 
 

 15 Marks       
 

a Work Plan and Methodology for   
05 Marks 

 
 

 project implementation 
   

 

      
 

b Technical and operating staffs,   
05 Marks 

 
 

 existing consultation partners 
   

 

      
 

c Capacity of Operation and   
05 Marks 

 
 

 Maintenance of projects 
   

 

      
 

 Grand Total    100 Marks  
 

 

1.4 To become eligible for shortlisting and for opening the Financial Bid, the 

Bidder must secure at least 50% (Fifty percent) marks in each 

category and 60% (Sixty percent) marks in aggregate. 

 

2. FINANCIAL EVALUATION CRITERIA 

Bidder who shall quote the most competitive financial bid (in terms of highest 

positive premium in the form of revenue share to Vadodara Municipal 

Corporation, will be considered for award of work. In case of negative premium, 

bidder who quotes lowest requirement of Viability Gap Funding (VGF) from 

Vadodara Municipal Corporation and offers maximum revenue share to 

Vadodara Municipal Corporation will be considered for award of work. However, 

Bidder should not quote more than 20% of the total project cost as Viability gap 

Funding (VGF). In both situations, contract will be awarded to that Bidder who 

will offer Highest Net Revenue Share to the ULB. 

 
Notes:  
a) VGF amount will be released by ULB against the submission of Bank 

Guarantee (BG) by Concessionaire as per payment terms. Interest on BG 

amount will not be paid in this situation. The quoted rates shall remain 

agency and fixed during the period of the contract.  
b) Total quoted occupancy shall not be considered less than 80% of the 

total vacant houses of the ARHCs.  
c) Concessionaire has to return the VGF amount within a period of 3 years 

from the date of operation of ARHCs along with applicable interest rates. 
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LETTER OF TRANSMITTAL 
 
 

From 

 

To  

Executive Engineer, 

Affordable Housing,  

Vadodara 

 

Name of Work: 

 

Sir, 

 

Having examined details given in the RFP for the above work, I/we hereby submit 

the relevant information. 

 

1. I/We hereby certify that all the statements made and information supplied in the 

enclosed Forms A to …….. and accompanying statement are true and correct. 

 

2. I/we have furnished all information and details necessary for eligibility and 

have no further pertinent information to supply. 

 
3. I/we  submit  the  requisite  certified  solvency  certificate  and  authorize  the  

……………….to approach the Bank issuing the solvency certificate to conagency 

the correctness thereof. I/ We also authorize ……………………………… to 

approach individuals, Project Authority of State/UT Government, agencies and 

corporation to verify our competence, work experience, and general reputation. 

 

I/we submit the following certificates in support of our suitability, technical 

knowledge and capability for having successfully completed the following works: 

 

Certificate 

 

It is certified that the information given in the enclosed eligibility bid are correct. It 

is also certified that I/We shall be liable to be debarred, disqualified/cancellation of 

enlistment in case any information furnished by me/us found to be incorrect. 

 

Enclosures: 

 

Date of submission 

 

Seal of Agency &  
Signature(s)  
of Agency(s) 
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FORM „A‟ 

 

FINANCIAL INFORMATION 

 

Name of the agency ……………………………….: 
 
 

I. Financial Analysis-Details to be furnished duly supported by figures in balance 

sheet/profit & loss account for the last five years duly certified and audited by 

the Chartered Accountants, as submitted by the applicant to the Income Tax 

Department (Copies to be attached). If latest is not available due to COVID-19 

unaudited balance sheet may be considered duly signed by Chartered 

Accountant. In case, in special circumstances preceding 5 years financial 

statement may be considered.  

      Rs. in Lakh 

Sl. Particulars  Indicative Financial Years  

No.  2015-16 2016-17 2017-18 2018-19 2019-20 

i) Turnover of      

 similar work as      

 defined in para      

 6.2      

ii) Profit/ Loss      

 

II. Financial arrangements for carrying out the proposed work. 

 

III. Solvency Certificate from Bankers of Agency in the prescribed Form “B” 
 
 
 
 
 
 

 

SIGNATURE OF AGENCY(S) 

 

Signature of Chartered Accountant with Seal 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



46 

 

FORM „B‟ 
 
 
 

FORM OF BANKERS’ SOLVENCY CERTIFICATE FROM A SCHEDULED BANK 

 

 
 

This is to certify that to the best of our knowledge and information that Ms./ Shri  
……………………………………… having marginally noted address, a customer of our  
bank are/is respectable and can be treated as good for any engagement up to a 

limit of Rs. .........…………….…). 

 

This certificate is issued without any guarantee or responsibility on the bank or any 

of the officers. 

 
 

 

(Signature) For the Bank 
 
 
 

 

NOTE: 

 

i. Bankers‟ certificate should be on letter head of the Bank, addressed to Project 

Authority of State Government ……………….  
ii. In case of partnership agency, certificate should include names of all partners 

as recorded with the Bank. 
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FORM „C‟ 
 

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED IN LAST 

SEVEN YEARS ENDING PREVIOUS DAY OF LAST DATE OF SUBMISSION OF 

BID 
 

Name of the agency……………………………. 

 

S. No. Details 

1. Name of work/project and location 

2. Type of project: housing complexes, guest house, hotel/ hostels/any other 

3. Size of project: no of rooms / houses/ dormitories/ guest rooms 

4. Owner or sponsoring organization 

5. Cost of work in Rs. in Lakh 

6. No of Occupants 

7. Date of commencement as per contract 

8. Period of Operation and maintenance 

9. Stipulated date of completion of repair/retrofitting/ repair/construction 

10. Actual date of completion of repair/retrofitting / construction 

11. *Litigation/arbitration cases pending/in progress with details 

12. Name and Address (Postal & E-mail)/telephone number of officer to whom 

 reference may be made 

13. Whether the work was done on back to back basis 

 

Certified that the above list of works is complete and no work has been left out 

and that the information given is correct to my/our knowledge and belief. 

 
 
 
 

 

SIGNATURE OF AGENCY(S) 
 
 
 

WITH STAMP 
 
 
 

*indicate gross amount claimed and amount awarded by the Arbitrator 
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FORM „D‟ 

 

PERFORMANCE REPORT OF WORKS REFERRED IN FORM-C 

 
 
 

S. No Details   
1. Name of work/Project & Location  
2. Client name and address  
3. Agreement No.  
4. Housing Complex/ Hostel/Guest House/any other  
5. Size of project: No of Rooms / dormitories  
6. Estimated Cost of repair/retrofit/ construction/ 

Development  
7. Bid Cost  
8. Date of Start of repair/ retrofitting/Construction / 

development  
9. Date of completion of repair/retrofit/Construction  

/ development  
i) Stipulated Date of Completion 

 

  (as mentioned in work order)  

 ii) Actual Date of Completion  
    

10. i) Whether case of levy of compensation for delay Yes/ No. 

  has been decided or not  
ii) If decided, amount of compensation levied 

for delayed completion, if any.  
11. Period of Maintenance &operation 

 
12. Details scope of work undertaken with regard to its 

operation and Management 
 

13. Performance Report 
 

 1) Overall Quality of Work Outstanding/Very 
 

    Good/Good/Poor 
 

  2) Financial Soundness Outstanding/Very 
 

    Good/ Good/Poor 
 

  3) Technical Proficiency Outstanding/Very 
 

    Good/ Good/Poor 
 

  4) Resourcefulness Outstanding/Very 
 

    Good/ Good/Poor 
 

  5) General Behavior Outstanding/Very 
 

    Good/ Good/ Poor 
 

   
Dated: 

Competent 
 

   
Authority  

    
 

     
 

 

Note: This certificate should be issued by the owner of the project. However, the 

quality and performance shall be established by the committee constituted by 

Project Authority of State/UT Government by conducting site visits to the selected 

project sites as felt necessary. 
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FORM „E‟ 

 

   STRUCTURE & ORGANIZATION  

      

S.   Details  

No      

1. Name & Address of the Agency  

2. Telephone No. /  

 Email id /Telex No./Fax No.  

3. Legal status of the Agency (attach copies of original  

 document defining the legal status).  

 a) A Business Entity  

 b) A Proprietary Agency  

 c) A Agency in Partnership  

 d) A Limited Company or Corporation  

 e) Organization  

 f) Industrial Body  

 g) Associations  

 h) Institution  

 i) Central Govt. Organization  

 j) State Parastatals  

4. Particulars of registration with various Government bodies (attach attested 

 photo-copy).  

 ORGANIZATION/PLACE OF REGISTRATION REGISTRATION No. 

 1.     

 2.     

 3.     

5. Names  and  Titles  of  Directors  &  Officers  with  

 designation to be concerned with this work.  

6. Designation of individuals authorized to act for the  

 organization.  

7. Has the Agency or any constituent partner in case  

 of partnership agency, ever abandoned the awarded  

 work before its completion? If so, give name of the  

 project and reasons for abandonment.  

8. Details of supporting Staff to be employed  

9. Has the Agency or any constituent partner in case of  

 partnership agency/limited company/ joint venture,  

 ever been convicted by the court of law? If so, give  

 details.  

10. In which field of Civil Engineering Construction, the  

 Agency has specialization and interest?  

11. Any other information considered necessary but not  

 included above.  
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In case of Consortium 

 

a) The information above (1-6) should be provided for all the members of the con-

sortium  
b) Information regarding role of each member should be provided as per table below:  

 

Sl. No.  Name of Member Role (specify whether lead Member or 

 other Member)  
 
 
 

 

The following information shall also be provided for all Member of Consortium 

 

S. No Criteria Yes No 
    

1 Has the Applicant/ Constituent of the Consortium   

 been barred by [Central /State/UT] Government , or   

 any entity controlled by it, from participating in any   

 project ( BOT or otherwise)   

2 If the answer to 1 is yes , does the bar exist as on date   

 of application   

3 Has the Applicant/ constituent of the Consortium paid   

 liquidated damages of more than 5% (five per cent) of   

 the contract value in a contract due to delay or has   

 been penalized due to any other reason in relation to   

 execution of a contract, in the last three years?   

 

A statement by the Applicant and each of the Members of its Consortium (where 

applicable) disclosing material non-performance or contractual non-compliance in 

past projects, contractual disputes and litigation/ arbitration in the recent past are 

given below (Attach extra sheets, if necessary): 
 

 

Signature of Agency(s) with stamp 
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FORM „F‟ 

 

EMD RECEIPT FORMAT 

 

Receipt of deposition of original Bank Guarantee as EMD 

 

Receipt No…………*……………. /date………*………. 

 

Name of Work: 

 

1. RFP No: 

 

2. Amount of Earnest Money Deposit: 

 

i) In the form of Bank Guarantee Rs………issued by……. …. Date….(as  
per Form- G) 

 

3. Last date of submission of bid:  
1. Name of Agency: ……………………………..# 

 

2. Total EMD Deposited: …………………………………………………. # 

 

3. Amount of EMD: …………………………………. # 

 

i) In the form of Bank Guarantee Rs………issued by…….….Date….(as  
per Form- G) 

 

4. Date of submission of EMD:……………………………………….# 
 
 
 

Signature, Name and Designation of EMD receiving 

officer (Along with Office stamp) 
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FORM „G‟ 

 

FORM OF EARNEST MONEY DEPOSIT (BANK GUARANTEE BOND) 

 

WHEREAS, Agency.................. (Name of Agency) (Herein after called “the Agency”)  
has submitted his bid dated............. (Date) for the construction of...........................  
................... (Name of work) (Herein after called “the bid”) 

 

KNOW ALL PEOPLE by these presents that we......................................... (Name of  
bank) having our registered office at................................... (Herein after called “the  
Bank”) are bound unto ………..(name of office) in the sum of Rs. .........................  
(Rs. in words .................................................) for which payment well and truly to be  
made to the said ……….. (Name of beneficiary), the Bank binds itself, his successors 
 
and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this................. Day of.................  
2.... THE CONDITIONS of this obligation are: 

 

(1) If after bid opening …………. of bid; the Agency withdraws, his bid during the 

period of validity of bid (including extended validity of bid) specified in the 

Form of Bid;  
(2) If the Agency having been notified of the acceptance of his bid by the  

…………………….  
(a) Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidder, if required;  
OR  
(b) Fails or refuses to furnish the Performance Guarantee, in accordance with 

the provisions of bid document and Instructions to Agency, 

 

We undertake to pay to the either up to the above amount or part thereof upon receipt 

of his first written demand, without the ………………… having to substantiates his  
demand, provided that in his demand ………………….. will note that the amount  
claimed by him is due to him owing to the occurrence of one or any of the above 

conditions, specifying the occurred condition or conditions. 

 

This Guarantee will remain in force up to and including the date * after the deadline for 

submission of bid as such deadline is stated in the Instructions to Agency or as it may 

be extended by the ……………………………………, notice of which extension(s) 
 
to the Bank is hereby waived. Any demand in respect of this Guarantee should 

reach the Bank not later than the above date. 

 

DATE ............. SIGNATURE OF THE BANK 

 

WITNESS .................. SEAL 

 

(SIGNATURE, NAME AND ADDRESS) 

 

*Date to be worked out on the basis of validity period of 6 months from the last 

date of uploading the bid. 
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FORM „H‟ 

 

AFFIDAVIT 

 

(To be submitted by bidder on non-judicial stamp paper of Rs.300/(Rupees  
Hundred only) duly attested by Notary Public) 

 

Affidavit of Mr. .........................S/o............... R/o.............................................. 

 

I, the deponent above named do hereby solemnly afagency and declare as under: 

 

1. That I am the Proprietor/Authorized signatory of M/s …………Having its Head 

Office/Regd. Office at …………………  
2. That the information/documents/Experience certificates submitted by 

M/s……………along with the tender for ………… (Name of work)……… To Project 

Authority are genuine and true and nothing has been concealed.  
3. I shall have no objection in case Project authority verifies them from issuing 

authority (ies). I shall also have no objection in providing the original copy of the 

document(s), in case Project Authority demands so for verification.  
4. I hereby conagency that in case, any document, information & / or certificate 

submitted by me found to be incorrect / false / fabricated, Project Authority at 

its discretion may disqualify / reject / terminate the bid/contract and also 

forfeit the EMD / All dues.  
5. I shall have no objection in case Project Authority verifies any or all Bank 

Guarantee(s) under any of the clause(s) of Contract including those issued 

towards EMD and Performance Guarantee from the Zonal / Branch office of 

issuing Bank and I/We shall have no right or claim on my submitted EMD 

before Project Authority receives said verification.  
6. That the Bank Guarantee issued against the EMD issued by (name and address 

of the Bank) is genuine and if found at any stage to be incorrect / false / 

fabricated, Project Authority shall reject my bid, cancel pre-qualification and 

debar me from participating in any future tender for three years.  
7. I hereby conagency that our agency /company is not blacklisted/ barred 

/banned from tendering by Project Authority/ Central Govt./ State Govt./ UT/ 

ULB/ PSUs. If this information is found incorrect, Project Authority at its 

discretion may disqualify / reject / terminate the bid/contract.  
8. The person who has signed the tender documents is our authorized representative. 

The Company is responsible for all of his acts and omissions in the tender. 

 

I..............the Proprietor / Authorized signatory of M/s................. do hereby conagency  
that the contents of the above Affidavit are true to my knowledge and nothing has  
been concealed there from.................... and that no part of it is false. 

 

DEPONENT  
Verified at ...........this.................day of.........  

DEPONENT  
ATTESTED BY (NOTARY PUBLIC) 
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FORM „I‟  
 
 

 

GST Registration Details of Agency 
 

Sl. Particulars Details 
 

No.   
 

   
 

1 Name  
 

   
 

2 Address (As per registration with  
 

 GST)  
 

   
 

3 City  
 

   
 

4 Postal Code  
 

   
 

5 Region/State (Complete State  
 

 Name)  
 

   
 

6 Permanent Account Number  
 

   
 

7 
GSTIN ID/Provisional ID No.:  

 

(copy of Acknowledgement required) 
 

 

  
 

   
 

8 Type of Business (As per  
 

 registration with GST)  
 

   
 

9 Service Accounting Code/HSN  
 

 Code:  
 

   
 

10 Contact Person  
 

   
 

11 Phone Number and Mobile Number  
 

   
 

12 Email ID  
 

   
 

13 Compliance Rating (if updated by  
 

 GSTN)  
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Vadodara Municipal Corporation, Gujarat State 

 

Contract for Works 

 

Name of Work: Selection of Concessionaire for Repair/Retrofit, Develop, 
Operate, Transfer (RDOT) by converting existing Government funded vacant 
houses into Affordable Rental Housing Complexes (ARHCs) for a period of 25 
years   

 

a) To be uploaded up to last date of online submission on 
website:www.nprocure.com 

b) To be opened in the presence of agencies who may be present in the office of 

the Executive Engineer, Affordable Housing (PMAY), Vadodara Municipal 

Corporation, Kanya Shala No.3, Pratap Road, Raopura, Vadodara -390001, 

Gujarat  

 

I/We have read and examined the notice inviting bid, including all documents and 

amendments up to the last date of submission of bids, clauses of contract, special 

conditions, bill of quantities & other documents and rules referred to in the 

conditions of contract and all other contents in the bid document for the work. 

 

I/We hereby bid for the execution of the work specified for Project Authority of State/ 

UT Government within the time specified in, schedule of quantities and in accordance 

in all respect with the specifications, designs, drawing and instructions and 

conditions of contract given in this document. 

 

We agree to keep the bid open for one hundred eighty (180) days from the date of 

opening of technical bid and not to make any modification in its terms and conditions. 

 

A copy of receipt of deposition of earnest money Rs 30,000 in receipt Treasury 

Challan/Deposit at call Receipt of scheduled bank/Fixed Deposit receipt of 
scheduled bank/Demand Draft or pay order or Banker‟s cheque of scheduled 
bank/bank guarantee issued by a scheduled bank is scanned and uploaded. If 
I/We, fail furnish to the prescribed performance guarantee within prescribed 
period, I/We agree that the said President of India or his successors, in office shall 
without prejudice to any other right or remedy, be at liberty to forfeit the said 

Earnest Money absolutely. Further, if I/We fail to commence work as specified, 
I/We agree that President of India or the successors in office shall without prejudice 
to any other right or remedy available in law, be at liberty to forfeit the said 
performance guarantee absolutely, the said performance guarantee shall be a 
guarantee to execute all the works referred to in the bid documents upon the terms 
and conditions contained or referred to those in excess of that limit at the rates to 
be determined in accordance with the provision contained in RFP. 

 

Further, I/We agree that in case of forfeiture of Earnest Money or Performance 

Guarantee as aforesaid, I/We shall be debarred for participation in the re-bidding 

process of the work. 

 

I/we undertake and conagency that eligible similar work(s) has/have not been got 

executed through another agency on back to back basis. Further that, if such a 

violation comes to the notice of Department, then I/we shall be debarred for bidding 

in Project Authority of State Government in future forever. Also, if such a violation 

comes to the notice of Department before date of start of work, the Competent 

 



56 

 

Authority shall be free to forfeit the entire amount of Earnest Money Deposited/ 

Performance Guarantee. 

 

I/ We hereby declare that I/ We shall treat the bid documents drawings and other 

records connected with the work as secret/ confidential documents and shall not 

communicate information/ derived there from to any person other than a person to 

whom I/ We am/ are authorized to communicate the same or use the information 

in any manner prejudicial to the safety of the State/UT. 
 
 
 
 

Dated: …………. **…………….  
Signature of Agency** 

 

Witness: ** 

 

Address: ** Postal Address ** 

 

Occupation: ** 
 
 
 

[** to be filled by Agency] 
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SECTION - 04: FINANCIAL BID (Standard Forms) 

 

FORM FIN-1 

 

FINANCIAL PROPOSAL SUBMISSION FORM 
 

 

To: 

 

Deputy Municipal Corporation (Record Branch) 

Vadodara Municipal Corporation, Khanderao Market Building  

Rajmahal Road, Vadodara - 390001 

 
 
Dear Sir: 

 

We, the undersigned, offer to provide the services for Repair/Retrofit, 

Develop, Operate & Transfer (RDOT) by converting existing Government funded 

vacant houses into Affordable Rental Housing Complexes (ARHCs) for a period of 25 

years in Harni TP 1 FP 88; Chhani TP 13 FP 209 and Sayajipura FP 127 – 560 DUs, 

Vadodara for State of Gujarat in accordance with your Request for Proposal dated 

January 2021 and our Technical Proposal. Our attached Financial Proposal is for 

the sum of [Insert amount(s) in words and figures1]. This amount is inclusive of the 

applicable taxes. We hereby confirm that the financial proposal is unconditional, 

and we acknowledge that any condition attached to financial proposal shall result 

in reject of our financial proposal. If the project is awarded to us, we agree to make 

the following payments to State/UT Govt. of Gujarat as per the terms given in the 

Request for Proposal (RFP) Document & Concession Agreement. 

 

Our Financial Proposal shall be binding upon us up to expiration of the 

validity period of the Proposal, i.e. before the date indicated in clause 7 of the 

Section -1 Data Sheet. 

 

Yours sincerely, 

 

Authorized Signature [In full and initials]: 

 

Name and Title of  
Signatory:  
Name of Agency:  
Address: 
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FORM FIN-2 

 

NAME OF WORK: Request for Proposal For selection of concessionaire for Repair/Retrofit, Develop, Operate & Transfer (RDOT) by 

converting existing Government funded vacant houses into Affordable Rental Housing Complexes (ARHCs) for a period of 25 years 

 

RFP No: ………………….. 

 

Name of Agency:…………………………..  
 

 
Financial Bid 

 
A. Construction Phase 

 
 Indicators No. of Occupancy Per unit Total Investment Amount Required Rent per Cost of Total Rental Net Income Revenue 

 

Sl.No. 
 unit ratio per year Cost of in (Rs. in crore) as VGF month O&M per Income after  Sharing with 

 

   Retrofitting    month 25 years (Rs.  ULB 
 

         in crore)   
 

            
 

1 2 3 4 5 6 7 8 9 10 11 12 
 

            
 

 Cost of Repair           
 

1 
Develop and 748     3500      

operate the  
 

           
 

 ARHCs           
 

            
 

B. Operation & Maintenance (O&M) for 25 years 
 

Year 1 O& M          
  

           
 

Year 2 O& M          
  

           
 

Year 3 O& M          
             

 

Year 4 O& M          
             

 

Year 5 O& M          
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Year 6 O& M          

Year 7 O& M          

Year 8 O& M          

Year 9 O& M          

Year 10 O& M          

Year 11 O& M          

Year 12 O& M          

Year 13 O& M          

Year 14 O& M          

Year 15 O& M          

Year 16 O& M          

Year 17 O& M          

Year 18 O& M          

Year 19 O& M          

Year 20 O& M          

Year 21 O& M          

Year 22 O& M          
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 Year 23 O& M 0         
              

 

 Year 24 O& M 0         
              

 

 Year 25 O& M 0         
              

 

 

Total 
           

 

            
 

  

Notes: 

           
 

            
   

a) Model Format in Excel is available at ARHC website i.e www.arhc.mohua.gov.in.  
b) Figure mentioned in above table is illustrative. Figures will be filled in by the respective ULB such as Rent (Cl No-8, No of Unit (Cl NO-

3) and remaining columns shall be filled by the Bidders. 
 
 

We are submitting this bid after taking into consideration all the terms and conditions stated in the RFP document, and after 

careful assessment of the site, all risks and contingencies and all other conditions that may affect the financial proposal. 

 

Yours sincerely, 

 

Authorized Signature [In full and initials]: 

 

Name and Title of Signatory:  
Name of Agency:  

Address: 
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ACCEPTANCE OF BID 

 

The above bid (as modified by you as provided in the letters mentioned hereunder) 

is accepted by me for an on behalf of Project Authority of State Government for a 

sum of Rs.……………….……. (Rupee……….……………………………………………) 
 

 

The letters referred to below shall form part of this contract agreement: - 

 

(a)  
(b)  
(c) 

 

For & on behalf of Project Authority of State Government 
 
 
 

Signature ……………………………………… 

 

Designation ………………………………….. 

 

Dated: …………………………………………. 
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MEMORANDUM 
 

Sr 

No. 

Description Values/Description to be Applicable 

Relevant Clause(s) 

1 Name of Work Repair/Retrofit, Operate & Transfer (RDOT) by 

converting existing Government funded vacant 

houses into Affordable Rental Housing 

Complexes for a period of 25 years.  

2 Client/owner Vadodara Municipal Corporation 

3 Type of Bid EPC 

4 Earnest Money Deposit Rs. 30,000 Lakh (Rupees Thirty Thousand only) 

5 Estimated Cost Rs. 15,00,000 (Rupees Fifteen lakhs only) 

6 Time allowed for 

Completion of Work 

- 

7 Performance  Guarantee Will be intimated later on through E-mail after 

opening of Technical Bid 

8 Security 

Deposit/Retention Money 

5.00% (five percent only) of the contract 

amount 

9 Time allowed for starting 

the work 

The date of start of contract shall be 15 days 

from the date of handing over the site and 

approvals 

10 Defect liability period - 

11 Technical representatives 

required to be engaged at 

site 

As per Appendix-IV 
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Appendix- I 

 

PERFORMA FOR JOINT VENTURE AGREEMENT (JVA) 

 

JOINT VENTURE AGREEMENT (ON NON-JUDICIAL STAMP PAPER OF 

APPROPRIATE VALUE) 

 

JOINT VENTURE AGREEMENT BETWEEN M/S …… AND M/S …….. FOR  
SUCCESSFUL PERFORMANCE OF THE CONTRACT FOR …… (INSERT NAME OF  
CONTRACT, BRIEF DESCRIPTION OF WORKS AND NAME OF CLIENT) 

 

This Joint Venture Agreement executed on this ………….. day of ………… two thousand  
and ……………… between M/s……………….. …… a Company incorporated under the  
law of ………………. And having its Registered Office at ………. (Member-1 having  
more than 51% of share interest in the JV,  
Herein after called the “Lead member” Which expression shall include its successors, 

administrators, executors and permitted assigns) and M/s …………………. a 
 
Company incorporated under the law of ………………… and having its Registered  
Office  at…………………..  (hereinafter  called  the  “Member-2”  which  expression  
shall include its successor, administrators Executors and permitted assigns) for the 

purpose of submitting a bid and entering into a Contract (in case of award) against 

Bid document No………………………………… invited by PROJECT AUTHORITY AND 

WHEREAS. 
 
The Bidding Documents stipulates that the Agency for participation in the Selection 

Process may be a single entity or a Joint Venture (JV) of two entities. AND WHERAS 

the bid is being submitted to the Project Authority on behalf of the JV in 

accordance with the requirements of the Joint Venture criteria as stipulated in the 

Bid documents. NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 

 

1. That All the responsibilities and obligations of each of the Members delineated in 

this agreement are expressly understood and agreed between the Members. The share 

of Lead Member shall be ………% and share of other Member shall be …………% 

in the JV. 

 

2. That in consideration of the Award of Contract by Project Authority to the Member-1 

on behalf of JV, we the members to the JVA do hereby agree that Member-1 shall act as 

lead member of the JV. The lead member is authorized to deal with the bid, make all 

correspondence with Project Authority and further to sign the agreement, enter into 

contract and similar such actions in respect of the bided work.  
3. The lead member which shall represent the JV in all the dealings with Project 

Authority shall be solely and severally responsible for performance of the entire 

contract for and on behalf of any or both the members of the JV. 

 
4. JVA shall be valid during the entire currency of the contract including the period of 

extension, if any. Both the members of the JV shall remain associated with the project 

till completion of the project. There shall be significant technical contribution of both 

the members for the project. However, after completion of the project, lead member 

shall be solely responsible for all responsibilities and liabilities of JV. 
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5. Once the bid is submitted, the JVA shall not be modified/altered/terminated during 

the validity of the bid. In case any member of the JV fails to observe /comply with this 

stipulation, the full Earnest Money Deposit (EMD) shall be liable to be forfeited. 

Similarly, after the contract is awarded, the constitution of JV shall not be allowed to be 

altered during the currency of contract. Failure to observe this stipulation shall be 

deemed to be the breach of contract with all contractual consequences. 

 

6. No member of the JV shall have the right to assign or transfer the interest right 

or liability in respect of contract without the written consent of the other member 

and that of Project Authority. 

 
7. In case of any breach of this Contract committed by any of the Members of the JVA, 

both the Members do hereby undertake, declare and Conagency that both the members 

shall be solely and severally responsible for Performance of the works in accordance 

with the terms and conditions of the NIT, for the work of _______________  
________________________Bid Document and/or Contract and undertake to carry out 

all the obligations and responsibilities under this JVA. 

 
8. If the owner sustains any loss or damage on account of any breach of the contract, 

the lead member of JV undertake to pay such loss/damages, caused to the Project 

Authority on its written demand without any demur, reservation, contest or protest in 

any manner whatsoever. This is without prejudice to any rights of the Project Authority 

against the JV/lead member under the contract and/or guarantees. 

 

9. We agree that this Agreement shall be without any prejudice to the various 

liabilities of the JV Members including the performance security as well as other 

obligations of Joint Venture members in terms of the contract. 

 
10. The JV members will be fully governed by the terms and conditions of the 

contract and shall be responsible for the quality of all the works and timely 

execution thereof to meet the completion schedule under the contract. 

 
11. This Agreement shall be construed and interpreted in accordance with the Laws 

of India and the respective courts of India shall have exclusive jurisdiction to 

adjudicate upon the disputes between the parties. 

 
12. We, the JV members agree that this Agreement shall be irrevocable and shall 

form an integral part of the Contract. We further agree that this agreement shall 

continue to be enforceable till the successful completion of contract and till the 

Project Authority discharges it. 

 
13. On award of contract, a single Performance Bank Guarantee shall be submitted 

by the lead member on behalf of JV as per bid conditions. 

 
14. This Agreement shall not be construed as establishing or giving effect to any legal 

entity such as, a company, a partnership, etc. It shall relate solely towards Project 
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Authority/the Project Authority for submission of Bid/Bid and related execution of 

works to be performed pursuant to the contract and shall not extend to any other 

activities. 

 

15. That this Agreement shall be operative from the effective date of the contract. 

 

IN WITNESS WHEREOF, the JV members through their authorized Representatives 

have executed these presents and affixed common seal of their respective 

companies, on the day, month and year first mentioned above. 

 

For M/s ………… (JV - Lead Member)  
Witness: 1……………………………………………. 

 

For M/s ………… (JV - Member-2)  
Witness: 1 ……………………………………………. 
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Appendix-II 
 
 
 

ESTABLISHING SITE LABORATORY AND TESTING OF MATERIALS 

 

Equipments for conducting necessary tests shall be provided and installed at site in 

the well-furnished site laboratory by the agency at its own cost to establish that the 

work is being done as per contract specifications and standards. 
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Appendix-III 

 

A SUGGESTIVE LIST OF PLANT AND EQUIPMENT AT SITE  
to be provided by the Agency 

 

The plant and equipment as required for repair/ retrofit/ construction to be 

provided by Agency here. 
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SECTION 05 

 

DESIGN & DRAWINGS AND CONDITIONS & SPECIFICATIONS OF  
CIVIL AND E&M WORKS 

 

1. General Conditions for Civil Works 

 

1.1 The work in general shall be carried out in accordance with the CPWD 

Specifications Agency(s) shall provide permanent bench marks, flag tops and 

other reference points for the proper execution of work and these shall be 

preserved till the end of the work. All such reference points shall be in 

relation to the levels and locations, given in the Architectural and plumbing 

drawings. On completion of work, the Agency(s) shall submit four prints of 

“as built” drawings to the Competent Authority.  
1.2 The Agency(s) should engage approved, licensed plumbers for the work and 

get the materials (fixtures/fittings) tested, by the ULB wherever required. The 

Agency (s) shall submit for the approval of the Competent Authority, the 

name of the plumbing Agency proposed to be engaged by him.  
1.3 The Agency shall give performance test of the entire installation(s) as per the 

specifications in the presence of the Competent Authority or his authorized 

representative before the work is finally accepted.  
1.4 The work shall be carried out in accordance with the Architectural drawings 

and structural drawings approved by the Competent Authority.  
1.5 Before commencement of any item of work the Concessionaire shall correlate 

all the relevant architectural and structural drawings, and specifications etc. 

and satisfy him that the information available is complete and unambiguous. 

The Concessionaire alone shall be responsible for any loss or damage 

occurring by the commencement of work he works of services will be 

executed simultaneously.  
1.6 If the work is carried out in more than one shift or during night, the Agency 

must take permission from the police authorities etc. The Agency shall be 

responsible for the watch and ward/guard of the buildings safety, fittings 

and fixtures provided by him against pilferage and breakage during the 

period of installations and thereafter till the building is physically handed 

over to the department. Sample of building materials, fittings and other 

articles required for execution of work shall be got approved from the 

Competent Authority before use in the work. The quality of samples brought 

by the agency shall be judged by standards laid down in the relevant 

CPWD/BIS specifications. All materials and articles brought by the agency to 

the site for use shall conform to the samples approved by the Competent 

Authority which shall be preserved till the completion of the work.  
1.7 BIS marked materials except otherwise specified shall be subjected to quality 

test at the discretion of the Competent Authority besides testing of other 

materials as per the specifications described for the item/material. Wherever BIS 

marked materials are brought to the site of work, the agency shall, if required, 

by the Competent Authority, furnish manufacturer‟s test certificate or test 

certificate from approved testing laboratory to establish that the material/ 

procured by the agency for incorporation in the work satisfies the provisions of 

 



69 

 

specifications/BIS codes relevant to the material and/or the work done.  
1.8 The Concessionaire shall procure the required materials in advance so that 

there is sufficient time to testing of the materials and clearance of the same 

before use in the work. The Concessionaire shall provide at his own cost 

suitable weighing and measuring arrangements at site for checking the 

weight/ dimensions as may be necessary for execution of work.  
1.9 Regarding testing of civil & electrical materials, the testing of materials shall 

be conducted in Govt. Laboratory/Govt. colleges/IITs/NITs or from the 

laboratory approved by Competent Authority, as required. The charges of 

testing of materials in approved laboratory shall be borne by the agency.  
1.10 Agency shall submit minimum “Quality Assurance” plan within 45 days after 

award of work which shall be consisting of: 

1.10.1 Lot size, number of required tests and frequency of testing. While 

deciding these criteria CPWD specifications &provisions of BIS Code 

and standard practices may be referred. Volume of work, practical 

difficulties and site conditions etc. may also be kept in view. The lot 

size, number of tests and frequencies of testing can be altered or 

modified by the Competent Authority from the prescribed limits.  
1.10.2 Should clearly indicate the machinery and other Tool & plants re-

quired to be deployed at site by the Receipt of Material, testing of 

the same &maintenance of Register of Tests.  
1.10.3 All the registers of tests carried out at construction site or in out-

side laboratories shall be maintained by the Concessionaire, which 

may be inspected by Competent Authority or his/her designee at 

any point of time.  
1.10.4 All the test in field lab setup at construction site shall be carried 

out by the Quality control team to be engaged by the agency which 

can be witnessed by Competent Authority or his/her design. All the 

entries in the registers will be made by the designated Engineering 

Staff of the agency.  
1.10.5 Agency shall be responsible for safe custody of all the test registers. 

 

1.15 Method Statement 

 

1.15.1 The Agency shall submit a „Methods statement‟ for each important activity for 

the approval of the Competent Authority soon after the award of work to him. 

The „Methods statement‟ is a statement by which the construction 

procedures for any activity of construction are formulated and stated in 

chronological order. The „Methods statement‟, should have a description of 

the item with elaborate procedures in steps to implement the same, the 

specifications of the materials involved, their testing and acceptance criteria, 

equipment to be used, Precautions to be taken, steps of measurement, etc. 

Further ULB has the right to modify or change the „Method statement‟ as per 

their own requirement and need of the Project at any stage of project. 

 

1.16 Conditions for environment protection 

 

1.16.1 The Agency shall not store/dump construction material or debris on the 
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metal road.  
1.16.2 The Agency shall get prior approval from Competent Authority for the area 

where the construction material or debris can be stored beyond the metal 

road. This area shall not cause any obstruction to the free flow of traffic/ 

inconvenience to the pedestrians. It should be ensured by the agency that 

no accidents occur because such permissible storage. 
 

1.1.3 The Agency shall ensure that all the trucks or vehicles of any kind 

which are used for construction purposes/or are carrying construction 

mate-rial like material like cement, sand and other allied material are 

fully covered. The agency shall take every necessary precaution that 

the ve-hicles are properly cleaned and dust free to ensure that enroute 

their destination, the dust, sand or any other particles are not released 

in air/contaminate air.  
1.1.4 The Agency shall provide mask to every worker working on the construc-

tion site and involved in loading, unloading and carriage of construction 

material and construction debris to prevent inhalation of dust particles. 
 

1.1.5 The Agency shall comply all the preventive and protective environmen-

tal steps as stated in the MoEF&CC guidelines 2010 and/ or any other 

guidelines issued later on.  
1.1.6 The Agency shall carry out on- road-inspection for black smoke 

generat-ing machinery. The agency shall use cleaner fuel.  
1.1.7 The Agency shall ensure that all DG set comply emission norms notified 

by MoEF&CC.  
1.1.8 The Agency shall use vehicles having pollution under control certificate. 

The emissions can be reduced by a large extent by reducing the speed 

of a vehicle to 20Kmph. Speed bumps shall be used to ensure speed 

reduc-tion. In case where reduction speeds cannot effectively reduce 

fugitive dust, the agency shall divert traffic to nearby paved areas.  
1.1.9 The Agency shall ensure that the construction material is covered by 

tarpaulin. The Agency shall take all other precaution to ensure that no 

dust particles are permitted to pollute air quality because of such stor-

age.  
1.1.10 The paving of the path for plying of vehicles carrying construction 

mate-rial is more permanent solution to dust control and suitable for 

longer duration projects.  
1.1.11 It is mandatory to use of wet jet in grinding and stone cutting.  
1.1.12 The Agency shall take appropriate protection measures like raising 

wind breakers of appropriate height on all sides of the plot/area using 

CGI sheets or plastic and / or other similar material to ensure that no 

con-struction material dust fly outside the plot area.  
1.1.13 Any violation of orders of MoEF&CC including guidelines of State Gov-

ernment, SPCB or any officer of any department shall lead to stoppage 

of work for which Agency shall be responsible and no hindrance shall 

be accounted in this regard. 

 

2. Specifications for Civil Works 

 

2.1 The broad specifications for Repair/Retrofitting of Dwelling Unit including 
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infrastructure of JnNURM & RAY projects are as per RFP and need to be followed 

wherever applicable. As regards material cement, steel reinforcement, design mix 

concrete from batching plant, RMC, water proofing, etc. and any other required 

material shall be as per CPWD specifications. 

 

3. Approved Makes 

 

The following specification/brands names of materials to be used as listed below 

wherever required or equivalent or as per the requirement of State/ULB. However, 

wherever possible only approved Makes to be used. The efforts should be made by 

the agency to use indigenous products. The Agency should also consider the 

availability of spares parts/components for maintenance purposes while proposing 

any brand/ manufacturer. The materials of any other brand/manufacturer may be 

proposed for use by the agency in case the brands specified below are not available 

in the market and/or agency intends to use some other brand better than the 

brands mentioned in this list. The alternate brand can be used only after the 

approval of Competent Authority. 

 

Note: The list given below is suggestive makes of materials and components that 

can be used in RDOT model. However, State/UT Government may finalize their own 

list based on availability and requirement. 

 

Sl. No. Materials Approved make 

For Civil Works  

1. PPC / OPC  Cement ACC / ULTRATECH / AMBUJA / JK BIRLA 

2. White Cement J.K. WHITE / BIRLA WHITE / TRAVANCORE 

3. Reinforcement Steel TATA / SAIL / JINDAL STEEL / RINL 

4. Structural steel SAIL / TATA STEEL Ltd. /RINL AND JINDAL 

 sections STEEL & POWER Ltd 

5. AAC block BUILTECH / MAGICRETE BUILDING SOLUTION 

  / AEROCON/INDO BHUTAN CONSTRUCTION 

  SOLUTION 

6. AAC Block Adhesive ULTRATECH / FERROUSCRETE / BAL ENDURA 

7. Polymer Modified BAL ENDURA / WEBBER / MYK LATICRETE 

 Cementitious Grout  

8. Epoxy mortar FOSROC / SIKA / CICO / LATICRETE 

9. Flush doors GREEN / DURO / MERINO / MAYUR / ARCHID 

  / KUTTY 

10. UPVC windows/ doors ENCRAFT / ALUPLAST / REHAU / DUROPLAST 

 / ventilators  

11. Wooden / metal / NAVAIR / SUKRI / PROMAT / KUTTY / 

 glaze- fire rated door BHAWANI / PACIFIC 

 shutters  

12. Hinges & brassware SHALIMAR/ INDO-BRASS / AMARBHOY 

  DOSSAJI / EARL BIHARI / MAGNUM/KICH 

13. All types of glass AIS / MODIGUARD / PILKINGTON / 

  GLAVERBEL / SAINT GOBBIN 

14. Fire-rated glass (two GLAVERBEL / SAINT GOBBIN / PYROGUARD / 

 hour fire rating) SHOTT 

 transparent clear glass  
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15. All hardware and DORMA / HAFELE / GEZEI / KICH / GODREJ 

 fittings for all types / ASSA-ABLOY 

 of glazing / doors /  

 windows etc.  

16. Adhesives ANCHOR / DUNLOP / PIDILITE-FEVICOL 

17. Stainless steel door DORMA / HAFELE / GEZE / GODREJ / KICH / 

 handles / locks  and IPSA / ASSA-ABLOY 

 fittings  

18. SS mesh GKD / WMW 

19. Commercial ply / DURO / CENTURY / ARCHID / DURIAN 

 board  

20. Hardware accessories INDERSOLL ROND / DORMA/ GEZE / HAFELE 

 for fire doors / panic / ASSA-ABLOY / KICH 

 bar / panic trim /  

 door closer / hinges /  

 mortise lock  

21. Vitreous China Ware HINDWARE / PARRYWARE / CERA / JOHNSON 

  / KEROVIT 

22. RCC pipes PRAGATI / LAKSHMI / SOOD & SOOD / JAIN & 

  CO 

23. UPVC / CPVC pipes & SUPREME / PRINCE / ASTRAL / FINOLEX / 

 fittings SURYA ROSHNI / ASHIRWAD 

24. Stainless steel sinks NEELKANTH / NIRALI / CERA 

25. Spun cast iron pipes & JAISWAL NECO/ RIF / SKF / BIC 

 fittings (is:3989)  

26. Stoneware pipes and PERFECT / BURN / ANAND / PARRY 

 gully traps  

27. Gunmetal valves (full ZOLOTO / CASTLE/ KARTAR 

 way valve) class-i  

28. CI double flanged KIRLOSKAR / IVC / SONDHI / KEJRIWAL 

 sluice valve  

29. CI manhole frame & NECO / RIF / SKF / BIC 

 covers and CI grating  

30. sanitary CP fittings & ORIENTAL SERIES OF MARC OR EQUIVALENT 

 accessories SERIES OF JAQUAR / PARRYWARE / GROHE / 

  KOHLER 

31. Floor traps JAYNA / CHILLY / NIRALI 

32. PVC water tank SINTEX / POLYCON / SPL. 

33. Ceramic tiles / H & R JOHNSON / SOMANY / KAJARIA / ASIAN 

 Vitrified Tiles (AGL) 

34. Synthetic enamel paint 1st QUALITY PRODUCTS OF: ASIAN / BERGER 

 / primer / distemper / ICI (DULUX) / NEROLAC 

 / exterior decorative  

 paint  

35. Wall putty / course 1st QUALITY PRODUCTS OF: BIRLA WHITE / 

 putty J.K WHITE / FERROUS CRETE / BERGER 

36. Tile adhesive / epoxy FERROUS CRETE / BALLL ENDURA / PIDILITE 

 grouts / LATI CRETE 

37. Pavers / grass pavers / UNISTONE / ULTRA / HINDUSTAN / K.K. 

 kerb stone  
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38.  Building Signage HINDUSTAN SIGNAGE PVT.LTD / PR 

      GRAPHICS / MOTIVATTE SOLUTION / GALAXY 

      SIGNAGE, SIGNSUTRA 

For Electrical Works  

1  FRLS PVC insulated L&T / HAVEL‟S / POLYCAB / FINOLEX / SKY 

  copper wire /Power TONE. 

  cable / XLPE Cable /  

  Telephone cable  
       

2  Co-axial TV cable L&T / HAVEL‟S / POLYCAB / FINOLEX / SKY 

      TONE. 

3  Steel Conduit RM CON / AKG / BEC ISI MARKED. 

4  PVC Conduit AKG / POLYCAB / PRINCE ISI MARKED. 
5  L. T. Panel / Meter ADLECMUNDKA / ASSOCIATED SWITCHGEARS 

  Board   AND PROJECT LTD. / SUDHIR GENSET LTD. 

      / CONTROL AND SWITCHGEARS PVT. LTD / 

      KEPL /TRICOLITE 

6  MCB/MCB DB, LEGRAND / SIEMENS / L&T / ABB / 

  prewired MCB DB SCHNEIDER 

  and sheet steel Metal  

  enclosed industrial  

  socket, plug top and  

  Isolators  

7  Modular type switch/ LEGRAND (MYLINC / HAVEL‟S (PICCADILLY) / 

  Socket, Telephone HONEYWELL (MIDAS) /NORTH WEST (NOVA) 

  socket, cable TV  

  Antenna socket,  

  Electronic fan regulator  

  and GI Boxes  

8  LED fitting PHILIPS / CROMPTON / WIPRO / GE / 

      ZUMPOBEL / TRILUX 

9  Ceiling Fan / Exhaust CROMPTON GREAVES / ALMONARD / 

  fan HAVELLS / USHA. 

10  Octagonal steel pole BAJAJ/ TWINKLE / VALMART 

11  Air Circuit Breaker / L&T-U POWER / SIEMENS-3WL / ABB-EMAX / 

  MCCB. SCHNEIDER-MASTERPACT-NW 

       

12  Fire Extinguishers SAFEX/ MINIMEX / SUPEREX / CEASFIRE 

13  Diesel operated Power CUMMINS INDIA / CATERPILLAR / PERKINS / 

  Generating Engine KOEL GREEN 

14  Alternator STAMFORD / LEROY SOMER / CATERPILLAR / 

      KOEL GREEN 

15  LIFTS 1. M/S OTIS 

      2. M/S KONE 

      3. M/S MITSUBISHI 

      4. M/S SCHINDLER 

      5. M/S JOHNSON LIFTS PVT. LTD. CHEN- 

      NAI 

16 Copper Conductor BONTON / LAPP CABLE / HAVELLS / RR 

 Control Cable KABEL / L&T / RAJNIGANDHA 

17 Communication Cable LAPP CABLE / FUSION POLYMER / BELDON 

 / Signal Cable  
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18  Fire / Sprinkler Main MATHER & PLATT INDIA LIMITED / GRUNDFOS 

  Pump / Jockey Pump / KIRLOSKAR / KSB 

19  Diesel Engine CUMMINS / KIRLOSKAR / CATEPILLAR 

20  Motor ABB/ SIEMENS/ KIRLOSKAR / CROMPTON 

   GREAVES 

21  Anti Vibration KANWAL INDUSTRIAL CORPORATION/ 

  Mounting RESISTOFLEX / EWREN 

22  Starter L&T/ SIEMENS / CROMPTON/ GE / ABB / 

   BCH 

23  Addressable Multi NOTIFIER / SIEMENS / BOSCH / EDWARD. 
  criteria Smoke  

  Detectors With  

  base / Addressable  

  Duct Type Smoke  

  Detectors With base/  

  Fault Isolator with  

  base/ Addressable  

  Heat Detectors with  

  base/ Addressable  

  Manual Call points /  

  Addressable Control  

  Module / Addressable  

  Monitor Module /  

  Sounder/ Hooter  

  cum Strobe/ Fire  

  Alarm Control Panel/  

  PA System Panel/  

  Telephone Jack /  

  Hand Set/ Software/  

  Speaker  

24  Fireman Axe/ SAFEX/ PADMINI / GETECH 

  Installation Control  

  Valve  

25  2-way/4-way FBC SAFEX/ NEWAGE (MUMBAI) / GETECH 

26  Window Sprinkler TYCO / HD 

27  Deluge Valve SAFEX/ TYCO / HD 

28  Air release valve SUPEREX/ GETECH / NEWAGE / SAFEX 

3.1 ROADS  

 

a. Internal Roads: The internal roads feeding the houses will be of 100 mm 

thick RCC of not less than M25 grade over a base course of PCC not less 

than M7.5 grade (100mm thick). 

 

b. Peripheral Roads and pathways. “Providing and laying factory made cham-

fered edge Rubber Moulded concrete colored paver blocks of required strength, 

thickness & size/shape, made by table vibratory method, to attain superior 

smooth finish using PU or equivalent moulds, laid in required mix of colour 
 

& pattern over 50mm thick compacted bed of coarse sand, compacting and 

proper embedding / laying of inter locking paver blocks into the sand bedding 

layer through vibratory compaction by using plate vibrator, filling the joints 
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with fine sand and cutting of paver blocks as per required size and pattern, 

finishing and sweeping extra sand in footpath, parks, lawns, drive ways or 

light traffic parking etc. all complete as per manufacturer‟s specifications & 

direction of Competent Authority: 80 mm thick c.c. paver block of M-30 

grade with approved colour design”. 

 

The peripheral road, pathways and internal roads should be as per 

the CPWD specifications. 

 

3.2 WATER SUPPLY 

 

50 mm Dia 6 Kg/cm2 UPVC including all required fitting etc. as required 

including connection with existing line. 

 

3.3 SEVERAGE SYSTEM 

 

150 mm Dia. PVC pipe as per IS: 14333 and IS: 10910 with required size of 

Manholes etc. to be provided. 

 

3.4 RAIN WATER HARVESTING TANK 

 

Rain Water Harvesting will be constructed as per the CPWD specifications. 

 

3.5 EXTERNAL ELECTRIFICATION WORK 

 

Electric Panel: As necessary for the layout Feeder Pillar Floor mounting totally 

enclosed compartmentalized cubical, dust vermin proof and outdoor type with 

required earthling plate and bus bar complete including connections etc. 
 

• Providing and Laying require Electrical cable for providing electrical 

supply to units, as approved.  
• Providing and fixing street solar Lights as required including fixture 

and ESL, as per CPWD specifications.  
• Making required connections to Building and flats.  
• Providing and fixing solar light connection in stair case and common 

area and wherever possible.  
• P/Laying XLPE insulated / P.V.C. sheathed cable of 1.1 KV grade with 

armoured aluminum conductor of IS:7098-I/1554-1 approved make 

in ground as per IS:1255 including excavation of 30cmx75cm size 

trench, 25 cm thick under layer of sand, 2nd class bricks covering, 

refilling earth, compaction of earth, making necessary connection, 

testing etc. as required of size.  
a. 35.0 Sq.mm 3.5 core  
b. 6.0 Sq.mm 2 core  
c. 4.0 Sq.mm 2 Core 

 

3.6 BOUNDARY WALL with gates 

 

The selected agency may like to use prefabricated technology for construction of 

boundary walls. Its height shall be minimum 2.1 m high and 0.6 m fencing with 
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proper water proofing and drainage.  
Or,  
Brick / Block Masonry with R.C.C intermittent columns having grill of approved 

pattern and coping of CC 1:2:4 (1 cement: 2 Coarse sand: 4 graded stone 

aggregate) on top of wall with pointing as per approved drawing. Height of 

boundary wall shall be minimum 2.1 Mtr. height solid walls and 0.6 Mtr fencing 

above solid wall to make area secured. 

 

4. EXTERNAL DEVELOPMENT WORKS 

 

A. SPECIFICATIONS FOR WATER SUPPLY: 

 

1. Scope: It includes excavation for pipes, laying of Ductile Iron pipes K-9 with 

necessary fittings, sluice valves, fire hydrants, air valves with necessary brick 

chambers, jointing of pipes and fittings, accessories, refilling of trenches and 

testing for leakage disinfection etc. complete to the satisfaction of Competent 

Authority as per approved scheme in the specified boundary / area. 

 
2. The water line system shall be laid as per the scheme approved by local 

authority. The sluice valves, fire-hydrants and air valves shall be IS marked. 

Any modification in this scheme approved by the Competent Authority shall 

not violate terms of contract. The work shall be executed as per latest CPWD 

Specification with upto date correction slips and the relevant IS Codes shall 

be followed. 

 
3. Excavation: The work includes excavation in all types of strata. For proper 

jointing of pipes and fittings the bottom of the trench and sides at the relevant 

places should be sufficient for doing proper lead caulking of joints. The top of the 

pipes would have at least cushion of 60 cm from the finished surface under road 

beams and 1.2 M under roads or as per direction of Competent Authority. 

 

4. Ductile Iron pipes K-9 pipes duly approved by the Competent Authority shall 

be used in the work. All collar jointed/flanged/ socketed fittings shall be of 

heavy class. 

 
5. Laying: The Ductile Iron pipes K-9 shall be laid as per alignment shown in 

the approved drawings. In case it is considered necessary by the Competent 

Authority to alter the alignment as per site situations, so as to accommodate 

laying of other services viz. storm water drain, sewerage, horticulture pipes, 

and electric cables, no extra claims for the same would be entertained. While 

laying the pipes, it may be ensured that these water supply pipes have a 

horizontal and vertical separation of 3 meters and 0.5meter respectively from 

the sewer pipes. The water line should in no case run below sewer line. 

 
6. Jointing: Water supply pipes, fittings and specials shall be jointed together with 

pig lead or flanged joints where necessary as per direction of Competent 

Authority. The pig lead brought at site shall be got tested from laboratory and 

only after the results are found to be satisfactory the same would be allowed 
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to be used in the work and shall remain in joint custody. The day to day 

consumption of lead shall be maintained by the Junior Competent Authority 

and the same would be signed by the participating agency as well. The 

quantity of lead to be used in joints of pipes, fittings and specials would be 

as per CPWD Specifications / IS Codes. 

 

7. Chambers: Suitable fly ash brick chambers for housing the fire hydrants and 

sluice valves shall be constructed in brick masonry with bricks of class 

designation 75 in CM 1:5. The brick chambers shall have leveling course of CC 

1:5:10, the chamber shall be plastered with CM 1:3, 12mm thick with a floating 

coat of neat cement. The chambers shall have RCC slab on top with required 

opening for operation of valves as per MS Specifications, indicating plate 

showing the positions of fire hydrants, and sluice valves also be provided. 

 

8. Cement Concrete 1:2:4, thrusts blocks shall be provided as per CPWD 

Specifications for the various fittings/accessories. 

 
9. Disinfection/Testing: After the work has been completed the lines shall be 

flushed with water containing bleaching powder @ 0.5gms/ litre of water and 

cleaned with fresh water and the operation repeated 3 times till the sample of 

water is approved by Municipal Laboratory. 

 
Pipes laid shall be tested at twice the maximum allowable pressure to check 

water tightness of the joints and to detect any hair cracks in the pipes. After 

satisfactory completion of the work, 5 sets of completion plans, showing the 

alignment of lines, location of air valves, sluice valves, fire hydrants along with. 

 
10. The work may be inspected by officials of local municipal/statutory authority 

or any other agency designated by Project Authority during execution. 

 
11. UGR of required capacity with boosting arrangement in pump house i/c necessary 

installation for supply of water in the houses as per approval accorded. The design of 

UGR along with its capacity and pump house details such as power, motor details 

and others shall be as per the CPWD specifications. 
 
12. The work shall be executed as per approval accorded by local authority and 

the design and drawings by Competent Authority, shall be final and binding 

on the participating agency and will not be open to questions. 

 

B. SPECIFICATION FOR SEWERAGE: 

 

The work shall be executed as per approval accorded by local authority and the 

design and drawings by Competent Authority, shall be final and binding on the 

participating agency and will not be open to questions. This work shall include 

excavation in all stratas, laying stone ware, RCC, NP2/NP3, S&S pipes, 

construction of manholes, providing SFRC manhole covers, frames, heavy duty, foot 

rests with necessary brick work in cement mortar, plaster, bed concrete and 

concrete up to haunches and around the pipes wherever required. 
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C. GENERAL: 

 

1. Circular Manholes:  
a) Manholes shall be provided:  

(i) At starting point of each line,  
(ii) At all change points,  

b) Gradient, size of the pipe, alignment)  
(i) At all junction points of two or more lines. Manholes should be so 

spaced that each properly discharged in the direction of flow, and 

maximum centre to centre spacing of manholes will be as per 

prevailing Bye-laws. 

 
2. Sizes of manholes: 

 

S. No. For depth of manhole between Bottom diameter of 

  manhole 

1. 0.914 m to 1.68 m 0.914 m (3‟-0”) 

 (3‟-0” to 5‟-6”)  

2. 1.68 m to 2.28 m 1.220 m (4‟-0”) 

 (5‟-6” to 7‟-6”)  

3. Beyond 2.28m 1.520 m (5‟-0”) 

 (3‟-0” to 5‟-6”)  
   

 

c) For depth less than 0.914 m, rectangular manholes of size 90x80 

cm shall be provided. 

 
3. All manholes to be plastered both inside and outside with cement mortar 1:4 

(1 cement: 4 coarse sand) with a floating coat of neat cement inside. 

 
4. When sewer is being laid under sub-soil water 15cm thick stone soiling shall 

be provided under concrete bedding and 23cm thick under manholes. 

 
5. Heavy duty SFRC manhole frames and covers 560mm internal dia. will be 

provided weighing 182 Kg. and to be tested as per IS: 1726 (Part-I) for heavy 

duty loads. The covers shall be embossed with its year of manufacture and 

work „SEWER‟ and IS Mark. 

 
6. Drop Connection: Normally, no sewer line shall have a drop of more than 

0.610 Mtr. in any case. Wherever, the drop is more, a drop connection 

arrangement shall be provided as per sketch in CPWD Specification 1996, 

with amendments till date. 

 
7. Pipes: Laying of sewerage lines shall include excavation in all types of soils, 

providing and laying of RCC, S&S pipes, NP2/NP3 as specified with rubber 

ring joints, testing and refilling etc., the completion of job to the satisfaction 

of Competent Authority and according to the specifications prescribed. 

 
(i) The S&S, RCC, NP-2/NP-3 pipes as per requirement / approved scheme 
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IS marked will be used, with rubber ring and cement mortar joints. 

 

(ii) Pipes laid at a depth less than 0.910m under road berms and green 

belts, and more than 4.57m shall be encased with 1:4:8 (1 cement : 4 

fine sand : 8 graded stone agg. 40mm nominal size) cement concrete 

15cm thick on all sides including under the pipes. 

 
(iii) Extra excavation of at least 0.23m width in each side will be done for 

proper jointing of pipes at the location of sockets. 

 
(iv) No sewer line shall be laid within a distance of 3.25m from building 

line - in case of roads. In case of service lanes / roads the sewer line 

shall be laid at centre of the lanes. 

 
(v) The minimum size of pipe to be used shall be as per approved scheme. 

 

(vi) In case the pipe are laid under sub-soil water level, the encasement 

shall be done with 1:3:6 (1 cement: 3 coarse sand: 6 graded stone agg. 

40mm nominal size) instead of CC 1:4:8. 

 
(vii) In other cases 0.15m bed encasement with 1:4:8 (1 cement : 4 fine 

sand : 8 graded stone agg. 40mm nominal size) cement concrete upto 

haunches of pipes shall be provided, the stone ballast shall be of 

40mm nominal size for bed concrete and 20mm nominal size for 

around encasement of pipe. Where cushion is less than 0.90m around 

encasement of pipe with same mix will be done. 

 
(viii) Where the invert level of the manhole is 1.22m or more below the 

subsoil water level, 0.115m thick core of CC 1:2:4 (1 cement : 2 coarse 

sand : 4 graded stone ballast 20mm nominal size) shall be provided in 

the walls of the manhole upto 0.61m above sub-soil water level in 

order to prevent in-filtration of sub-soil water level, from the sides of 

the manhole shall be provided with 15cm thick 1:2:4 (1 cement : 2 

coarse sand : 4 stone agg. 20mm nominal size) RCC slab, 

monolithically with the core of the wall of the manhole lean concrete of 

1:5:10 (1 cement : 5 fine sand : 10 graded stone agg. 40mm nominal 

size) of 0.075m thick shall be provided under the slab. 

 
8. The sewer line laid will be subject of following three tests:  

a) Smoke Test: To check the air tightness of joints.  
b) Mirror Test: To check the straight alignment of pipes.  
c) Disc Test: To see that lines are free of dead/set concrete/ mortar/ 

other blockages and lines laid are in straight line from manhole to 

manhole. 

 
9. Any other tests, if required during course of execution will be decided by the 

Competent Authority and will be binding on the participating agency. 
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10. The participating agency will submit to Competent Authority adequate sets of 

completion plan of sewerage system laid showing position of manholes with 

its centre to centre distance dia. of lines, gradients, location of drop 

connections, connecting point with ground levels and invert levels at each 

point within 10 days of completion of the sewerage work. The service plan (in 

original) approved by the local body along with their forwarding letter be also 

submitted to the Competent Authority. 

 
11. The following gradient shall be maintained while laying the pipes:  

S. No. Dia. of Pipe Slope 
       

1.  250mm 1 in 190 

2.  300mm 1 in 245 

3.  350mm 1 in 300 

4.  400mm 1 in 360 

5.  450mm 1 in 510 

6.  500mm 1 in 590 

 

12. Crossing over Nallahs shall be done by C.I. pipe with necessary support. 

 

13. The conditions mentioned in the approved scheme of local authority shall 

be followed strictly. 

 

C. SPECIFICATIONS FOR STORM WATER DRAINAGE: 

 

Storm water drainage shall include excavating in all types of soils, providing and laying 

brick work with FPS bricks of CD-75 in CM 1:4 (1 cement : 4 coarse sand. Plastering of 

inside and top of both walls of drain shall be in CM 1:3 (1 cement : 3 fine sand) with 

floating coat of neat cement and outside plastering 6” in depth both side, 
 
CC 1:5:10 (with coarse sand) in bottom & CC 1:2:4 in channel of drain then 

covering of all drains with SFRC covers of design mix M-25. 

 

Following specifications will be used for providing underground pipe drainage in the 

complex.  
1. The work will be executed as per the design and layout approved by the local 

municipal authority.  
2. FPS bricks of CD-75 shall be used.  
3. Minimum width of the drains shall be 230mm or as per CPWD specifications.  
4. SFRC covers of design mix M-25 shall be provided on all the drains.  
5. Any other details, if required during course of execution will be decided by the 

Competent Authority and will be binding on the participating agency. 

 
D. SPECIFICATIONS FOR ROADS, PARKINGS & PATHWAYS: 
 

1. Construction of internal approach roads and parkings will be done as per layout 

plan and standard laid down by local municipal authority. The participating 

Agency will ensure that roads are developed to the dull right of way. The 

required metalled width will be provided to the exact crust thickness as per 

norms. The participating agency will ensure that nowhere the right of way of 

roads reduces. The roads will be laid to camber longitudinal as well as cross- 
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section wise. 
 

The job of construction of roads consists of preparation of sub-grade, 

consolidation of the same, filling and compacting the earth work in 

embankment under optimum moisture conditions to give at least 95% of the 

maximum dry density (proctor density), supplying locally available stone and 

screening of blue texture of the required laying of base and sub-base courses 

using binding and blinding material and necessary rolling as per 

specification, brick on edge and pre-mixing etc. The surface dressing of the 

berms of roads will be done in such a fashion so as to discharge the rain 

water of the open areas to the storm water pipe drainage. MORTH guidelines 

will be followed in case of any omissions. 
 

2. Surface dressing of the berms with slope towards drainage system. 
 
3. CC 1:2:4 (1 cement : 2 coarse sand : 4 graded stone agg. 20mm nominal size) 

pre-cast kerb stone fair face finish in uniform colour, of 0.30m long and 

0.20m x 0.20m section as per CPWD Specifications / direction of Competent 

Authority jointed with the mix 1:2 (1 cement : 2 fine sand) to be provided as 

per architectural drawings. 
 
4. Toe walls in brick masonry with bricks of class designation 75 in cement mix 

1:4 for pavements/footpaths wherever necessary. 
 
5. RCC NP2 S&S pipe joints in rubber rings and cement mortar 1:2 (1 cement : 

2 fine sand) for cross drainage with gully chambers of size 50x45x60cms 

with M.S. grating of size 500x450mm wherever necessary as per decision of 

the Competent Authority. 
 
6. Any other details that crop up depending upon site conditions will be decided by 

the Competent Authority and will be binding on the participating agencies. 
 
7. The specifications of CC pavement/footpath shall be as under:  

a) 100mm thick CC 1:5:10 (1Cement: 5 find sand: 10 graded stone agg. 

40mm nominal size)  
b) 100mm thick CC 1:2:4 (1 cement: 2 coarse sand: 4 graded stone agg. 

20mm nominal size) over under layer of CC 1:5:10 as per para „a‟ above. 

c) Toe wall brick masonry with FPS bricks of class designation 75 in 

cement mortar 1:4 (1 cement: 4 coarse sand) to retain the edge of the 

paving. 
 
8. The work will be done as per latest CPWD Specifications with up to date 

corrections. Any other width of road as per approved development plan shall 

be as per prevailing norms. 
 
9. The participating Agency shall submit to the Competent Authority, adequate 

sets of completion plans for roads, paths after its completion showing right 

of way of each road/path and their respective cross section within 10 days 

of completion of road/path work. 
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SECTION- 06 

 

PROJECT DEVELOPMENT AND MANAGEMENT AGREEMENT BETWEEN  
CONCESSIONAIRE AND PROJECT AUTHORITY 

 
 
 

PROJECT DEVELOPMENT AND MANGEMENT AGREEMENT 

 

The Project Development and Management Agreement (“PDMA” or Agreement) mutually 

agreed and entered into on this the __________ day of ________________________, Two 
 
Thousand  and  __________________at  ____________________________________Location  
and address 

 

BETWEEN 

 

Project Authority (Address) (hereinafter referred to 

expression shall unless repugnant to the context 

successors, successors and assigns on the First Part. 

 

AND 

 
 
 
 

 

as the “Authority” or which 

include the administrators, 

 

 

___________a company incorporated under the Companies Act, 1956/a partnership  
agency registered under the Partnership Act, 1932 / or a sole proprietorship agency 

registered under the Proprietorship Act 1908 having its office at  
_______________________________ (hereinafter referred to as the “Concessionaire”)  
which expression shall repugnant to the context include the successor and 

permitted assigns, on the Other Part. 

 

The Authority and Concessionaire are collectively referred to as “Parties” and 

individually as “Party” 

 

WHEREAS, 

 

A. Pursuant thereto, the Authority through an open, transparent and competitive 

bidding process invited proposals from interested parties for the Projects by issuing 

Request for Proposal (RPF) documents dated _______________________2021 containing 
 
inter-alia the minimum qualification criteria and the terms and conditions for 

implementing the Projects 

 

B. After Evaluating the proposals, the Authority has accepted the proposal submitted  
________________[insert  the  name  of  the  successful  Agency/Consortium],  as  the  
Successful Agency (the “Successful Agency”) and issued Letter of Award (“LOA”) No  
_________________dated _________________[ insert the number and date issue of LOA  
and the same has been acknowledged by the Successful Agency] 

 

C. The Successful Agency has requested the Authority to accept the Concessionaire as 

the Concessionaire which shall undertake and perform the obligations and exercise the 

rights of the successful agency under the LOA, including the obligations to enter 
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into this Agreement pursuant to the LOA for executing the Project 

 

D. The Authority acknowledges that the Concessionaire has submitted the following 

to the Authority: 

 

i. An irrevocable Bank Guarantee for Rs__________________(Rupees 
______ Only) towards Performance Security Deposit.  

ii. An  amount  of  ________________________/-(Rupees___________________  
Only) exclusive of GST if applicable being non – refundable Suc-cess 

Fee by means of a demand draft bearing No _______________  
date___________________ from ______________________[name of bank]  

iii. An  amount  of  ________________________/-(Rupees___________________  
Only) exclusive of GST if any being non – refundable Project Develop-

ment Expense by means of a demand draft bearing No _______________  
date___________________ from ______________________[name of bank]. 

 

E. The Parties hereto are required to enter into an Agreement, being these presents, 

to record the terms, conditions and covenants set forth hereunder. 

 

NOW THEREFORE THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED 

BY AND BETWEEN THE PARTIES HERETO AS FOLLOWS: 
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ARTICLE 1- DEFINITIONS 

 

In this Agreement, the following words and expressions shall, unless repugnant to 

the context or meaning thereof, have the meaning hereinafter respectively ascribed 

to them hereunder: 
 
“Affected Party” shall mean the Party claiming to be affected by a Force Majeure 

Event. 
 
“Agreement” means this Agreement, the schedules, annexure hereto and includes 

any amendments hereto made in accordance with the provisions hereof. 
 
“Agreement Period” shall have the meaning that the period of contract i.e. 25 years. 
 

“Applicable Law” means all laws in force and effect as of the date hereof and which 

may be promulgated or brought into force and effect hereinafter in India including 

judgments‟, decrees, injunctions, writs or orders of any court of record, as may be 

in force and effect during the subsistence of this Agreement and applicable to the 

Project / the Parties in relation to the Project. 
 
“Applicable Permits” means all clearances, permits, authorizations, consents and 

approvals required to be obtained or maintained by the respective Parties under the 

Applicable Laws in connection with the repair/ retrofitting, operation, maintenance 

& management of the Project during the subsistence of this Agreement. 
 
“Appointed Date” means the date of signing of this Agreement. 
 

“Arbitration Act” means the Arbitration and Conciliation Act, 1996 and shall include 

any amendment to or any re-enactment thereof as in force from time to time. 
 
“Book Value” shall mean the expenditure incurred for repair/retrofitting of Project 

Facilities as per the books of the Developer, net of depreciation charged on the basis 

of straight line method and amortized equally over the operations period, duly 

verified and certified by an independent auditor in accordance with IGAAP (Indian 

Generally Accepted Accounting Principles). Revaluation of the land and building 

shall not be included for calculation of book value during the Agreement Period and 

at the end of Agreement Period by the Developer. For the purpose of calculation of 

the Book Value only the cost incurred on the repair/retrofitting of Project Facilities 

upto the Commercial Operation Date shall be considered. 
 
“Consortium” shall mean the consortium   consisting of (i) ___________  , (ii)  

 and (iii)   formed pursuant to the Joint Bidding Agreement 
          

dated   for the purpose of undertaking the Project.]    
 

[“Consortium Member(s)” shall mean any or all of the members of Consortium and 

in the event of reconstitution of the Consortium; it shall include members of such 

reconstituted Consortium.] 
 
“Due Date” means the due date for payment of Fee as set out. 
 

“Emergency” shall mean a condition or situation that is likely to endanger the 

safety of the individuals on or about the Project including the safety of the users 

thereof or which poses an immediate threat of material damage to the Project. 
 
“Encumbrance” means any encumbrance such as mortgage, charge, pledge, lien, 
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hypothecation, security interest, assignment, privilege or priority of any kind having 

the effect of security or other such obligations and shall include without limitation 

any designation of loss payees or tenants or any similar arrangement under any 

insurance policy pertaining to the Project, physical encumbrances, claims for any 

amounts due on account of taxes, cesses, electricity, water and other utility charges 

and encroachments on the Project Site or Project Facilities. 
 
“Expiry” means expiry of this Agreement by efflux of time “Expiry Date” means the 

date on which Expiry occurs. 
 
“Financing Documents” means collectively the documents evidencing 

Lenders‟ commitment to finance the Project. 
 
“Financial Year” means the period commencing from April 1 of any given year to 

March 31 of the succeeding year. 
 
“Fee” means the fee payable by the Developer to the Authority in accordance with 

Article 7 and Schedule 1 of this Agreement. 
 
“Force Majeure” or “Force Majeure Event” means an act, event, condition 

or occurrence as specified in Article 8. 
 
“Good Industry Practice” means the exercise of that degree of skill, diligence, 

prudence and foresight in compliance with the undertakings and obligations under 

this Agreement which would reasonably and ordinarily be expected of a skilled and 

an experienced person engaged in the implementation, operation & management or 

supervision or monitoring thereof of any of them of a project similar to that of the 

Project. 
 
“Government Agency” shall mean Government of ……., Any State/UT Government 
 
or governmental department, commission, board, body, bureau, agency, authority, 

instrumentality, court or other judicial or administrative body, central, state, or 

local, having jurisdiction over the Developer, the Project or any portion thereof, or 

the performance of all or any of the services or obligations of the Developer under or 

pursuant to this Agreement. 
 
“Lenders” means financial institutions, banks, funds and trustees for bond holders 

or debenture holders, who have provided financial assistance to the Developer for 

financing any part of the Project. 
 
“Material Adverse Effect” means a material adverse effect on (a) the ability of the 

Developer to exercise any of its rights or perform/discharge any of its duties/ 

obligations under and in accordance with the provisions of this Agreement and/or 

(b) the legality, validity, binding nature or enforceability of this Agreement. 
 
“Material Breach” means a breach by either Party of any of its obligations under 

this Agreement which has or is likely to have a Material Adverse Effect on the 

Project and which such Party shall have failed to cure. 
 
“Performance Security” shall mean the Bank Guarantee submitted to the 

Authority by the Developer for due performance of its obligations under this 

Agreement, in accordance with Article 5.1. 
 
“Person” shall mean (unless otherwise specified or required by the context), any 
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individual, company, corporation, partnership, joint venture, trust, society, sole 

proprietorship, unincorporated organization, government or Government Agency or 

any other legal entity. 
 
“Preliminary Notice” means the notice of intended Termination by the Party 

entitled to terminate this Agreement to the other Party setting out, inter alia, the 

underlying Event of Default. 
 
“Project” means and includes repair/retrofitting of the Project Facilities, operation, 

maintenance & management thereof and transfer of the Project Facilities in 

accordance with the terms and conditions of this Agreement. 
 
“Project Facilities” means the Project Site, the existing Project Facilities on the 

Project Site more fully described in the Schedule 4 and includes all the structures, 

fittings & fixtures, common areas, infrastructure, all amenities/ facilities proposed 

to be build, provided or procured within the Project Site by the Developer, 

consistent with Good Industry Practice and the terms of this PDMA. 
 
“Project Site means the property belonging to the Authority more fully described in 

Schedule 3. 
 
“Project Implementation Plan” shall mean the detail plan submitted by the 

Developer with regard to repair/retrofitting of Project Facilities and its operation 

and management thereof as per Schedule 6 of this Agreement. 
 
“Rights” shall have the meaning ascribed thereto in Article 3.1 of this Agreement. 
 

“Repair/ Retrofitting Period” shall mean 12 month from the date of approval of 

Project Implementation Plan by the Authority. 
 
“Tax” shall mean and includes all taxes including service tax, fees, cesses, duties 

(including stamp duties), levies that may be payable by the Concessionaire for 

execution of this Agreement and during the Agreement Period under Applicable Law. 
 
“Termination” means early termination of this Agreement pursuant to Termination 

Notice or otherwise in accordance with the provisions of this Agreement but shall 

not, unless the context otherwise requires, include Expiry. 
 
“Termination Date” means the date specified in the Termination Notice as the 

date on which Termination occurs. 
 
“Termination Notice” means the notice of Termination by either Party to the other 

Party, in accordance with the applicable provisions of this Agreement. 
 
“User Fee” means all charges, costs, fees, tariff and other amounts by whatever 

name called, collected by the Developer from the users, pursuant to this Agreement, 

for usage of the Project. 
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ARTICLE 2- SCOPE OF THE PROJECT 
 

1.1 Scope of the Project 
 

i. Work details 
 

Following activities needs to be complete by the Concessionaire: 
 

Component Details of work required 
 

Housing Repair/Retrofit of existing houses including following: 
 

 (a) Repair/ replacement of brickwork, 
 

 (b) Repair of Plasters 
 

 (c) Making openings in B/W as per directions or as required 
 

 (d) Removing of old putty and replacing with new or repairing 
 

 

(e) 

as decided by ULB 
 

 Renewing of glass panes 
 

 (f) Fixing of tiles on floor ,wall ,dado 
 

 (g) Renewing of M.S work 
 

 (h) Cleaning and desilting of gully trap chamber 
 

 (i) Cleaning of choked sewer line 
 

 (j) Fixing of Water Closet squatting Pan along with its traps(„S‟ 
 

 

(k) 

or „P‟) 
 

 Repair/ replacement of door shutters, Chowkhats 
 

 (l) Fixing of kitchen slab, sink dado as required. 
 

 (m) Repair of parapet 
 

 (n) Fixing / replacement of hinges, L drop and other hardwares 
 

 (o) Providing Water proofing treatment (from the specialized 
 

  agency) in wet areas of building including roof and below 
 

 

(p) 

the water tanks. 
 

 Repair of staircase 
 

 (q) Fixing of Hardware, C.I. Fittings, G.I. fittings as per instruc- 
 

 

(r) 

tions from ULB 
 

 Internal and external white washing, distempering, paint- 
 

  ing as per requirement of the building and also instructions 
 

  from the ULB 
 

Infrastructure Repair/ replacement /retrofitting of the following infrastructure 
 

Components (within campus) components as per given specification: 
 

 a) Water Supply 
 

 b) Sewerage/ Septage 
 

 c) Storm Water Drains 
 

 d) Repairing or constructing of internal roads 
 

 e) Mechanical Work, DG set 
 

 f) Rain water harvesting 
 

 g) Development of external area which is damaged or not 
 

  done 
 

 h) Repairing or constructing of boundary wall 
 

 i) External Electrical work 
 

 j) Using power saving street lights/lights is mandatory 
 

 k) Redevelopment of parks and other amenities 
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Development of a) Health Centre 

Social/ b) Creche 

Neighborhood c) Anganwadi 

commercial d) Shops 

Amenities e) Milk booth 

 f) ATM 

 g) Others, (ULB to specify)  
NOTE: Above details are suggestive works only. However, State/UT/ 

Parasatals may include or exclude any work as per project requirement. 
 
 

Developing and submitting Architectural and structural design for the addi-

tional amenities based on the local soil condition, geo-climatic condition, natu-

ral hazard condition, design parameters as per relevant Indian Standards & 

National Building Code or given by Project Authority; taking all approvals as 

required and construction of the amenities as per approved plan and specifica-

tions and taking completion certificate. The location plan, site layout and 

other related Architectural drawings of existing vacant houses is attached for 

refer-ence in this document as Section-D. 

 

ii. Operation and Maintenance of ARHCs 

 

a) Regular Operation & Maintenance (O&M), repair, operation etc. of ARHC 

shall be done by the Concessionaire as per the standard practice followed for 

hous-ing and infrastructure projects. Concessionaire shall ensure that the 

com-plexes remain in good condition. 

 
b) O & M may include the following components: 

 

Component  Details of work required 

1. Preventive 1.  Cleanliness of roofs, inlet of rain water pipes, Khurra, 

Maintenance  Chhajja/sunshade  top,  outlet  of  rain  water  pipes, 

  plinth protection and drains minimum twice a year and 

  particularly before monsoon. 

  a.  Cracks on gola and top of parapet 

  b.  Cleanliness and waterproofing of mumty roof 

  c.  Leakage from terrace tanks 

 2. Damage of water proofing due to installation of various 

  services on roof like Dish antenna, solar panels, etc or 

  weed/vegetation. 

 3. Cracks on grit plaster, spilling of concrete, cladding stone 

  coming out of substrate etc 

 4. Leakages/seepages 

 5. Rusting of GI pipes and fittings showing seepage 

 6. Shafts for the leakage/seepage 

 7. Sagging false ceiling 

 8. Termite affected areas and wooden members 

 9. The cleaning of manholes and sewer line and checking 

  for rain water getting mixed in sewer lines. 

 10. Damaged cables & other abandoned service lines 
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 11. Electrical  systems  like  main  boards  etc.  should be 

  checked annually.  

 12. Fire  services  particularly  during  hot  weather and 

  assessment of electric load due to additional services 

  installed  

 13. Whether unprotected heaters in use likely to cause fire 

  inside  

 14. Annual Maintenance  

2. Day to Day a) Removing Chokage of drainage pipes,  

maintenance: b) Manholes, restoration of water supply,  
 c) Repairs to faulty switches,  

 d) Watering of plants,  

 e) Lawn mowing ,hedge cutting,  

 f) Street Sweeping  

3. Annual Repair Annual maintenance including White washing, Colour  

and Maintenance washing, Distempering, painting etc.  

 

ARTICLE 3- RIGHTS 
 

3.1 Grant of Rights 
 

3.1.1 Subject to and in accordance with the terms and conditions set forth in 

this Agreement, the Authority hereby grants the following rights (the 

“Rights”) and authorizes the Concessionaire:  
i. To carry out surveys, for Repair/Retrofit, Develop, Operate & Transfer 

(RDOT) by converting existing Government funded vacant houses into 

Affordable Rental Housing Complexes (ARHCs) in accordance with 

this Agreement and for this purpose it may regulate the entry into 

and use of the same by 3rd parties and  
ii. To exercise and/ or enjoy the rights, powers, benefits, privileges, au-

thorizations and entitlements as set forth in this Agreement including 

the right to collect, retain and appropriate refund fee as fixed by 

Project Authority from the users of the ARHCs during the Agreement 

Period. 
 

3.1.2 The Concessionaire shall not lease, mortgage, assign, transfer or create 

any lien or Encumbrance on the whole or any part of the Project Site or 

Project Facilities, save and except as expressly permitted by this 

Agreement. 
 

3.2 Agreement Period 

 

3.2.1 The tenure of the Agreement shall be for a period of 25 (Twenty five) years 

commencing from the Appointed Date and ending on the Expiry Date (the 

“Agreement Period”). 
 

Provided that in the event of Termination, the Agreement Period shall 

mean and be limited to the period commencing from the Appointed Date 

and ending with the Termination Date. 
 

3.3 Acceptance of Rights 

 

3.3.1  In consideration of the rights, privileges and benefits conferred upon by 

the Authority and other good and valuable consideration expressed herein, the 
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ARHCs  hereby accepts the Rights and agrees and undertakes to 

perform/ discharge all of its obligations in accordance with the provisions 

of this Agreement. 
 

3.4 Access rights to the Authority and others 

 

3.4.1 The Concessionaire shall allow free access to the Project Site and Project 

Facilities at all times for the authorized representatives and vehicles of 

the Authority and for the persons and vehicles duly authorized by any 

Govern-ment Instrumentality upon reasonable notice to inspect the 

Project Site and the Project Facilities and investigate any matter within 

their authority  
3.4.2 Provided further, that to the extent such access and use allowed by the 

Concessionaire affects the performance of any of its obligations 

hereunder, the Concessionaire shall not be deemed or construed to be in 

breach of its obligations nor shall it incur/ suffer any liability on account 

thereof. 
 
ARTICLE 4 - PROJECT SITE 
 

4.1 Handover of Project Site 
 

4.1.1 Prior to the handover of Project Site to the Concessionaire, the 

Authority and the Concessionaire shall within 15 (fifteen) days from 

the Appointed Date conduct joint inspection of the Project Site and 

agree to the exact area and inventory of the existing facilities therein 

and jointly prepare and sign a joint inspection report. The joint 

inspection report shall form part of Schedule 3. 
 

4.1.2 The Authority shall, within 15 (fifteen) days from the date of signing of 

the joint inspection report by both the Parties handover to the Conces-

sionaire, on as-is-where-is basis, vacant and peaceful physical posses-

sion of the Project Site, free from Encumbrance and encroachment, for 

the purpose of implementing the Project. 
 

4.1.3 Upon handover of the Project Site, the Concessionaire shall have the 

right to enter upon, use and make at its own costs such investigation 

necessary or appropriate to prepare the Project Implementation Plan 

for repair/retrofitting of Project Facilities on the Project Site and 

opera-tion and management thereof in accordance with the provisions 

of this Agreement and the Approved Project Implementation Plan. 
 

4.2 Peaceful Possession 
 

4.2.1 The Authority hereby warrants that: 
 

A. The Project Site has been acquired through the due process of law and 

belongs to and is vested with the Authority and that the Authority has 

full powers to hold, dispose of and deal with the same consistent, inter 

alia, with the provisions of this Agreement.  
B. In the event the Concessionaire is obstructed by any Person claiming any 

right, title or interest in or over the Project Site and Project Facilities or any 

part thereof, or in the event of any enforcement action including any 

attachment, distrait, appointment of receiver or liquidator being initiated 
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by any Person claiming to have any interest in/charge or the Project 

Site and Project Facilities or any part thereof, the Authority shall, if 

called upon by the Concessionaire, defend such claims and proceedings 

and also keep the Concessionaire indemnified against any 

consequential loss or damages which the Concessionaire may suffer, on 

account of any such right, title, interest or charge. 
 

ARTICLE 5 - OBLIGATIONS OF THE CONCESSIONAIRE 
 

In addition to and not in derogation or substitution of any of its other obligations 

under this Agreement, the Concessionaire shall have the following obligations: 
 

5.1 Performance Security 
 

5.1.1 The Concessionaire shall, for due and punctual performance of its obliga-

tions relating to the Project, simultaneously to the execution of this Agree-

ment has submitted to the Authority, an irrevocable and revolving bank 

guarantee from a nationalized bank acceptable to the Authority, will be 

intimated later on through E-mail after opening of Technical Bid in the 

form set forth in Schedule 2 (the “Performance Security”). The 

Performance Security shall be kept valid throughout the Agreement 

Period. 
  

5.1.2 In case of Concessionaire Event of Default, the Authority shall, without 

prej-udice to its other rights and remedies hereunder or in law, are 

entitled to in cash and appropriate the relevant amounts from the 

Performance Secu-rity as damages for such Concessionaire default. Upon 

such encashment and appropriation from the Performance Security, the 

Concessionaire shall, within 30 (thirty) days thereof, replenish, in case of 

partial appropriation, to its original level of the Performance Security, and 

in case of appropriation of the entire Performance Security provide a fresh 

Performance Security, as the case may be, and the Concessionaire shall, 

within the time so granted, replenish or furnish fresh Performance 

Security as aforesaid failing which the Authority shall be entitled to 

terminate this Agreement in accordance with Article 9. 
 

5.2 Submission of Project Implementation Plan 
 

5.2.1 The Concessionaire shall within 2 (two) months from the date of handover 

of Project Site submit to the Authority a detailed project implementation 

plan detailing out the repair/retrofitting plan, proposed facilities, 

provision for appropriate and adequate lighting and ventilation devices, 

rain water harvesting, landscaping, appropriate security system, waste 

management system, etc operation and management of Project Facilities 

in conformity to the Applicable Laws and Good Industry Practices and 

deployment of re-sources, personnel etc (“Project Implementation Plan”) 

and make a pre-sentation on the same to the Authority. 
 

5.1.1 The Authority shall review the Project Implementation Plan for compliance 

with applicable provisions of the Agreement and either approve or convey 

its comments/observations, if any within 30 (thirty) days from the date of 

receipt of the Project Implementation Plan by the Concessionaire. On 

receipt of such comments/observation from the Authority, the 

Concessionaire shall 
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within 15 (fifteen) days submit a revised Project Implementation Plan to 

the Authority for its approval. After approval by the Authority, the Project 

Imple-mentation Plan (“Approved Project Implementation Plan”) shall 

be signed by the Parties and appended to this Agreement as Schedule 7. 
 

5.1.2 If the Concessionaire is unable to submit the Project Implementation Plan 

within the period of 60 (sixty) days from the date of handover of the Proj-

ect Site, it should in writing convey the reasons for non submission of the 

same within the said period of 60 (sixty) days. Upon such request, the Au-

thority may for valid reasons and for reasons beyond the control of 

Parties, waive the delay to submit the Approved Project Implementation 

Plan and extend the date for submission of Project Implementation Plan 

but not later than for a further period of 30 (thirty) days, subject to 

payment of penalty amount calculated at the rate of 0.2% (zero point two 

per cent) of the Perfor-mance Security for each day‟s delay until the 

submission of the same to the Authority. In case the Project 

Implementation Plan is not submitted within the extended period of 30 

(thirty) days, the Authority shall, subject to the provisions of Article 9.2, 

be entitled to terminate this Agreement. The said penalty amount should 

be submitted by the Concessionaire to the Author-ity in the form of 

Demand Draft (DD) from any nationalized or scheduled bank in favour of 

Authority 
 

5.1.3 Notwithstanding any review or failure to review or the comments/observa-

tions of the Authority, the Concessionaire shall be solely responsible for 

the adequacy of the Approved Project Implementation Plan and shall not 

be relieved or absolved in any manner whatsoever of any of its obligations 

set forth in this Agreement. The Approved Project Implementation Plan 

shall be signed by the Parties and appended to this Agreement as 

Schedule 7. 
 

5.3 Repair/Retrofit Obligations of the Concessionaire 
 

5.3.1 The Concessionaire has the right to use the existing Project Site and 

Project Facilities for repair, retrofitting and development of ARHCs 
 

5.3.2 The Concessionaire shall complete the Repair/Retrofit of the Project 

Fa-cilities within 12 (Twelve) months from the date of approval of the 

Proj-ect Implementation Plan by the Authority. Except for reasons of a 

Force Majeure Event and reasons attributable to the Authority, the 

Conces-sionaire shall not be entitled to any extension of time in the 

Repair/ retrofitting Period. 
 

5.3.3 The Concessionaire shall undertake repair/retrofitting of Project Facili-

ties in accordance with the Approved Project Implementation Plan, 

other Applicable Laws and as per Good Industry Practices. 
 

5.3.4 If the Concessionaire fails to complete the repair/retrofitting of Project 

Facilities within 12 month (Twelve) months as stated above, unless 

such failure has occurred due to Force Majeure or for reasons solely 

attribut-able to the Authority, the Concessionaire should in writing 

convey the reasons for non completion of the same within the said 

period of 12 month (Twelve) months from the date of signing of 
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contract. Upon such request, the Authority may waive the delay and 

extend the date for completion of repair/retrofitting of Project Facilities 

but not later than for a further pe-riod of 60 (sixty) days, subject to 

payment of penalty amount calculated at the rate of 0.2% (zero point two 

per cent) of the Performance Security for each day‟s delay until the 

completion of repair/retrofitting of Project Facilities. In case the 

repair/retrofitting of Project Facilities is not completed within the 

extended period of 60 (sixty) days, the Authority shall, subject to the 

provisions of Article 9.2, be entitled to terminate this Agreement. The said 

penalty amount should be submitted by the Concessionaire to the 

Authority in the form of Demand Draft (DD) from any nationalized or 

scheduled bank in favour of project authority. 
 

5.3.5 Upon completion of repair/retrofitting work, the Concessionaire shall 

re-quest the Authority to issue the Completion Certificate. 
 

5.3.6 The Concessionaire shall be entitled to operate the Project Facilities 

only after Completion Certificate is obtained from the Authority. The 

date of issuance of Completion Certificate shall be the commercial 

operation date (“Operation Date/OD”). 
 

5.4 Operation and Management Obligations 
 

5.4.1 The Concessionaire shall ensure that the Project Facilities are opened 

for usage within 7 (seven) days from the Operation Date and operate 

and manage the same till the Expiry Date or the Termination Date as 

the case may be. 
 

5.4.2 The Concessionaire shall operate, manage & maintain the Project Site 

and the Project Facilities entirely at its own cost in accordance with 

the Good Industry Practice. 
 

5.4.3 The Concessionaire shall from the OD and till the Expiry Date have the 

sole and exclusive right to determine, revise, charge, demand, collect, 

recover, retain and appropriate the User Charges at market driven 

rates from Users of the Project and for the goods, services, facilities 

and ame-nities etc. relating to the Project Facilities that are provided, 

arranged or procured by the Concessionaire by itself. 
 

5.4.1 The Concessionaire shall, during the Agreement Period have requisite 

organization and designate and appoint suitable officers/ representa-

tives as it may deem appropriate to or operate the Project Facilities, to 

deal with the Authority and be responsible for all necessary exchange 

of information required pursuant to this Agreement; 
 

5.5 Repair/Retrofit and Operation & Management Report 
 

5.5.1 The Concessionaire shall, no later than 7 (seven) days after the close of 

each month, furnish to the Authority a monthly repair/retrofit report 

on progress of the repair/retrofit of the Project Facilities. The 

Concession-aire shall also promptly give such other relevant 

information as may be required by the Authority in its 

repair/retrofitting including the details mentioned in Schedule 3. 
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5.5.2 The Concessionaire shall, no later than 7 (seven) days after the close of 

each year, furnish to the Authority a yearly operation & management re-

port on progress of the operation & management of the Project Facilities. 

The Concessionaire shall also promptly give such other relevant infor-

mation as may be required by the Authority in its operation & manage-

ment including the details mentioned in Schedule 3. 
 

5.6 Environmental and Safety Compliance 
 

5.6.1 The Concessionaire shall conform to the laws pertaining to 

environment, health and safety aspects including, policies and 

guidelines related thereto, including rainwater harvesting, energy 

conservation and other such ecological/ sustainable 

solutions/mechanisms and conforming to Good Industry/construction 

Practice for securing the safety of the us-ers of the Project Facilities. 
 

5.7 Alterations, Modifications or Expansion 
 

5.7.1 In case of any such damages due to bad keeping of the premises of AR-

HCs, the Concessionaire shall bear all such costs related to such dam-

ages. In case the Concessionaire does not rectify the damages within 

the time specified by the Authority, the Authority may rectify the said 

damages and deduct the cost incurred in rectifying the damages from 

the Performance Security. 
 

5.8 General Obligations 
 

5.8.1 Subject to and on the terms and conditions of this Agreement, the 

Con-cessionaire shall at its own cost and expense during the 

Agreement Period:  

(a) Protect the Project Site and the Project Facilities from any 

encroach-ments or Encumbrances, or illegal activities.  
(b) Ensure that the Project Site and the Project Facilities is not used 

for any activities which are prohibited under the Applicable Laws.  
(c) Procure and maintain in full force and effect, as necessary, appropri-

ate proprietary rights, licenses, agreements and Applicable Permits 

and keep in force in conformity with the Applicable Laws.  
(d) Pay all taxes including service tax, property tax, duties (including 

stamp duties) and outgoings, utility charges relating to the 

execution of the Agreement; repair/retrofitting of Project Facilities 

and opera-tion & management thereof.  
(e) Make efforts to maintain harmony and good industrial relations 

among the personnel employed in connection with the performance of 

its obligations under this Agreement and shall be solely respon-sible 

for compliance with all labour laws and all possible claims and 

employment related liabilities of its staff employed in relation with the 

Project Facilities. The Concessionaire shall indemnify the Au-thority 

against any claims, damages, expenses or losses in this re-gard and 

in no case the Authority shall be treated as employer;  
(f) Pay all utility charges (including electricity consumption and water 

supply charges) relating to the Project Facilities. 
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5.9 Specific Obligations 
 

5.9.1 The Concessionaire shall erect a signboard of a size not less than 2 ft X 

4ft (0.61 m x 1.22 m) and mention that the Project Site belongs to the 

Authority. The said signboard should be of fire retardant, low smoke, 

zero halogen material and comply with all Indian and international 

stan-dards and the Concessionaire shall maintain the same in good 

condition throughout the Agreement Period.  

5.9.2 The Concessionaire shall also erect outdoor display system of a size 

not less than 2 ft X 4ft adjacent to the main entrance to the Project 

Site and handover the same to the Authority for promotion of ARHCs 

and the Concessionaire shall maintain the same in good condition 

throughout the Agreement Period. The said signboard should be of fire 

retardant, low smoke, zero halogen material and comply with all 

Indian and inter-national standards.  
5.9.3 The Concessionaire shall conduct proper due diligence and police 

verifi-cation while recruiting staff for the Project. 

5.9.4 The Concessionaire shall ensure security in the Project by deploying 

suf-ficient security personnel as per good industry practice. 

5.9.5 In the event of any accident at the Project Site, the Concessionaire 

shall immediately inform the concerned civil and police authorities 

and also the Authority and take necessary actions. 

5.9.6 All gold, silver, oil, minerals, precious stones, treasures, fossils, coins, 

articles of value or antiquity and structures and other relics or 

remains or things of geological or archeological interest discovered on 

the Project Site shall be the property of the Authority. The 

Concessionaire shall take reasonable precautions to prevent any 

person from removing or dam-aging any such article or thing. The 

Concessionaire shall immediately upon the discovery of such article or 

thing inform the Authority and follow the instructions for dealing 

therewith that may be issued by the Authority. 
 

5.10 Insurance 
 

5.10.1 During the Agreement Period 

 

The Concessionaire shall at its cost and expense, purchase & maintain by 

due re-instatement or otherwise, during the Repair/Retrofit of the Project 

Facilities, such insurance as are necessary including but not limited to the 

following: 
 

(i) Concessionaire‟s all risk insurance;  
(ii) Loss, damage or destruction of the Project Facilities at replacement value;  
(iii) Comprehensive third party liability insurance including injury or death to 

personnel / representatives of Persons who may enter the Project Site;  
(iv) Workmen‟s compensation insurance;  
(v) Any other insurance that may be necessary to protect the Concession-

aire, its employees and its assets against loss, damage, destruction, 

busi-ness interruption or loss of profit including insurance against all 

Force Majeure Events that are insurable. 
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5.10.2 Validity of Insurance 

 

a. The Concessionaire shall from time to time promptly pay insurance 

premium, keep the insurance policies in force and valid throughout the 

Agreement Period and furnish copies thereof to the Authority.  
b. If at any time the Concessionaire fails to obtain or maintain in full force 

and effect any and all of the insurance required under this Agreement, the 

Authority may at its option (but not being obliged to do so) obtain and 

maintain such insurance and all sums incurred by the Authority thereof 

shall be reimbursed by the Concessionaire to the Authority together with 

interest thereon at 5% over SBI PLR from the date the respective sums 

were incurred by the Authority , within 7 (seven) days from the receipt of 

claim in respect thereof made by the Authority 

 

5.10.3 Application of Insurance Proceeds 

 

a. Subject to the provisions of the Financing Documents and unless 

otherwise provided herein, the proceeds of all insurance policies received 

shall be promptly applied by the Concessionaire towards repair, 

repair/retrofitting restoration or re-instatement of the Project Facilities or 

any part thereof which may have been damaged or destroyed. The 

Concessionaire may designate the Lenders as the loss payees under the 

insurance policies or assign the insurance policies in their favour as 

security for the financial assistance provided by them to the Project. The 

Concessionaire shall carry out such repair, repair/retrofitting, restoration 

or re-instatement to the extent possible in such manner that the Project 

after such repair, repair/retrofitting, restoration or re-instatement be as 

far as possible in the same condition as it were prior to such damage or 

destruction, normal wear and tear excepted. 
 

5.11 No Breach of Obligations 
 

5.11.1 The Concessionaire shall not be considered to be in breach of its 

obliga-tions under this Agreement nor shall it incur or suffer any 

liability if and to the extent performance of any of its obligations under 

this Agreement is affected by or on account of any of the following: 
 

i. Force Majeure Event, subject to Article 8.3 and  
ii. The Authority Event of Default. 

 

5.12 Consortium 
 

5.12.1 Participating Agencies eligible for participating in the bidding process 
shall be any one of the following two categories, otherwise bids will be 

considered as non-responsive:  
i. Category 1: Single Business Entity (Private/ Public Agency) 

Or, 

ii. Category 2: A consortium of Business Entities (hereinafter re-

ferred to as “Consortium”) 

The term Participating Agency would herein after apply to both the 

above-mentioned categories. 
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5.12.2 For the purpose of this RFP, the participating agency shall mean a 

busi-ness Entity incorporated under the Indian Companies Act 

1956/2013 or incorporated under equivalent such laws. Participating 

Agency should submit Registration/ Incorporation Certificates & GST 

Registration un-der the governing legislations. The Agency shall be 

required to submit a true copy of its Registration/ Incorporation 

Certificate along with the Proposal. 
 

5.12.3 A Consortium of a maximum of three (3) members of above such en-

tities comprising one Lead Member with two other members such as 

project finance, project implementation and management etc. shall be 

allowed and shall hereinafter be referred as “Consortium”. 
 

5.12.4 The Participating Agency should submit a Power of Attorney 

authorizing the signatory of the Bids in case of Consortium. 
 

5.12.5 Bids submitted by a Consortium should comply with the following ad-

ditional requirements: 
 

1. The number of members in the Consortium would be limited to 

three (3) only;  
2. The application should contain the information required from each 

member;  
3. The application should include a description of the roles and re-

sponsibilities of all members;  
4. Members of the Consortium shall nominate one member as the 

Lead Member;  
5. A Participating Agency who has participated in this Bid in its in-

dividual capacity or as part of a Consortium cannot participate as 

a separate agency of any other Consortium participating in this 

tender;  
6. The members of the Consortium shall execute a Power of Attorney 

for Lead Member of Consortium.  
7. The members of the Consortium shall enter into a Memorandum 

of Understanding (MoU), for the purpose of submission of the bids. 

The MoU should, inter alia,  
i. Clearly outline the proposed roles and responsibilities of each 

member of the Consortium; and  
ii. Include a statement to the effect that all members of the 

Consortium shall be liable jointly and severally for the 

assignments arising out of the States, Union Territories (UTs) 

and million plus cities, as the case may be and in accordance 

with the terms of the contract agreement therefore;  
iii. A copy of the MoU signed by all members should be submitted 

along with the Technical Bids. MoU entered between the 

members of the Consortium should contain the above 

requirements, failing which the Application shall be considered 

non-responsive and MoU will not be changed later on. 
 

5.12.6 A Participating Agency or Consortium which has earlier been barred by 
 

 



98 

 

Project Authority or blacklisted by any State /UT Government or Cen-

tral Government/department/agency in India from participating in 

Bid-ding Process, shall not be eligible to submit bids, either 

individually or as member of a Consortium, if such bar subsists as on 

the submission due date. The Participating Agency or Consortium 

shall be required to furnish an affidavit that there is no such bar 

imposed and existing as on date. 
 

5.12.7 A Participating Agencies declared ineligible by multilateral agencies or 

Government of India or State/UT Governments and debarred from 

such type activities in India shall be ineligible to submit bids. In case 

the Par-ticipating agency or any member of Consortium is declared 

ineligible by multilateral agencies or Government of India or State/UT 

Governments during the evaluation period, then such bids shall be 

excluded from the evaluation process. 
 

5.12.8 A Participating agency or member of Consortium should have, during 

the last three years, neither failed to perform on any agreement/con-

tract, as evidenced by imposition of a penalty or a judicial pronounce-

ment or arbitration award against the Participating Agency or member 

of Consortium, nor been expelled from any project or agreement nor 

have had any agreement terminated for breach by such Participating 

Agencies or member of Consortium. In case the Participating Agencies 

or member of Consortium during period of Empanelment/contract, 

fails to perform on any agreement, as evidenced by imposition of a 

penalty or a judicial pronouncement or arbitration award against the 

Participat-ing Agency or member of Consortium, or been expelled from 

any proj-ect or agreement or have had any agreement terminated for 

breach by such Participating Agency or member of Consortium, such 

Participating Agency shall cease to be selected with Project Authority. 
 

5.12.9 Each participating Agency/Consortium shall submit only one proposal 

for the project. Any participating Agency/Consortium, who submits or 

participates in more than one proposals for the same project will be 

dis-qualified. 
 

5.12.10 The bid and all related correspondence and documents should be fur-

nished by the participating agency with the bid may be in any other lan-

guage provided that these are accompanied by appropriate translations of 

the pertinent passages in the English language by approved/autho-

rized/licensed translator. Supporting material, which are not translated 

into English, may not be considered. For the purpose of interpretation 

and evaluation of the bid, English language translation shall prevail. 
 

5.12.11 Participating Agency/Consortium should be profit making 

organization. Audited balance sheet for the last five years may be 

attached with the technical bids, otherwise bids will be rejected. 
 

5.12.12 Any change in the composition of a Consortium during the term of 

eval-uation process shall not be permitted after submission of bids 

and dur-ing the contract period. 
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6. ARTICLE 6- AUTHORITY „S OBLIGATIONS 
 

6.1 In addition to and not in derogation or substitution of any of its other 

obli-gations under this Agreement, the Authority shall have the following 

obliga-tions: 
 

6.2 Specific Obligations 
 

6.2.1 The Authority shall grant in a timely manner all such approvals, permis-

sions and authorizations which the Concessionaire may require under 

this Agreement, in connection with implementation of the Project and the 

performance of its obligations. Provided where authorization for avail-

ability of utilities such as power, water, sewerage, telecommunications or 

any other incidental services/utilities is required, the same shall be 

provided by the Authority, within fifteen days (15) days from receipt of 

request from the Concessionaire to make available such authorization. 
 

6.2.2 The Authority shall subsequent to signing of joint inspection report by 

both the Parties hand over to the Concessionaire, on as-is-where-is 

ba-sis, vacant and peaceful physical possession of the Project Site free 

from Encumbrance and encroachment, for preparation of the Project 

Imple-mentation Plan and for repair/retrofitting operation and 

management of the Project Facilities. 
 

6.2.3 The Authority shall upon satisfactory completion of repair/retrofit of 

Project Facilities on the Project Site issue a certificate of completion 

(“Completion Certificate”) within 15 (fifteen) days from the date of re-

ceipt of request from the Concessionaire. 
 

6.3 General Obligations 
 

6.3.1 The Authority shall where appropriate provide necessary assistance to the 

Concessionaire in securing Applicable Permits. 
 

6.3.2 Observe and comply with all its obligations set forth in this Agreement. 
 

7. ARTICLE 7 - FEE 

PAYMENT 7.1 Payment Schedule 

a. The required investment for development, operation and maintenance 

of ARHCs will be made by Concessionaire which would be recovered 

through rental income during the bid period i.e. 25 years. 
 

b. Concession Fees: 
 

i. The positive premium offered by the Concessionaire will be shared 

with the Vadodara Municipal Corporation as per the quoted rates. The 

Concessionaire will pay the Concession Fee on a monthly basis to 

ULB on or before 10th day of that particular month. The 

Concessionaire will not be entitled to any revision of Concession Fee 

during the en-tire contract period. The Concession Fee paid by the 

Concessionaire to ULB shall be exclusive of Taxes and all Taxes shall 

be paid over and above the Concession Fee. The payment of Taxes in 

respect of 
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the Concession Fee, the usage of the Location, operations of the 

AR-HCs shall be the obligation of the Concessionaire and shall be 

borne by the Concessionaire at its own risk and costs. 
 

ii. All payments towards Concession Fee, payable by the 

Concessionaire to ULB, shall be by way of electronic fund transfer 

system to provide for real times inter- bank payment in favour of 

such account as may be prescribed by ULB from time to time. All 

payments towards Con-cession Fee, payable by the Concessionaire 

to Authority, shall be in INR. 
 

iii. Under any circumstances, Concessionaire fails to provide 

Concession Fee to ULBs for consecutive three months, 

Concessionaire will vacate the premises without any further delay 

and handover the project to ULB after clearing all dues. In this 

case, PBG will be forfeited by ULB without any prior intimation. 
 

iv. Independent Audit Authority appointed by ULB shall conduct an in-

dependent audit of the accounts of the Concessionaire pertaining to 

any one or more of the Location(s). The Concessionaire will co-op-erate 

with the Audit Authority and its agents in the conduct of the 

independent audit, and for such purpose to provide access to the of-

ficials of Authority or its agents to all location(s)/ Service Area(s), to 

allow Authority or its agents to inspect and have access, at any time, to 

the books of accounts, audited/ unaudited statements, the gross 

sales/itemized sales reports/statements, audit rolls maintained by the 

Concessionaire, receipts generated at the electronic point of sale 

terminals as maintained by the Concessionaire and any other infor-

mation as may be required by Authority or its auditors for the pur-pose 

of such independent audit. 
 

7.2 Viability Gap Funding (VGF) 
 

a. In case VGF is required, payment will be released to Concessionaire in 

two installments as follows:  
i. 1st instalment of 80% will be released development of ARHCs with all 

housing and infrastructure component, in all respect.  
ii. 2nd and final instalment of 20% will be released after operational of 

ARHCs in all respect along with utilisation certificates of all earlier 

re-leases with project completion report. 
 

b. However, Concessionaire will share the Concession Fees with the ULB 

as per the quoted rates. 
 
8. ARTICLE 8 - FORCE MAJEURE 
 

8.1 Force Majeure Event 

 

Any of the following events which are beyond the control of the Party claiming to be 

affected thereby (“Affected Party”) despite exercise of due care and diligence, and 

prevents the Affected Party from performing or discharging its obligations under 

this Agreement, shall constitute Force Majeure Event: 
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(a) Act of god or  
(b) Strikes, labour disruptions, riots or any other industrial disturbances 

not arising on account of the acts or omissions of the Concessionaire, 

for which no offsetting compensation is payable to the Concessionaire;  
(c) Acts of expropriation, compulsory takeover of the Project Site and 

Proj-ect Facilities by the Government or any part thereof or  
(d) Any judgment or any order of a court of competent jurisdiction or 

stat-utory authority in India made against the Concessionaire in any 

pro-ceedings which is non-collusive and duly prosecuted by the 

Conces-sionaire. 
 

8.2 Termination due to Force Majeure Event 
 

(a) Termination  
i. In case of an event described under Clause 8.1(a), (b) and (d), 

continues or is in the reasonable judgments of the Parties likely to 

continue beyond a period of 120 (one hundred and twenty) days, the 

Parties may mutually decide to terminate this Agreement or continue 

this Agreement on mu-tually agreed revised terms. If the Parties are 

unable to reach an agree-ment in this regard, the Affected Party shall 

after the expiry of the said period of 120 (one hundred and twenty) 

days, be entitled to terminate this Agreement.  
ii. In case of an event described in Clause 8.1 (c) and the Concessionaire 

having exhausted the remedies available to him under the Applicable 

Laws, has been unable to secure the remedy, the Concessionaire shall be 

entitled to terminate this Agreement. Provided further, the Authority may 

at its sole discretion have the option to terminate this Agreement any time 

after the occurrence of any event described under Clause 8.1(c) 
 
(b) Termination Notice 
 

If either Party, having become entitled to do so, decides to terminate this Agreement 

pursuant to the preceding Clause 8.2 (a) (i) or 8.2 (a) (ii), it shall issue Termination 

Notice setting out ; 
 

(a) In detail the underlying Force Majeure Event;  
(b) The Termination Date which shall be a date occurring not earlier than 60 

(sixty) days from the date of Termination Notice;  
(c) The estimated Termination Payment including the details of computation 

thereof and  
(d) Any other relevant information. 

 

(c) Obligation of Parties 
 

Upon issue of Termination Notice by either Party, the Parties shall promptly take all 

such steps as may be necessary or required to ensure that;  

(a) The Termination Payment, if any, payable by the Authority in accordance 

with the following Clause 8.2 (d) is paid to the Concessionaire on the 

Termi-nation Date and,  
(b) The Project Site along with the Project Facilities are handed back to the 

Authority by the Concessionaire on the Termination Date free from all En-

cumbrance. 
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(d) Termination Payment 
 

Upon Termination of this Agreement due to a Force Majeure Event, Termination 

Payment shall be made to the Concessionaire by the Authority in accordance with 

the following: 
 

(a) If Termination is due to a Force Majeure Event, described under Clauses 

8.1(a), 8.1 (b) and 8.1 (d), no Termination Payment shall be made by the 

Authority to the Concessionaire but, the Concessionaire shall be entitled 

to receive and appropriate the proceeds of any amounts under its own 

insur-ance policies. The Performance Security shall be released to the 

Conces-sionaire, if subsisting.  
(b) If Termination is due to the occurrence of any event described under 

Clause 8.1 (c), the Authority shall pay to the Concessionaire Termination 

Payment equal to 100% of the Book Value. Provided the Authority shall be 

entitled to deduct from the Termination Payment any amount due and 

recoverable by the Authority from the Concessionaire as on the 

Termination Date and release the Performance Security. 
 

8.3 Liability for other losses, damages etc. 
 

Save and except as expressly provided in this Article, neither Party hereto shall be 

liable in any manner whatsoever to the other Party in respect of any loss, damage, 

cost, expense, claims, demands and proceedings relating to or arising out of 

occurrence or existence of any Force Majeure Event. 
 

9. ARTICLE 9 - EVENTS OF DEFAULT AND TERMINATION 
 

9.1 Events of Default 
 

Event of Default means either Concessionaire Event of Default or the Authority 

Event of Default or both as the context may admit or require. 
 
(a) Concessionaire Event of Default 
 

Any of the following events shall constitute an event of default by the Concessionaire 

(“Concessionaire Event of Default”) unless such event has occurred as a result of a 

Force Majeure Event or the Authority Event of Default or any governmental action for 

reasons other than any breach, default or lapse on the part of the Concessionaire: 
 

i) The Performance Security has been enchased and appropriated by the 

Authority in accordance with this Agreement and the Concessionaire 

fails to replenish or provide fresh Performance Security within 60 

(sixty) days;  
ii) The Concessionaire has failed to make any Payment on Due Date 

there-of and more than 60 days have elapsed since such default;  
iii) The Concessionaire has failed to complete the repair/retrofitting within 

the stipulated time period in this Agreement and any extension thereof;  
iv) The Concessionaire has failed to provide additional facilities as 

provided in 5.8 (e) within the stipulated time period in this Agreement 

and any extension thereof;  
v) The Project Facilities are damaged or modified without obtaining ap-

proval from the Authority;  
vi) The Concessionaire is in Material Breach of any of its other obligations 
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under this Agreement on account of its own acts of omission or commis-

sion and the same has not been remedied for more than 60 (sixty) days; 
 

vii) Any representation made or warranty given by the Concessionaire un-

der this Agreement is found to be false or misleading;  
viii) A resolution for voluntary winding up has been passed by the share-

holders of the Concessionaire;  
ix) Any petition for winding up of the Concessionaire has been admitted 

and liquidator or provisional liquidator has been appointed or the 

Con-cessionaire has been ordered to be wound up by Court of 

competent jurisdiction, except for the purpose of amalgamation or 

reconstruction with the prior consent of the Authority , provided that, 

as part of such amalgamation or reconstruction and the amalgamated 

or reconstructed entity has unconditionally assumed all surviving 

obligations of the Con-cessionaire under this Agreement.  
x) The Concessionaire has abandoned or manifests intention to abandon 

the repair/retrofitting of and /or operation & management of the Proj-

ect Facilities without the prior written consent of the Authority.  
xi) The Concessionaire has unlawfully repudiated this Agreement or has 

otherwise expressed an intention not to be bound by this Agreement;  
xii) If the Concessionaire fails to pay the necessary insurance premiums 

in terms of this Agreement and thereby causes the insurance coverage 

to diminish, terminate or expire.  
xiii) The Concessionaire has leased, mortgaged, assigned, transferred or 

cre-ated any lien or Encumbrance on the whole or any part of the 

Project Site or Project Facilities, save and except as expressly 

permitted by this Agreement. 
 
(b) Authority Event of Default 
 

Any of the following events shall constitute an event of default by the Authority 

(“Authority Event of Default”), when not caused by a Concessionaire Event of Default: 
 

i. The Authority is in Material Breach of any of its obligations under this 

Agreement and has failed to cure such breach within 60 (sixty) days of re-

ceipt of notice thereof issued by the Concessionaire;  
ii. The Authority has unlawfully repudiated this Agreement or otherwise ex-

pressed its intention not to be bound by this Agreement; 
 

9.2 Termination due to Event of Default 
 

(a) Termination due to Parties Event of Default 
 

i. Without prejudice to any other right or remedy under this Agreement, 

upon the occurrence of Event of Default, the Affected Party shall be en-

titled to terminate this Agreement by issuing a Preliminary Notice to 

other Party.  
ii. Within 30 days of receipt of Preliminary Notice, the other Party shall for-

ward to the Affected Party its proposal to remedy/ cure the underlying 

Event of Default (the “Authority Proposal to Rectify”). In case of non 

submission of the Proposal to rectify by the other Party within the period 

stipulated therefore, the Affected Party shall be entitled to terminate this 
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Agreement by issuing Termination Notice.  
iii. If the Proposal to Rectify is forwarded by the other Party to the Affected 

Party within the period stipulated therefore, the other Party shall have 

further period of 30 days to remedy/ cure the underlying Event of Default. 

If, however the other Party fails to remedy/ cure the underlying Event of 

Default within such further period allowed, the Affected Party shall be en-

titled to terminate this Agreement by issuing Termination Notice. 
 
(b) Termination Notice 
 

If a Party having become entitled to do so decides to terminate this Agreement pursuant 

to the preceding Clause 9.2 (a) it shall issue Termination Notice setting out: 
 

a) In sufficient detail the underlying Event of Default;  
b) The Termination Date which shall be a date occurring not earlier than 60 

days from the date of Termination Notice;  
c) The estimated termination payment including the details of computation 

thereof; and,  
d) Any other relevant information. 

 

(c) Obligation of Parties  
Following issue of Termination Notice by either Party, the Parties shall promptly 

take all such steps as may be necessary or required to ensure that;  
a) Until Termination the Parties shall, to the fullest extent possible, 

discharge their respective obligations so as to maintain the continued 

operation of the Project Facilities;  
b) The termination payment, if any, payable by the Authority in accordance 

with the following Clause 9.2 (e) is paid to the Concessionaire on the 

Termi-nation Date and  
c) The Project Site and the Project Facilities are handed over to the 

Authority by the Concessionaire on the Termination Date free from any 

Encumbrance along with any payment that may be due by the 

Concessionaire to the Au-thority. 
 

(d) Withdrawal of Termination Notice 
 

Notwithstanding anything inconsistent contained in this Agreement, if the Party who 

has been served with the Termination Notice cures the underlying Event of Default to 

the satisfaction of the other Party at any time before the Termination occurs, the 

Termination Notice shall be withdrawn by the Party which had issued the same. 
 

Provided that the Party in breach shall compensate the other Party for any direct 

costs/consequences occasioned by the Event of Default which caused the issue of 

Termination Notice. 
 

(e) Termination Payments  
i. Upon Termination of this Agreement on account of Concessionaire‟s 

Event of Default, the Authority shall be entitled to receive Termination 

Payment equal to 2 (two) times the Fee payable by the Concessionaire as 

on the 2nd year of entering into this Agreement immediately succeeding 

the Termina-tion Date and appropriate the Performance Security.  
ii. Upon Termination of this Agreement on account of the Authority Event of 

 

 



105 

 

Default, the Authority shall release the Performance Security, subsisting 

if any. 
 

9.3 Rights of the Authority on Termination 

 

(a) Upon Termination of this Agreement for any reason whatsoever, the Au-

thority shall upon making the Termination Payment, if any, to the 

Conces-sionaire have the power and authority to:  
(i) enter upon and take possession and control of the Project Site and 

Project Facilities; and  
(ii) prohibit the Concessionaire and any person claiming through or 

un-der the Concessionaire from entering upon/ dealing with the 

Project Facilities; 
 

(b) Notwithstanding anything contained in this Agreement, the Authority shall 

not, as a consequence of Termination or otherwise, have any obligation 

whatsoever including but not limited to obligations as to compensation for 

loss of employment, continuance or regularization of employment, absorp-

tion or re-employment on any ground, in relation to any person in the em-

ployment of or engaged by the Concessionaire in connection with the Proj-ect, 

and the handback of the Project Site along with the Project Facilities by the 

Concessionaire to the Authority shall be free from any such obligation. 
 

9.4 Accrued Rights of Parties 

 

Notwithstanding anything to the contrary contained in this Agreement, Termination 

pursuant to any of the provisions of this Agreement shall be without prejudice to 

accrued rights of either Party including its right to claim and recover money damages 

and other rights and remedies which it may have in law or contract. The rights and 

obligations of either Party under this Agreement, including without limitation those 

relating to the termination payment, shall survive the Termination but only to the 

extent such survival is necessary for giving effect to such rights and obligations. 
 

9.5 Termination on Mutual Consent 

 

The Parties may mutually agree to terminate this Agreement at any point of time 

and in such an event, the estimated Termination Payments may also be mutually 

agreed by the Parties. 
 

10. ARTICLE 10 - EXIT MANAGEMENT 
 

10.1 Ownership 
 

Without prejudice and subject to this Agreement, the ownership of the 

Project Site along with the Project Facilities, including all improvements 

made therein by the Concessionaire, shall at all-time remain that of the 

Authority. 
 

10.2 Concessionaire‟s Obligations 
 

(a) Upon the expiry of the Agreement Period by efflux of time and in the 

normal course, the Concessionaire shall on the Expiry Date, hand back 

vacant and peaceful possession of Project Site and the Project Facilities to 

the Authority free of cost and in good operable condition. 
 

 



106 

 

(b) At least 12 months before the Expiry Date a joint inspection of the Project 

Site and Project Facilities shall be undertaken by the Authority and the 

Concessionaire. The Authority shall, within 45 (forty five) days of such in-

spection prepare and furnish to the Concessionaire a list of works, if any, 

to be carried out so as to keep the Project Facilities in good operational 

condition. The Concessionaire shall promptly undertake and complete 

such works at least 4 (four) months prior to the Expiry Date and also 

ensure that the Project Facilities continue to meet such requirements 

until the same are handed back to the Authority on the Expiry Date.  
(c) The Authority shall, within 45 (forty five) days of the joint inspection 

under-taken under Clause 10.2(b) prepare and furnish to the 

Concessionaire a list of items, if any, with corresponding distinctive 

descriptions, which are to be compulsorily handed back to the Authority 

along with the Project Site and Project Facilities.  
(d) The Concessionaire hereby acknowledges Authority‟s rights specified in 

Ar-ticle 9.3 enforceable against it upon Termination and its corresponding 

ob-ligations arising there from. The Concessionaire undertakes to comply 

with and discharge promptly all such obligations. 
 
11. ARTICLE 11 - DISPUTE RESOLUTION 
 

11.1 Amicable Resolution 

 

(a) Save where expressly stated to the contrary in this Agreement, any 

dispute, difference or controversy of whatever nature between the Parties, 

howsoever arising under, out of or in relation to this Agreement (the 

“Dispute”) shall in the first instance be attempted to be resolved amicably 

in accordance with the procedure set forth in Clause 11.1 (b) below.  
(b) Either Party may require such Dispute to be referred to the Authority, and 

the Chief Executive Officer/Director/Partner of the Concessionaire for the 

time being, for amicable settlement. Upon such reference, the two shall 

meet at the earliest mutual convenience and in any event within 15 days 

of such reference to discuss and attempt to amicably resolve the Dispute. 

If the Dis-pute is not amicably settled within 15 (fifteen) days of such 

meeting between the two, either Party may refer the Dispute to arbitration 

in accordance with the provisions of Article 11.2 below. 
 

11.2  Arbitration 
 

(a) Procedure  
Subject to the provisions of Article 11.1, any Dispute which is not 

resolved amicably shall be finally settled by binding arbitration under the 

Arbitration and Conciliation Act, 1996. 
 

(b) Place of Arbitration  
The place of arbitration shall ordinarily be (city name) by agreement of the 

Parties, the arbitration hearings, if required, may be held elsewhere. 
 

(c) English Language  
The request for arbitration, the answer to the request, the terms of reference, 

any written submissions, any orders and awards shall be in English and, 
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if oral hearings take place, English shall be the language to be used in the 

hearings. 
 

(d) Enforcement of Award  
The Parties agree that the decision or award resulting from arbitration 

shall be final and binding upon the Parties and shall be enforceable in 

accordance with the Provision of the Arbitration Act subject to the rights 

of the aggrieved parties to secure relief from any higher forum. 
 

11.3 Performance during Dispute Resolution 

 

Pending the submission of and/or decision on a Dispute and until the 

arbitral award is published; the Parties shall continue to perform their 

respective obligations under this Agreement without prejudice to a final 

adjustment in accordance with such award. 

 

12. ARTICLE 12 - REPRESENTATIONS AND WARRANTIES 

 

12.1 Representations and Warranties of the Concessionaire 

 

The Concessionaire represents and warrants to the Authority that:  
(a) It is duly organized, validly existing and in good standing under the laws 

of India;  
(b) it has taken all necessary corporate and other action under Applicable 

Laws and its constitutional documents to authorize the execution, 

delivery and performance of this Agreement;  
(c) it has the financial standing and capacity to undertake the Project;  
(d) this Agreement constitutes its legal, valid and binding obligation enforce-

able against it in accordance with the terms hereof;  
(e) the execution, delivery and performance of this Agreement will not conflict 

with, result in the breach of, constitute a default under or accelerate perfor-

mance required by any of the terms of the Concessionaire „s Memorandum 

and Articles of Association or any Applicable Laws or any covenant, agree-

ment, understanding, decree or order to which it is a party or by which it or 

any of its properties or assets are bound or affected;  
(f) there are no actions, suits, proceedings or investigations pending or to the 

Concessionaire‟s knowledge threatened against it at law or in equity before 

any court or before any other judicial, quasi judicial or other authority, the 

outcome of which may constitute Concessionaire Event of Default or which 

individually or in the aggregate may result in Material Adverse Effect;  
(g) it has no knowledge of any violation or default with respect to any order, 

writ, injunction or any decree of any court or any legally binding order of 

any Government Agency which may result in Material Adverse Effect;  
(h) it has complied with all Applicable Laws and has not been subject to any 

fines, penalties, injunctive relief or any other civil or criminal liabilities 

which in the aggregate have or may have Material Adverse Effect;  
(i) subject to receipt by the Concessionaire from the Authority of any amount 

due under any of the provisions of this Agreement, in the manner and to the 

extent provided for under the applicable provisions of this Agreement all 
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rights and interests of the Concessionaire in and to the Project shall pass 

to and vest in the Authority on the Termination Date free and clear of all 

Encumbrances without any further act or deed on the part of the Conces-

sionaire or the Authority ;  
(j) no representation or warranty by the Concessionaire contained herein or in 

any other document furnished by it to the Authority or to any Government 

Agency in relation to Applicable Permits contains or will contain any untrue 

statement of material fact or omits or will omit to state a material fact neces-

sary to make such representation or warranty not misleading;  
(k) Without prejudice to any express provision contained in this Agreement, the 

Concessionaire acknowledges that prior to the execution of this Agreement, 

the Concessionaire has after a complete and careful examination made an 

independent evaluation of the Project, and the information provided by the 

Authority, and has determined to its satisfaction the nature and extent of 

risks and hazards as are likely to arise or may be faced by the Concession-

aire in the course of performance of its obligations hereunder. 

 

The Concessionaire also acknowledges and hereby accepts the risk of 

inadequacy, mistake or error in or relating to any of the matters set forth 

above and hereby conagencies that the Authority shall not be liable for 

the same in any manner whatsoever to the Concessionaire. 

 

12.2 Representations and Warranties of the Authority 

 

The Authority represents and warrants to the Concessionaire that: 

 

(a) The Authority has full power and authority to grant the Project;  
(b) The Authority has taken all necessary action to authorize the 

execu-tion, delivery and performance of this Agreement;  
(c) This Agreement constitutes the Authority ‟s legal, valid and binding 

obligation enforceable against it in accordance with the terms hereof; 

(d) There are no suits or other legal proceedings pending or threatened 

against the Authority in respect of the Project Site or the Project Fa-

cilities. 

 

12.3 Obligation to Notify Change 

 

In the event that any of the representations or warranties made/given by a 

Party ceases to be true or stands changed, the Party who had made such 

representation or given such warranty shall promptly notify the other of the 

same. 

 

13. ARTICLE 13 - MISCELLANEOUS 

 

13.1 Assignment and Charges 

 

The Concessionaire shall not assign in favour of any person this Agreement or the 

rights, benefits and obligations hereunder save and except with prior consent of the 
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Authority.  
The Concessionaire shall also not create nor shall permit to subsist any Encumbrance 

over the Project except with prior consent in writing of the Authority, which consent the 

Authority is entitled to decline without assigning any reason whatsoever. 

 

13.2 Interest and Right of Set Off 

 

Any sum which becomes payable under any of the provisions of this Agreement by 

one Party to the other Party shall, if the same be not paid within the time allowed 

for payment thereof, shall be deemed to be a debt owed by the Party responsible for 

payment thereof to the Party entitled to receive the same. Such sum shall until 

payment thereof carry interest at SBI PLR plus 5% per annum from the due date for 

payment thereof until the same is paid to or otherwise realised by the Party entitled 

to the same. Without prejudice to any other right or remedy that may be available 

under this Agreement or otherwise under law, the Party entitled to receive such 

amount shall also have the right of set off. 

 

Provided the stipulation regarding interest for delayed payments contained in this 

Article 13.2 shall neither be deemed nor construed to authorise any delay in 

payment of any amount due by a Party nor be deemed or construed to be a waiver 

of the underlying breach of payment obligations. 

 

13.3 Governing Law and Jurisdiction 

 

This Agreement shall be governed by the laws of India. The Courts at (Place of ARHCs) 

shall have jurisdiction over all matters arising out of or relating to this Agreement. 

 

13.4 Waiver 

 

(a) Waiver by either Party of any default by the other Party in the observance 

and performance of any provision of or obligations under this Agreement:  
(i) Shall not operate or be construed as a waiver of any other or subsequent 

default hereof or of other provisions or obligations under this Agreement;  
(ii) Shall not be effective unless it is in writing and executed by a duly 

autho-rized representative of such Party; and  
(iii) Shall not affect the validity or enforceability of this Agreement in any 

man-ner. 

 
(b) Neither the failure by either Party to insist on any occasion upon the perfor-

mance of the terms, conditions and provisions of this Agreement or any 

obliga-tion hereunder nor time or other indulgence granted by a Party to the 

other Party shall be treated or deemed as waiver/breach of any terms, 

conditions or provisions of this Agreement. 
 

13.5 Survival 
 

Termination of this Agreement 

 

(a) shall not relieve the Concessionaire or the Authority of any obligations al- 
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ready incurred hereunder which expressly or by implication survives 

Termi-nation hereof, and 

 

(b) except as otherwise provided in any provision of this Agreement expressly 

limiting the liability of either Party, shall not relieve either Party of any ob-

ligations or liabilities for loss or damage to the other Party arising out of 

or caused by acts or omissions of such Party prior to the effectiveness of 

such Termination or arising out of such Termination. 
 

13.6 Amendments 

 

This Agreement and the Schedules together constitute a complete and exclusive 

understanding of the terms of the Agreement between the Parties on the subject 

hereof and no amendment or modification hereto shall be valid and effective unless 

agreed to by all the Parties hereto and evidenced in writing. 

 

13.7 Notices 

 

Unless otherwise stated, notices to be given under this Agreement including but not 

limited to a notice of waiver of any term, breach of any term of this Agreement and 

termination of this Agreement, shall be in writing and shall be given by hand 

delivery, recognized international courier, mail, telex or facsimile transmission and 

delivered or transmitted to the Parties at their respective addresses set forth below: 

If to the Concessionaire:  
……………………….  
……………………… 

 

Or such address, telephone no and email, as may be duly notified by the respective 

Parties from time to time, and shall be deemed to have been made or delivered 

 

(i) in the case of any communication made by letter, when delivered by 

hand, by recognized international courier or by mail (registered, return 

receipt requested) at that address, 
 

13.8 Severability 

 

If for any reason whatsoever any provision of this Agreement is or becomes invalid, 

illegal or unenforceable or is declared by any court of competent jurisdiction or any 

other instrumentality to be invalid, illegal or unenforceable, the validity, legality or 

enforceability of the remaining provisions shall not be affected in any manner, and the 

Parties shall negotiate in good faith with a view to agreeing upon one or more provisions 

which may be substituted for such invalid, unenforceable or illegal provisions, as nearly 

as is practicable. Provided failure to agree upon any such provisions shall not be 

subject to dispute resolution under this Agreement or otherwise. 

 

13.9 No Partnership 

 

Nothing contained in this Agreement shall be construed or interpreted as constituting 
 

 



111 

 

a partnership between the Parties. Neither Party shall have any authority to bind 

the other in any manner whatsoever. 

 

13.10 Language 

 

All notices required to be given under this Agreement and all communications, 

documentation and proceedings which are in any way relevant to this Agreement 

shall be in writing and in English language. 

 

13.11 Exclusion of Implied Warranties etc. 

 

This Agreement expressly excludes any warranty, condition or other undertaking 

implied at law or by custom or otherwise arising out of any other agreement 

between the Parties and any representation by any Party not contained in a binding 

legal agreement executed by the Parties. 

 

13.12 Counterparts 

 

This Agreement may be executed in two counterparts, each of which when executed 

and delivered shall constitute an original of this Agreement but shall together 

constitute one and only the Agreement. 

 

IN WITNESS WHEREOF THE, PARTIES HAVE EXECUTED AND DELIVERED THIS 

AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN. 

 

SIGNED SEALED AND DELIVERED  
For and on behalf of PROJECT AUTHORITY: 

 

(Signature) (Name) (Designation) 
 
 
 
 

 

For and on behalf of (Concessionaire) by:  
 

(Signature)  
(Name)  
(Designation) 
 
 

 

In the presence of : 

 

1) 2) 
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SCHEDULE 3- REPORTING REQUIREMENTS 

 

The reporting and information that generally need to be provided by the Concessionaire 

are given below. The requirements given below are indicative of the type of information 

to be provided. The format of such reports, recording requirements, software standards 

and number of copies required would be finalized in consultation with the Project 

Authority. All reports and records shall be in the English language. 

 

1. Monthly Repair/Retrofit – Develop – Operate- Transfer (RDOT) Report 

 

During the Repair/ Retrofit/ Development Period, within 7 (seven) days of the end 

of each month, the Concessionaire shall provide to the Authority a monthly report 

(Monthly Repair/ Retrofit/ Development) containing the progress made, identify 

slippages if any, and project the future activities to be undertaken (including 

rectifications as per ToR). 

 

2. Yearly Operation and Management Report 

 

During the Agreement Period, within 7 days of the end of each year, the 

Concessionaire shall provide to the Authority a yearly report on operation and 

management which shall be done as per ToR. 
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SCHEDULE 4 – JOINT INSPECTION REPORT 
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SCHEDULE 5 - LETTER OF AWARD ISSUED TO THE CONCESSIONAIRE 
 
 
 

No.  
Date: 

 

Mr  
Phone: Email Id: 

 

Dear Sir, 
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SCHEDULE 6 – FINANCIAL PROPOSAL OF THE CONCESSIONAIRE 
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SCHEDULE 7 – APPROVED PROJECT IMPLEMENTATION PLAN 

 

Insert the Approved Project Implementation Plan with respect to the ARHCs for 

which the successful bidder is entering into this agreement 

 

Implementation Plan shall include the following: 

 

1. Repair/ Retrofit/ Development Works 

 

A. Housing Component 

 

Repair/ Retrofit of housing components include following activities (actual list to be 

included as suggested by Project Authority based on the requirement) with bar 

chart giving time frame for execution of work: 

 

Component Details of work required 
 

Housing Repair/Retrofit of existing houses including following: 
 

 (a) Repair/ replacement of brickwork, 
 

 (b) Repair of Plasters 
 

 (c) Making openings in B/W as per directions or as required 
 

 (d) Removing of old putty and replacing with new or repairing 
 

 

(e) 

as decided by ULB 
 

 Renewing of glass panes 
 

 (f) Fixing of tiles on floor ,wall ,dado 
 

 (g) Renewing of M.S work 
 

 (h) Cleaning and desilting of gully trap chamber 
 

 (i) Cleaning of choked sewer line 
 

 (j) Fixing of Water Closet squatting Pan along with its traps(„S‟ 
 

 

(k) 

or „P‟) 
 

 Repair/ replacement of door shutters, Chowkhats 
 

 (l) Fixing of kitchen slab, sink dado as required. 
 

 (m) Repair of parapet 
 

 (n) Fixing / replacement of hinges, L drop and other hardwares 
 

 (o) Providing Water proofing treatment (from the specialized 
 

  agency) in wet areas of building including roof and below 
 

 

(p) 

the water tanks. 
 

 Repair of staircase 
 

 (q) Fixing of Hardware, C.I. Fittings, G.I. fittings as per instruc- 
 

 

(r) 

tions from ULB 
 

 Internal and external white washing, distempering, paint- 
 

  ing as per requirement of the building and also instructions 
 

  from the ULB 
 

   
 

 

Infrastructure Repair/ replacement /retrofitting of the following 

Components infrastructure (within campus) components as per given 

 specification: 

 a) Water Supply 

 b) Sewerage/ Septage 

 c) Storm Water Drains 

 d) Repairing or constructing of internal roads 

 e) Mechanical Work, DG set 

 f) Rain water harvesting 

 g) Development of external area which is damaged or not 
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  done 

 h) Repairing or constructing of boundary wall 

 i) External Electrical work 

 j) Using power saving street lights/lights is mandatory 

 k) Redevelopment of parks and other amenities 

Development of a) Health Centre 

Social/ b) Creche 

Neighborhood c) Anganwadi 

commercial d) Shops 

Amenities e) Milk booth 

 f) ATM 

 g) Others, (ULB to specify) 

NOTE: Above details are suggestive works only. However, State/UT/ Parasatals 

may include or exclude any work as per project requirement. 

B. Infrastructure components  

 

Repair/ replacement /retrofitting of the following infrastructure components as per 

given specification (actual list and specification to be as suggested by the Project 

Authority) with bar chart giving time frame for execution of work. 

 

Component Details of work required 
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1. Preventive            1. Cleanliness of roofs, inlet of rain water pipes, Khurra,  

Maintenance Chhajja/sunshade  top,  outlet  of  rain  water  pipes, 

 plinth protection and drains minimum twice a year and 

 particularly before monsoon. 

 a.  Cracks on gola and top of parapet 

 b. Cleanliness and waterproofing of mumty roof 

 c.  Leakage from terrace tanks 

2. Damage of water proofing due to installation of various 

 services on roof like Dish antenna, solar panels, etc or 

 weed/vegetation. 

3. Cracks on grit plaster, spilling of concrete, cladding 

 stone coming out of substrate etc 

4. Leakages/seepages 

5. Rusting of GI pipes and fittings showing seepage 

6. Shafts for the leakage/seepage 

7. Sagging false ceiling 

8. Termite affected areas and wooden members 

9. The cleaning of manholes and sewer line and checking 

 for rain water getting mixed in sewer lines. 
10. Damaged cables & other abandoned service lines  
11. Electrical systems like main boards etc. should be 

checked annually. 

12. Fire services particularly during hot weather and 

assessment of electric load due to additional services 

installed  
13. Whether unprotected heaters in use likely to cause fire 

inside 

14. Annual Maintenance  
2. Day to Day maintenance: 

 

a) Removing Chokage of drainage pipes,  
b) Manholes, restoration of water supply,  
c) Repairs to faulty switches,  
d) Watering of plants,  
e) Lawn mowing ,hedge cutting,  
f) Street Sweeping  
3. Annual Repair      Annual maintenance including White washing, Colour  
and Maintenance washing, Distempering, painting etc.  

 

C. Development of Additional Amenities 

 

Additional amenities, as required, such as convenience shops, rest rooms, common 

room, milk booth etc with detailed architectural Drawings and specification and bar 

chart giving time frame for execution of work to be included. 

 

NOTE: Above A), B) and C) are the few listed and suggestive work which should be 

carried out in JnNURM & RAY houses in RDOT model. The State/UT Government listing of 

work will be final and Concessionaire should follow the instructions as given by ULBs. 

 

2) Operation and Maintenance (O & M)  
A detailed Operation and Maintenance Manual with the approval of the Project 
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Authority to be added.  
The O & M Manual may be prepared on the basis of CPWD Operation and 

Maintenance Manual or State/UT‟s own ) O & M Manual for such complexes. 

 

The O & M may include the following 

 

2.1 Preventive Maintenance  
I. Cleanliness of roofs, inlet of rain water pipes, Khurra, 

Chhajja/sunshade top, outlet of rain water pipes, plinth protection and 

drains minimum twice a year and particularly before monsoon.  
a. Cracks on gola and top of parapet  
b. Cleanliness and waterproofing of mumty roof  
c. Leakage from terrace tanks  

II. Damage of water proofing due to installation of various services on roof  
like Dish antenna, solar panels, etc or weed/vegetation.  

III. Cracks on grit plaster, spalling of concrete, cladding stone coming out 

of substrate etc  
IV. Leakages/seepages  
V. Rusting of GI pipes and fittings showing 

seepage VI. Shafts for the leakage/seepage  
VII.   Sagging false ceiling  
VIII. Termite affected areas and wooden members  
IX.    The cleaning of manholes and sewer line and checking for rain water  

getting mixed in sewer lines  
X. Damaged cables & other abandoned service lines  
XI. Electrical systems like main boards etc. should be checked annually.  
XII. Fire services particularly during hot weather and assessment of electric  

load due to additional services installed  
XIII. Whether unprotected heaters in use likely to cause fire inside  
XIV. Annual Maintenance 

 

2.2 Day to Day maintenance  
a) Removing Chokage of drainage pipes,  
b) Manholes, restoration of water supply,  
c) Repairs to faulty switches,  
d) Watering of plants,  
e) Lawn mowing ,hedge cutting,  
f) Sweeping of leaf falls etc.  

2.3 Annual Repair – may include the following:  
a) White washing,  
b) Colour washing,  
c) Distempering, painting etc. 

 

*****
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The Joint Secretary & Mission Director (Housing for All) 
Ministry of Housing and Urban Affairs 

Government of India 
Room No. 116, G-\wing, Nirman Bhawan, New Delhi 

Tel: 011-23061419, Fax: 011-23061420 
E-mail: jshfa-mhupapqov.in 

Website: https://arhc.mohua.qov.in 


