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OFFICE OF THE MUNICIPAL COUNCIL CHITTORGARH (RAJ.)
No.:ARHCs/RFP/2021-22/ 39 Date : |3|§E"R’J

REQUEST FOR PROPOSAL

Project Title: SELECTION OF CONCESSIONAIRE FOR REPAIR/RETROFIT,
DEVELOP, OPERATE & TRANSFER (RDOT) BY CONVERTING EXISTING
GOVERNMENT FUNDED VACANT HOUSES INTO AFFORDABLE RENTAL
HOUSING COMPLEXES (ARHCS), MODEL-1 FOR A PERIOD OF 25 YEARS.

MUNICIPAL COUNCIL CHITTORGARH Govermentned by LOCAL SELF DEPARTMENT,
Govi. of  Rajasthan, Jaipur (hereinafier called “Issuing Authority™) invites willing
bidders/entities for selection of concessionaire for Repair/Retrofit, Develop, Operate and
Transfer (RDOT) by converting existing Government Funded Vacant Houses — at MID DAY ML
KE PASS GANDHINAGAR into Affordable Rental Housing Complexes {(ARHCs)-Maodel-1 for a
period of 25 years through Public Private Partnership (PPP) mode or by public agency.

L Issuing Authority hereby invites the proposals from bidders/ entities for RDOT of
Government funded vacant houses. Further details regarding the Scope of Work are provided
in the Terms of Reference (ToR) in this RFP document.
2 The RFP includes the following documents:

Section 01 - Instructions to the bidders Section

02 - Terms of Reference

Section 03 - Technical Bid- Standard Forms

Secticn 04 - Financial Bid - Standard Forms

Section 05 - Design & Drawings

Section 06 - Draft agreement between Concessionaire and Project Authority
3 The participating bidder will be selected as per the stipulated procedure and the
conformity of the proposal with the requirement of the RFP. This RFP is being issued on ‘no
cost and no commitment basis” and Issuing Authority reserve the right to withdraw this RFP
at any time without assigning any reasons.

Firms having experience in such type of work, are requested to submit the detailed
proposal to COMMISSIONER, MUNICPAL COUNCIL CHITTORGARH on or before . 18/06/2021.
For any clarification they can call or contact in person to Sh. MAHENDRA PRAKASH VYAS,
EXECUTIVE ENGINEER.MC CHITTORGARH (9413823339) between 10:00 am to 5:00 pm.

RFP Document can be downloaded from https;//eproc.rajasthan.gov.in from 19-05-21 to 18-06-21

(https:/ ,."sllpp.rajastha.n.guv.in RFP CODE ::DLB2122RFP.500T....... )
'. A JA—
(RINKAL GUPTA)

COMMISSIONER
MUNICIPAL COUNCIL CHITTORGARH

T



DISCLAIMER

The information contained in this Request for Proposal document (the “RFP”)
or subsequently provided to Bidder(s), whether in documentary or any other form by
or on behalf of the Urban Local Body (ULB) of State Government of Rajasthan, is
provided to Bidder(s) on the terms and conditions set out in this RFP and such other
terms and conditions subject to which such information provided. The purpose of
this RFP is to provide interested parties with information that may be useful to them
in making their Technical and Financial bids pursuant to this RFP.

2 This RFP includes statements, which reflect various assumptions and
assessments arrived at by the ULB of State Government in relation to the Project.
Such assumptions, assessments and statements do not purport to contain all the
information that each Bidder may require in respect of technical specifications,
drawings, layouts, soil investigation report, Total Station Survey (TSS) etc. The
assumptions, assessments, statements and information contained in the RFP
Documents, may not be complete, accurate, and adequate or correct in respect of
above. Each Bidder should, therefore, conduct its own investigations and analysis
and should check the accuracy, adequacy, correctness, reliability and completeness
of the assumptions, assessments, statements and information contained in this
RFP and obtain independent advice from appropriate sources.

3 Information provided in this RFP to the participating agencies is on a wide range
of matters, some of which may depend upon interpretation of law. The information
given is not intended to be an exhaustive account of statutory requirements and
should not be regarded as a complete or authoritative statement of law. Project
Authority of State Government accepts no responsibility for the accuracy or otherwise
for any interpretation or opinion on law expressed herein.

4 The Project Authority of State Government make no representation or
warranty and shall have no liability to any person, including any Applicant or Bidder
under any law, statute, rules or regulations or tort, principles of restitution or unjust
enrichment or otherwise for any loss, damages, cost or expense which may arise from
or be incurred or suffered on account of anything contained in this RFP or otherwise,
including the accuracy, adequacy, correctness, completeness or reliability of the RFP
and any assessment, assumption, statement or information contained therein or
deemed to form part of this RFP or arising in any way for participation in this BID
Stage.

5 The Project Authority of State Government also accepts no liability of any
nature whether resulting from negligence or otherwise howsoever caused arising
from reliance of any bidder upon the statements contained in this RFP. The Project
Authority may in its absolute discretion, but without being under any obligation to
do so, update, amend or supplement the information, assessment or assumptions
contained in this RFP.



6. Issuance of this RFP does not imply that the Project Authority of State
Government is bound to select a bidder or to appoint the selected agency or bidder,

as the case may be, for the Project and the Project Authority of State Government
reserves the right to reject all or any of the Bidder or bids without assigning any
reason whatsoever.

7. The Bidder shall bear all its costs associated with or relating to the preparation
and submission of its bid including but not limited to preparation, copying, postage,
delivery fees, expenses associated with any demonstrations or presentations which
may be required by the Project Authority of State Government or any other costs
incurred in connection with or relating to its BID. All such costs and expenses will
remain with the bidder and the Project Authority of State Government shall not be
liable in any manner whatsoever for the same or for any other costs or other expenses
incurred by a Bidder in preparation for submission of the bids, regardless of the
conduct or outcome of the Bidding Process.



1.

SECTION - 1: GENERAL INSTRUCTIONS TO THE BIDDERS

DEFINITIONS

Affordable Rental Housing Complex” shall mean-

1. A complex of vacant EWS/ LIG houses constructed with Govt. fund-
ed schemes and consisting of at least one bed room, one living
room, kitchen, bathroom and toilet, room dimensions conforming to
relevant NBC norms with all basic infrastructure facilities such as
water, sanitation, sewerage/ septage, road, electricity along with
necessary social/ commercial infrastructure.

ii. Initial affordable rent to be fixed by Local Authority based onlocal
survey of surrounding area, where the project is situated and shall
be operated and maintained for a period of 25 years.

“Project Authority” means the MUNICIPAL COUNCIL CHITTORGARH,
Rajasthan who have invited the Technical and Financial bids for
converting existing Government funded vacant houses into ARHCs
Repair/Retrofit, Develop, Operate and Transfer (RDOT) for a period of
25 years through Public Private Partnership (PPP) or by public agency
as per the terms and conditions of the RFP.

“Concessionaire” means any agency selected for Repair/Retrofit,
Develop, Operate and Transfer (RDOT) by converting existing
Government funded vacant houses into ARHCs, Model-1 for a period
of 25 years.

“Contract” means the concession agreement signed between Project
Authority and selected agency.

“Project specific information” means such part of the Instructions to
agencies used to reflect specific project and assignment conditions.
“Day” means calendar day.

“Government” means the Government of Rajasthan

“Instructions to agencies” means the document which provides
Agencies with all information needed to prepare their proposals.
“Proposal” means the Technical Proposal and the Financial Proposal.
“RFP” means the Request for Proposal prepared by the Project Authority
for selection of Concessionaire.

“Assignment/ Job” means the work to be performed by the
concessionaire pursuant to the Contract.

“Terms of Reference” (TOR) means the document included in the RFP
which explains the objectives, scope of work, activities, tasks to be
performed, respective responsibilities of the Project Authority and the
agencies, and expected results and deliverables of the Assignment/Job.



INTRODUCTION
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2.3

2.4

2.5

2.6
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Project Authority will select a Concessionaire (the Agency, in accordance
with the method of selection specified in the RFP).

The name of assignment/ job has been mentioned in Section- I Data
Sheet. Detailed scope of the assignment/ job/services has been
described in the Terms of Reference.

The date, time and address for submission of the proposals have been
given in Section- I Data Sheet.

Agencies are invited to submit their Proposal, for the Assignment/
Job named in Section- I Data Sheet. The Proposal will be the basis
for contract negotiations and ultimately for a signed contract with the
selected “Agency” as Concessionaire.

The participating agencies should familiarize themselves with the local
conditions and take them into account in preparing their Proposals.
To obtain first-hand information on the Assignment/Job and local
conditions, agencies are encouraged to meet the Project Authority’s
representative named in Section- I Data Sheet before submitting a
proposal and to attend a pre-bid meeting, if such a meeting is specified
in the Section- I Data Sheet. Attending the pre-bid meeting is optional.
Agencies should contact the Project Authority’s representative to arrange
for their visit or to obtain additional information on the pre-bid meeting.
Agencies should ensure that these representatives are advised to visit in
adequate time to allow them to make appropriate arrangements.

The Project Authority will provide to the Agencies the inputs and facilities
specified in the Section- I Data Sheet, assist the Agencies in obtaining
licenses/permits/approvals/NOCs needed to carry out the Assignment/
Job, and make available relevant data and reports, if necessary.

Agencies shall bear all costs associated with the preparation and
submission of their proposals and contract negotiation. The Project
Authority is not bound to accept any conditional proposal and reserves
the right to annul the selection process at any time prior to Contract
award, without thereby incurring any liability to the Agencies.

CLARIFICATION AND AMENDMENT OF RFP DOCUMENTS

3.1

Participating Agencies may request a clarification on any clause of the
RFP documents up to the number of days indicated in the RFP before
the proposal submission date. Any request for clarification must be sent
in writing in English, or by standard electronic means to the Project
Authority’s address indicated in the Section-1I Data Sheet. The Project
Authority will respond in writing, or by standard electronic means and

9



will send written copies of the response (including an explanation of
the query but without identifying the source of inquiry) to all Agencies.
Should the Project Authority deem it necessary to amend the RFP as a
result of a clarification, it shall do so following the procedure under para
3.2 below.

3.2 At any time before the submission of Proposals, the Project Authority

35

36

may amend the RFP by issuing an Addendum online. To give Agencies
reasonable time in which to take an amendment into account in their
Proposals, the Project Authority may, if the amendment is substantial,
extend the deadline for the submission of Proposals.

The Participating Agency may modifyorwithdraw his bid after
submission, provided that the written notice of modification or
withdrawal is received by the Project Authority prior to deadline
prescribed for submission of  bids,if  permissible in
https://eproc.rajasthan.gov.in / https://sppp.rajasthan.gov.in. portal. No bid
shall be modified after the deadline for submission of bids. No bid may
be withdrawn in the interval between the deadline for submission of
bids and expiration of the period of bid validity specified. Withdrawal
of a bid during this period will result in Participating Agency’s forfeiture
of Earnest Money Deposit (EMD).

During evaluation and comparison of bids, the Project Authority may,
at its discretion, ask the Participating Agency for clarification of his bid.
The request for clarification will be given in writing and no change in
prices or substance of the bid will be sought, offered or permitted. No
post-bid clarification on the initiative of the Participating Agency will be
entertained.

All participating Agencies have to mandatorily upload all requisite
documents along with necessary documentary support serially by
indicating the page no. in the index, otherwise bids will be rejected
without assigning any reason.

Rejection of Bids: Canvassing by the Participating Agency in any form,
unsolicited letter and post-tender correction may invoke summary
rejection with forfeiture of EMD. Conditional Proposals will be rejected.

4, CONFLICT OF INTEREST

4.1

4.2

Project Authority requires the Agencies to provide professional, objective,
and impartial advice and at all times hold the Project Authority’s interest’s
paramount, strictly avoid conflicts with other Assignment/Jobs or their
own corporate interests and act without any consideration for future work.

Without limitation on the generality of the foregoing, Agencies and any of
their affiliates, shall be considered to have a conflict of interest and shall

10



4.3
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not be recruited, under any of the circumstances set forth below:

i. Conflicting Assignment/Job: The Agency shall not be contracted for any
Assignment/Job that, by its nature, may be in conflict with an- other
Assignment/Job of the Agencies to be executed for the same or for
another Project Authority.

i. Conflicting relationships: (a) The Agency that has a business or family
relationship with a member of the Project Authority’s staff who is
directly or indirectly involved in any part of (b) preparation of the
Terms of Reference of the Assignment/Job, (c¢) the selection process for
such Assignment/Job, or (d) supervision of the Contract, may not be
awarded a Contract, unless the conflict stemming from this relation-
ship has been resolved in a manner acceptable to the Project Authority
throughout the selection process and the execution of the Contract.

Agencies have an obligation to disclose any situation of actual or potential
conflict that impacts their capacity to serve the best interest of their Project
Authority, or that may reasonably be perceived as having this effect. Any
such disclosure shall be made as per the Standard forms of technical
proposal provided herewith in the RFP. If the Agency fails to disclose said
situations and if the Project Authority comes to know about any such
situation at any time, it may lead to the disqualification of the Agency
during bidding process or the termination of its Contract/Agreement
during execution of assignment.

WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY

The contract shall not be assigned or sublet without the written approval of
the Competent Authority. And if the selected agency shall assign or sublet
his contract, or attempt to do so, or become insolvent or any insolvency
proceedings commenced or make any composition with his creditors or
attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or
advantage pecuniary or otherwise, shall either directly or indirectly, be
given, promised or offered by the participating agency, or any of his servants
or agent to any public officer or person in the employ of Government in any
way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Competent Authority on behalf of the Governor/Administrator of
COMMISSIONER, MUNICIPAL COUNCIL CHITTORGARH shall have
power to adopt the course specified in Clause 3 hereof in the interest of
Government and in the event of such course being adopted, the
consequences specified in the said Clause 3 shall ensue.

If the selected agency assigns, (excluding part(s) of work assigned to other
agency(s) by the selected agency as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials
not to be incorporated in the work, shall not be deemed to be subletting)
or otherwise parts with or attempts to assign, transfer, sublet or otherwise
parts with the entire works or any portion thereof without the prior written
approval of the Competent Authority.

11



5.

No tenant/aggregators shall sublet whole or part of ARHCs except entering
into supplementary agreement to existing tenancy agreement. In case, any
of the tenant found be indulged in subletting activities, suitable action
shall be taken including but not limited to eviction of such tenant and
recovery of dues etc.

UNFAIR ADVANTAGE

5.1

5.2

53

Penalty for use of undue influence: -The Agency undertakes that it has not
given, offered or promised to give, directly or indirectly, any gift,
consideration, reward, commission, fees, brokerage or inducement to any
person in service of the Project Authority or otherwise in procuring the
Contracts or forbearing to do or for having done or forborne to do any act in
relation to the obtaining or execution of the present Contract or any other
Contract with the Government of Rajasthan (MUNICIPAL COUNCIL
CHITTORGARH) for showing or forbearing to show favour or disfavor to
any person in relation to the present Contract or any other Contract with
the Government of Rajasthan (MUNICIPAL COUNCIL CHITTORGARH) Any
breach of the aforesaid undertaking by the Agencies or any one employed
by him or acting on his behalf (whether with or without the knowledge of
the Agencies) or the commission of any offers by the Agencies or anyone
employed by him or acting on his behalf, as defined in Chapter IX of the
Indian Penal Code, 1860 or the Prevention of Corruption Act,1986 or any
other Act enacted for the prevention of corruption shall entitle the Project
Authority to cancel the contract and all or any other contracts with the
Agencies and recover from the Agencies the amount of any loss arising
from such cancellation. A decision of the Project Authority or his nominee
to the effect that a breach of the undertaking had been committed shall
be final and binding on the Agencies. Giving or offering of any gift, bribe or
inducement or any attempt at any such act on behalf of the Agencies
towards any officer/employee of the Project Authority or to any other
person in a position to influence any officer/employee of the Project
Authority for showing any favour in relation to this or any other contract,
shall render the Agencies to such liability/ penalty as the Project
Authority may deem proper, including but not limited to termination of
the contract, imposition of penal damages, forfeiture of the Bank
Guarantee and refund of the amounts paid by the Project Authority.

If a Agency could derive a competitive advantage from having provided
Assignment/Job related to the Assignment/Job in question and which is
not defined as conflict of interest as per above, the Project Authority shall
make available to all Agencies together with this RFP, all information that
would in that respect give such Agencies any competitive advantage over
competing Agencies.

DISPUTE RESOLUTION

In case, any dispute, difference, conflict or question of whatever nature
(the “Dispute”) arises between the Entity/Concessionaire and States/UTs/
ULBs/Parastatals in terms of implementation, operation, maintenance etc.

12



of ARHC s, the same shall in the first instance be attempted to be settled

amicably through mutual discussion. If such Dispute does not get settled
through mutual discussions, the same shall be referred to an independent
mediator to be appointed by the District Collector/ District Magistrate or
an officer of equivalent rank, within his jurisdiction.

Further, if any Dispute which is not settled amicably and/ or through
mediation, same shall be resolved under the provisions of the Arbitration
and Conciliation Act, 1996. The place of Arbitration proceedings shall be
place of execution of Agreement between the Parties, unless otherwise
agreed between the parties. During the pendency of mediation and
arbitration proceedings, until the arbitral award is published; the Parties
shall continue to perform their respective obligations under terms of
Agreement without prejudice to a final adjustment in accordance with
such award.

Any party aggrieved by the order of arbitrator may approach to the Civil
Court having territorial jurisdiction, under provisions of the aforesaid Act,

1996.

6. ELIGIBILITY CRITERIA

6.1 Agency’s Incorporation:

a)

b)

0

d

Participating Agencies eligible for participating in the bidding process shall
be any one of the following two categories, otherwise bids will be considered
as non-responsive:

i. Category 1: Single Business Entity (Private/ Public Agency) Or,

ii. Category 2: A consortium of Business Entities (hereinafter referredto as

“Consortium”)

The term Participating Agency would herein after apply to both the above-
mentioned categories.

For the purpose of this RFP, the participating agency shall mean a
business Entity incorporated under the Indian Companies Act 1956/2013
or incorporated under such equivalent laws. Participating Agency should
submit Registration/ Incorporation Certificates & GST Registration under
the governing legislations. The Agency shall be required to submit a true
copy of its Registration/ Incorporation Certificate along with the Proposal.

A Consortium of a maximum of three (3) members of above such entities,
comprising one Lead Member with two other members, who may get
associated for arrangement of project finance, project implementation
and management etc. shall be allowed and shall hereinafter be referred as
“Consortium”.

The Participating Agency should submit a Power of Attorney authorizing
the signatory of the Bids in case of Consortium.

13



e) Bids submitted by a Consortium should comply with the following
additional requirements:

1. The number of members in the Consortium would be limited to three
(3) only;

2. The application should contain the information required from each
member;

3. The application should include a description of clearly defined roles
and responsibilities of all members;

4. Members of the Consortium shall nominate one member as the Lead
Member;

5. A Participating Agency who has participated in this Bid in its
individual capacity or as part of a Consortium cannot participate as a
separate Agency of any other Consortium participating in this tender;

6. The members of the Consortium shall execute a Power of Attorney for
Lead Member of Consortium.

7. The members of the Consortium shall enter into a Memorandum of
Understanding (MoU), for the purpose of submission of the bids. The
MoU should, inter alia,

i Clearly outline the proposed roles and responsibilities of each
member of the Consortium; and

ii. Include astatement to the effect that all members of the Consortium
shall be liable jointly and severally for the assignments arising out
of the States/Union Territories (UTs), as the case may be and in
accordance with the terms of the contract agreement therefore;

iii. A copy of MoU signed by all members should be submitted along
with the Technical Bid. MoU entered between the members of the
Consortium should contain the above requirements, failing which
the Application shall be considered non-responsive and MoU will
not be changed later on.

f) The Participating Agency or Consortium which has earlier been barred
by Project Authority or blacklisted by any State/UT Government or
Central Government/department/agency/Central or State Public Sector
Undertakings in India from participating in Bidding Process, shall not be
eligible to submit bids, either individually or as member of a Consortium,
if such bar subsists as on the submission due date. The Participating
Agency or Consortium shall be required to furnish an affidavit that there
is no such bar imposed and existing as on date.

g) The Participating Agencies declared ineligible by multilateral agencies
or Government of India or State/UT Governments and debarred from
such type activities in India shall be ineligible to submit bids. In case the
Participating agency or any member of Consortium is declared ineligible
by multilateral agencies or Government of India or State/UT Governments
during the evaluation period, then such bids shall be excluded from the
evaluation process.

h) A Participating agency or member of Consortium should have, during the
14



)

k)

D

last three years, neither failed to perform on any agreement/contract, as
evidenced by imposition of a penalty or a judicial pronouncement or
arbitration award against the Participating Agency or member of
Consortium, nor been expelled from any project or agreement, nor have
had any agreement terminated for breach by such Participating Agencies
or member of Consortium. In case the Participating Agencies or member of
Consortium during period of Empanelment/contract, fails to perform on
any agreement, as evidenced by imposition of a penalty or a judicial
pronouncement or arbitration award against the Participating Agency or
member of Consortium, or been expelled from any project or agreement or
have had any agreement terminated for breach by such Participating
Agency or member of Consortium, such Participating Agency shall cease to
be selected with Project Authority.

Each participating Agency/Consortium shall submit only one proposal
for the project. Any participating Agency/Consortium, who submits
or participates in more than one proposal for the same project will be
disqualified.

The bid and all related correspondence and documents should be furnished
by the participating agency with the bid may be in any other language
provided that these are accompanied by appropriate translations of the
pertinent passages in the English language by approved/authorized/
licensed translator. Supporting material, which are not translated into
English, may not be considered. For the purpose of interpretation and
evaluation of the bid, English language translation shall prevail.

Participating Agency/Consortium should be profit making organization.
Audited balance sheet for the last five years may be attached with the
technical bids, otherwise bids will be rejected.

Any change in the composition of a Consortium during the term of
evaluation process shall not be permitted after submission of bids and
during the contract period.

6.2 Work Experience:

a.

Experience of having successfully completed similar works during the
last 5 years ending previous day of last date of submission of bids:
i.  Threesimilar works each costing not less than 40% of the estimated cost of project

OR

ii. Two similar works each costing not less than 60% of the estimated cost of project

OR
One similar work costing not less than 80% of the estimated cost of project

15



“Similar works” here means Construction/Repair/Retrofit/ Development &
Maintenance and Management of the housing complexes/social housing/
residential societies/hostels/hotels by Agency/Consortium themselves in
last five years.

Previous experience in similar nature of work should be supported by
certificates issued by the client’s organization. In case the work
experience is of Private sector the certificate shall be supported with
copies of Letter of Award and copies of corresponding TDS certificates.

The value of executed works shall be brought to the current level by
enhancing the actual value of work done at a simple rate of 7% per
annum, calculated from the date of completion to previous day of last day
of submission of bids.

6.3 Financial Strength:

a.

The average annual financial turnover of the Agency of last 5 consecutive
financial years shall be at least 50% of the estimated project cost in the
RFP. The requisite Turnover shall be duly certified by a Chartered
Accountant with his Seal/ signatures and registration number.

Net Worth of the Agency as on 315t March of previous Financial Year should
be positive. In case due to COVID-19, the audited balance sheet for the
year 2019-20 is not available, the balance sheet of the previous year i.e.
2018-19 will be considered.

In case the annual accounts for the latest financial year are not audited
and therefore the Agency could not make available the same, the Agency
shall give an undertaking to that effect and the statutory auditor shall
certify the same. In such case, the Agency may provide the unaudited
Annual Account (with Schedules) for the latest financial year. In any
case, the Audited Annual Financial Statements for the year proceeding the
latest financial year would have to provided, failing which the Proposal
will be rejected as non-responsive.

In case of a Partnership agency or any other , if the audited annual
financial statements of the Agency for the financial year immediately
preceding the Proposal Due Date are not available, a certificate from the
Chartered Accountant certifying the Net worth along with the certificate
from the valuator with regard to the Land and Building is required to be
submitted. Failure to do so would be considered as a non-responsive
Proposal.

Agency should not have incurred any loss in more than two years during
available last five consecutive balance sheets. Agencies are required to
upload and submit page of summarized Balance Sheet (Audited) and also
page of summarized Profit & Loss Account (Audited) for last five years.

16



f. In case the Agency is a Consortium, the Financial Capacity of both the lead
Member as well as the other Members shall be considered for the purpose
of evaluation of financial capacity.

g. Financial Capacity of parent/subsidiary/associated company (ies) of the
bidder would not be considered for evaluation.

h. Self-certified copy of Bank Solvency Certificate issued from Nationalized or
any Schedule Bank should be at least 40% of estimated project cost in this
bid. The certificate should have been issued within 6 months from original
last date of the submission of the bid.

7. PROPOSAL
E-Tenders are invited under two bid systems i.e. Technical Bid and Financial Bid.
Interested agencies are advised to submit their bids “by visiting the MUNICIPAL
COUNCIL CHTTORGARH, Govt. of Rajasthan State Public Procurement Portal
i.e._https://eproc.rajasthan.gov.in / https://sppp.rajasthan.gov.in. Bids will be accepted as
E-Tender only.

8. PROPOSAL VALIDITY

8.1  Section 01 Data Sheet indicates on how long Agencies Proposals must
remain valid after the submission date. The Project Authority will make
its best effort to complete negotiations within this period. Should the need
arises, however, the Project Authority may request Agencies to extend the
validity period of their proposals. Agencies who agree to such extension
shall confirm that their financial proposal remain unchanged, or in their
confirmation of extension of validity of the Proposal. Agencies who do not
agree have the right to refuse to extend the validity of their proposals;
under such circumstance the Project Authority shall not consider such
proposal for further evaluation.

9. PREPARATION OF PROPOSALS

9.1 While preparing the proposal, Agencies are expected to examine in detail
the documents comprising the RFP. Material deficiencies in providing the
information requested may result in rejection of a Proposal.

9.2  While preparing the Technical Proposal, Agencies are required to give
particular attention to the following:

a) The participating agencies/consortium shall not be permitted to
associate with other Agencies.

b) Submission of the wrong type of Technical Proposal will result in the
Proposal being deemed non-responsive. Form Tech — I in Section-II is a
sample letter of technical proposal which is to be submitted along with
the technical proposal.
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93

9.4

Depending on the nature of the Assignment/Job, Agencies are required
to submit a Technical Proposal (TP) as per forms provided in Section-II.
Section-II indicates the formats of the Technical Proposal to be submitted.
Submission of the wrong type of Technical Proposal will result in the
Proposal being deemed non-responsive. The Technical Proposal shall
provide the information indicated in the following para from (a) to (g) using
the attached Standard Forms (Section II).

(a) A brief description of Agencies will be provided in Form Tech-2 (Section
IT). In the same Form, Agencies and in the case of a consortium/ joint
venture, each partner will provide details of experience of assignments
which are similar to the proposed assignment/ Job as per the Terms of
Reference (ToR). For each Assignment/Job, the outline should indicate
the names of Agencies/ Professional staff who participated, duration
of the Assignment/Job, contract amount and Agencies involvement.
Information should be provided only for those Assignment/Jobs for
which the Agencies were legally not contracted by the Project Authority
as a corporation or as one of the major agencies within a consortium/
joint venture. Assignment/Jobs completed by individual working
privately or through other agencies cannot be claimed as the experience
of the Agencies, or that of the Agencies associates, but can be claimed
by the individual themselves in their CVs. Agencies should be prepared
to substantiate the claimed experience along with the proposal and
must submit letter of award/ copy of contract for all the assignments
mentioned in the proposal.

The Technical Proposal shall not include any financial information
otherwise the proposal will be declared as non-responsive.

10. FINANCIAL PROPOSALS:

10.1

10.2

ProjectPeriod: The project period will commence from the date of signing of
contract agreement and would continue for a project period of 25 years,
after completion of Repair/Retrofit and infrastructure development with
respect of the project. The period may also be further extended on the
basis of same terms and conditions after approval of competent authority.
MUNICIPAL COUNCIL CHITTORGARH(Rajasthan) however, reserve the
right to terminate the initial contract at any time after giving one week
notice to the awardee agencies.

Performance Bank Guarantee: The Participating Agency will be required to
furnish a Performance Guarantee by way of Bank Guarantee through a
public sector bank or a private sector scheduled bank authorized to
conduct government business for a sum equal to 10% of the contract value
within 60 days of receipt of the conformed order/contract as per format.
Performance Bank Guarantee should be valid up to 60 days beyond
the contract period. No interest will be payable on Performance Bank
Guarantee.
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11.

12.

10.3

10.4

Tolerance Clause - To take care of any change in the requirement during the
contract period, Project Authority reserves the right to increase or
decrease number of vacant houses up to 100% without any change in the
terms & conditions and prices quoted by the Agencies.

Liguidated Damages: In the event of the Agency’s failure to submit the
bonds, guarantees, and documents or complete the Repair/Retrofit,
Develop, Operate & Maintenance the ARHCs for a period of 25 years etc.,
as specified in this contract. The Project Authority shall deduct from the
Performance Bank Guarantee (PBG) of the Agencies as agreed, liquidated
damages to the sum of 0.5% of the Annual Positive premium amount for
week of delay or part of a week, subject to the maximum value of the
Liquidated Damages being not higher than 10% of the value of contract.

TAXES

11.1

Agencies shall fully familiarize themselves about the applicable Domestic
taxes (such as GST and other applicable taxes) on amounts payable by the
Project Authority under the Contract. All such taxes must be included by
the Agencies in the financial proposal.

EARNEST MONEY DEPOSIT (EMD)

12.1

12.2

Earnest Money Deposit
i. An EMD of Rs. 0.336 Lacs/- (INR), in the form of BG or

DD drawn in favour of “COMMISSIONER, MUNICIPAL COUNCIL
CHITTORGARH” payable at CHITTORGARH must be submitted along
with the Proposal.

ii. Participating agency has to mandatorily submit EMD, otherwise bids
will be considered as non-responsive and no exemption will be granted
to any agency.

ili. No interest shall be payable by the Project Authority for the sum

deposited as EMD.

iv. EMD of unsuccessful Participating Agencies would be returned back by

the Project Authority within one month of signing of the contract with
successful Participating Agency.

EMD shall be forfeited by the Project Authority in the following events:
i. If Proposal is withdrawn during the validity period or any extension
agreed by the Agencies thereof.

ii. If the Proposal is varied or modified in a manner not acceptable to the
Project Authority after opening of Proposal during the validity period
or any extension thereof.

iii. If the Agencies tries to influence the evaluation process.

iv. If the first ranked agency withdraws his proposal during negotiations
(failure to arrive at consensus by both the parties shall not be
construed as withdrawal of proposal by the Agency).
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13.

14.

15.

16.

SUBMISSION AND OPENING OF PROPOSALS

13.1

13.2

133

Bid along with all copies of documents should be submitted in the
electronic form only through the e-tendering system. Before the bid is
upload- ed, bid comprising of all attached documents should be digitally
signed using digital signatures issued by an acceptable Certifying
Authority (CA) in accordance with the Indian IT Act 2000.

Bid shall be opened online as per the date & time mentioned in RFP.
Price Bids of only those Participating Agencies shall be considered for

electronic opening & evaluation, whose bid is determined to be technically
acceptable to the Project Authority.

EVALUATION OF PROPOSAL

14.1

14.2

From the time the Proposals are opened to the time the Contract is
awarded, the Agencies should not contact the Project Authority officials
on any matter related to its Technical and/or Financial Proposal. Any
effort by the Agencies to influence the Project Authority officials in the
examination, evaluation, ranking of Proposals, and recommendation for
award of Contract may result in the rejection of the Agencies Proposal.

Evaluation of Technical and Financial bids will be carried out by the Tender
Evaluation Committee (TEC) constituted by the Project Authority at the
MUNICIPAL COUNCIL CHITTORGARH level.

EVALUATION OF TECHNICAL PROPOSALS:

15.1

15.2

TEC while evaluating the Technical Proposals shall have no access to the
Financial Proposals until the technical evaluation is concluded, and the
competent authority accepts the recommendation of TEC.

The TEC shall evaluate the Technical Proposals on the basis of their
responsiveness to the Terms of Reference (ToR) and by applying the
evaluation criteria, sub-criteria specified in the Section —-I Data sheet. In
the first stage of evaluation, a Proposal shall be rejected if it is found deficient
as per the requirement indicated in the Section —I Data sheet for
responsiveness of the proposal. Only responsive proposals shall be further
taken up for evaluation. Evaluation of technical proposal will start first and at
this stage and the financial bid (proposal) will remain unopened.
Qualification of the Agencies and the evaluation criteria for the technical
proposal shall be as defined in the Section —I Data sheet.

PUBLIC OPENING & EVALUATION OF THE FINANCIAL PROPOSALS:

16.1

Financial bids of only those agencies who are technically qualified shall
be opened publicly on the date & time specified, in the presence of the
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16.2

16.5

Agencies representatives who choose to attend. The name of the Agencies
and their financial bids shall be read aloud.

The Agencies shall fully familiarize themselves about the applicable
Domestic taxes (such as GST etc.) on amounts payable by the Project
Authority under the Contract. All such taxes must be included by the
Agencies in their financial bids.

Only those offers shall be evaluated which are found to be fulfilling all the
eligibility and qualifying requirements of the tender, both technically and
financially.

Financial Evaluation Criteria:

i.  Bidder who shall quote the most competitive financial bid (in terms
of highest positive premium in the form of revenue share to
MUNICIPAL COUNCIL CHITTORGARH), will be considered for award of
work. In case of negative premium, bidder who quotes lowest
requirement of Viability Gap Funding (VGF) from MUNICIPAL
COUNCIL CHITTORGARH(ULB) and offers maximum revenue share to
MUNICIPAL COUNCIL CHITTORGARH (ULB) will be considered for
award of work. However, Bidder should not quote more than 20% of
the total project cost as Viability gap Funding (VGF). In both
situations, contract will be awarded to that Bidder who will offer
Highest Net Revenue Share to the ULB.

Notes:

a) VGF amount will be released by ULB against the submission of
Bank Guarantee (BG) by Concessionaire as per payment terms.
Interest on BG amount will not be paid in this situation. The
quoted rates shall remain agency and fixed during the period of
the contract.

b) Total quoted occupancy shall not be considered less than 80% of
the total vacant houses of the ARHCs.

ii.  Concessionaire has to return the VGF amount within a period of 3
years from the date of operation of ARHCs along with applicable
interest rates.

17. AWARD OF CONTRACT

17.1

17.2

After completing the evaluation process, the Project Authority shall issue a
Letter of Intent (Lol) to the selected agency and promptly notify all other
agencies who have submitted proposals about the decision taken.

The selected agency will sign the contract after fulfilling all the formalities/

pre-conditions mentioned in the standard form of contract in Section-6,
within 15 days of issuance of the letter of intent.
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17.3

The Agency is expected to commence the Assignment/Job after signing of

the contract or on the date specified in the Section —I of Data Sheet which
ever earlier.

18. CONFIDENTIALITY

18.1

Information relating to evaluation of Proposals and recommendations
concerning awards shall not be disclosed to the Agencies who submitted
the Proposals or to other persons not officially concerned with the process,
until the publication of the award of Contract. The undue use by any
Agencies of confidential information related to the process may result in
the rejection of its Proposal and may be subject to the provisions of the
Project Authority’s antifraud and corruption policy.

19. CONDITIONS FOR BIDDER

19.1

19.2

19.3

194

195

19.6

19.7

The agencies are required to quote strictly as per terms and conditions,
specifications, and standards.

The highest positive premium shall constitute the sole criteria for
evaluation of the financial proposal.

The agencies are advised to submit complete details with their bids as
Technical Bid Evaluation will be done on the basis of documents uploaded
on website by the Bidder with the bids. The information should be
submitted in the prescribed Performa. Bids with Incomplete/Ambiguous
information will be rejected.

The Bank Guarantee for EMD submitted by the Bidder shall be strictly in
the format prescribed in Form-G. In case, EMD is not found verbatim in
the prescribed format, the bid will be liable for rejection.

The agencies are advised in their own interest to submit their bid
documents well in advance from last date/ time of submission of bids so
as to avoid problems which the Bidder may face in submission at last
moment/ during rush hours.

When it is desired by Project Authority of State/UT Government to submit
revised financial bid within the validity period then it shall be mandatory
to submit revised financial bid. If not submitted then the bid submitted
earlier shall become invalid and EMD will be forfeited.

Notwithstanding anything stated above, Project Authority of State/UT
Government reserves the right to assess the capabilities and capacity of
the Bidder to perform the contract, in the overall interest of Project Author-
ity of State/UT Government. In case, Participating Agency’s capabilities
and capacities are not found satisfactory, Project Authority of State/UT
Government reserves the right to reject the bid.
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20.

21.

19.8

Canvassing in connection with the bid are strictly prohibited, and such
canvassed bids submitted by the Bidder will be liable to be rejected and his
earnest money shall be absolutely forfeited.

PRE-BID METING

20.1

20.2

Pre-bid meeting shall be held with the eligible and intending Bidder in the
office of MUNICIPAL COUNCIL CHITTORGARHH As. on 03/06/2021 on 3
PM Hrs. to clear the doubt of intending Bidder, if any. Bidder may send all
their queries by Email, before pre-bid meeting, latest by 4.00PM Hrs. on
01/06/2021 to the office  of the MUNICIPAL COUNCIL CHITTORGARH,
(Telephone No: 01472-241327, e-mail:
nagarparishadchittogarh@gmail.com). As a result of pre-bid meeting,
certain modifications may be issued to all eligible Bidder by Project
Authority of State/UT Government corrigendum, if felt necessary. All
modifications/addendums/corrigendum issued regarding this bidding
process, shall be uploaded on website only and shall not be published in
any Newspaper.

Attending the pre-bid meeting is optional. Bidder should contact Project
Authority of State Government to arrange for their visit or to obtain
additional information on the pre-bid meeting. Agencies should ensure
that these representatives are advised of the visit in adequate time to
allow them to make appropriate arrangements. The Pre-Bid meeting shall
be at- tended by the intending Bidder only and not by
vendors/manufacturers. Further, the intending Bidder should depute
their authorized person with authorization letter in original to attend the
pre-bid meeting.

LIST OF DOCUMENTS TO BE UPLOADED FOR BID SUBMISSION:

21.1

21.2
21.3

214
215
21.6
21.7
21.8
21.9
21.10

21.11
21.12
21.13

21.14
21.15

Bank Guarantee of any Nationalized or all Commercial Scheduled Bank
against EMD.

Memorandum Annex-I.

Unconditional Letter of Acceptance of Bid Conditions (in original) (Annex-II
of Contract Conditions) (On Letter Head of the Applicant/ Bidder).

Details of Work Experience Certificates - FORM-A.

Details of Similar Works - FORM-B.

Financial Details- FORM-C.

TDS details for Private Sector Projects - FORM-D.

Self-certified copy of Bank Solvency Certificate- FORM-E.

Documents regarding Net Worth of the Company/Agency.

Form-H of Contract Conditions -Affidavit duly notarized by Notary Public
on Non-Judicial Stamp Paper of Rs. 100 for correctness of Documents /
Information.

Power of Attorney of the person authorized for signing/submitting thebid.
Valid GST registration/EPF, ESI registration/PAN NO.

All pages of the entire Corrigendum (if any) duly signed by the authorized
person.

Pre-bid clarifications, if any.

General Information Form-F
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location of the Project— Form-I

21.16 Work Experience Certificates consisting of details as mentioned in Form-G

21.17 Registration Details of the Bidder in the GST Act in the State at the

NOTE: All uploaded documents should be in readable, printable and legible form, failing which
the Bids shall not be considered for evaluation. The relevant Annexure may be tabled with proper
indexing with paging.

22. DATA SHEET
DATA SHEET
SI. Parameters Details
No.
1 Bid Document No. No ARHCs/RFP/2021-22/39..
DATE 13.05.2021
2 Name of the Work Retrofit/Repair — Develop — Operate
— Transfer (RDOT) of 480 G+2 EWS
Units at MID DAY MIL KE PASS
GANDHINAGAR as Affordable Rental
Housing Complexes.
3 Project Constructed under Scheme RAY
4 Project Location and Address MID DAY MIL KE PASS GANDHINAGAR
CHITTORGARH, Rajasthan
5 Name of Implementing Agency/ Urban MUNICIPAL COUNCIL CHITTORGARH
Local body
6 No of houses to be provided on rent 480 EWS Flats (G+2)
Year of completion 29/06/2016
Estimated Project Cost for Repair / Rs. 16.80 Lacs
Retrofitting / Development, if any
9 Period of Completion of repair/ retrofitting | 12 Months
10 Earnest Money Deposit (EMD should be Rs.0.336 Lacs
2% to 5% of estimated cost and it should
be predefined in the RFP)
11 Tender Fee Rs. 1000/- (In favour of Commissioner
Municipal Council Chittorgarh)
12 E Tender Processing Fee Rs. 1000/- (In favour of MD R.I.S.L.
Jaipur)
13 Last date & time of submission of Online | Upto 18/6/2021
Bid
14 Period during which hard copy in Up To.21/06/2021 on or before the
original of EMD, Cost of Bid date of opening of Technical Bid
Document to be submitted, DD
Tender Fee and Processing Fees,
PAN, GST, EPF, ESI Registration
Certificate
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15 Date & Time of Opening of Technical Bid | Up to 24/06/2021
16 Pre-Bid Meeting & Venue 03/06/2021
MC BHAWAN CHITTORGARH (Raj.)

15 Date & Time of Opening of Financial Bid 06/07/2021
16 Validity of offer 120 days
17 Evaluation Criteria: Criteria, Sub As per RFP

criteria, for evaluation of Technical

Proposal have been prescribed
18 Method of selection As per RFP
19 Concession period 25 years

In case of any query, please contact Shri MAHENDRA PRAKASH VYAS
EXECUTIVE Engineer, Mob. No. +9413823339, 11:00 AM to 5:00 PM during
office hours.

INFORMATION AND GUIDELINES FOR BIDDER

1.

11

1.2

1.3

14

15

General

Letter of transmittal and forms for deciding eligibility are given in Section
I11.

All information called for, in the enclosed forms should be furnished
against the relevant columns in the forms. If for any reason, information is
furnished on a separate sheet, this fact should be mentioned against the
relevant column. Even, if no information is to be provided in a column, a
‘nil’ or ‘no such case’ entry should be made in that column. If any
particulars/query is not applicable in case of the Bidder, it should be stated
as ‘Not applicable’. The Bidder are cautioned that not giving complete
information called for in the application forms or not giving it in clear terms
or making any change in the prescribed forms (or) deliberately suppressing
the information may result in the bid being summarily disqualified. Bid
made by telegram or telex and those received late will not be entertained.

Technical bid should be written in English. The participating Agency should
sign on each page of application, forms and documents before scanning &
uploading and to ensure proper numbering and indexing.

Corrections if any should be made by neatly crossing out, initialing, dating
and rewriting. Pages of the eligibility criteria document are numbered.
Additional Sheets if any added by the Agency should also be numbered
by him. They should be submitted as a package with signed letter of
transmittal. Over writing should be avoided.

References, information and certificate from the respective clients certifying
suitability, technical knowledge or capability of the Agency should be
signed by an authorized officer.
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1.6

1.7

The Agency may furnish any additional information which is necessary
to establish their capabilities to successfully complete envisaged work.
The Agency is, however advised not to furnish superfluous information.
No information shall be entertained after submission of eligibility criteria
document unless it is called for by the MUNICIPAL COUNCIL
CHITTORGARH, Government of Rajasthan.

If private works are shown in support of eligibility, certified copy of the
TDS shall be submitted along with the experience certificate and the TDS
amount shall tally with the actual amount of work done.

Final Decision Making Authority

2.1 The State/UT Government of Rajasthan reserves the right to accept or

reject any bid and to annul the process and reject all bids at any time
without assigning any reason or incurring any liability to the participating
agencies.

3. Addendum/ Corrigendum

4.

5.

3.1

Addendum/Corrigendum to the bid documents may be issued prior to the
date of submission of the bid to clarify or effect modification in specification
and/or contract terms included in various bid documents. The Agency
shall suitably take into consideration such Addendum/Corrigendum while
submitting his bid. The Agency shall return such Addendum/Corrigendum
duly signed and stamped as confirmation of its receipt & acceptance and
submit along with the bid document. All Addendum/Corrigendum shall be
signed and stamped on each page by the Agency and shall become part of
the bid and contract documents.

Site Visit

4.1

It is incumbent upon the Agency to visit at his own cost, and examine it
and its surroundings to himself collect all information that is considered
necessary for proper assessment. It is expected that while bidding, the
Agency will take utmost care and diligence by visiting the sites and
collecting the required parameters necessary. In case of any discrepancies
later, Project Authority will not be held responsible. Contact details of the
nodal officer for the site are mentioned below:

Sh.SURENDER KUMAR VISHNOI , Assistant Engineer,
MC,CHITTORGARH (Mob. No. +91 9413434758)

Financial Information

5.1 Agency should furnish the following financial information:

Annual financial statement for the last five years in Form ‘A’ and
Solvency certificate in Form °B’
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6. Agency should furnish the following:

6.1 List of all works of similar nature successfully undertaken during last
Seven years in Form ‘C’

6.2 Performance reports (corresponding to work mentioned in (Form-C) in Form-
D. If needed, the Bidder may attach a separate certificate in this regard from
performance report issuing authority.

7. Organization Information:

7.1 Agency is required to submit the information in respect of his/her/their
organization in Form- ‘E’.

7.1.1 The Agency should have sufficient number of Technical and
Administrative employees for proper execution of the contract. The
Agency should have to submit a list of these employees stating clearly
how these would be involved in this work within 15 days of award of
work.

8.  Construction Plant and Equipment:

8.1 The Agency should furnish the list of construction plant and equipment
required to be used in carrying out the work.

9. Testing Equipment

9.1 The Agency shall furnish list of testing equipment to be placed at site for
routine testing of materials

10. Letter of Transmittal:

10.1 The Agency should submit the letter of transmittal attached with the
document.
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SECTION-II

TERMS OF REFERENCE

A. Background:

1. There has been reverse migration of workers/ poor in the country due
to COVID-19 pandemic. Urban migrants/ poor consisting of workers in
manufacturing industries, domestic/ commercial establishments, health
sector, service providers, hospitality industry, construction or other such
sectors play an important role in urban economy. They come from rural
areas or small towns for seeking better employment opportunities in urban
areas. In order to maximize savings, they often compromise with living
conditions to send remittances to families left behind at their native places.
Usually, they live in slums, informal/ unauthorized colonies or peri-urban
areas to save on high rental charges. They spend lot of time on roads by
walking/ cycling to workplaces, risking their lives to cut on expenses. It also
causes drudgery/ anxiety/ psychological breakdown and health problems
because they compromise on rest, recuperation and hygiene conditions.
Provision of rental housing options closer to workplace will improve their
productivity. Therefore providing ease of living through access to dignified
affordable housing close to their workplace is an imperative.

2. Housing is one of the basic necessities of life and the same is also
espoused in Directive Principles of State Policy enshrined in Constitution
of India. A large proportion of urban migrants/ poor from all categories
may already have a house or own a piece of land in their respective place
of domicile. They may not be interested in ownership housing in urban
areas and generally look for affordable rental accommodation to save on
expenses. The affordable rental housing will promote inclusive urban
development and planned growth of slums.

3. Government of India aims to promote economic activities aligned with the
vision of ‘Aatma Nirbhar Bharat’. Moving forward, Ministry of Housing
and Urban Affairs has initiated a scheme for development of Affordable
Rental Housing Complexes (ARHCs) for urban migrants/ poor under
Pradhan Mantri Awas Yojana -Urban (PMAY -U).

4. ARHCs aim at creating vibrant, sustainable and inclusive affordable rental
housing avenues for urban migrants/ poor by ‘aggregation of their demand
at a given site’. These ARHCs will provide them dignified living with all civic
amenities in proximity to their work place by utilizing existing Government
funded vacant houses in cities by converting them into ARHCs under Pub-
lic Private Partnership (PPP) mode or by Public agencies.

5. Targeted tenants for ARHCs will be urban migrants/ poor from
Economically Weaker Section (EWS)/ Low Income Group (LIG). They
include labour, urban poor (street vendors, rickshaw pullers, other service
providers etc.), industrial workers, and migrants working with market/
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B.

trade associations, educational / health institutions, hospitality sector,
long term tourists / visitors, students or any other persons of such
category. Preference un- der the Scheme shall be given to persons
belonging to Scheduled Castes/ Scheduled Tribes/Other Backward
Classes, Widows and working Women, Divyang, Minorities, subject to
tenants being from EWS/LIG segments as provisioned by the
Government.

As a part of this endeavor, the MUNICIPAL COUNCIL CHITTORGARH(Raj.) intends to
undertake convert exiting Government funded 480 (G+2) EWS flats in MID DAY MIL KE
PASS GANDHINAGAR constructed under RAY) into ARHCs, Model-1 accordingly is
inviting Agencies, either as single entity or as Consortium, to take up the project on
Retrofit/ Repair, Develop, Operate, Transfer (RDOT) mode.

ARHC scheme Model-1 brief ;

1.

Agency selected (to be called as Concessionaire) will Repair/Retrofit the
existing building and ensure all civic infrastructure gaps like water,
sewer/ septage, sanitation, internal road etc. to make these livable.
Thereafter, these will be Developed as ARHCs and Operated for concession
period of 25 years and on completion of the agreement period, the
complexes will be Transferred back to concerned ULB in the livable
condition.

Necessary Social Infrastructure (e.g. health centre, Anganwadi, creche,
community centres etc.) and Neighbourhood Commercial facilities (e.g.
shops, grocery store, Medical shops, milk booths, ATM etc.) within the
campus may also be developed by Concessionaire as per the prescribed
norms/requirement of States/UTs/ULBs.

The local authority (to be called as ULB/Parastatals) will fix the initial
affordable rent of ARHCs, based on local survey. Subsequently, rent may
be enhanced biennially by maximum of 8%, subject to maximum
increase of 20% in aggregate over a period of 5 years effective from the
date of signing the contract. Same mechanism shall be followed over the
entire concession period i.e. 25 years.

Concessionaire and tenants (including institutions) will sign a rent
agreement abiding to applicable rules and regulations. Tenants will abide
by the contract terms and vacate premises without any dispute. In the
event that Tenant is found indulging in any unlawful activities and fails
to abide to the terms and conditions of rent agreement, Concessionaire
can evict the tenants during the contract period.

In order to safeguard the interest of stakeholders and avoid
conflict/complication, ARHCs will be kept outside the purview of existing
State Rental Laws by States/UTs. ARHCs shall be governed by Model
Tenancy Act (MTA) or modification of their existing laws in the line of
MTA for speedy resolution.
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Suitable grievance redressal mechanism will be set up by Concessionaire
to address the grievances in implementing this scheme from various
stakeholders.

ARHCs will be exclusively used for rental housing for the eligible tenants
for a minimum period of 25 years. In case, ARHCs are found being used for
any other purposes than rental, appropriate action will be taken against
the Concessionaire, as per applicable provisions/ Acts of State/UT Govt.
of Rajasthan Act. (LOCAL SELF DEPARTMENT, Jaipur) Further, all
incentives/benefits already availed by Concessionaire will be recovered

with applicable interest.

C. Project details

a. Details of project assessed by ULB are as follows:

Sl. Item Details
No.
1 Name of the State/UT Rajasthan
2 Name of the City CHITTORGARH
3 Project Location MID DAY MIL KE PASS GANDHINAGAR
4 Physical Details
4.1 | No. of Blocks 40
4.2 | No. of Floors in each Block Ground+2nd Floor
4.3 | No. of Houses in each Floor 4
4.4 | Area of DU (in Sqm) a. Carpet Area 25.11 Sqm.
b. Built up Area 31.40 Sqm.
5 Physical Status of Infrastructure Status
5.1 | Water Supply Yes
5.2 Sewerage Yes
5.3 Road Yes
5.4 | Strom Water Drain Yes
5.5 | External Electrification Yes
5.6 | Solid Waste Management Yes
5.7 | Any Other, Specify Nil
6 Housing Details:
6.1 | No. of Vacant Houses proposed for ARHC 480
6.2 | No. of Vacant Houses need for Repair/ 480
Retrofitting (list out items), if needed
6.2.1 | Plaster Yes
6.2.2 | Painting Yes
6.2.3 | Doors/ windows Yes
6.2.4 | Plumbing/ Hardware/ Sanitary Yes
6.2.5 | Electricity Yes
6.2.6 | Flooring/Tiling Yes
6.2.7 | Any Other, Specify Nil
7 Infrastructure Details:
7.1 Internal Infrastructure — new/gap filling No

30



Sl Item Details
No.
~7.1.1 | Roads Yes
7.1.2 | Drainage Yes
7.1.3 | Electricity Yes
~7.1.4 | Storm Water Drains Yes
7.1.5 | Any Other, Specify Nil
7.2 Social Infrastructure — new/gap filling (Yes/No)
7.2.1 | Health center Yes
7.2.2 | Anganwadi Yes
7.2.3 | Creche No
7.2.4 | Community Centre Yes
7.2.5 | Any Other, Specify (if needed) No
7.3 External Infrastructure and its connectivity with (Yes/No)
internal infrastructure
7.3.1 | Water Supply Yes
7.3.2 | Sewerage No
7.3.3 | Road Yes
7.3.4 | Storm Water Drainage Yes
7.3.5 | External Electrification Yes
7.3.6 | Solid Waste Management Yes
7.3.7 | Any Other, Specify No

As a part of this endeavor, the State/UT Govt. Municipal Council chittorgarh intends
to undertake convert exiting Government funded480 (G+2) EWS flats in MID DAY MIL KE
into ARHCs accordingly constructed under MUNICIPAL COUNCIL
CHITTORGARH is inviting Agencies, either as single entity or as Consortium, to take up the

PASS GANDHINAGAR

project on Retrofit/ Repair, Develop, Operate, Transfer (RDOT) mode.

D.

Scope of Work

Work details assessed by ULB

Following activities needs to be completed by the Concessionaire:

Component

Details of work required

Housing Repair/Retrofitting of existing houses including following:

(@)
(b)
(©
(d)

(e)
]
@
(h)
(i)
1)

Repair/ replacement of brickwork,

Repair of Plasters

Making openings in B/W as per directions or as required
Removing of old putty and replacing with new or repairing
as decided by ULB

Renewing of glass panes

Fixing of tiles on floor, wall, dado

Renewing of M.S work

Cleaning and desilting of gully trap chamber

Cleaning of choked sewer line

Fixing of Water Closet squatting Pan along with its traps(‘S’
or ‘P’)
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)
()

(m)
()
©)

)
@
0]

©)

Repair/ replacement of door shutters, Chowkhats

Fixing of kitchen slab, sink dado as required.

Repair of parapet

Fixing / replacement of hinges, L. drop and other hardwares
Providing Water proofing treatment (from the specialized
agency) in wet areas of building including roof and below
the water tanks.

Repair of staircase

Fixing of Hardware, C.I. Fittings, G.I. fittings as per instruc-
tions from ULB

Internal and external white washing, distempering, paint-
ing as per requirement of the building and also instructions
from the ULB

Any other as may be required by ULB

Infrastructure
Components

Repair/ replacement /retrofitting of the following infrastructure
(within campus) components as per given specification:

a)
b)
)
d
e)
i)
g)
h)
i)
)
k)
)

Water Supply

Sewerage/ Septage

Storm Water Drains

Repairing or constructing of internal roads
Mechanical Work, DG set

Rain water harvesting

Development of external area which is damaged or not done
Repairing or constructing of boundary wall

External Electrical work

Using power saving street lights/lights is mandatory
Redevelopment of parks and other amenities

Any other as may be required by ULB

Development of
Social/
Neighborhood
commercial
Amenities (as per
norms /
requirement)

a)
b)
)
d
e)
1)
g)

Health Centre

Creche

Anganwadi

Shops

Milk booth

ATM

Others, (ULB to specify)

NOTE: Above details are suggestive works only. However, State/UT/ Parasatals may
include or exclude any work as per project requirement.

Developing and submitting Architectural and structural design for the
additional amenities based on the local soil condition, geo-climatic condition,
natural hazard condition, design parameters as per relevant Indian Standards
& National Building Code or given by Project Authority; taking all approvals as
required and construction of the amenities as per approved plan and
specifications and taking completion certificate. The location plan, site layout
and other related Architectural drawings of existing vacant houses is attached
for reference in this document as Section-D.

ii. Operation and Maintenance of ARHCs, Model-1
a) Regular Operation & Maintenance (O&M), repair, operation etc. of ARHC,

Model-1 shall be done by the Concessionaire as per the standard
practice followed for housing and infrastructure projects. Concessionaire
shall ensure that the complexes remain in good condition.
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b) O & M may include the following components:

Component Details of work required
1. Preventive 1 Cleanliness of roofs, inlet of rain water pipes, Khurra, Chhajja/
Maintenance sunshade top, outlet of rain water pipes, plinth protection and

drains minimum twice a year and particularly before monsoon.
a. Cracks on gola and top of parapet

b. Cleanliness and waterproofing of mumty roof

c. Leakage from terrace tanks

N

Damage of water proofing due to installation of various services on

roof like Dish antenna, solar panels, etc or weed/vegetation.

Cracks on grit plaster, spilling of concrete, cladding stone coming

out of substrate etc

Leakages/seepages

Rusting of GI pipes and fittings showing seepage

Shafts for the leakage/seepage

Sagging false ceiling

Termite affected areas and wooden members

The cleaning of manholes and sewer line and checking for rain

water getting mixed in sewer lines.

Damaged cables & other abandoned service lines

Electrical systems like main boards etc. should be checked

annually.

12. Fire services particularly during hot weather and assessment of
electric load due to additional services installed

13. Whether unprotected heaters in use likely to cause fire inside

14. Annual Maintenance

© PN MA@

F B

2. Day to Day a) Removing Chokage of drainage pipes,
maintenance: b) Manholes, restoration of water supply,
c) Repairs to faulty switches,

d) Watering of plants,

e) Lawn mowing, hedge cutting,

f) Street Sweeping

3. Annual Repair and | Annual maintenance including White washing, Colour washing,
Maintenance Distempering, painting etc.

NOTE: Above details are not exhaustive. However, State/UT/ULBs/Parasatals may
include or exclude any work as per project requirement.

E. Payment Schedule

a. The required investment for development, operation and maintenance of AR-
HCs will be made by Concessionaire which would be recovered through rental
income during the Concession period i.e. 25 years.

b. Concession Fee:
i. In case, Concessionaire offers positive premium, it will be shared with the
ULBs as per the quoted rates. The Concessionaire will pay the Concession
Fee on a monthly basis to ULB on or before 10th day of that particular
month. The Concessionaire will not be entitled to any revision of
Concession Fee during the entire contract period. The Concession Fee
paid by the Concessionaire to ULB shall be exclusive of Taxes and all
Taxes shall be paid over and above the Concession Fee. The payment of
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Taxes in respect of the Concession Fee, the usage of the Location,
operations of the ARHCs shall be the obligation of the Concessionaire and
shall be borne by the Concessionaire at its own risk and costs.

i. All payments towards Concession Fee, payable by the Concessionaire to
ULB, shall be by way of electronic fund transfer system to provide for real
times inter- bank payment in favour of such account as may be prescribed
by ULB from time to time. All payments towards Concession Fee, payable
by the Concessionaire to Authority, shall be in INR.

il. Under any circumstances, Concessionaire fails to provide Concession
Fee to ULBs for consecutive three months, Concessionaire will vacate the
premises without any further delay and handover the project to ULB after
clearing all dues. In this case, PBG will be forfeited by ULB without any
prior intimation.

. Independent Audit Authority appointed by ULB shall conduct an
independent audit of the accounts of the Concessionaire pertaining to any
one or more of the Location(s). The Concessionaire will co-operate with
the Audit Authority and its agents in the conduct of the independent
audit, and for such purpose to provide access to the officials of Authority
or its agents to all location(s)/ Service Area(s), to allow Authority or its
agents to inspect and have access, at any time, to the books of accounts,
audited/ unaudited statements, the gross sales/itemized sales
reports/statements, audit rolls maintained by the Concessionaire,
receipts generated at the electronic point of sale terminals as maintained
by the Concessionaire and any other information as may be required by
Authority or its auditors for the purpose of such independent audit.

F. Viability Gap Funding (VGF)

a. In case VGF is required, payment will be released by MUNICIPAL COUNCIL
CHITTORGARH on receipt of Bank Guarantee to Concessionaire in two
installments as follows:

i 1" instalment of 80% will be released after development of ARHCs with
all housing and infrastructure component, in all respect.

i. 2r and final instalment of 20% will be released after operational of
ARHCs in all respect along with utilisation certificates of all earlier
releases with project completion report.

b. However, Concessionaire will share the Concession Fees with the ULB as
per the quoted rates.

G. Implementation Methodology

a. A dedicated Escrow account shall be opened by Concessionaire for all
financial transaction of this project. Income accrued as rent from these
projects will be kept in a separate account maintained by concerned
Concessionaire. The account shall be managed as per the prescribed
accounting system of MUNICIPAL COUNCIL CHITTORGARH(Raj.).
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All major maintenance along with other routine and daily maintenance is-
sues arising out of normal wear and tear of items used in ARHCs will be
responsibility of concerned Concessionaire and expenditure shall be met
from revenue generated through rent.

All projects under this scheme will be listed as ‘ARHC Projects’ by State/
UT Govt. of Rajasthan after selection of Concessionaire and MUNICIPAL
COUNCIL CHITTORGARH will award the contract after approval of State
Level Sanctioning and Monitoring Committee (hereinafter referred as
SLSMC). Details of listed ARHC project will be uploaded by the
MUNICIPAL COUNCIL CHITTORGARH on ARHC Website i.e.
https://www.arhc.mohua.gov.in for monitoring, information and record
of the project.

Once the project is Listed as ARHCs, Concessionaire will be eligible to
receive the incentives/ benefits in ToR.

For sustained occupancy and continued revenue, Concessionaire shall
tie up with other Entities/Organizations/local industry/ manufacturers/
service providers/ educational/ health institutions/ market associations/
others employing urban migrants/ poor to provide accommodation in-
block and remit rental by deducting directly from their salary/ fees/ any
kind of remuneration, as feasible. These rental housing complexes may
also be run through partnership with Aggregators.

In-block allotment of ARHCs on rent to tenants will be the responsibility of
Concessionaire through an appropriate and transparent mechanism. Use
of Aadhaar or any other Govt. approved identification document of tenants
will be mandatory for allotment.

After completion of contract period i.e. 25 years from the date of signing of
contract, Concessionaire will hand over the ARHCs in functional and
livable condition (as it was during the initial rent) to MUNICIPAL COUNCIL
CHITTORGARH(Raj.) either for renewal of contract or by running through
ULB on its own.

Concessionaire shall enter into an agreement as per Annexure-1 with
MUNICIPAL COUNCIL CHITTORGARH to Repair, Retrofit, Develop,
Maintain and Operate the ARHCs for 25 years from the date of signing of
contract.

Concessionaire shall submit an annual Schedule of works in advance for
Operation and Maintenance of work related to Housing and Infrastructure

activities of ARHCs.

The flowchart showing steps for implementation of ARHCs is as under:
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Model 1
Utilizing Existing Government Funded Vacant Houses ]

Repair/Retrofit & Gap
filling of Infrastructure
by Concessionaire

iy

Operation and
Maintenance by
Concessionaire for 25
vears & Profit Sharing

iy

Handover the project
to States/UTs/ULBs
after contract period

iy

ULBs to restart next
cycle like earlier or
operate thecomplexes
on their own

Selection of
Concessionaire
based on highest
positive premium

U

Creation of Inventory of
vacant Projects/ Houses
by States/UTs/ULBs

U

Project wise estimation
for repair/retrofit,
infrastructure development
by States/UTs/ULBs

!

Fixation of affordable rent
through Local Survey for
States/UTs/ULBs

{

Issuance of Request for
Proposal (RFP) by ULBs

Selection of
Concessionaire
with lowest negative
premium

SLSMC Approval &
presentation to CSMC for
information and record

U

Listing of Project by
State as ARHC for
providing incentives AV4
to Concessionaire States/UTs/ULBs to
utilize funds already
ll released under JnNURM/
RAY projects including
Projects details to their corresponding share
be entered on as VGF.
AR TR States/ UTs to bear
additional VGF, if needed.
Repair /Retrofit & Gap
filling of Infrastructure
by Concessionaire
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H.

Incentives/ Benefits to the Concessionaire

a) Concessionaire shall be eligible for following incentives through

ii.

iii.

Government of India:

Exemption of Income Tax on any profits and gains derived from operation
of ARHCs on similar lines as that of ‘Affordable Housing’ under section 80-
IBA of Income Tax Act, 1961.

Exemption of GST on any profits and gains derived from operation of AR-
HCs, at par with rental services of residential premises, vide Notification
number 12 of 2017- Central Tax (Rate) dated 28" June 2017.

Project finance/loan at lower interest rate through concessional window
under Affordable Housing Fund (AHF) by Housing Finance Companies
(HFCs) and Priority Sector Lending (PSL) by Commercials Banks, upon
inclusion of ARHCs in Harmonized Master List (HML) on the same lines of
‘Affordable Housing'.

b) Additionally, Concessionaire shall receive following benefits through
States/UTs/ULBs/Parastatals:

1.

il.

iii.

Approval of design/ drawings and other statutory approvals within 30 days
through single window system, after which proposed project will be
considered as deemed approved for construction.

Necessary trunk infrastructure facilities like road, sanitation services,
water, sewerage/septage, drainage, electricity etc. up to project site
without any additional cost to Concessionaire.

Municipal services such as water supply, electricity, house/ property tax,
sewerage/ septage charge etc. for operation of ARHCs will be levied at par
with residential projects.

Requirement of Professionals:

a. Illustrative lists of professionals to be deployed by the Concessionaire at

the project site during the construction (repair/retrofit/development)
period are detailed below. ULB may revise the details as per requirement.

No. man power

Key Professionals Experience Required Required

Manager Over 7 to 10 years of working
experience in construction of
residential/ commercial/ institutional
building/Infrastructure Management.

o1

MEP Engineer 05 to 07 years of working experience
as Mechanical Electrical and Plumbing o1
(MEP) Engineer.

Civil Engineer 03 to 05 years of working experience in
residential/commercial/institutional 02
building/Infrastructure Management.
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. The Concessionaire shall submit a certificate of employment of the
technical representative(s)

Concessionaire shall place a team for O&M of ARHCs for the contract
period with following key professionals with required experience.

Sl Key Min. Qualifications and Experience Required
No. | Professionals man power
1. ARHC Over 07 years in leading/ supporting/
Manager building/ Infrastructure Management.
Preference will be given to persons with
experience of leading in monitoring and o1
implementation of large infrastructure
projects funded by the public/private
agency.
2. Account Over 03 years experience of working in
Officer accounting/ financial management.
Preference will be given to those having o1
experience in accounting package (like
Tally, Quick books etc.).

3. Electrician 10™ Pass with diploma in electro-technical
services/ITI in electrical with at least 03 o1
years of working experience.

4. Plumbers 10™ pass with diploma or ITI in plumbing
services. With at least 03 years of working o1
experience.

5. Security Staff | Based on requirement 06 (At least)

Note: The technical manpower required stated above are indicative only,
State/UT/ULB may like to revise as per the requirement of the project
before issuance of RFP and above indicated manpower will be deployed by
Concessionaire after start of Operation & Maintenance of ARHC project.
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SECTION-II

TECHNICAL BID

1. TECHNICAL EVALUATION CRITERIA
The details submitted by the Agencies will be evaluated in the following
manner:-

1.1 After opening of Technical bids, a test of responsiveness will be carried
out. Only those bids, which are submitted with the required documents/
details, as per stipulated time, will be considered responsive for further
evaluation.

1.2 In the next stage, Agency’s eligibility for the project will be determined on
the basis of initial criteria prescribed in the RFP in respect of experience of
similar work experience, eligibility, solvency and financial strength etc.

1.3  Agencies qualifying the initial criteria as mentioned above, will be further
evaluated as per the criteria mentioned below by scoring method on the
basis of details furnished by the Agencies (s)-

SI. Attributes Maximum Evaluation Criteria
No. Marks
1 Financial 30 Marks
Strength
a| Average annual 20 Marks i.  60% marks for minimum eligibility
turnover criteria- 12 Marks
ii. 100% marks for twice the minimum
eligibility criteria- 20 Marks
In between (i) & (ii) - on pro-rata basis
b | Solvency 10 Marks i. 60% marks for minimum eligibility
criteria- 06 Marks
ii. 100% marks for twice the minimum
eligibility criteria- 10 Marks
In between (i) & (ii) - on pro-rata basis
2. Past Experience in 20 Marks (i) 60% marks for minimum eligibility
similar work criteria- 12 Marks
(i) 100% marks for twice the minimum
eligibility criteria or more - 20 Marks
In between (i) & (ii) - on pro-rata basis
3 Previous Experience | 35 Marks

a | No of years of 15 Marks i. Operation & Maintenance of one
operation similar work for minimum 5 years— 7.5
marks

ii. Operation & Maintenance of one
similar work for minimum 5 years and
other similar works for a total
minimum of 10 or more years— 15
marks

In between (i) & (ii) - on pro-rata basis

b | Performance of 10 marks

similar works
[Time Over Run
(TOR)1:
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Parameter Calculation Score Maximum
for points Marks

If TOR = 1.00 |2.003.00 | >3.50

(i) Without levy of compensation 10 7.5 |5 5

(i) With levy of compensation 10 2.5 |0 0 10

(iii) Levy of compensation not 10 5 o 0

Decided

TOR = AT/ST, where AT =Actual Time; ST= Stipulated Time.
Note: Marks for value in between the stages indicated above is to be determined by straight line
variation basis.

c Performance of works (overall Quality): Maximum 10 Marks

@A) Outstanding 10 Marks
(i) Very Good 07 Marks
(iii) | Good o5 Marks
(iv) | Poor 0 Marks
4 Assessment in terms of Work Plan and Methodology for Project

Implementation, Operation and Maintenance consulting capabilities: Max 15 Marks

a Work Plan and Methodology for
. . o5 Marks
project implementation
b Te_ch'nlcal and operating staffs, 05 Marks
existing consultation partners
c Cap_amty of Operatl(?n and 05 Marks
Maintenance of projects
Grand Total 100 Marks

1.4 To become eligible for shortlisting and for opening the Financial Bid, the
Bidder must secure at least 50% (Fifty percent) marks in each category
and 60% (Sixty percent) marks in aggregate.

FINANCIAL EVALUATION CRITERIA

Bidder who shall quote the most competitive financial bid (in terms of highest
positive premium in the form of revenue share to MUNICIPAL COUNCIL
CHITTORGARH), will be considered for award of work. In case of negative
premium, bidder who quotes lowest requirement of Viability Gap Funding (VGF)
from MUNICIPAL COUNCIL CHITTORGARH and offers maximum revenue share
to ULB will be considered for award of work.

However, Bidder should not quote more than 20% of the total project cost as
Viability gap Funding (VGF). In both situations, contract will be awarded to that
Bidder who will offer Highest Net Revenue Share to the ULB.

Notes:

a) VGF amount will be released by ULB against the submission of Bank
Guarantee (BG) by Concessionaire as per payment terms. Interest on BG
amount will not be paid in this situation. The quoted rates shall remain
agency and fixed during the period of the contract.

b) Total quoted occupancy shall not be considered less than 80% of the total
vacant houses of the ARHCs.

0 Concessionaire has to return the VGF amount within a period of 3 years
from the date of operation of ARHCs along with applicable interest rates.
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LETTER OF TRANSMITTAL

From

To

COMMISSIONER
MUNICIPAL COUNCIL
CHTTORGARH, Rajasthan

Name of Work: Retrofit/Repair — Develop — Operate — Transfer (RDOT) of 480 G+2

Sir,

EWS Units at MID DAY MIL KE PASS GANDHINAGAR CHITTORGARH
as Affordable Rental Housing Complexes.

Having examined details given in the RFP for the above work, I/we hereby submit the
relevant information.

I/We hereby certify that all the statements made and information supplied in the
enclosed Forms A to........... and accompanying statement are true and correct.

I/we have furnished all information and details necessary for eligibility and have
no further pertinent information to supply.

I/we submit the requisite certified solvency certificate and authorize the
................... to approach the Bank issuing the solvency certificate to conagency
the correctness thereof. I/ Wealso authorize.........cccceevvvvvennceeeeeeennnnee.. to approach
individuals, Project Authority of State/UT Government, agencies and corporation
to verify our competence, work experience, and general reputation.

I/we submit the following certificates in support of our suitability, technical knowledge
and capability for having successfully completed the following works:

Certificate

It is certified that the information given in the enclosed eligibility bid are correct. It
is also certified that I/We shall be liable to be debarred, disqualified/cancellation of
enlistment in case any information furnished by me/us found to be incorrect.

Enclosures:

Date of submission
Seal of Agency &

Signature(s) of
Agency(s)
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FORM ‘A’

FINANCIAL INFORMATION

Name of the agency ........ccceeeeeeeeeiiiiiiceeeenenns :

L Financial Analysis-Details to be furnished duly supported by figures in balance
sheet/profit & loss account for the last five years duly certified and audited by
the Chartered Accountants, as submitted by the applicant to the Income Tax
Department (Copies to be attached). If latest is not available due to COVID-19
unaudited balance sheet may be considered duly signed by Chartered Accountant.
In case, in special circumstances preceding 5 years financial statement may be
considered.

Rs. in Lakh
Sl. | Particulars Indicative Financial Years
No. 2015-16 2016-17 2017-18 2018-19 2019-20
1) | Turnover of
similar work as
defined in para
6.2
ii) | Profit/ Loss
IL Financial arrangements for carrying out the proposed work.
I Solvency Certificate from Bankers of Agency in the prescribed Form “B”

SIGNATURE OF AGENCY(S)

Signature of Chartered Accountant with Seal
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FORM ‘B’

FORM OF BANKERS’ SOLVENCY CERTIFICATE FROM A SCHEDULED BANK

This is to certify that to the best of our knowledge and information that Ms./ Shri
............................................. having marginally noted address, a customer of our

bank are/is respectable and can be treated as good for any engagement up to alimit
(03 i TR ).

This certificate is issued without any guarantee or responsibility on the bank or any
of the officers.

(Signature) For the Bank

NOTE:

i Bankers’ certificate should be on letter head of the Bank, addressed to Project
Authority of State Government ...................

i. In case of partnership agency, certificate should include names of all partners
as recorded with the Bank.
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FORM ‘C’

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED IN LAST
SEVEN YEARS ENDING PREVIOUS DAY OF LAST DATE OF SUBMISSION OF BID

Name of the agency.......cccceeveeevveeinnnennnn.e.

Z
e

Details
Name of work/project and location

Type of project: housing complexes, guest house, hotel/ hostels/any other

Size of project: no of rooms / houses/ dormitories/ guest rooms

Owner or sponsoring organization
Cost of work in Rs. in Lakh
No of Occupants

Date of commencement as per contract

Period of Operation and maintenance

SRR

Stipulated date of completion of repair/retrofitting/ repair/construction

[
e

Actual date of completion of repair/retrofitting / construction

[
.

*Litigation/arbitration cases pending/in progress with details

ju
w

Name and Address (Postal & E-mail)/telephone number of officer to whom
reference may be made

13. Whether the work was done on back to back basis

Certified that the above list of works is complete and no work has been left out and

that the information given is correct to my/our knowledge and belief.

SIGNATURE OF AGENCY(S)

WITH STAMP

*indicate gross amount claimed and amount awarded by the Arbitrator
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FORM ‘D’

PERFORMANCE REPORT OF WORKS REFERRED IN FORM-C

0 Details

Name of work/Project & Location

Client name and address
Agreement No.

Housing Complex/ Hostel/Guest House/any other
Size of project: No of Rooms / dormitories
Estimated Cost of repair/retrofit/ construction/
Development

Bid Cost

Date of Start of repair/ retrofitting/Construction /
development
o. Date of completion of repair/retrofit/Construction
/ development

i) | Stipulated Date of Completion

NNV RN =

® N

(as mentioned in work order)
ii) | Actual Date of Completion

10. i) | Whether case of levy of compensation for delay Yes/ No.
has been decided or not

ii) | If decided, amount of compensation levied for
delayed completion, if any.

11. | Period of Maintenance &operation

12. | Details scope of work undertaken with regard to its
operation and Management

13. | Performance Report

1) Overall Quality of Work Outstanding/Very
Good/Good/Poor

2) Financial Soundness Outstanding/Very
Good/ Good/Poor
3) Technical Proficiency Outstanding/Very
Good/ Good/Poor
4) Resourcefulness Outstanding/Very
Good/ Good/Poor

5) General Behavior Outstanding/Very
Good/ Good/ Poor

Competent
Authority

Dated:

Note: This certificate should be issued by the owner of the project. However, the
quality and performance shall be established by the committee constituted by Project
Authority of State/UT Government by conducting site visits to the selected project
sites as felt necessary.
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STRUCTURE & ORGANIZATION

FORM ‘E’

Details

Name & Address of the Agency

Telephone No. /
Email id /Telex No./Fax No.

Legal status of the Agency (attach copies of original
document defining the legal status).

a) | A Business Entity

b) | A Proprietary Agency

¢) | A Agency in Partnership

d) | A Limited Company or Corporation

e) | Organization

f) | Industrial Body

g) | Associations

h) | Institution
i) | Central Govt. Organization

)] State Parastatals

Particulars of registration with various Government bodies (attach attested

photo-copy).

ORGANIZATION/PLACE OF REGISTRATION

REGISTRATION No.

1.

2.

3.

Names and Titles of Directors & Officers with
designation to be concerned with this work.

Designation of individuals authorized to act for the
organization.

Has the Agency or any constituent partner in case
of partnership agency, ever abandoned the awarded
work before its completion? If so, give name of the
project and reasons for abandonment.

Details of supporting Staff to be employed

Has the Agency or any constituent partner in case of
partnership agency/limited company/ joint venture,
ever been convicted by the court of law? If so, give
details.

10.

In which field of Civil Engineering Construction, the
Agency has specialization and interest?

11.

Any other information considered necessary but not
included above.
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In case of Consortium

a) The information above (1-6) should be provided for all the members of the
consortium
b) Information regarding role of each member should be provided as per table below:

SI. No.

Name of Member Role (specify whether lead Member or other

Member)

The following information shall also be provided for all Member of Consortium

S. No

Criteria

Yes

No

1

Has the Applicant/ Constituent of the Consortium
been barred by [Central /State/UT] Government , or
any entity controlled by it, from participating in any
project ( BOT or otherwise)

If the answer to 1 is yes , does the bar exist as on date
of application

Has the Applicant/ constituent of the Consortium paid
liquidated damages of more than 5% (five per cent) of
the contract value in a contract due to delay or has
been penalized due to any other reason in relation to
execution of a contract, in the last three years?

A statement by the Applicant and each of the Members of its Consortium (where
applicable) disclosing material non-performance or contractual non-compliance in
past projects, contractual disputes and litigation/ arbitration in the recent past are

given below (Attach extra sheets, if necessary):

Signature of Agency(s) with stamp
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FORM ‘F’

EMD RECEIPT FORMAT

Receipt of deposition of original Bank Guarantee as EMD

Receipt No............ H e /date......... H e
Name of Work:
1. RFP No:

2. Amount of Earnest Money Deposit:

i) Inthe form of Bank Guarantee Rs......... issued by....... .... Date....(as
per Form- G)

3. Last date of submission of bid:

L Name of AQENCY: ....ccoviiiriiieieieieese e #
2 Total EMD DepOSIted.......ccoiiieiiiiiiiic ettt #
3 AMoUNt Of EMD: ..o #
i) Inthe form of Bank Guarantee Rs......... issued by........... Date....(as

per Form- G)

4. Date of SUDMISSION OF EMD: ...ooeeiieeeeeeeeeeeeeeee et #

Signature, Name and Designation of EMD receiving officer

(Along with Office stamp)
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FORM ‘G’

FORM OF EARNEST MONEY DEPOSIT (BANK GUARANTEE BOND)

WHEREAS, Agency ....ccccceeeeeuuueee (Name of Agency) (Herein after called “the Agency”)
has submitted his bid dated............. (Date) for the construction of........cccceuveneneenenn..
................... (Name of work) (Herein after called “the bid”)

KNOW ALL PEOPLE by these presents that we........ccccceeviiiiiiiiiiiiinnnnnnnn... (Name of
bank) having our registered office at.........ccccuueeeeeiernnnnnnnn.. (Herein after called “the
Bank”) are bound unto ........... (name of office) in the sum of Rs. ......ccceeeereennnnen.

(RS. iN WOTAS .eeeeeiiiieiiiiiieeeeeeeeeereeeee e e s s ) for which payment well and truly to be
made to the said.............. (Nameofbeneficiary), the Bank binds itself, his successors

and assigns by these presents.

SEALED with the Common Seal of the said Bank this................. Day of.................
2.....THE CONDITIONS of this obligation are:

(1) If after bid opening............... of bid; the Agency withdraws, his bid during the
period of validity of bid (including extended validity of bid) specified in the
Form of Bid;

(2) If the Agency having been notified of the acceptance of his bid by the
(a) Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidder, if required;
OR
(b) Fails or refuses to furnish the Performance Guarantee, in accordance with
the provisions of bid document and Instructions to Agency,

We undertake to pay to the either up to the above amount or part thereof upon receipt
of his first written demand, without the ..................... having to substantiates his
demand, provided that in his demand ....................... will note that the amount
claimed by him is due to him owing to the occurrence of one or any of the above
conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date * after the deadline
for submission of bid as such deadline is stated in the Instructions to Agency or as
it may be extended by the........cccoeiiiiiiiiiiiiiiiiiiiiiiiiinieee. , notice of which extension(s)

to the Bank is hereby waived. Any demand in respect of this Guarantee should reach
the Bank not later than the above date.

DATE ............ SIGNATURE OF THE BANK
WITNESS .................. SEAL
(SIGNATURE, NAME AND ADDRESS)

*Date to be worked out on the basis of validity period of 6 months from the last date
of uploading the bid.
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FORM ‘H’
AFFIDAVIT

(To be submitted by bidder on non-judicial stamp paper of Rs.100/(Rupees Hundred only)
duly attested by Notary Public)

Affidavit of Mr. ....cccevneernnnnnnnnne. S/0cuuueannn.. | o
I, the deponent above named do hereby solemnly agency and declare as under:

1. That I am the Proprietor/Authorized signatory of M/s ............ Having its Head
Office/Regd. Office at .....................

2. That the information/documents/Experience certificates submitted by
M/S.ccuueeeennnne. along with the tender for ............ (Name of work)... To Project
Authority are genuine and true and nothing has been concealed.

3. I shall have no objection in case Project authority verifies them from issuing
authority (ies). I shall also have no objection in providing the original copy of the
document(s), in case Project Authority demands so for verification.

4. 1 hereby conagency that in case, any document, information & / or certificate
submitted by me found to be incorrect / false / fabricated, Project Authority at
its discretion may disqualify / reject / terminate the bid/contract and also forfeit
the EMD / All dues.

5. I shall have no objection in case Project Authority verifies any or all Bank
Guarantee(s) under any of the clause(s) of Contract including those issued
towards EMD and Performance Guarantee from the Zonal / Branch office of
issuing Bank and I/We shall have no right or claim on my submitted EMD before
Project Authority receives said verification.

6. That the Bank Guarantee issued against the EMD issued by (name and address of
the Bank) is genuine and if found at any stage to be incorrect / false / fabricated,
Project Authority shall reject my bid, cancel pre-qualification and debar me from
participating in any future tender for three years.

7. I hereby conagency that our agency /company is not blacklisted/ barred /banned
from tendering by Project Authority/ Central Govt./ State Govt./ UT/ ULB/
PSUs. If this information is found incorrect, Project Authority at its discretion
may disqualify / reject / terminate the bid/contract.

8. The person who has signed the tender documents is our authorized representative.
The Company is responsible for all of his acts and omissions in the tender.

Looreeeeeeees the Proprietor / Authorized signatoryof M/s. ........cccc...... do herebyconagency
that the contents of the above Affidavit are true to my knowledge and nothing has
been concealed there from...................... and that no part of it is false.

DEPONENT
Verified at ........... this......ccceeeeiel day of.........

DEPONENT
ATTESTED BY (NOTARY PUBLIC)
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GST Registration Details of Agency

Sl Particulars Details
No.
1 Name
2 Address (As per registration with
GST)
3 |City
4 Postal Code
5 Region/State (Complete State
Name)
6 Permanent Account Number
GSTIN ID/Provisional ID No.:
7 (copy of Acknowledgement required)
8 Type of Business (As per
registration with GST)
9 Service Accounting Code/HSN
Code:
10 | Contact Person
11 | Phone Number and Mobile Number
12 | Email ID
13 | Compliance Rating (if updated by

GSTN)
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URBAN LOCAL BODY/STATE/ UT GOVERNMENT

Contract for Works

Name of Work:

a) To be uploaded up to............... on website: www............
b) Tobeopened inthe presence of agencies who may be present in the office of the BID

I/We have read and examined the notice inviting bid, including all documents and
amendments up to the last date of submission of bids, clauses of contract, special
conditions, bill of quantities & other documents and rules referred to in the conditions
of contract and all other contents in the bid document for the work.

I/We hereby bid for the execution of the work specified for Project Authority of State/
UT Government within the time specified in........... viz., schedule of quantities and in
accordance in all respect with the specifications, designs, drawing and instructions
and conditions of contract given in this document.

We agree to keep the bid open for one hundred twenty (120) days from the date of
opening of technical bid and not to make any modification in its terms and conditions.

A copy of receipt of deposition of earnest money Rs 0.336 Lakh in receipt Treasury
Challan/ Deposit at call Receipt of scheduled bank/Fixed Deposit receipt of scheduled
bank/Demand Draft or pay order or Banker’s cheque of scheduled bank/bank
guarantee issued by a scheduled bank is scanned and uploaded. If I/We, fail furnish
to the prescribed performance guarantee within prescribed period, I/We agree that
the said President of India or his successors, in office shall without prejudice to
any other right or remedy, be at liberty to forfeit the said Earnest Money absolutely.
Further, if I/We fail to commence work as specified, I/We agree that President of
India or the successors in office shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the said performance guarantee absolutely, the
said performance guarantee shall be a guarantee to execute all the works referred to
in the bid documents upon the terms and conditions contained or referred to those
in excess of that limit at the rates to be determined in accordance with the provision
contained in RFP.

Further, I/We agree that in case of forfeiture of Earnest Money or Performance
Guarantee as aforesaid, I/We shall be debarred for participation in the re-bidding
process of the work.

I/we undertake and conagency that eligible similar work(s) has/have not been got
executed through another agency on back to back basis. Further that, if such a
violation comes to the notice of Department, then I/we shall be debarred for bidding
in Project Authority of State Government in future forever. Also, if such a violation
comes to the notice of Department before date of start of work, the Competent

52



Authority shall be free to forfeit the entire amount of Earnest Money Deposited/
Performance Guarantee.

I/ We hereby declare that I/ We shall treat the bid documents drawings and other
records connected with the work as secret/ confidential documents and shall not
communicate information/ derived there from to any person other than a person to

whom I/ We am/ are authorized to communicate the same or use the information in
any manner prejudicial to the safety of the State/UT.

Signature of Agency**
Witness: **
Address: ** Postal Address **

Occupation: **

[** to be filled by Agency]
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SECTION - 04: FINANCIAL BID (Standard Forms)

FORM FIN-1

FINANCIAL PROPOSAL SUBMISSION FORM

[Location, Date]
To:

COMMISSIONER,
MUNICIPAL COUNCIL

CHITTORGARH(Raj.)

Dear Sir:

We, the undersigned, offer to provide the services for Repair/Retrofit, Develop,
Operate & Transfer (RDOT) by converting existing Government funded vacant houses
into Affordable Rental Housing Complexes (ARHCs) for a period of 25 yearsin
.................... (City Name and project location address) for State/UT Government
(o] TN (Name of State/UT) in accordance with your Request for Proposal
dated ............... 2021 and our Technical Proposal. Our attached Financial Proposalis
for the sum of [Insert amount(s) in words and figures1]. This amount is inclusive of
the applicable taxes. We hereby confirm that the financial proposal is unconditional,
and we acknowledge that any condition attached to financial proposal shall result in
reject of our financial proposal. If the project is awarded to us, we agree to make the
following payments to State/UT Govt. of................. (State/UT Name) as per theterms
given in the Request for Proposal (RFP) Document & Concession Agreement.

Our Financial Proposal shall be binding upon us up to expiration of the validity
period of the Proposal, i.e. before the date indicated in clause 7 of the Section -1 Data
Sheet.

Yours sincerely,

Authorized Signature [In full and initials]:
Name and Title of
Signatory:

Name of Agency:
Address:
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FORM FIN-2

NAMEOFWORK:RequestforProposalForselection of concessionaire for Repair/Retrofit, Develop, Operate & Transfer (RDOT) by
converting existing Government funded vacant houses into Affordable Rental Housing Complexes (ARHCs) for a period of 25 years

RFP NO: oot
Name of Agency:.....cccceeeeeeeeeeeeevnennnnnn.
Financial Bid
A Construction Phase
Indicators No. of | Occupancy Per unit Total Investment| Amount Rent per Cost of Total Rental Net Income Revenue
unit | ratio per year Cost of in (Rs. in crore) Required month/ O&M per | Income after Sharing with
SL.No. Retrofitting as VGF Per Unit month 25 years (Rs. ULB
(INR) in crore)
1 2 3 4 5 6 7 8 9 10 11 12
Cost of Repair
Develop and G.F-1300
! operate the 480 F.F-1200
ARHCs S.F-1100
B. Operation & Maintenance (O&M) for 25 years
Year 1 o0& M
Year 2 Oo& M
Year 3 Oo& M
Year 4 o0& M
Year 5 o0& M
Year 6 o0& M
Year 7 o0& M
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Year 8 Oo& M

Year 9 Oo& M
Year 10 Oo& M
Year 11 Oo& M
Year 12 o0& M
Year 13 Oo& M
Year 14 o0& M
Year 15 Oo& M
Year 16 Oo& M
Year 17 Oo& M
Year 18 Oo& M
Year 19 Oo& M
Year 20 Oo& M
Year 21 Oo& M
Year 22 Oo& M
Year 13 o0& M
Year 24 Oo& M
Year 25 o0& M

Total
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Notes:

a) Model Format in Excel is available at ARHC website i.e www.arhc.mohua.gov.in.

b) Figure mentioned in above table is illustrative. Figures will be filled in by the respective ULB such as Rent (Cl No-8, No of Unit (Cl NO-3)
and remaining columns shall be filled by the Bidders.

We are submitting this bid after taking into consideration all the terms and conditions stated in the RFP document, and after
careful assessment of the site, all risks and contingencies and all other conditions that may affect the financial proposal.

Yours sincerely,

Authorized Signature [In full and initials]:
Name and Title ofSignatory:

Name of Agency:
Address:
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http://www.arhc.mohua.gov.in/

ACCEPTANCE OF BID

The above bid (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for an on behalf of Project Authority of State Government for a sum

The letters referred to below shall form part of this contract agreement: -

(a)
(b)
(c)

For & on behalf of Project Authority of State Government
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MEMORANDUM

Sl Description Values/Description to be Applicable for
No. Relevant Clause(s)
1 Name of Work
2 Client/Owner
3 Type of Bid EPC
4 Earnest Money Deposit Rs........... Lakh (Rupees................ only)
5 Estimated Cost Rs....... Lakh (Rupees................. Only)
6 Time allowed for Completion Within 06 Months from the date of handing
of Work over the site and approvals.
7 Performance Guarantee 10% of contract value
8 Security Deposit / Retention 5.00% (Five Percent Only) of the contract
Money amount.
9 Time allowed for starting the The date of start of contract shall be 15
work days from the date of handing over the site
and approvals.
10 Defect Liability Period Five Years after issuance of date
of Completion Certificate by State
Government
11 Technical representatives As per Appendix-IV

required to be engaged at site
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Appendix- |

PERFORMA FOR JOINT VENTURE AGREEMENT (JVA)

JOINT VENTURE AGREEMENT (ON NON-JUDICIAL STAMP PAPER OF
APPROPRIATE VALUE)

JOINT VENTURE AGREEMENT BETWEEN M/S ..... AND M/S............. FOR
SUCCESSFUL PERFORMANCE OF THE CONTRACT FOR ...... (INSERT NAME OF
CONTRACT, BRIEF DESCRIPTION OF WORKS AND NAME OF CLIENT)

This Joint Venture Agreement executed on this .............. dayof............... two thousand
and .................. between M/S ...ccoveeeviveeeiceeeeeeeennns a Company incorporated under the
law of ...l And having its Registered Office at .......... (Member-1 having

more than 51% of share interest in the JV,
Herein after called the “Lead member” Which expression shall include its successors,

administrators, executors and permitted assigns) and M/S.....cccccceiiiirrirnennnnne.. a
Company incorporated under the law of ..................... and having its Registered
Office at........cccceeeuneeee. (hereinafter called the “Member-2” which expression

shall include its successor, administrators Executors and permitted assigns)
for the purpose of submitting a bid and entering into a Contract (in case of
award) against Bid document NoO........ccccooviiieiriiiiiiiieennnnnn.. invited by PROJECT
AUTHORITY. ..ttt eeet s rte st e serteseseesesaeessneeessneeesans AND WHEREAS

The Bidding Documents stipulates that the Agency for participation in the Selection
Process may be a single entity or a Joint Venture (JV) of two entities. AND WHERAS
the bid is being submitted to the Project Authority on behalf of the JV in accordance
with the requirements of the Joint Venture criteria as stipulated in the Bid documents.
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER:

1. That All the responsibilities and obligations of each of the Members delineated
in this agreement are expressly understood and agreed between the Members. The
share of Lead Member shall be ......... % and share of other Member shall be .............. %
in the JV.

2_That in consideration of the Award of Contract by Project Authority to the Member-1
on behalf of JV, we the members to the JVA do hereby agree that Member-1 shall act
as lead member of the JV. The lead member is authorized to deal with the bid, make
all correspondence with Project Authority and further to sign the agreement, enter
into contract and similar such actions in respect of the bided work.

3. The lead member which shall represent the JV in all the dealings with Project
Authority shall be solely and severally responsible for performance of the entire
contract for and on behalf of any or both the members of the JV.

4.JVA shall be valid during the entire currency of the contract including the period
of extension, if any. Both the members of the JV shall remain associated with the
project till completion of the project. There shall be significant technical contribution
of both the members for the project. However, after completion of the project, lead
member shall be solely responsible for all responsibilities and liabilities of JV.
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5.0nce the bid is submitted, the JVA shall not be modified/altered /terminated during
the validity of the bid. In case any member of the JV fails to observe /comply with
this stipulation, the full Earnest Money Deposit (EMD) shall be liable to be forfeited.
Similarly, after the contract is awarded, the constitution of JV shall not be allowed to
be altered during the currency of contract. Failure to observe this stipulation shall be
deemed to be the breach of contract with all contractual consequences.

6.No member of the JV shall have the right to assign or transfer the interest right or
liability in respect of contract without the written consent of the other member and
that of Project Authority.

7. In case of any breach of this Contract committed by any of the Members of the
JVA, both the Members do hereby undertake, declare and Conagency that both the
members shall be solely and severally responsible for Performance of the works in
accordance with the terms and conditions of the NIT, for the work of
Bid Document and/or Contract and undertake to carry out
all the obligations and responsibilities under this JVA.

8.Ifthe owner sustains any loss or damage on account of any breach of the contract,
the lead member of JV undertake to pay such loss/damages, caused to the Project
Authority on its written demand without any demur, reservation, contest or protest
in any manner whatsoever. This is without prejudice to any rights of the Project
Authority against the JV/lead member under the contract and/or guarantees.

9.We agree that this Agreement shall be without any prejudice to the various liabilities
of the JV Members including the performance security as well as other obligations of
Joint Venture members in terms of the contract.

10.The JV members will be fully governed by the terms and conditions of the contract
and shall be responsible for the quality of all the works and timely execution thereof
to meet the completion schedule under the contract.

11. This Agreement shall be construed and interpreted in accordance with the Laws of
India and the respective courts of India shall have exclusive jurisdiction to adjudicate
upon the disputes between the parties.

12. We, the JV members agree that this Agreement shall be irrevocable and shall
form an integral part of the Contract. We further agree that this agreement shall
continue to be enforceable till the successful completion of contract and till the Project
Authority discharges it.

13. On award of contract, a single Performance Bank Guarantee shall be submitted
by the lead member on behalf of JV as per bid conditions.

14. This Agreement shall not be construed as establishing or giving effect to any legal
entity such as, a company, a partnership, etc. It shall relate solely towards Project
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Authority/the Project Authority for submission of Bid/Bid and related execution of
works to be performed pursuant to the contract and shall not extend to any other
activities.

15. That this Agreement shall be operative from the effective date of the contract.
IN WITNESS WHEREOF, the JV members through their authorized Representatives

have executed these presents and affixed common seal of their respective companies,
on the day, month and year first mentioned above.

For M/s................ (JV - Lead Member)
WSS, Tuuiiiiiiiiiiiiiiieiee e eeenenen
For M/s................ (JV - Member-2)
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Appendix-11

ESTABLISHING SITE LABORATORY AND TESTING OF MATERIALS

Equipment's for conducting necessary tests shall be provided and installed at site in
the well-furnished site laboratory by the agency at its own cost to establish that the
work is being done as per contract specifications and standards.
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Appendix-111

A SUGGESTIVE LIST OF PLANT AND EQUIPMENT AT SITE
to be provided by the Agency

The plant and equipment as required for repair/ retrofit/ construction to be provided
by Agency here.
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SECTION 05

DESIGN & DRAWINGS AND CONDITIONS & SPECIFICATIONS OF
CIVIL AND E&M WORKS

General Conditions for Civil Works

The work in general shall be carried out in accordance with the CPWD
Specifications Agency(s) shall provide permanent bench marks, flag tops and
other reference points for the proper execution of work and these shall be
preserved till the end of the work. All such reference points shall be in relation
to the levels and locations, given in the Architectural and plumbing drawings.
On completion of work, the Agency(s) shall submit four prints of “as built”
drawings to the Competent Authority.

The Agency(s) should engage approved, licensed plumbers for the work and
get the materials (fixtures/fittings) tested, by the ULB wherever required. The
Agency (s) shall submit for the approval of the Competent Authority, the name
of the plumbing Agency proposed to be engaged by him.

The Agency shall give performance test of the entire installation(s) as per the
specifications in the presence of the Competent Authority or his authorized
representative before the work is finally accepted.

The work shall be carried out in accordance with the Architectural drawings
and structural drawings approved by the Competent Authority.

Before commencement of any item of work the Concessionaire shall correlate
all the relevant architectural and structural drawings, and specifications etc.
and satisfy him that the information available is complete and unambiguous.
The Concessionaire alone shall be responsible for any loss or damage
occurring by the commencement of work he works of services will be executed
simultaneously.

If the work is carried out in more than one shift or during night, the Agency
must take permission from the police authorities etc. The Agency shall be
responsible for the watch and ward/guard of the buildings safety, fittings and
fixtures provided by him against pilferage and breakage during the period of
installations and thereafter till the building is physically handed over to the
department. Sample of building materials, fittings and other articles required
for execution of work shall be got approved from the Competent Authority
before use in the work. The quality of samples brought by the agency shall be
judged by standards laid down in the relevant CPWD/BIS specifications. All
materials and articles brought by the agency to the site for use shall conform
to the samples approved by the Competent Authority which shall be preserved
till the completion of the work.

BIS marked materials except otherwise specified shall be subjected to quality
test at the discretion of the Competent Authority besides testing of other
materials as per the specifications described for the item/material. Wherever
BIS marked materials are brought to the site of work, the agency shall, if
required, by the Competent Authority, furnish manufacturer’s test certificate or
test certificate from approved testing laboratory to establish that the material/
procured by the agency for incorporation in the work satisfies the provisions of
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1.9

1.10

1.15

1151

1.16

specifications/BIS codes relevant to the material and/or the work done.

The Concessionaire shall procure the required materials in advance so that
there is sufficient time to testing of the materials and clearance of the same
before use in the work. The Concessionaire shall provide at his own cost
suitable weighing and measuring arrangements at site for checking the weight/
dimensions as may be necessary for execution of work.

Regarding testing of civil & electrical materials, the testing of materials shall be
conducted in Govt. Laboratory/Govt. colleges/IITs/NITs or from the laboratory
approved by Competent Authority, as required. The charges of testing of
materials in approved laboratory shall be borne by the agency.

Agency shall submit minimum “Quality Assurance” plan within 45 days after
award of work which shall be consisting of:

1.10.1 Lot size, number of required tests and frequency of testing. While
deciding these criteria CPWD specifications &provisions of BIS Code
and standard practices may be referred. Volume of work, practical
difficulties and site conditions etc. may also be kept in view. The lot
size, number of tests and frequencies of testing can be altered or
modified by the Competent Authority from the prescribed limits.

1.10.2 Should clearly indicate the machinery and other Tool & plants re-
quired to be deployed at site by the Receipt of Material, testing of the
same &maintenance of Register of Tests.

1.10.3 All the registers of tests carried out at construction site or in out-
side laboratories shall be maintained by the Concessionaire, which
may be inspected by Competent Authority or his/her designee at any
point of time.

1.10.4 All the test in field lab setup at construction site shall be carried out
by the Quality control team to be engaged by the agency which can be
witnessed by Competent Authority or his/her design. All the entries
in the registers will be made by the designated Engineering Staff of
the agency.

1.10.5 Agency shall be responsible for safe custody of all the test registers.

Method Statement

The Agency shall submit a ‘Methods statement’ for each important activity for
the approval of the Competent Authority soon after the award of work to him.
The ‘Methods statement’ is a statement by which the construction procedures
for any activity of construction are formulated and stated in chronological
order. The ‘Methods statement’, should have a description of the item with
elaborate procedures in steps to implement the same, the specifications of the
materials involved, their testing and acceptance criteria, equipment to be used,
Precautions to be taken, steps of measurement, etc. Further ULB has the right
to modify or change the ‘Method statement’ as per their own requirement and
need of the Project at any stage of project.

Conditions for environment protection

1.16.1 The Agency shall not store/dump construction material or debris on the
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1.16.2

113

114

115

1.1.6

117

1.1.8

119

1.1.10

1.1.11

1.1.12

1.1.13

metal road.

The Agency shall get prior approval from Competent Authority for the
area where the construction material or debris can be stored beyond the
metal road. This area shall not cause any obstruction to the free flow of
traffic/ inconvenience to the pedestrians. It should be ensured by the
agency that no accidents occur because such permissible storage.

The Agency shall ensure that all the trucks or vehicles of any kind which
are used for construction purposes/or are carrying construction
material like material like cement, sand and other allied material are
fully covered. The agency shall take every necessary precaution that
the vehicles are properly cleaned and dust free to ensure that enroute
their destination, the dust, sand or any other particles are not released
in air/contaminate air.

The Agency shall provide mask to every worker working on the
construction site and involved in loading, unloading and carriage of
construction material and construction debris to prevent inhalation of
dust particles.

The Agency shall comply all the preventive and protective
environmental steps as stated in the MoEF&CC guidelines 2010 and/
or any other guidelines issued later on.

The Agency shall carry out on- road-inspection for black smoke
generating machinery. The agency shall use cleaner fuel.

The Agency shall ensure that all DG set comply emission norms notified
by MoEF&CC.

The Agency shall use vehicles having pollution under control certificate.
The emissions can be reduced by a large extent by reducing the speed of
a vehicle to 20Kmph. Speed bumps shall be used to ensure speed
reduction. In case where reduction speeds cannot effectively reduce
fugitive dust, the agency shall divert traffic to nearby paved areas.

The Agency shall ensure that the construction material is covered by
tarpaulin. The Agency shall take all other precaution to ensure that no
dust particles are permitted to pollute air quality because of such
storage.

The paving of the path for plying of vehicles carrying construction mate-
rial is more permanent solution to dust control and suitable for longer
duration projects.

It is mandatory to use of wet jet in grinding and stone cutting.

The Agency shall take appropriate protection measures like raising wind
breakers of appropriate height on all sides of the plot/area using CGI
sheets or plastic and / or other similar material to ensure that no
construction material dust fly outside the plot area.

Any violation of orders of MoEF&CC including guidelines of State
Government, SPCB or any officer of any department shall lead to
stoppage of work for which Agency shall be responsible and no
hindrance shall be accounted in this regard.

Specifications for Civil Works

The broad specifications for Repair/Retrofitting of Dwelling Unit including
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infrastructure of RAY projects are as per RFP and need to be followed wherever
applicable. As regards material cement, steel reinforcement, design mix
concrete from batching plant, RMC, water proofing, etc. and any other required
material shall be as per CPWD specifications.

3. Approved Makes

The following specification/brands names of materials to be used as listed below
wherever required or equivalent or as per the requirement of State/ULB. However,
wherever possible only approved Makes to be used. The efforts should be made by the
agency to use indigenous products. The Agency should also consider the availability
of spares parts/components for maintenance purposes while proposing any brand/
manufacturer. The materials of any other brand/manufacturer may be proposed for
use by the agency in case the brands specified below are not available in the market
and/or agency intends to use some other brand better than the brands mentioned
in this list. The alternate brand can be used only after the approval of Competent
Authority.

Note: The list given below is suggestive makes of materials and components that can
be used in RDOT model. However, State/UT Government may finalize their own list
based on availability and requirement.

SI. No. | Materials | Approved make
For Civil Works
1. PPC / OPC Cement ACC / ULTRATECH / AMBUJA / JK BIRLA
2. White Cement J.K. WHITE / BIRLA WHITE / TRAVANCORE
3. Reinforcement Steel TATA / SAIL / JINDAL STEEL / RINL
4 Structural steel SAIL / TATA STEEL Ltd. /RINL AND JINDAL
sections STEEL & POWER Ltd
5. AAC block BUILTECH / MAGICRETE BUILDING SOLUTION
/ AEROCON/INDO BHUTAN CONSTRUCTION
SOLUTION
6. AAC Block Adhesive ULTRATECH / FERROUSCRETE / BALENDURA
7. Polymer Modified BAL ENDURA / WEBBER / MYK LATICRETE
Cementitious Grout
8. Epoxy mortar FOSROC / SIKA / CICO / LATICRETE
0. Flush doors GREEN / DURO / MERINO / MAYUR / ARCHID
/ KUTTY
10. UPVC windows/ doors | ENCRAFT / ALUPLAST / REHAU / DUROPLAST
/ ventilators
11. Wooden / metal / NAVAIR / SUKRI / PROMAT / KUTTY /
glaze- fire rated door BHAWANI / PACIFIC
shutters
12. Hinges & brassware SHALIMAR/ INDO-BRASS / AMARBHOY
DOSSAJI/ EARLBIHARI/ MAGNUM/KICH
13. All types of glass AIS/MODIGUARD / PILKINGTON /
GLAVERBEL / SAINT GOBBIN
14. Fire-rated glass (two GLAVERBEL / SAINT GOBBIN / PYROGUARD /
hour fire rating) SHOTT
transparent clear glass
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15. All hardware and DORMA /HAFELE / GEZEI / KICH / GODREJ
fittings for all types / ASSA-ABLOY
of glazing / doors /
windows etc.
16. Adhesives ANCHOR / DUNLOP / PIDILITE-FEVICOL
17. Stainless steel door DORMA / HAFELE / GEZE / GODREJ /KICH /
handles /locks and |IPSA / ASSA-ABLOY
fittings
18. SS mesh GKD / WMW
19. Commercial ply / DURO / CENTURY / ARCHID / DURIAN
board
20. Hardware accessories |INDERSOLL ROND / DORMA/ GEZE / HAFELE
for fire doors / panic |/ ASSA-ABLOY / KICH
bar / panic trim /
door closer / hinges /
mortise lock
21. Vitreous China Ware HINDWARE / PARRYWARE / CERA / JOHNSON
/ KEROVIT
22, RCC pipes PRAGATI/LAKSHMI/SOOD &SOOD /JAIN &
CcO
23. UPVC / CPVC pipes & | SUPREME / PRINCE / ASTRAL / FINOLEX /
fittings SURYA ROSHNI / ASHIRWAD
24. Stainless steel sinks NEELKANTH / NIRALI / CERA
25. Spun cast iron pipes & |JAISWAL NECO/ RIF / SKF / BIC
fittings (is:3989)
26. Stoneware pipes and PERFECT / BURN / ANAND / PARRY
gully traps
27. Gunmetal valves (full |ZOLOTO / CASTLE/ KARTAR
way valve) class-i
28. CI double flanged KIRLOSKAR / IVC / SONDHI / KEJRIWAL
sluice valve
209. CI manhole frame & NECO / RIF / SKF / BIC
covers and CI grating
30. sanitary CP fittings & ORIENTAL SERIES OF MARC OR EQUIVALENT
accessories SERIES OF JAQUAR / PARRYWARE / GROHE /
KOHLER
31. Floor traps JAYNA / CHILLY / NIRALI
32. PVC water tank SINTEX / POLYCON / SPL.
33. Ceramic tiles / H & RJOHNSON / SOMANY / KAJARIA / ASIAN
Vitrified Tiles (AGL)
34. Synthetic enamel paint | 1st QUALITY PRODUCTS OF: ASIAN / BERGER
/ primer / distemper |/ ICI(DULUX) / NEROLAC
/ exterior decorative
paint
35. Wall putty / course 1st QUALITY PRODUCTS OF: BIRLA WHITE /
putty J. KWHITE / FERROUS CRETE / BERGER
36. Tile adhesive / epoxy FERROUS CRETE / BALLLENDURA / PIDILITE
grouts / LATI CRETE
37. Pavers / grass pavers /| UNISTONE / ULTRA / HINDUSTAN / K.K.

kerb stone
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38. Building Signage HINDUSTAN SIGNAGE PVT.LTD / PR
GRAPHICS / MOTIVATTE SOLUTION / GALAXY
SIGNAGE, SIGNSUTRA
For Electrical Works
1 FRLS PVC insulated L&T / HAVEL’S / POLYCAB / FINOLEX / SKY
copper wire /Power TONE.
cable / XLPE Cable /
Telephone cable
2 Co-axial TV cable L&T / HAVEL'S / POLYCAB / FINOLEX / SKY
TONE.
3 Steel Conduit RM CON / AKG / BEC ISI MARKED.
4 PVC Conduit AKG / POLYCAB / PRINCE ISI MARKED.
5 L. T. Panel / Meter ADLECMUNDKA / ASSOCIATED SWITCHGEARS
Board AND PROJECT LTD. / SUDHIR GENSET LTD.
/ CONTROLAND SWITCHGEARS PVT.LTD /
KEPL /TRICOLITE
6 MCB/MCB DB, LEGRAND /SIEMENS /L&T /ABB/
prewired MCB DB SCHNEIDER
and sheet steel Metal
enclosed industrial
socket, plug top and
Isolators
7 Modular type switch/ |LEGRAND (MYLINC / HAVEL’S (PICCADILLY) /
Socket, Telephone HONEYWELL (MIDAS) /NORTH WEST (NOVA)
socket, cable TV
Antenna socket,
Electronic fan regulator
and GI Boxes
8 LED fitting PHILIPS / CROMPTON / WIPRO / GE /
ZUMPOBEL / TRILUX
9 Ceiling Fan / Exhaust | CROMPTON GREAVES/ALMONARD /
fan HAVELLS / USHA.
10 Octagonal steel pole BAJAJ/ TWINKLE / VALMART
11 Air Circuit Breaker / L&T-U POWER / SIEMENS-3WL / ABB-EMAX /
MCCB. SCHNEIDER-MASTERPACT-NW
12 Fire Extinguishers SAFEX/ MINIMEX / SUPEREX / CEASFIRE
13 Diesel operated Power | CUMMINS INDIA / CATERPILLAR / PERKINS /
Generating Engine KOEL GREEN
14 Alternator STAMFORD / LEROY SOMER / CATERPILLAR /
KOEL GREEN
15 LIFTS 1. M/S OTIS
2. M/S KONE
3. M/S MITSUBISHI
4. M/S SCHINDLER
5. M/S JOHNSON LIFTS PVT. LTD. CHEN-
NAI
16 Copper Conductor BONTON / LAPP CABLE / HAVELLS / RR
Control Cable KABEL / L&T / RAJNIGANDHA
17 Communication Cable |LAPP CABLE / FUSION POLYMER / BELDON

/ Signal Cable
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18

Fire / Sprinkler Main
Pump / Jockey Pump

MATHER & PLATT INDIA LIMITED / GRUNDFOS
/ KIRLOSKAR / KSB

19

Diesel Engine

CUMMINS / KIRLOSKAR / CATEPILLAR

20

Motor

ABB/SIEMENS/ KIRLOSKAR / CROMPTON
GREAVES

21

Anti Vibration
Mounting

KANWAL INDUSTRIAL CORPORATION/
RESISTOFLEX / EWREN

22

Starter

L&T/ SIEMENS / CROMPTON/ GE / ABB/
BCH

23

Addressable Multi
criteria Smoke
Detectors With

base / Addressable
Duct Type Smoke
Detectors With base/
Fault Isolator with
base/ Addressable
Heat Detectors with
base/ Addressable
Manual Call points /
Addressable Control
Module / Addressable
Monitor Module /
Sounder/ Hooter
cum Strobe/ Fire
Alarm Control Panel/
PA System Panel/
Telephone Jack /
Hand Set/ Software/
Speaker

NOTIFIER / SIEMENS / BOSCH / EDWARD.

24

Fireman Axe/
Installation Control
Valve

SAFEX/ PADMINI / GETECH

25

2-way/4-way FBC

SAFEX/ NEWAGE (MUMBAI) / GETECH

26

Window Sprinkler

TYCO / HD

27

Deluge Valve

SAFEX/ TYCO / HD

28

Air release valve

SUPEREX/ GETECH / NEWAGE / SAFEX

3.1

ROADS

a. Internal Roads: The internal roads feeding the houses will be of 100 mm
thick RCC of not less than M25 grade over a base course of PCC not less
than M7.5 grade (1oomm thick).

b. Peripheral

Roads and pathways. “Providing and laying factory made

chamfered edge Rubber Moulded concrete colored paver blocks of required
strength, thickness & size/shape, made by table vibratory method, to attain
superior smooth finish using PU or equivalent moulds, laid in required mix of
colour & pattern over 50mm thick compacted bed of coarse sand, compacting
and proper embedding / laying of inter locking paver blocks into the sand
bedding layer through vibratory compaction by using plate vibrator, filling
the joints with fine sand and cutting of paver blocks as per required size and
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3.2

3.3

3.4

3.5

3.6

pattern, finishing and sweeping extra sand in footpath, parks, lawns, drive
ways or light traffic parking etc. all complete as per manufacturer’s
specifications & direction of Competent Authority: 80 mm thick c.c. paver
block of M-30 grade with approved colour design”.

The peripheral road, pathways and internal roads should be as per the
CPWD specifications.

WATER SUPPLY

50 mm Dia 6 Kg/cm? UPVC including all required fitting etc. as required
including connection with existing line.

SEVERAGE SYSTEM

150 mm Dia. PVC pipe as per IS: 14333 and IS: 10910 with required size of
Manholes etc. to be provided.

RAIN WATER HARVESTING TANK
Rain Water Harvesting will be constructed as per the CPWD specifications.
EXTERNAL ELECTRIFICATION WORK

Electric Panel: As necessary for the layout Feeder Pillar Floor mounting totally
enclosed compartmentalized cubical, dust vermin proof and outdoor type with
required earthling plate and bus bar complete including connections etc.

e Providing and Laying require Electrical cable for providing electrical
supply to units, as approved.

e Providing and fixing street solar Lights as required including fixture and
ESL, as per CPWD specifications.

e Making required connections to Building and flats.

e Providing and fixing solar light connection in stair case and common
area and wherever possible.

e P/Laying XLPE insulated / P.V.C. sheathed cable of 1.1 KV grade with
armoured aluminum conductor of 1S:7098-1/1554-1 approved make in
ground as per IS:1255 including excavation of 30cmx75cm size trench,
25 cm thick under layer of sand, 27 class bricks covering, refilling
earth, compaction of earth, making necessary connection, testing etc.
as required of size.

a. 35.0 Sq.mm 3.5 core
b. 6.0 Sq.mm 2 core
C. 4.0 Sq.mm 2 Core

BOUNDARY WALL with gates

The selected agency may like to use prefabricated technology for construction of
boundary walls. Its height shall be minimum 2.1 m high and 0.6 m fencing with
proper water proofing and drainage.

Or,
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Brick / Block Masonry with R.C.C intermittent columns having grill of approved
pattern and coping of CC 1:2:4 (1 cement: 2 Coarse sand: 4 graded stone aggregate)
on top of wall with pointing as per approved drawing. Height of boundary wall shall
be minimum 2.1 Mtr. height solid walls and 0.6 Mtr fencing above solid wall to
make area secured.

4. EXTERNAL DEVELOPMENT WORKS

A. SPECIFICATIONS FOR WATER SUPPLY:

1. Scope: It includes excavation for pipes, laying of Ductile Iron pipes K-9 with
necessary fittings, sluice valves, fire hydrants, air valves with necessary brick
chambers, jointing of pipes and fittings, accessories, refilling of trenches and
testing for leakage disinfection etc. complete to the satisfaction of Competent
Authority as per approved scheme in the specified boundary / area.

2. The water line system shall be laid as per the scheme approved by local
authority. The sluice valves, fire-hydrants and air valves shall be IS marked.
Any modification in this scheme approved by the Competent Authority shall
not violate terms of contract. The work shall be executed as per latest CPWD
Specification with upto date correction slips and the relevant IS Codes shall be
followed.

3. Excavation: The work includes excavation in all types of strata. For proper
jointing of pipes and fittings the bottom of the trench and sides at the relevant
places should be sufficient for doing proper lead caulking of joints. The top of
the pipes would have at least cushion of 60 cm from the finished surfaceunder
road beams and 1.2 M under roads or as per direction of Competent Authority.

4. Ductile Iron pipes K-9 pipes duly approved by the Competent Authority shall
be used in the work. All collar jointed/flanged/ socketed fittings shall be of
heavy class.

5. Laying: The Ductile Iron pipes K-9 shall be laid as per alignment shown in the
approved drawings. In case it is considered necessary by the Competent
Authority to alter the alignment as per site situations, so as to accommodate
laying of other services viz. storm water drain, sewerage, horticulture pipes,
and electric cables, no extra claims for the same would be entertained. While
laying the pipes, it may be ensured that these water supply pipes have a
horizontal and vertical separation of 3 meters and 0.5meter respectively from
the sewer pipes. The water line should in no case run below sewer line.

6. Jointing: Water supply pipes, fittings and specials shall be jointed together
with pig lead or flanged joints where necessary as per direction of Competent
Authority. The pig lead brought at site shall be got tested from laboratory and
only after the results are found to be satisfactory the same would be allowed
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10.

11.

12.

to be used in the work and shall remain in joint custody. The day to day
consumption of lead shall be maintained by the Junior Competent Authority
and the same would be signed by the participating agency as well. The quantity
of lead to be used in joints of pipes, fittings and specials would be as per CPWD
Specifications / IS Codes.

Chambers: Suitable fly ash brick chambers for housing the fire hydrants and
sluice valves shall be constructed in brick masonry with bricks of class
designation 75 in CM 1:5. The brick chambers shall have leveling course of
CC 1:5:10, the chamber shall be plastered with CM 1:3, 12mm thick with a
floating coat of neat cement. The chambers shall have RCC slab on top with
required opening for operation of valves as per MS Specifications, indicating
plate showing the positions of fire hydrants, and sluice valves also be provided.

Cement Concrete 1:2:4, thrusts blocks shall be provided as per CPWD
Specifications for the various fittings/accessories.

Disinfection/Testing: After the work has been completed the lines shall be
flushed with water containing bleaching powder @ 0.5gms/ litre of water and
cleaned with fresh water and the operation repeated 3 times till the sample of
water is approved by Municipal Laboratory.

Pipes laid shall be tested at twice the maximum allowable pressure to check
water tightness of the joints and to detect any hair cracks in the pipes. After
satisfactory completion of the work, 5 sets of completion plans, showing the
alignment of lines, location of air valves, sluice valves, fire hydrants along with.

The work may be inspected by officials of local municipal/statutory authority
or any other agency designated by Project Authority during execution.

UGR of required capacity with boosting arrangement in pump house i/c
necessary installation for supply of water in the houses as per approval accorded.
The design of UGR along with its capacity and pump house details such as
power, motor details and others shall be as per the CPWD specifications.

The work shall be executed as per approval accorded by local authority and
the design and drawings by Competent Authority, shall be final and binding
on the participating agency and will not be open to questions.

B. SPECIFICATION FOR SEWERAGE:

The work shall be executed as per approval accorded by local authority and the design
and drawings by Competent Authority, shall be final and binding on the participating
agency and will not be open to questions. This work shall include excavation in all
stratas, laying stone ware, RCC, NP2/NP3, S&S pipes, construction of manholes,
providing SFRC manhole covers, frames, heavy duty, foot rests with necessary brick
work in cement mortar, plaster, bed concrete and concrete up to haunches and
around the pipes wherever required.
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C. GENERAL:

1. Circular Manholes:
a) Manholes shall be provided:

(i) At starting point of each line,

(i) At all change points,

b) Gradient, size of the pipe, alignment)

(i) Atall junction points of two or more lines. Manholes should be
so spaced that each properly discharged in the direction of flow,
and maximum centre to centre spacing of manholes will be as per
prevailing Bye-laws.

2. Sizes of manholes:
S. No. For depth of manhole between Bottom diameter of
manhole
1. 0.914 m to 1.68 m 0.914 m (3°-0”)
(3’_0” to 5,_6”)
2. 1.68 mto 2.28 m 1.220 m (4’-0”)
(5’_67’ tO 7’_6”)
3. Beyond 2.28m 1.520 m (5°-0”)
(3’_0” to 57_6”)
c) For depth less than 0.914 m, rectangular manholes of size 90x80 cm
shall be provided.
3. All manholes to be plastered both inside and outside with cement mortar 1:4

(1 cement: 4 coarse sand) with a floating coat of neat cement inside.

4. When sewer is being laid under sub-soil water 15cm thick stone soiling shall
be provided under concrete bedding and 23cm thick under manholes.

5. Heavy duty SFRC manhole frames and covers 560mm internal dia. will be
provided weighing 182 Kg. and to be tested as per IS: 1726 (Part-I) for heavy
duty loads. The covers shall be embossed with its year of manufacture and
work ‘SEWER’ and IS Mark.

6. Drop Connection: Normally, no sewer line shall have a drop of more than 0.610
Mtr. in any case. Wherever, the drop is more, a drop connection arrangement
shall be provided as per sketch in CPWD Specification 1996, with amendments
till date.

7. Pipes: Laying of sewerage lines shall include excavation in all types of soils,
providing and laying of RCC, S&S pipes, NP2/NP3 as specified with rubber
ring joints, testing and refilling etc., the completion of job to the satisfaction of
Competent Authority and according to the specifications prescribed.

@ The S&S, RCC, NP-2/NP-3 pipes as per requirement / approved scheme
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@

(@)

W)

)
(v)

(vil)

(vii)

IS marked will be used, with rubber ring and cement mortar joints.

Pipes laid at a depth less than 0.910m under road berms and green
belts, and more than 4.57m shall be encased with 1:4:8 (1 cement : 4
fine sand : 8 graded stone agg. 40mm nominal size) cement concrete
15cm thick on all sides including under the pipes.

Extra excavation of at least 0.23m width in each side will be done for
proper jointing of pipes at the location of sockets.

No sewer line shall be laid within a distance of 3.25m from buildingline
- in case of roads. In case of service lanes / roads the sewer line shall
be laid at centre of the lanes.

The minimum size of pipe to be used shall be as per approved scheme.

In case the pipe are laid under sub-soil water level, the encasement
shall be done with 1:3:6 (1 cement: 3 coarse sand: 6 graded stone agg.
40mm nominal size) instead of CC 1:4:8.

In other cases 0.15m bed encasement with 1:4:8 (1 cement : 4 fine sand :
8 graded stone agg. 40mm nominal size) cement concrete upto haunches
of pipes shall be provided, the stone ballast shall be of 40mm nominal
size for bed concrete and 20mm nominal size for around encasement
of pipe. Where cushion is less than 0.90om around encasement of pipe
with same mix will be done.

Where the invert level of the manhole is 1.22m or more below the
subsoil water level, 0.115m thick core of CC 1:2:4 (1 cement : 2 coarse
sand : 4 graded stone ballast 20mm nominal size) shall be provided
in the walls of the manhole upto 0.61m above sub-soil water level in
order to prevent in-filtration of sub-soil water level, from the sides of the
manhole shall be provided with 15cm thick 1:2:4 (1 cement : 2 coarse
sand : 4 stone agg. 20mm nominal size) RCC slab, monolithically with
the core of the wall of the manhole lean concrete of 1:5:10 (1 cement :
5 fine sand : 10 graded stone agg. 40mm nominal size) of 0.075m thick
shall be provided under the slab.

The sewer line laid will be subject of following three tests:

a)
b)
c)

Smoke Test: To check the air tightness of joints.

Mirror Test: To check the straight alignment of pipes.

Disc Test: To see that lines are free of dead/set concrete/ mortar/
other blockages and lines laid are in straight line from manhole to
manhole.

Any other tests, if required during course of execution will be decided by the
Competent Authority and will be binding on the participating agency.
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10.

11.

12.

13.

The participating agency will submit to Competent Authority adequate sets of
completion plan of sewerage system laid showing position of manholes with its
centre to centre distance dia. of lines, gradients, location of drop connections,
connecting point with ground levels and invert levels at each point within

10 days of completion of the sewerage work. The service plan (in original)
approved by the local body along with their forwarding letter be also submitted
to the Competent Authority.

The following gradient shall be maintained while laying the pipes:

S. No. Dia. of Pipe Slope

1. 250mm 1in 190
2. 300mm 1in 245
3. 350mm 1in 300
4. 400mm 1in 360
5. 450mm 1in 510
6. 500mim 1in 590

Crossing over Nallahs shall be done by C.I. pipe with necessary support.

The conditions mentioned in the approved scheme of local authority shall be
followed strictly.

C. SPECIFICATIONS FOR STORM WATER DRAINAGE:

Storm water drainage shall include excavating in all types of soils, providing and
laying brick work with FPS bricks of CD-75 in CM 1:4 (1 cement : 4 coarse sand.
Plastering of inside and top of both walls of drain shall be in CM 1:3 (1 cement : 3 fine
sand) with floating coat of neat cement and outside plastering 6” in depth both side,
CC 1:5:10 (with coarse sand) in bottom & CC 1:2:4 in channel of drain then covering
of all drains with SFRC covers of design mix M-25.

Following specifications will be used for providing underground pipe drainage in the
complex.

1.

a s WN

The work will be executed as per the design and layout approved by the local

municipal authority.

. FPS bricks of CD-75 shall be used.

. Minimum width of the drains shall be 230mm or as per CPWD specifications.
. SFRC covers of design mix M-25 shall be provided on all the drains.

. Any other detalils, if required during course of execution will be decided by the

Competent Authority and will be binding on the participating agency.

D. SPECIFICATIONS FOR ROADS, PARKINGS & PATHWAYS:

1.

Construction of internal approach roads and parkings will be done as per layout
plan and standard laid down by local municipal authority. The participating
Agency will ensure that roads are developed to the dull right of way. The
required metalled width will be provided to the exact crust thickness as per
norms. The participating agency will ensure that nowhere the right of way of
roads reduces. The roads will be laid to camber longitudinal as well as cross
section wise.
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The job of construction of roads consists of preparation of sub-grade,
consolidation of the same, filling and compacting the earth work in embankment
under optimum moisture conditions to give at least 95% of the maximum dry
density (proctor density), supplying locally available stone and screening of
blue texture of the required laying of base and sub-base courses using binding
and blinding material and necessary rolling as per specification, brick on edge
and pre-mixing etc. The surface dressing of the berms of roads will be done
in such a fashion so as to discharge the rain water of the open areas to the
storm water pipe drainage. MORTH guidelines will be followed in case of any
omissions.

Surface dressing of the berms with slope towards drainage system.

CC 1:2:4 (1 cement : 2 coarse sand : 4 graded stone agg. 20mm nominal
size) pre-cast kerb stone fair face finish in uniform colour, of 0.30m long and
0.20m X 0.20m section as per CPWD Specifications / direction of Competent
Authority jointed with the mix 1:2 (1 cement : 2 fine sand) to be provided as
per architectural drawings.

Toe walls in brick masonry with bricks of class designation 75 in cement mix
1:4 for pavements/footpaths wherever necessary.

RCC NP2 S&S pipe joints in rubber rings and cement mortar 1:2 (1 cement :
2 fine sand) for cross drainage with gully chambers of size 50x45x60cms with
M.S. grating of size 500x450mm wherever necessary as per decision of the
Competent Authority.

Any other details that crop up depending upon site conditions will be decided
by the Competent Authority and will be binding on the participating agencies.

The specifications of CC pavement/footpath shall be as under:

a) 10o0mm thick CC 1:5:10 (1Cement: 5 find sand: 10 graded stone agg.
40mm nominal size)

b) 10o0mm thick CC 1:2:4 (1 cement: 2 coarse sand: 4 graded stone agg.
20mm nominal size) over under layer of CC 1:5:10 as per para ‘a’ above.

c) Toe wall brick masonry with FPS bricks of class designation 75 in
cement mortar 1:4 (1 cement: 4 coarse sand) to retain the edge of the
paving.

The work will be done as per latest CPWD Specifications with up to date
corrections. Any other width of road as per approved development plan shall
be as per prevailing norms.

The participating Agency shall submit to the Competent Authority, adequate
sets of completion plans for roads, paths after its completion showing right
of way of each road/path and their respective cross section within 10 days of
completion of road/path work.
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SECTION- 06

PROJECT DEVELOPMENT AND MANAGEMENT AGREEMENT BETWEEN
CONCESSIONAIRE AND PROJECT AUTHORITY

PROJECT DEVELOPMENT AND MANGEMENT AGREEMENT

The Project Development and Management Agreement (“PDMA” or Agreement) mutually
agreed and entered into on this the day of , Two
Thousand and at Location
and address

BETWEEN

Project Authority (Address) (hereinafter referred to as the “Authority” or which
expression shall unless repugnant to the context include the administrators,
successors, successors and assigns on the First Part.

AND

a company incorporated under the Companies Act, 1956/a partnership
agency registered under the Partnership Act, 1932 / or a sole proprietorship agency
registered under the Proprietorship Act 1908 having its office at
(hereinafter referred to as the “Concessionaire”)
which expression shall repugnant to the context include the successor and permitted
assigns, on the Other Part.

The Authority and Concessionaire are collectively referred to as “Parties” and
individually as “Party”

WHEREAS,

A. Pursuant thereto, the Authority through an open, transparent and competitive
bidding process invited proposals from interested parties for the Projects by issuing
Request for Proposal(RPF) documents dated 2020 containing
inter-alia the minimum qualification criteria and the terms and conditions for
implementing the Projects

B. After Evaluating the proposals, the Authority has accepted the proposal submitted
[insert the name of the successful Agency/Consortium], as the Successful
Agency (the “Successful Agency”) and issued Letter of Award (“LOA”) No

dated [ insert the number and date issue of LOA and the
same has been acknowledged by the Successful Agency]

C. The Successful Agency has requested the Authority to accept the Concessionaire as
the Concessionaire which shall undertake and perform the obligations and exercise
the rights of the successful agency under the LOA, including the obligations to enter
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into this Agreement pursuant to the LOA for executing the Project

D. The Authority acknowledges that the Concessionaire has submitted the following
to the Authority:

i An irrevocable Bank Guarantee for Rs (Rupees
Only) towards Performance Security Deposit.
i An amount of /-(Rupees
Only) exclusive of GST if applicable being non — refundable Success
Fee by means of a demand draft bearing No date _
from [name of bank]
1 An amount of /-(Rupees

Only) exclusive of GST if any being non — refundable Project Develop-
ment Expense by means of a demand draft bearing No
date from [name of bank].

E. The Parties hereto are required to enter into an Agreement, being these presents,
to record the terms, conditions and covenants set forth hereunder.

NOW THEREFORE THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED
BY AND BETWEEN THE PARTIES HERETO AS FOLLOWS:
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ARTICLE 1- DEFINITIONS

In this Agreement, the following words and expressions shall, unless repugnant to
the context or meaning thereof, have the meaning hereinafter respectively ascribed
to them hereunder:

“Affected Party” shall mean the Party claiming to be affected by a Force Majeure
Event.

“Agreement” means this Agreement, the schedules, annexure hereto and includes
any amendments hereto made in accordance with the provisions hereof.

“Agreement Period” shall have the meaning that the period of contracti.e. 25 years.

“Applicable Law” means all laws in force and effect as of the date hereof and which
may be promulgated or brought into force and effect hereinafter in India including
judgments’, decrees, injunctions, writs or orders of any court of record, as may be in
force and effect during the subsistence of this Agreement and applicable to the Project
/ the Parties in relation to the Project.

“Applicable Permits” means all clearances, permits, authorizations, consents and
approvals required to be obtained or maintained by the respective Parties under the
Applicable Laws in connection with the repair/ retrofitting, operation, maintenance &
management of the Project during the subsistence of this Agreement.

“Appointed Date” means the date of signing of this Agreement.

“Arbitration Act” means the Arbitration and Conciliation Act, 1996 and shall include
any amendment to or any re-enactment thereof as in force from time to time.

“Book Value” shall mean the expenditure incurred for repair/retrofitting of Project
Facilities as per the books of the Developer, net of depreciation charged on the basis of
straight line method and amortized equally over the operations period, duly verified
and certified by an independent auditor in accordance with IGAAP (Indian Generally
Accepted Accounting Principles). Revaluation of the land and building shall not be
included for calculation of book value during the Agreement Period and at the end
of Agreement Period by the Developer. For the purpose of calculation of the Book
Value only the cost incurred on the repair/retrofitting of Project Facilities upto the
Commercial Operation Date shall be considered.

“Consortium” shall mean the consortium  consisting of (i) , ()
and (iii) formed pursuant to the Joint Bidding Agreement
dated for the purpose of undertaking the Project.]

[“Consortium Member(s)” shall mean any or all of the members of Consortium and in
the event of reconstitution of the Consortium; it shall include members of such
reconstituted Consortium. ]

“Due Date” means the due date for payment of Fee as set out.

“Emergency”’shall mean a condition or situation that is likely to endanger the safety of
the individuals on or about the Project including the safety of the users thereof or
which poses an immediate threat of material damage to the Project.

“Encumbrance” means any encumbrance such as mortgage, charge, pledge, lien,
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hypothecation, security interest, assignment, privilege or priority of any kind having
the effect of security or other such obligations and shall include without limitation
any designation of loss payees or tenants or any similar arrangement under any
insurance policy pertaining to the Project, physical encumbrances, claims for any
amounts due on account of taxes, cesses, electricity, water and other utility charges
and encroachments on the Project Site or Project Facilities.

“Expiry” means expiry of this Agreement by efflux of time “Expiry Date” means the date
on which Expiry occurs.

“FinancingDocuments” means collectively the documents evidencing Lenders’
commitment to finance the Project.

“Financial Year” means the period commencing from April 1 of any given year to March
31 of the succeeding year.

“Fee” means the fee payable by the Developer to the Authorityin accordance with
Article 7 and Schedule 1 of this Agreement.

“ForceMajeure”or “Force Majeure Event” means an act, event, condition or
occurrence as specified in Article 8.

“Good Industry Practice” means the exercise of that degree of skill, diligence,
prudence and foresight in compliance with the undertakings and obligations under
this Agreement which would reasonably and ordinarily be expected of a skilled and
an experienced person engaged in the implementation, operation & management or
supervision or monitoring thereof of any of them of a project similar to that of the
Project.

“Government Agency” shall mean Government of ....... , Any State/UT Government or
governmental department, commission, board, body, bureau, agency, authority,
instrumentality, court or other judicial or administrative body, central, state, or
local, having jurisdiction over the Developer, the Project or any portion thereof, or
the performance of all or any of the services or obligations of the Developer under or
pursuant to this Agreement.

“Lenders” means financial institutions, banks, funds and trustees for bond holders
or debenture holders, who have provided financial assistance to the Developer for
financing any part of the Project.

“Material Adverse Effect” means a material adverse effect on (a) the ability of the
Developer to exercise any of its rights or perform/discharge any of its duties/
obligations under and in accordance with the provisions of this Agreement and/or (b)
the legality, validity, binding nature or enforceability of this Agreement.

“Material Breach” means a breach by either Party of any of its obligations under this
Agreement which has or is likely to have a Material Adverse Effect on the Project and
which such Party shall have failed to cure.

“Performance Security” shall mean the Bank Guarantee submitted to the Authority by
the Developer for due performance of its obligations under this Agreement, in
accordance with Article 5.1.

“Person” shall mean (unless otherwise specified or required by the context), any
individual, company, corporation, partnership, joint venture, trust, society, sole
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proprietorship, unincorporated organization, government or Government Agency or
any other legal entity.

“Preliminary Notice” means the notice of intended Termination by the Party entitled to
terminate this Agreement to the other Party setting out, inter alia, the underlying
Event of Default.

“Project” means and includes repair/retrofitting of the Project Facilities, operation,
maintenance & management thereof and transfer of the Project Facilities in accordance
with the terms and conditions of this Agreement.

“Project Facilities” means the Project Site, the existing Project Facilities on the Project
Site more fully described in the Schedule 4 and includes all the structures, fittings &
fixtures, common areas, infrastructure, all amenities/ facilities proposed to be build,
provided or procured within the Project Site by the Developer, consistent with Good
Industry Practice and the terms of this PDMA.

“Project Site means the property belonging to the Authority more fully described in
Schedule 3.

“Project Implementation Plan” shall mean the detail plan submitted by the Developer
with regard to repair/retrofitting of Project Facilities and its operation and
management thereof as per Schedule 6 of this Agreement.

“Rights” shall have the meaning ascribed thereto in Article 3.1 of this Agreement.

“Repair/ Retrofitting Period” shall mean 12 month from the date of approval of Project
Implementation Plan by the Authority.

“Tax” shall mean and includes all taxes including service tax, fees, cesses, duties
(including stamp duties), levies that may be payable by the Concessionaire for execution
of this Agreement and during the Agreement Period under Applicable Law.

“Termination” means early termination of this Agreement pursuant to Termination
Notice or otherwise in accordance with the provisions of this Agreement but shall not,
unless the context otherwise requires, include Expiry.

“Termination Date” means the date specified in the Termination Notice as the date on
which Termination occurs.

“Termination Notice” means the notice of Termination by either Party to the other Party,
in accordance with the applicable provisions of this Agreement.

“User Fee” means all charges, costs, fees, tariff and other amounts by whatever name
called, collected by the Developer from the users, pursuant to this Agreement, for
usage of the Project.
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ARTICLE 2- SCOPE OF THE PROJECT

11 Scope of theProject

i. Work details

Following activities needs to be complete by the Concessionaire:

Component Details of work required
Housing Repair/Retrofit of existing houses including following:
(@) Repair/ replacement of brickwork,
(b) Repair of Plasters
(c) Making openings in B/W as per directions or as required
(d) Removing of old putty and replacing with new or repairing
as decided by ULB
() Renewing of glass panes
(f) Fixing of tiles on floor ,wall ,dado
(9) Renewing of M.S work
(h) Cleaning and desilting of gully trap chamber
(i) Cleaning of choked sewer line
() Fixing of Water Closet squatting Pan along with its traps(‘S’
or ‘P’)
(k) Repair/ replacement of door shutters, Chowkhats
(I) Fixing of kitchen slab, sink dado as required.
(m) Repair of parapet
(n) Fixing / replacement of hinges, L drop and other hardwares
(o) Providing Water proofing treatment (from the specialized
agency) in wet areas of building including roof and below
the water tanks.
(p) Repair of staircase
() Fixing of Hardware, C.I. Fittings, G.I. fittings as per
instructions from ULB
() Internal and external white washing, distempering,
painting as per requirement of the building and also
instructions from the ULB
Infrastructure Repair/ replacement /retrofitting of the following infrastructure
Components (within campus) components as per given specification:
a) Water Supply
b) Sewerage/ Septage
¢) Storm Water Drains
d) Repairing or constructing of internal roads
e) Mechanical Work, DG set
f) Rain water harvesting
g) Development of external area which is damaged or not
done
h) Repairing or constructing of boundary wall
i) External Electrical work
j) Using power saving street lights/lights is mandatory
k) Redevelopment of parks and other amenities
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Development of a) Health Centre
Social/ b) Creche
Neighborhood ¢) Anganwadi
commercial d) Shops
Amenities e) Milk booth
f) ATM
g) Others, (ULB to specify)

NOTE: Above details are suggestive works only. However, State/UT/ Parasatals
may include or exclude any work as per project requirement.

a)

Developing and submitting Architectural and structural design for the
additional amenities based on the local soil condition, geo-climatic condition,
natural hazard condition, design parameters as per relevant Indian Standards
& National Building Code or given by Project Authority; taking all approvals as
required and construction of the amenities as per approved plan and
specifications and taking completion certificate. The location plan, site layout
and other related Architectural drawings of existing vacant houses is attached
for reference in this document as Section-D.

Operation and Maintenance of ARHCs

Regular Operation & Maintenance (O&M), repair, operation etc. of ARHC shall
be done by the Concessionaire as per the standard practice followed for
housing and infrastructure projects. Concessionaire shall ensure that the
complexes remain in good condition.

b) O & M may include the following components:

Component Details of work required
1. Preventive 1. Cleanliness of roofs, inlet of rain water pipes, Khurra,
Maintenance Chhajja/sunshade top, outlet of rain water pipes,

plinth protection and drains minimum twice a year and
particularly before monsoon.
a. Cracks on gola and top of parapet
b. Cleanliness and waterproofing of mumty roof
c. Leakage from terrace tanks

2. Damage of water proofing due to installation of various
services on roof like Dish antenna, solar panels, etc or
weed/vegetation.

3. Cracks on grit plaster, spilling of concrete, cladding stone
coming out of substrate etc

4. Leakages/seepages

5. Rusting of GI pipes and fittings showing seepage

6. Shafts for the leakage/seepage

7. Sagging false ceiling

8. Termite affected areas and wooden members

9. The cleaning of manholes and sewer line and checking

for rain water getting mixed in sewer lines.
10. Damaged cables & other abandoned service lines
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11. Electrical systems like main boards etc. should be
checked annually.

12.Fire services particularly during hot weather and
assessment of electric load due to additional services

installed
13.Whether unprotected heaters in use likely to cause fire
inside
14.Annual Maintenance
2. Day to Day a) Removing Chokage of drainage pipes,
maintenance: b) Manbholes, restoration of water supply,

c) Repairs to faulty switches,

d) Watering of plants,

e) Lawn mowing ,hedge cutting,
f) Street Sweeping

3. Annual Repair Annual maintenance including White washing, Colour
and Maintenance washing, Distempering, painting etc.

ARTICLE 3- RIGHTS

31

3.1.1

3.1.2

32

3.2.1

Grant of Rights

Subject to and in accordance with the terms and conditions set forth in this
Agreement, the Authority hereby grants the following rights (the “Rights”)
and authorizes the Concessionaire:

1. To carry out surveys, for Repair/Retrofit, Develop, Operate & Transfer
(RDOT) by converting existing Government funded vacant houses into
Affordable Rental Housing Complexes (ARHCs) in accordance with this
Agreement and for this purpose it may regulate the entry into and use
of the same by 3rd parties and

ii. To exercise and/ or enjoy the rights, powers, benefits, privileges,
authorizations and entitlements as set forth in this Agreement
including the right to collect, retain and appropriate refund fee as fixed
by Project Authority from the users of the ARHCs during the Agreement
Period.

The Concessionaire shall not lease, mortgage, assign, transfer or create any
lien or Encumbrance on the whole or any part of the Project Site or Project
Facilities, save and except as expressly permitted by this Agreement.

Agreement Period

The tenure of the Agreement shall be for a period of 25 (Twenty five) years
commencing from the Appointed Date and ending on the Expiry Date (the
“Agreement Period”).

Provided that in the event of Termination, the Agreement Period shall mean
and be limited to the period commencing from the Appointed Date and
ending with the Termination Date.

3.3 Acceptance of Rights

3.3.1

In consideration of the rights, privileges and benefits conferred upon by the
Authority and other good and valuable consideration expressed herein, the
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ARHCs hereby accepts the Rights and agrees and undertakes to perform/
discharge all of its obligations in accordance with the provisions of this
Agreement.

34 Access rights to the Authority and others

3.4.1 The Concessionaire shall allow free access to the Project Site and Project
Facilities at all times for the authorized representatives and vehicles of the
Authority and for the persons and vehicles duly authorized by any
Government Instrumentality upon reasonable notice to inspect the Project
Site and the Project Facilities and investigate any matter within their
authority

3.4.2 Provided further, that to the extent such access and use allowed by the
Concessionaire affects the performance of any of its obligations hereunder,
the Concessionaire shall not be deemed or construed to be in breach of its
obligations nor shall it incur/ suffer any liability on account thereof.

ARTICLE 4 - PROJECT SITE
41 Handover of Project Site

4.1.1 Prior to the handover of Project Site to the Concessionaire, the Authority
and the Concessionaire shall within 15 (fifteen) days from the Appointed
Date conduct joint inspection of the Project Site and agree to the exact
area and inventory of the existing facilities therein and jointly prepare
and sign a joint inspection report. The joint inspection report shall form
part of Schedule 3.

4.1.2 The Authority shall, within 15 (fifteen) days from the date of signing of
the joint inspection report by both the Parties handover to the
Concessionaire, on as-is-where-is basis, vacant and peaceful physical
possession of the Project Site, free from Encumbrance and
encroachment, for the purpose of implementing the Project.

4.1.3 Upon handover of the Project Site, the Concessionaire shall have the
right to enter upon, use and make at its own costs such investigation
necessary or appropriate to prepare the Project Implementation Plan
for repair/retrofitting of Project Facilities on the Project Site and
operation and management thereof in accordance with the provisions
of this Agreement and the Approved Project Implementation Plan.

42 Peaceful Possession
4.2.1 The Authority hereby warrants that:

A. The Project Site has been acquired through the due process of law and
belongs to and is vested with the Authority and that the Authority has
full powers to hold, dispose of and deal with the same consistent, inter
alia, with the provisions of this Agreement.

B. In the event the Concessionaire is obstructed by any Person claiming any
right, title or interest in or over the Project Site and Project Facilities or
any part thereof, or in the event of any enforcement action including any
attachment, distrait, appointment of receiver or liquidator being initiated
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by any Person claiming to have any interest in/charge or the Project Site
and Project Facilities or any part thereof, the Authority shall, if called
upon by the Concessionaire, defend such claims and proceedings and
also keep the Concessionaire indemnified against any consequential loss
or damages which the Concessionaire may suffer, on account of any such
right, title, interest or charge.

ARTICLE 5 - OBLIGATIONS OF THE CONCESSIONAIRE

In addition to and not in derogation or substitution of any of its other obligations
under this Agreement, the Concessionaire shall have the following obligations:

5.1

5.1.1

5.1.2

5.2

5.2.1

5.1.1

Performance Security

The Concessionaire shall, for due and punctual performance of its
obligations relating to the Project, simultaneously to the execution of this
Agreement has submitted to the Authority, an irrevocable and revolving
bank guarantee from a nationalized bank acceptable to the Authority, for
asum of Rs. /- (Rupees only) in the form set forth in Sched-
ule 2 (the “Performance Security”). The Performance Security shall be kept
valid throughout the Agreement Period.

In case of Concessionaire Event of Default, the Authority shall, without
prejudice to its other rights and remedies hereunder or in law, are entitled
to in cash and appropriate the relevant amounts from the Performance
Security as damages for such Concessionaire default. Upon such
encashment and appropriation from the Performance Security, the
Concessionaire shall, within 30 (thirty) days thereof, replenish, in case of
partial appropriation, to its original level of the Performance Security, and
in case of appropriation of the entire Performance Security provide a fresh
Performance Security, as the case may be, and the Concessionaire shall,
within the time so granted, replenish or furnish fresh Performance
Security as aforesaid failing which the Authority shall be entitled to
terminate this Agreement in accordance with Article 9.

Submission of Project ImplementationPlan

The Concessionaire shall within 2 (two) months from the date of handover
of Project Site submit to the Authority a detailed project implementation
plan detailing out the repair/retrofitting plan, proposed facilities, provision
for appropriate and adequate lighting and ventilation devices, rain water
harvesting, landscaping, appropriate security system, waste management
system, etc operation and management of Project Facilities in conformity
to the Applicable Laws and Good Industry Practices and deployment of
resources, personnel etc (“Project Implementation Plan”) and make a
presentation on the same to the Authority.

The Authority shall review the Project Implementation Plan for compliance
with applicable provisions of the Agreement and either approve or convey
its comments/observations, if any within 30 (thirty) days from the date of
receipt of the Project Implementation Plan by the Concessionaire. On receipt
of such comments/observation from the Authority, the Concessionaire shall
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5.1.2

5-1.3

5.3

within 15 (fifteen) days submit a revised Project Implementation Plan to the
Authority for its approval. After approval by the Authority, the Project
Implementation Plan (“Approved Project Implementation Plan”) shall be signed
by the Parties and appended to this Agreement as Schedule 7.

If the Concessionaire is unable to submit the Project Implementation Plan
within the period of 60 (sixty) days from the date of handover of the Project
Site, it should in writing convey the reasons for non-submission of the
same within the said period of 60 (sixty) days. Upon such request, the
Authority may for valid reasons and for reasons beyond the control of
Parties, waive the delay to submit the Approved Project Implementation
Plan and extend the date for submission of Project Implementation Plan
but not later than for a further period of 30 (thirty) days, subject to
payment of penalty amount calculated at the rate of 0.2% (zero point two
percent) of the Performance Security for each day’s delay until the
submission of the same to the Authority. In case the Project
Implementation Plan is not submitted within the extended period of 30
(thirty) days, the Authority shall, subject to the provisions of Article 9.2, be
entitled to terminate this Agreement. The said penalty amount should be
submitted by the Concessionaire to the Authority in the form of Demand
Draft (DD) from any nationalized or scheduled bank in favour of Authority

Notwithstanding any review or failure to review or the
comments/observations of the Authority, the Concessionaire shall be solely
responsible for the adequacy of the Approved Project Implementation Plan
and shall not be relieved or absolved in any manner whatsoever of any of
its obligations set forth in this Agreement. The Approved Project
Implementation Plan shall be signed by the Parties and appended to this
Agreement as Schedule 7.

Repair/Retrofit Obligations of the Concessionaire

5.3.1 The Concessionaire has the right to use the existing Project Site and

Project Facilities for repair, retrofitting and development of ARHCs

5.3.2 The Concessionaire shall complete the Repair/Retrofit of the Project

Facilities within 12 (Twelve) months from the date of approval of the
Project Implementation Plan by the Authority. Except for reasons of a
Force Majeure Event and reasons attributable to the Authority, the
Concessionaire shall not be entitled to any extension of time in the
Repair/ retrofitting Period.

5.3.3 The Concessionaire shall undertake repair/retrofitting of Project Facili-

ties in accordance with the Approved Project Implementation Plan, other
Applicable Laws and as per Good Industry Practices.

5.3.4 If the Concessionaire fails to complete the repair/retrofitting of Project

Facilities within 12 month (Twelve) months as stated above, unless such
failure has occurred due to Force Majeure or for reasons solely attribut-
able to the Authority, the Concessionaire should in writing convey the
reasons for non completion of the same within the said period of 12 month
(Twelve) months from the date of signing of contract. Upon suchrequest,
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5.5

the Authority may waive the delay and extend the date for completion of
repair/retrofitting of Project Facilities but not later than for a further
period of 60 (sixty) days, subject to payment of penalty amount calculated
at the rate of 0.2% (zero point two per cent) of the Performance Security
for each day’s delay until the completion of repair/retrofitting of Project
Facilities. In case the repair/retrofitting of Project Facilities is not
completed within the extended period of 60 (sixty) days, the Authority
shall, subject to the provisions of Article 9.2, be entitled to terminate this
Agreement. The said penalty amount should be submitted by the
Concessionaire to the Authority in the form of Demand Draft (DD) from
any nationalizedor scheduled bank in favour of project authority.

5.3.5 Upon completion of repair/retrofitting work, the Concessionaire shall re-
quest the Authority to issue the Completion Certificate.

5.3.6 The Concessionaire shall be entitled to operate the Project Facilities only
after Completion Certificate is obtained from the Authority. The date
of issuance of Completion Certificate shall be the commercial operation
date (“Operation Date/OD”).

54 Operation and Management Obligations

5.4.1 The Concessionaire shall ensure that the Project Facilities are opened
for usage within 7 (seven) days from the Operation Date and operate and
manage the same till the Expiry Date or the Termination Date as the case
may be.

5.4.2 The Concessionaire shall operate, manage & maintain the Project Site
and the Project Facilities entirely at its own cost in accordance with the
Good Industry Practice.

5.4.3 The Concessionaire shall from the OD and till the Expiry Date have the
sole and exclusive right to determine, revise, charge, demand, collect,
recover, retain and appropriate the User Charges at market driven rates
from Users of the Project and for the goods, services, facilities and
amenities etc. relating to the Project Facilities that are provided,
arrangedor procured by the Concessionaire by itself.

5.4.1 The Concessionaire shall, during the Agreement Period have requisite
organization and designate and appoint suitable officers/
representatives as it may deem appropriate to or operate the Project
Facilities, to deal with the Authority and be responsible for all
necessary exchange of information required pursuant to this
Agreement;

Repair/Retrofit and Operation & Management Report

5.5.1 The Concessionaire shall, no later than 77 (seven) days after the close of
each month, furnish to the Authority a monthly repair/retrofit report on
progress of the repair/retrofit of the Project Facilities. The
Concessionaire shall also promptly give such other relevant
information as may be required by the Authority in its
repair/retrofitting including the details mentioned in Schedule 3.
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5.5.2 The Concessionaire shall, no later than 7 (seven) days after the close of
each year, furnish to the Authority a yearly operation & management
report on progress of the operation & management of the Project
Facilities. The Concessionaire shall also promptly give such other
relevant information as may be required by the Authority in its
operation & management including the details mentioned in Schedule 3.

5.6 Environmental and Safety Compliance

5.6.1 The Concessionaire shall conform to the laws pertaining to environment,
health and safety aspects including, policies and guidelines related
thereto, including rainwater harvesting, energy conservation and other
such ecological/ sustainable solutions/mechanisms and conforming to
Good Industry/construction Practice for securing the safety of the
users of the Project Facilities.

5.7 Alterations, Modifications or Expansion

5.7.1 In case of any such damages due to bad keeping of the premises of
ARHCs, the Concessionaire shall bear all such costs related to such
dam- ages. In case the Concessionaire does not rectify the damages
within the time specified by the Authority, the Authority may rectify
the said damages and deduct the cost incurred in rectifying the
damages from the Performance Security.

5.8 General Obligations

5.8.1 Subject to and on the terms and conditions of this Agreement, the
Concessionaire shall at its own cost and expense during the
Agreement Period:

(@) Protect the Project Site and the Project Facilities from any
encroachments or Encumbrances, or illegal activities.

(b) Ensure that the Project Site and the Project Facilities is not used for
any activities which are prohibited under the Applicable Laws.

() Procure and maintain in full force and effect, as necessary,
appropriate proprietary rights, licenses, agreements and Applicable
Permits and keep in force in conformity with the Applicable Laws.

(d) Pay all taxes including service tax, property tax, duties (including
stamp duties) and outgoings, utility charges relating to the execution
of the Agreement; repair/retrofitting of Project Facilities and
operation & management thereof.

(e) Make efforts to maintain harmony and good industrial relations
among the personnel employed in connection with the performance
of its obligations under this Agreement and shall be solely
responsible for compliance with all labour laws and all possible
claims and employment related liabilities of its staff employed in
relation with the Project Facilities. The Concessionaire shall
indemnify the Authority against any claims, damages, expenses or
losses in this regard and in no case the Authority shall be treated
as employer;

(f) Pay all utility charges (including electricity consumption and water
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5.10

supply charges) relating to the Project Facilities.

59  Specific Obligations

5.9.1 The Concessionaire shall erect a signboard of a size not less than 2 ft X
4ft (0.61 m x 1.22 m) and mention that the Project Site belongs to the
Authority. The said signboard should be of fire retardant, low smoke,
zero halogen material and comply with all Indian and international
standards and the Concessionaire shall maintain the same in good
condition throughout the Agreement Period.

5.9.2 The Concessionaire shall also erect outdoor display system of a size not
less than 2 ft X 4ft adjacent to the main entrance to the Project Site and
handover the same to the Authority for promotion of ARHCs and the
Concessionaire shall maintain the same in good condition throughout
the Agreement Period. The said signboard should be of fire retardant,
low smoke, zero halogen material and comply with all Indian and
international standards.

5.9.3 The Concessionaire shall conduct proper due diligence and police
verification while recruiting staff for the Project.

5.9.4 The Concessionaire shall ensure security in the Project by deploying
sufficient security personnel as per good industry practice.

5.9.5 In the event of any accident at the Project Site, the Concessionaire shall
immediately inform the concerned civil and police authorities and also
the Authority and take necessary actions.

5.9.6 All gold, silver, oil, minerals, precious stones, treasures, fossils, coins,
articles of value or antiquity and structures and other relics or remains
or things of geological or archeological interest discovered on the Project
Site shall be the property of the Authority. The Concessionaire shall take
reasonable precautions to prevent any person from removing or
damaging any such article or thing. The Concessionaire shall
immediately upon the discovery of such article or thing inform the
Authority and follow the instructions for dealing therewith that may be
issued by the Authority.

Insurance
5.10.1 During the Agreement Period

The Concessionaire shall at its cost and expense, purchase & maintain by
due re-instatement or otherwise, during the Repair/Retrofit of the Project
Facilities, such insurance as are necessary including but not limited to the
following:

(1) Concessionaire’s all risk insurance;

(ii) Loss, damage or destruction of the Project Facilities at replacementvalue;

(i)  Comprehensive third party liability insurance including injury or death
to personnel / representatives of Persons who may enter the Project Site;

(iv)  Workmen’s compensation insurance;

) Any other insurance that may be necessary to protect the
Concessionaire, its employees and its assets against loss, damage,
destruction, business interruption or loss of profit including insurance
against all Force Majeure Events that are insurable.
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5.10.2 Validity of Insurance

a. The Concessionaire shall from time to time promptly pay insurance
premium, keep the insurance policies in force and valid throughout the
Agreement Period and furnish copies thereof to the Authority.

b. If at any time the Concessionaire fails to obtain or maintain in full force
and effect any and all of the insurance required under this Agreement,
the Authority may at its option (but not being obliged to do so) obtain and
maintain such insurance and all sums incurred by the Authoritythereof
shall be reimbursed by the Concessionaire to the Authority together with
interest thereon at 5% over SBI PLR from the date the respective sums
were incurred by the Authority , within 7 (seven) days from the receipt of
claim in respect thereof made by the Authority

5.10.3 Application of Insurance Proceeds

a. Subject to the provisions of the Financing Documents and unless otherwise
provided herein, the proceeds of all insurance policies received shall be
promptly applied by the Concessionaire towards repair, repair/retrofitting
restoration or re-instatement of the Project Facilities or any part thereof
which may have been damaged or destroyed. The Concessionaire may
designate the Lenders as the loss payees under the insurance policies or
assign the insurance policies in their favour as security for the financial
assistance provided by them to the Project. The Concessionaire shall
carry out such repair, repair/retrofitting, restoration or re-instatement
to the extent possible in such manner that the Project after such repair,
repair/retrofitting, restoration or re-instatement be as far as possible in
the same condition as it were prior to such damage or destruction,
normal wear and tear excepted.

511 No Breach of Obligations

5.11.1 The Concessionaire shall not be considered to be in breach of its
obligations under this Agreement nor shall it incur or suffer any liability
if and to the extent performance of any of its obligations under this
Agreement is affected by or on account of any of the following:

1. Force Majeure Event, subject to Article 8.3 and
ii. The Authority Event of Default.

5.12 Consortium

5.12.1 Participating Agencies eligible for participating in the bidding process
shall be any one of the following two categories, otherwise bids will be
considered as non-responsive:

i. Category 1: Single Business Entity (Private/ Public Agency) Or,
i. Category 2: A consortium of Business Entities (hereinafter
referred to as “Consortium”)
The term Participating Agency would herein after apply to both the
above-mentioned categories.
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5.12.2

5.12.3

For the purpose of this RFP, the participating agency shall mean a
business Entity incorporated under the Indian Companies Act
1956/2013 or incorporated under equivalent such laws. Participating
Agency should submit Registration/ Incorporation Certificates & GST
Registration un- der the governing legislations. The Agency shall be
required to submit a true copy of its Registration/ Incorporation
Certificate along with the Proposal.

A Consortium of a maximum of three (3) members of above such entities
comprising one Lead Member with two other members such as project
finance, project implementation and management etc. shall be allowed
and shall hereinafter be referred as “Consortium”.

5.12.4 The Participating Agency should submit a Power of Attorney authorizing

5.12.5

the signatory of the Bids in case of Consortium.

Bids submitted by a Consortium should comply with the following
additional requirements:

1. The number of members in the Consortium would be limited to
three (3) only;

2. The application should contain the information required from each
member;

3. The application should include a description of the roles and
responsibilities of all members;

4. Members of the Consortium shall nominate one member as the
Lead Member;

5. A Participating Agency who has participated in this Bid in its
individual capacity or as part of a Consortium cannot participate
as a separate agency of any other Consortium participating in this
tender;

6. The members of the Consortium shall execute a Power of Attorney
for Lead Member of Consortium.

7. The members of the Consortium shall enter into a Memorandum
of Understanding (MoU), for the purpose of submission of the bids.
The MoU should, inter alia,

i. Clearly outline the proposed roles and responsibilities of each
member of the Consortium; and

ii. Include a statement to the effect that all members of the
Consortium shall be liable jointly and severally for the
assignments arising out of the States, Union Territories (UTs)
and million plus cities, as the case may be and in accordance
with the terms of the contract agreement therefore;

iii. A copy of the MoU signed by all members should be submitted
alongwith the Technical Bids. MoU entered between the members
of the Consortium should contain the above requirements, failing
which the Application shall be considered non-responsive and
MoU will not be changed later on.
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5.12.6

5.12.7

A Participating Agency or Consortium which has earlier been barred by
Project Authority or blacklisted by any State /UT Government or
Central Government/department/agency in India from participating in
Bid- ding Process, shall not be eligible to submit bids, either
individually or as member of a Consortium, if such bar subsists as on
the submission due date. The Participating Agency or Consortium shall
be required to furnish an affidavit that there is no such bar imposed
and existing as on date.

A Participating Agencies declared ineligible by multilateral agencies or
Government of India or State/UT Governments and debarred from such
type activities in India shall be ineligible to submit bids. In case the
Participating agency or any member of Consortium is declared
ineligible by multilateral agencies or Government of India or State/UT
Governments during the evaluation period, then such bids shall be
excluded from the evaluation process.

5.12.8 A Participating agency or member of Consortium should have, during

5.12.9

5.12.10

5.12.11

the last three years, neither failed to perform on any
agreement/contract, as evidenced by imposition of a penalty or a
judicial pronouncement or arbitration award against the Participating
Agency or member of Consortium, nor been expelled from any project
or agreement nor have had any agreement terminated for breach by
such Participating Agencies or member of Consortium. In case the
Participating Agencies or member of Consortium during period of
Empanelment/contract, fails to perform on any agreement, as
evidenced by imposition of a penalty or a judicial pronouncement or
arbitration award against the Participating Agency or member of
Consortium, or been expelled from any project or agreement or have
had any agreement terminated for breach by such Participating Agency
or member of Consortium, such Participating Agency shall cease to be
selected with Project Authority.

Each participating Agency/Consortium shall submit only one proposal
for the project. Any participating Agency/Consortium, who submits or
participates in more than one proposals for the same project will be
disqualified.

The bid and all related correspondence and documents should be
furnished by the participating agency with the bid may be in any other
language provided that these are accompanied by appropriate
translations of the pertinent passages in the English language by
approved/authorized/licensed translator. Supporting material, which
are not translated into English, may not be considered. For the
purpose of interpretation and evaluation of the bid, English language
translation shall prevail.

Participating Agency/Consortium should be profit making organization.
Audited balance sheet for the last five years may be attached with the
technical bids, otherwise bids will be rejected.
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5.12.12

Any change in the composition of a Consortium during the term of
evaluation process shall not be permitted after submission of bids and
during the contract period.

6. ARTICLE 6- AUTHORITY S OBLIGATIONS

6.1 In

addition to and not in derogation or substitution of any of its other

obligations under this Agreement, the Authority shall have the following
obligations:

6.2 Specific Obligations

6.2.1

6.2.3

The Authority shall grant in a timely manner all such approvals,
permissions and authorizations which the Concessionaire may require
under this Agreement, in connection with implementation of the Project
and the performance of its obligations. Provided where authorization for
avail- ability of utilities such as power, water, sewerage,
telecommunications or any other incidental services/utilities is
required, the same shall be provided by the Authority, within fifteen
days (15) days from receipt of request from the Concessionaire to make
available such authorization.

The Authority shall subsequent to signing of joint inspection report by
both the Parties hand over to the Concessionaire, on as-is-where-is
basis, vacant and peaceful physical possession of the Project Site free
from Encumbrance and encroachment, for preparation of the Project
Implementation Plan and for repair/retrofitting operation and
management of the Project Facilities.

The Authority shall upon satisfactory completion of repair/retrofit of
Project Facilities on the Project Site issue a certificate of completion
(“Completion Certificate”) within 15 (fifteen) days from the date of
receipt of request from the Concessionaire.

6.3 General Obligations

6.3.1 The Authority shall where appropriate provide necessary assistance to the
Concessionaire in securing Applicable Permits.

6.3.2 Observe and comply with all its obligations set forth in this Agreement.

7. ARTICLE 7 - FEEPAYMENT

7.1 Payment Schedule

a.

The required investment for development, operation and maintenance
of ARHCs will be made by Concessionaire which would be recovered
through rental income during the bid period i.e. 25 years.

Concession Fees:

i.  The positive premium offered by the Concessionaire will be shared
with the MUNICIPAL COUNCIL CHITTORGARH as per the quoted
rates. The Concessionaire will pay the Concession Fee on a
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7.2

monthly basis to ULB on or before 10th day of that particular
month. The Concessionaire will not be entitled to any revision of
Concession Fee during the entire contract period. The Concession
Fee paid by the Concessionaire to ULB shall be exclusive of Taxes
and all Taxes shall be paid over and above the Concession Fee.
The payment of Taxes in respect of the Concession Fee, the usage
of the Location, operations of the ARHCs shall be the obligation of
the Concessionaire and shall be borne by the Concessionaire at its
own risk and costs.

All payments towards Concession Fee, payable by the Concessionaire
to ULB, shall be by way of electronic fund transfer system to provide
for real times inter- bank payment in favour of such account as may
be prescribed by ULB from time to time. All payments towards
Concession Fee, payable by the Concessionaire to Authority, shall
be in INR.

Under any circumstances, Concessionaire fails to provide Concession
Fee to ULBs for consecutive three months, Concessionaire will vacate
the premises without any further delay and handover the project to
ULB after clearing all dues. In this case, PBG will be forfeited by ULB
without any prior intimation.

Independent Audit Authority appointed by ULB shall conduct an
independent audit of the accounts of the Concessionaire pertaining
to any one or more of the Location(s). The Concessionaire will
cooperate with the Audit Authority and its agents in the conduct of
the independent audit, and for such purpose to provide access to
the officials of Authority or its agents to all location(s)/ Service
Area(s), to allow Authority or its agents to inspect and have access,
at any time, to the books of accounts, audited/ unaudited
statements, the gross sales/itemized sales reports/statements,
audit rolls maintained by the Concessionaire, receipts generated at
the electronic point of sale terminals as maintained by the
Concessionaire and any other information as may be required by
Authority or its auditors for the purpose of such independent audit.

Viability Gap Funding (VGF)

. In case VGF is required, payment will be released to Concessionaire in

two installments as follows:

1*tinstalment of 80% will be released development of ARHCs with all
housing and infrastructure component, in all respect.

2r and final instalment of 20% will be released after operational of
ARHCs in all respect along with utilisation certificates of all earlier
releases with project completion report.

. However, Concessionaire will share the Concession Fees with the ULB as

per the quoted rates.
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8. ARTICLE 8 - FORCE MAJEURE

8.1 Force Majeure Event

Any of the following events which are beyond the control of the Party claiming to be
affected thereby (“Affected Party”) despite exercise of due care and diligence, and

prevents the

Affected Party from performing or discharging its obligations under this

Agreement, shall constitute Force Majeure Event:

(a)
(b)

()
()

Act of god or

Strikes, labour disruptions, riots or any other industrial disturbances
not arising on account of the acts or omissions of the Concessionaire,
for which no offsetting compensation is payable to the Concessionaire;
Acts of expropriation, compulsory takeover of the Project Site and
Project Facilities by the Government or any part thereof or

Any judgment or any order of a court of competent jurisdiction or
statutory authority in India made against the Concessionaire in any
proceedings which is non-collusive and duly prosecuted by the
Concessionaire.

8.2  Termination due to Force Majeure Event

(@  Termination

In case of an event described under Clause 8.1(a), (b) and (d), continues
or is in the reasonable judgments of the Parties likely to continue beyond
a period of 120 (one hundred and twenty) days, the Parties may mutually
decide to terminate this Agreement or continue this Agreement on
mutually agreed revised terms. If the Parties are unable to reach an
agreement in this regard, the Affected Party shall after the expiry of the
said period of 120 (one hundred and twenty) days, be entitled to
terminate this Agreement.

In case of an event described in Clause 8.1 (¢) and the Concessionaire
having exhausted the remedies available to him under the Applicable
Laws, has been unable to secure the remedy, the Concessionaire shall
be entitled to terminate this Agreement. Provided further, the Authority
may at its sole discretion have the option to terminate this Agreement
any time after the occurrence of any event described under Clause8.1(c)

(b) Termination Notice

If either Party, having become entitled to do so, decides to terminate this Agreement
pursuant to the preceding Clause 8.2 (a) (i) or 8.2 (a) (ii), it shall issue Termination
Notice setting out ;
(@) In detail the underlying Force Majeure Event;
(b) The Termination Date which shall be a date occurring not earlier than 60
(sixty) days from the date of Termination Notice;
() The estimated Termination Payment including the details of computation
thereof and
(d) Any other relevant information.

(c) Obligation of Parties

Upon issue of Termination Notice by either Party, the Parties shall promptly take all
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such steps as may be necessary or required to ensure that;
(a) The Termination Payment, if any, payable by the Authority in accordance
with the following Clause 8.2 (d) is paid to the Concessionaire on the
Termination Date and,

(b) The Project Site along with the Project Facilities are handed back to the
Authority by the Concessionaire on the Termination Date free from all
Encumbrance.

(d) Termination Payment

Upon Termination of this Agreement due to a Force Majeure Event, Termination
Payment shall be made to the Concessionaire by the Authority in accordance withthe
following:

(a) If Termination is due to a Force Majeure Event, described under Clauses
8.1(a), 8.1 (b) and 8.1 (d), no Termination Payment shall be made by the
Authority to the Concessionaire but, the Concessionaire shall be entitled to
receive and appropriate the proceeds of any amounts under its own
insurance policies. The Performance Security shall be released to the
Concessionaire, if subsisting.

(b) If Termination is due to the occurrence of any event described under Clause
8.1 (¢), the Authority shall pay to the Concessionaire Termination Payment
equal to 100% of the Book Value. Provided the Authority shall be entitled
to deduct from the Termination Payment any amount due and recoverable
by the Authority from the Concessionaire as on the Termination Date and
release the Performance Security.

8.3 Liability for other losses, damagesetc.

Save and except as expressly provided in this Article, neither Party hereto shall be
liable in any manner whatsoever to the other Party in respect of any loss, damage, cost,
expense, claims, demands and proceedings relating to or arising out of occurrence or
existence of any Force Majeure Event.

9. ARTICLE 9 - EVENTS OF DEFAULT AND TERMINATION
9.1 Events of Default

Event of Default means either Concessionaire Event of Default or the Authority Event
of Default or both as the context may admit or require.

(a) Concessionaire Event of Default

Any of the following events shall constitute an event of default by the Concessionaire
(“Concessionaire Event of Default”) unless such event has occurred as a result of a
Force Majeure Event or the Authority Event of Default or any governmental action
for reasons other than any breach, default or lapse on the part of the Concessionaire:
D) The Performance Security has been enchased and appropriated by the
Authority in accordance with this Agreement and the Concessionaire
fails to replenish or provide fresh Performance Security within 60 (sixty)
days;
i) The Concessionaire has failed to make any Payment on Due Date
thereof and more than 60 days have elapsed since such default;
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The Concessionaire has failed to complete the repair/retrofitting within
the stipulated time period in this Agreement and any extension thereof;
The Concessionaire has failed to provide additional facilities as provided
in 5.8 (e) within the stipulated time period in this Agreement and any
extension thereof;

The Project Facilities are damaged or modified without obtaining
approval from the Authority;
The Concessionaire is in Material Breach of any of its other obligations

under this Agreement on account of its own acts of omission or
commission and the same has not been remedied for more than 60
(sixty) days;

Any representation made or warranty given by the Concessionaire
under this Agreement is found to be false or misleading;

A resolution for voluntary winding up has been passed by the
shareholders of the Concessionaire;

Any petition for winding up of the Concessionaire has been admitted
and liquidator or provisional liquidator has been appointed or the
Concessionaire has been ordered to be wound up by Court of
competent jurisdiction, except for the purpose of amalgamation or
reconstruction with the prior consent of the Authority , provided that,
as part of such amalgamation or reconstruction and the amalgamated
or reconstructed entity has unconditionally assumed all surviving
obligations of the Concessionaire under this Agreement.

The Concessionaire has abandoned or manifests intention to abandon
the repair/retrofitting of and /or operation & management of the
Project Facilities without the prior written consent of the Authority.
The Concessionaire has unlawfully repudiated this Agreement or has
otherwise expressed an intention not to be bound by this Agreement;

If the Concessionaire fails to pay the necessary insurance premiums in
terms of this Agreement and thereby causes the insurance coverage to
diminish, terminate or expire.

The Concessionaire has leased, mortgaged, assigned, transferred or
created any lien or Encumbrance on the whole or any part of the
Project Site or Project Facilities, save and except as expressly permitted
by this Agreement.

(b) Authority Event of Default

Any of the following events shall constitute an event of default by the Authority
(“AuthorityEventofDefault™),whennot caused by a Concessionaire Event of Default:

1.

9.2
(@)

The Authority is in Material Breach of any of its obligations under this
Agreement and has failed to cure such breach within 60 (sixty) days of
receipt of notice thereof issued by the Concessionaire;

The Authority has unlawfully repudiated this Agreement or otherwise
expressed its intention not to be bound by this Agreement;

Termination due to Event of Default

Termination due to Parties Event of Default

100



i. Without prejudice to any other right or remedy under this Agreement,
upon the occurrence of Event of Default, the Affected Party shall be
entitled to terminate this Agreement by issuing a Preliminary Notice to
other Party.

ii. Within 30 days of receipt of Preliminary Notice, the other Party shall
forward to the Affected Party its proposal to remedy/ cure the underlying
Event of Default (the “Authority Proposal to Rectify”). In case of non-
submission of the Proposal to rectify by the other Party within the period
stipulated therefore, the Affected Party shall be entitled to terminate this
Agreement by issuing Termination Notice.

iii. If the Proposal to Rectify is forwarded by the other Party to the Affected
Party within the period stipulated therefore, the other Party shall have
further period of 30 days to remedy/ cure the underlying Event of Default.
If, however the other Party fails to remedy/ cure the underlying Event of
Default within such further period allowed, the Affected Party shall be
entitled to terminate this Agreement by issuing Termination Notice.

(b) Termination Notice

If a Party having become entitled to do so decides to terminate this Agreement
pursuant to the preceding Clause 9.2 (a) it shall issue Termination Notice setting out:
a) In sufficient detail the underlying Event of Default;
b) The Termination Date which shall be a date occurring not earlier than 60
days from the date of Termination Notice;
¢) The estimated termination payment including the details of computation
thereof; and,
d) Any other relevant information.

(c) Obligation of Parties
Following issue of Termination Notice by either Party, the Parties shall promptly take
all such steps as may be necessary or required to ensure that;

a) Until Termination the Parties shall, to the fullest extent possible, discharge
their respective obligations so as to maintain the continued operation of the
Project Facilities;

b) The termination payment, if any, payable by the Authority in accordance
with the following Clause 9.2 (e) is paid to the Concessionaire on the
Termination Date and

¢) The Project Site and the Project Facilities are handed over to the Authority
by the Concessionaire on the Termination Date free from any Encumbrance
along with any payment that may be due by the Concessionaire to the
Authority.

(d) Withdrawal of Termination Notice

Notwithstanding anything inconsistent contained in this Agreement, if the Party who
has been served with the Termination Notice cures the underlying Event of Default
to the satisfaction of the other Party at any time before the Termination occurs, the
Termination Notice shall be withdrawn by the Party which had issued the same.

Provided that the Party in breach shall compensate the other Party for any direct
costs/consequences occasioned by the Event of Default which caused the issue of
Termination Notice.
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(e) Termination Payments
i.  Upon Termination of this Agreement on account of Concessionaire’s Event
of Default, the Authority shall be entitled to receive Termination Payment
equal to 2 (two) times the Fee payable by the Concessionaire as on the 2
year of entering into this Agreement immediately succeeding the
Termination Date and appropriate the Performance Security.
ii. =~ Upon Termination of this Agreement on account of the Authority Event of

Default, the Authority shall release the Performance Security, subsisting if
any.

9.3 Rights of the Authority on Termination

() Upon Termination of this Agreement for any reason whatsoever, the
Authority shall upon making the Termination Payment, if any, to the
Concessionaire have the power and authority to:

(i) enter upon and take possession and control of the Project Site and
Project Facilities; and

(i) prohibit the Concessionaire and any person claiming through or
under the Concessionaire from entering upon/ dealing with the
Project Facilities;

(b) Notwithstanding anything contained in this Agreement, the Authority shall
not, as a consequence of Termination or otherwise, have any obligation
whatsoever including but not limited to obligations as to compensation for
loss of employment, continuance or regularization of employment,
absorption or re-employment on any ground, in relation to any person in
the employment of or engaged by the Concessionaire in connection with
the Project, and the handback of the Project Site along with the Project
Facilities by the Concessionaire to the Authority shall be free from any
suchobligation.

94 Accrued Rights of Parties

Notwithstanding anything to the contrary contained in this Agreement, Termination
pursuant to any of the provisions of this Agreement shall be without prejudice to
accrued rights of either Party including its right to claim and recover money damages
and other rights and remedies which it may have in law or contract. The rights and
obligations of either Party under this Agreement, including without limitation those
relating to the termination payment, shall survive the Termination but only to the
extent such survival is necessary for giving effect to such rights and obligations.

95 Termination on Mutual Consent

The Parties may mutually agree to terminate this Agreement at any point of time and
in such an event, the estimated Termination Payments may also be mutually agreed
by the Parties.

10. ARTICLE 10 - EXIT MANAGEMENT

10.1 Ownership
Without prejudice and subject to this Agreement, the ownership of the
Project Site along with the Project Facilities, including all improvements
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11.

10.2

made therein by the Concessionaire, shall at all-time remain that of the
Authority.

Concessionaire’s Obligations

(a) Upon the expiry of the Agreement Period by efflux of time and in the normal

(b)

(©

(d)

course, the Concessionaire shall on the Expiry Date, hand back vacant and
peaceful possession of Project Site and the Project Facilities to the Authority
free of cost and in good operable condition.

At least 12 months before the Expiry Date a joint inspection of the Project
Site and Project Facilities shall be undertaken by the Authority and the
Concessionaire. The Authority shall, within 45 (forty five) days of such
inspection prepare and furnish to the Concessionaire a list of works, if
any, to be carried out so as to keep the Project Facilities in good
operational condition. The Concessionaire shall promptly undertake and
complete such works at least 4 (four) months prior to the Expiry Date and
also ensure that the Project Facilities continue to meet such requirements
until the same are handed back to the Authority on the Expiry Date.

The Authority shall, within 45 (forty five) days of the joint inspection under-
taken under Clause 10.2(b) prepare and furnish to the Concessionaire a list
of items, if any, with corresponding distinctive descriptions, which are to
be compulsorily handed back to the Authority along with the Project Site
and Project Facilities.

The Concessionaire hereby acknowledges Authority’s rights specified in
Article 9.3 enforceable against it upon Termination and its corresponding
obligations arising there from. The Concessionaire undertakes to comply
with and discharge promptly all such obligations.

ARTICLE 11 - DISPUTE RESOLUTION

11.1
(a)

11.2
()

Amicable Resolution

Save where expressly stated to the contrary in this Agreement, any dispute,
difference or controversy of whatever nature between the Parties, howsoever
arising under, out of or in relation to this Agreement (the “Dispute”) shall in
the first instance be attempted to be resolved amicably in accordance with
the procedure set forth in Clause 11.1 (b) below.

Either Party may require such Dispute to be referred to the Authority, and
the Chief Executive Officer/Director/Partner of the Concessionaire for the
time being, for amicable settlement. Upon such reference, the two shall meet
at the earliest mutual convenience and in any event within 15 days of such
reference to discuss and attempt to amicably resolve the Dispute. If the
Dispute is not amicably settled within 15 (fifteen) days of such meeting
between the two, either Party may refer the Dispute to arbitration in
accordance with the provisions of Article 11.2 below.

Arbitration

Procedure

Subject to the provisions of Article 11.1, any Dispute which is notresolved
amicably shall be finally settled by binding arbitration under the Arbitration
and Conciliation Act, 1996.
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(b)

©

(d)

11.3

Place of Arbitration
The place of arbitration shall ordinarily be (city name) by agreement of the
Parties, the arbitration hearings, if required, may be held elsewhere.

English Language

The request for arbitration, the answer to the request, the terms of reference,
any written submissions, any orders and awards shall be in English and,
if oral hearings take place, English shall be the language to be used in the
hearings.

Enforcement of Award

The Parties agree that the decision or award resulting from arbitration
shall be final and binding upon the Parties and shall be enforceable in
accordance with the Provision of the Arbitration Act subject to the rights of
the aggrieved parties to secure relief from any higher forum.

Performance during Dispute Resolution

Pending the submission of and/or decision on a Dispute and until the
arbitral award is published; the Parties shall continue to perform their
respective obligations under this Agreement without prejudice to a final
adjustment in accordance with such award.

12. ARTICLE 12 - REPRESENTATIONS AND WARRANTIES

121

Representations and Warranties of the Concessionaire

The Concessionaire represents and warrants to the Authority that:

(a)
(b)

(©
()

(e

®

®

It is duly organized, validly existing and in good standing under the lawsof
India;

it has taken all necessary corporate and other action under Applicable Laws
and its constitutional documents to authorize the execution, delivery and
performance of this Agreement;

it has the financial standing and capacity to undertake the Project;

this Agreement constitutes its legal, valid and binding obligation enforce-
able against it in accordance with the terms hereof;

the execution, delivery and performance of this Agreement will not conflict
with, result in the breach of, constitute a default under or accelerate
performance required by any of the terms of the Concessionaire °‘s
Memorandum and Articles of Association or any Applicable Laws or any
covenant, agreement, understanding, decree or order to which it is a party
or by which it or any of its properties or assets are bound or affected;

there are no actions, suits, proceedings or investigations pending or to the
Concessionaire’s knowledge threatened against it at law or in equity before
any court or before any other judicial, quasi judicial or other authority, the
outcome of which may constitute Concessionaire Event of Default or which
individually or in the aggregate may result in Material Adverse Effect;

it has no knowledge of any violation or default with respect to any order,
writ, injunction or any decree of any court or any legally binding order of
any Government Agency which may result in Material Adverse Effect;

it has complied with all Applicable Laws and has not been subject to any
fines, penalties, injunctive relief or any other civil or criminal liabilities
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which in the aggregate have or may have Material Adverse Effect;

@ subject to receipt by the Concessionaire from the Authority of any amount
due under any of the provisions of this Agreement, in the manner and to
the extent provided for under the applicable provisions of this Agreement all
rights and interests of the Concessionaire in and to the Project shall pass
to and vest in the Authority on the Termination Date free and clear of all
Encumbrances without any further act or deed on the part of the
Concessionaire or the Authority ;

@ no representation or warranty by the Concessionaire contained herein or in
any other document furnished by it to the Authority or to any Government
Agency in relation to Applicable Permits contains or will contain any untrue
statement of material fact or omits or will omit to state a material fact
necessary to make such representation or warranty not misleading;

& Without prejudice to any express provision contained in this Agreement, the
Concessionaire acknowledges that prior to the execution of this Agreement,
the Concessionaire has after a complete and careful examination made an
independent evaluation of the Project, and the information provided by the
Authority, and has determined to its satisfaction the nature and extent of
risks and hazards as are likely to arise or may be faced by the
Concessionaire in the course of performance of its obligations hereunder.

The Concessionaire also acknowledges and hereby accepts the risk of
inadequacy, mistake or error in or relating to any of the matters set forth
above and hereby conagencies that the Authority shall not be liable for the
same in any manner whatsoever to the Concessionaire.

12.2 Representations and Warranties of the Authority
The Authority represents and warrants to the Concessionaire that:

(a) The Authority has full power and authority to grant the Project;

(b) The Authority has taken all necessary action to authorize the
execution, delivery and performance of this Agreement;

(c) This Agreement constitutes the Authority ’s legal, valid and binding
obligation enforceable against it in accordance with theterms hereof;

d There are no suits or other legal proceedings pending or threatened
against the Authority in respect of the Project Site or the Project
Facilities.

12.3  Obligation to Notify Change
In the event that any of the representations or warranties made/given by a
Party ceases to be true or stands changed, the Party who had made such

representation or given such warranty shall promptly notify the other of the
same.

13. ARTICLE 13 - MISCELLANEOUS
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13.1  Assignment and Charges

The Concessionaire shall not assign in favour of any person this Agreement or the
rights, benefits and obligations hereunder save and except with prior consent of the
Authority. The Concessionaire shall also not create nor shall permit to subsist any
Encumbrance over the Project except with prior consent in writing of the Authority,
which consent the Authority is entitled to decline without assigning any reason
whatsoever.

13.2 Interest and Right of Set Off

Any sum which becomes payable under any of the provisions of this Agreement by
one Party to the other Party shall, if the same be not paid within the time allowed
for payment thereof, shall be deemed to be a debt owed by the Party responsible
for payment thereof to the Party entitled to receive the same. Such sum shall until
payment thereof carry interest at SBI PLR plus 5% per annum from the due date for
payment thereof until the same is paid to or otherwise realised by the Party entitled to
the same. Without prejudice to any other right or remedy that may be available under
this Agreement or otherwise under law, the Party entitled to receive such amount shall
also have the right of set off.

Provided the stipulation regarding interest for delayed payments contained in this
Article 13.2 shall neither be deemed nor construed to authorise any delay in payment
of any amount due by a Party nor be deemed or construed to be a waiver of the
underlying breach of payment obligations.

13.3  Governing Law and Jurisdiction

This Agreement shall be governed by the laws of India. The Courts at (Place of ARHCs)
shall have jurisdiction over all matters arising out of or relating to this Agreement.

13.4  Waiver

(a) Waiver by either Party of any default by the other Party in the observance and

performance of any provision of or obligations under this Agreement:

(i) Shall not operate or be construed as a waiver of any other or subsequent
default hereof or of other provisions or obligations under this Agreement;

(i) Shall not be effective unless it is in writing and executed by a duly
authorized representative of such Party; and

(iii) Shall not affect the validity or enforceability of this Agreement in any
manner.

(b) Neither the failure by either Party to insist on any occasion upon the
performance of the terms, conditions and provisions of this Agreement or any
obligation hereunder nor time or other indulgence granted by a Party to the
other Party shall be treated or deemed as waiver/breach of any terms,
conditions or provisions of this Agreement.
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13.5  Survival
Termination of this Agreement

(a) shall not relieve the Concessionaire or the Authority of any obligations
already incurred hereunder which expressly or by implication survives
Termination hereof, and

(b) Except as otherwise provided in any provision of this Agreement expressly
limiting the liability of either Party, shall not relieve either Party of any
obligations or liabilities for loss or damage to the other Party arising out of
or caused by acts or omissions of such Party prior to the effectiveness of
such Termination or arising out of such Termination.

13.6 Amendments

This Agreement and the Schedules together constitute a complete and exclusive
understanding of the terms of the Agreement between the Parties on the subject
hereof and no amendment or modification hereto shall be valid and effective unless
agreed to by all the Parties hereto and evidenced in writing.

13.7 Notices

Unless otherwise stated, notices to be given under this Agreement including but not
limited to a notice of waiver of any term, breach of any term of this Agreement and
termination of this Agreement, shall be in writing and shall be given by hand delivery,
recognized international courier, mail, telex or facsimile transmission and delivered
or transmitted to the Parties at their respective addresses set forth below:

If to the Concessionaire:

Or such address, telephone no and email, as may be duly notified by the respective
Parties from time to time, and shall be deemed to have been made or delivered

(1) in the case of any communication made by letter, when delivered by hand,
by recognized international courier or by mail (registered, return receipt
requested) at that address,

13.8 Severability

If for any reason whatsoever any provision of this Agreement is or becomes invalid,
illegal or unenforceable or is declared by any court of competent jurisdiction or any
other instrumentality to be invalid, illegal or unenforceable, the validity, legality or
enforceability of the remaining provisions shall not be affected in any manner, and the
Parties shall negotiate in good faith with a view to agreeing upon one or more provisions
which may be substituted for such invalid, unenforceable or illegal provisions, as
nearly as is practicable. Provided failure to agree upon any such provisions shall not
be subject to dispute resolution under this Agreement or otherwise.
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13.9 No Partnership

Nothing contained in this Agreement shall be construed or interpreted as constituting
a partnership between the Parties. Neither Party shall have any authority to bind the
other in any manner whatsoever.

13.10 Language

All notices required to be given under this Agreement and all communications,
documentation and proceedings which are in any way relevant to this Agreement shall
be in writing and in English language.

13.11 Exclusion of Implied Warranties etc.

This Agreement expressly excludes any warranty, condition or other undertaking
implied at law or by custom or otherwise arising out of any other agreement between
the Parties and any representation by any Party not contained in a binding legal
agreement executed by the Parties.

13.12 Counterparts
This Agreement may be executed in two counterparts, each of which when executed and
delivered shall constitute an original of this Agreement but shall together constitute

one and only the Agreement.

IN WITNESS WHEREOF THE, PARTIES HAVE EXECUTED AND DELIVERED THIS
AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

SIGNED SEALED AND DELIVERED
For and on behalf of PROJECT AUTHORITY:

(Signature) (Name) (Designation)

For and on behalf of (Concessionaire) by:

(Signature)
(Name)
(Designation)

In the presence of :

1) 2)
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SCHEDULE 3- REPORTING REQUIREMENTS

Thereporting and information that generally need to be provided by the Concessionaire
are given below. The requirements given below are indicative of the type of information
to be provided. The format of such reports, recording requirements, software standards
and number of copies required would be finalized in consultation with the Project
Authority. All reports and records shall be in the English language.

L Monthly Repair/Retrofit — Develop — Operate- Transfer (RDOT) Report

During the Repair/ Retrofit/ Development Period, within 7 (seven) days of the end of
each month, the Concessionaire shall provide to the Authority a monthly report
(Monthly Repair/ Retrofit/ Development) containing the progress made, identify
slippages if any, and project the future activities to be undertaken (including
rectifications as per ToR).

2 Yearly Operation and Management Report
During the Agreement Period, within 7 days of the end of each year, the Concessionaire

shall provide to the Authority a yearly report on operation and management which
shall be done as per ToR.
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SCHEDULE 4 - JOINT INSPECTION REPORT
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SCHEDULE5 - LETTER OF AWARD ISSUED TO THE CONCESSIONAIRE
No.
Date:

Mr
Phone: Email Id:

Dear Sir,
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SCHEDULE 6 — FINANCIAL PROPOSAL OF THE CONCESSIONAIRE
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SCHEDULE 7 - APPROVED PROJECT IMPLEMENTATION PLAN

Insert the Approved Project Implementation Plan with respect to the ARHCs for which
the successful bidder is entering into this agreement

Implementation Plan shall include the following:

1. Repair/ Retrofit/ Development Works

A. Housing Component

Repair/ Retrofit of housing components include following activities (actual list to be

included as suggested by Project Authority based on the requirement) with bar chart
giving time frame for execution of work:

Component Details of work required

Housing Repair/Retrofit of existing houses including following:

(@) Repair/ replacement of brickwork,

(b) Repair of Plasters

(c) Making openings in B/W as per directions or as required

(d) Removing of old putty and replacing with new or repairing
as decided by ULB

() Renewing of glass panes

(f) Fixing of tiles on floor ,wall ,dado

(9) Renewing of M.S work

(h) Cleaning and desilting of gully trap chamber

(i) Cleaning of choked sewer line

() Fixing of Water Closet squatting Pan along with its traps(‘S’
or ‘P’)

(k) Repair/ replacement of door shutters, Chowkhats

(I) Fixing of kitchen slab, sink dado as required.

(m) Repair of parapet

(n) Fixing / replacement of hinges, L. drop and other hardwares

(0) Providing Water proofing treatment (from the specialized
agency) in wet areas of building including roof and below
the water tanks.

(p) Repair of staircase

() Fixing of Hardware, C.I. Fittings, G.I. fittings as per
instructions from ULB

(r) Internal and external white washing, distempering, painting
as per requirement of the building and also instructions
from the ULB
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Infrastructure
Components

Repair/ replacement /retrofitting of the following
infrastructure (within campus) components as per given
specification:

Water Supply

Sewerage/ Septage

Storm Water Drains

Repairing or constructing of internal roads
Mechanical Work, DG set

Rain water harvesting

Development of external area which is damaged or not
done

Repairing or constructing of boundary wall

External Electrical work

Using power saving street lights/lights is mandatory
Redevelopment of parks and other amenities

Development of
Social/
Neighborhood
commercial
Amenities

g)

Health Centre

Creche

Anganwadi

Shops

Milk booth

ATM

Others, (ULB to specify)

NOTE: Above details are suggestive works only. However, State/UT/ Parasatals
may include or exclude any work as per project requirement.

B. Infrastructure components

Repair/ replacement /retrofitting of the following infrastructure components as per
given specification (actual list and specification to be as suggested by the Project
Authority) with bar chart giving time frame for execution of work.

Component

Details of work required

1. Preventive
Maintenance

1.

@

© N Q@ p

10.

Cleanliness of roofs, inlet of rain water pipes, Khurra,
Chhajja/sunshade top, outlet of rain water pipes, plinth
protection and drains minimum twice a year and
particularly before monsoon.

a. Cracks on gola and top of parapet

b. Cleanliness and waterproofing of mumty roof

c. Leakage from terrace tanks

Damage of water proofing due to installation of various
services on roof like Dish antenna, solar panels, etc or
weed/vegetation.

Cracks on grit plaster, spilling of concrete, cladding
stone coming out of substrate etc

Leakages/seepages

Rusting of GI pipes and fittings showing seepage

Shafts for the leakage/seepage

Sagging false ceiling

Termite affected areas and wooden members

The cleaning of manholes and sewer line and checking

for rain water getting mixed in sewer lines.

Damaged cables & other abandoned service lines
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11. Electrical systems like main boards etc. should be
checked annually.

12. Fire services particularly during hot weather and
assessment of electric load due to additional services
installed

13. Whether unprotected heaters in use likely to cause fire
inside

14. Annual Maintenance

2. Day to Day maintenance:

a) Removing Chokage of drainage pipes,
b) Manholes, restoration of water supply,
c¢) Repairs to faulty switches,

d) Watering of plants,

e) Lawn mowing ,hedge cutting,

3. Annual Repair and Annual maintenance including White
Maintenance washing, Colour washing, Distempering,
painting etc.

C. Development of Additional Amenities

Additional amenities, as required, such as convenience shops, rest rooms, common
room, milk booth etc with detailed architectural Drawings and specification and bar
chart giving time frame for execution of work to be included.

NOTE: Above A), B) and C) are the few listed and suggestive work which should be carried out in INNURM
& RAY houses in RDOT model. The State/UT Government listing of work will be final and Concessionaire
should follow the instructions as given by ULBs.

2) Operation and Maintenance (O & M)

A detailed Operation and Maintenance Manual with the approval of the Project
Authority to be added.

The O & M Manual may be prepared on the basis of CPWD Operation and Maintenance
Manual or State/UT’s own ) O & M Manual for such complexes.

The O & M may include the following

2.1  Preventive Maintenance

L Cleanliness of roofs, inlet of rain water pipes, Khurra, Chhajja/sunshade
top, outlet of rain water pipes, plinth protection and drains minimum
twice a year and particularly before monsoon.
a. Cracks on gola and top of parapet
b. Cleanliness and waterproofing of mumty roof
c. Leakage from terrace tanks

IL Damage of water proofing due to installation of various services on roof
like Dish antenna, solar panels, etc or weed/vegetation.
Cracks on grit plaster, spalling of concrete, cladding stone coming out
of substrate etc
Leakages/seepages
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Rusting of GI pipes and fittings showing seepage

Shafts for the leakage/seepage

Sagging false ceiling

Termite affected areas and wooden members

The cleaning of manholes and sewer line and checking for rain water
getting mixed in sewer lines

Damaged cables & other abandoned service lines

Electrical systems like main boards etc. should be checked annually.
Fire services particularly during hot weather and assessment of electric
load due to additional services installed

Whether unprotected heaters in use likely to cause fire inside
Annual Maintenance

2.2 Day to Day maintenance
Removing Chokage of drainage pipes,
Manholes, restoration of water supply,
Repairs to faulty switches,
Watering of plants,
Lawn mowing ,hedge cutting,
Sweeping of leaf falls etc.
2.3 Annual Repair — may include the following:

a) White washing,

b) Colour washing,

c) Distempering, painting etc.

a)
b)
c)
d)
e)
f)

K¥KX*
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The Joint Secretary & Mission Director (Housing for All)
Ministry of Housing and Urban Affairs
Government of India
Room No. 116, G-Wing, Nirman Bhawan, New Delhi
Tel: 011-23061419, Fax: 011-23061420
E-mail: jshfa-mhupa@gov.in
Website: https://arhc.mohua.gov.in
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