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NOTICE INVITING ON - LINE TENDER 
 

CITY ENGINEER(SP.), DEPARTMENT OF HOUSING 

RAJKOT MUNICIPAL CORPORATION, RAJKOT 

1.0  ONLINE E- TENDER NOTICE NO:  
City engineer (Sp.), Rajkot Municipal Corporation, Krishnanagar City Civic Centre, Guruprasad Chowk, Nr. 
Doshi Hospital, Gonadal Road, Rajkot-360004,invites on-line e-tender for   works mentioned below from  
the   eligible   contractors registered in appropriate Class with   State PWD/CPWD/Western   Railway, 
R.M.C .The details of these works are  available on Website  :https://rmc.nprocure.com and 
:https://www.nprocure.com  up to  02/12/2020 

(A) Details of Tender item: 
Sr. 

No. 
Name of Work Estimated 

Tender 
Value (Rs.) 

EMD 
(Rs. In Rs.) 

Tender fee 
In Rs. 

Period of 
completion 

of Work 

1. 2. 3. 4. 5. 6. 
1 Rajkot Municipal Corporation 

Selection of Concessionaire for 
Repair/Retrofit, D e v e l o p , Operate 
& Transfer (RDOT) by converting 
existing Government funded vacant 
houses into Affordable Rental 
Housing Complexes (ARHCs) for a 
period of 25 years. 

10,00,000 50,000 1,000 25 YEAR. 

 
(B) Schedule for e-tendering is fixed as under: 
(i) Downloading of tender documents Up to date 02/12/2020 
(ii) On line submission of price-bid 02/12/2020 up to 18.00 hours 
(iii) Physical Submission of EMD, tender fee 

Technical  Bid     and  other  documents 
during office hours 

03/12/2020  up to 17.00 hours in the  office  of  
Rajkot Municipal Corporation, Krishnanagar City Civic 
Centre, Guruprasad Chowk, Nr. Doshi Hospital, 
Gonadal Road, Rajkot-360004 

(iv) Online opening of price Bid 05/12/2020 at 11:00 hours 
 Further Details of this tender are as under: 

1.0 Rajkot Municipal Corporation Selection   of  Concessionaire   for  Repair/Retrofit, Develop, 
Operate  & Transfer  (RDOT)  by converting  existing  Government  funded  vacant houses into 
Affordable Rental Housing Complexes (ARHCs) for a period of 25 years 

2.0 Down loading Tender Document: 
2.1 Bid documents will be available on web site www.rmc.nprocure.com. 
2.2 Bidders wishes to participate in this tender will have to register on web site 

Sr. No Name of Certifying Agency Website Address 
1 (n)Code Solutions(GNFC) www.gnvfc.com 

3.0 Digital Certificate: 
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3.1 Bidders who wish to participate  in online tenders will have to procure / should have 
legally valid Digital Certificate (Class III) as per Information Technology Act-2000 using which 
they can sign their electronic bids. Bidders can procure the same from any of the license 
certifying Authority of India or can contact (n) code solutions- a division of GNFC Ltd, who are 
licensed Certifying Authority by Govt. of India. 

3.2 All  bids  should  be  digitally  signed,  for  details  regarding  digital  signature  certificate  and 
related training involved the below mentioned address should be contacted: 

 (n)Code solutions 
A division of  GNFC 
301, GNFC Info tower, 
Bodakdev, Ahmedabad- 380054 
( India ) 
Tel   : +91 26857316/17/18   Fax: +91   79 26857321 
E-mail: nprocure@gnvfc.net 
Mobile: 9327084190, 9898589652 

3.3 Bidders who already have a valid Digital certificate need not procure a new Digital certificate. 

4.0 On line Submission of Price Bid. 
4.1 Bidders can prepare & edit their offers number of times before tender submission date & 

time. After  tender  submission  date  & time,  bidder  cannot  edit  their  submitted  offer  in 
any  case.  No written or online request in this regard shall be granted. 

4.2 Tenderer shall submit their offer i.e. price bid in Electronic format on above mentioned 
website& Date shown above after Digitally signing the same. 

4.3. Offers submitted without digitally signed will not be accepted. 
4.4 Offers in physical form will not be accepted in any case. 
5.0 Submission of Tender Fees, Bid Security and other valid Documents: 

5.1 Tender Fee: Rs. 1000.00   (Rupees One thousand only) by Demand Draft in favor of “ Rajkot 
Municipal Corporation”, Rajkot Municipal Corporation, Rajkot, payable at Rajkot from any 
Nationalized/Scheduled Bank except Co-operative Bank. Demand draft got issued after the 
last date of submission of Bids will not be considered or accepted. 

5.2 Bid Security i.e. EMD: Rs. 50,000.00  (Rupees Fifty Thousand Only) in the form of DD in 
favor of “Rajkot Municipal Corporation”, Rajkot Municipal Corporation, Rajkot from any 
Nationalized / Scheduled Bank except Co-operative Bank. DD issued after the last date of 
submission of tender will not be considered as valid or accepted in any case. 

5.3 Other valid Documents required to be submitted: 
A Registration  Certificate  of  Approved  Contractor  “C”  Class  and  above  special        

category  in 
Building B Valid income tax returns filed with Income tax Department for last three years. 

C Bank Solvency (20% of the project cost) 
D Valid Power of Attorney. 
E List of Work on hand. (Form-E2) 
F Affidavit - Before the Notary Public (Form-O2) 
G Income Tax Returns of last 3 years – Attach true copy (Form-F2) 
H Audited Financial Statement of last 3 years – Attach true copy (Form-F3) 
I Partnership Deed (if applicable) 
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5.4 Bidder shall have to submit DD for Tender Fee, DD against EMD and other Documents as 
mentioned above  in  5.2  physical  form  so  as  to  reach  City engineer (Sp.), Rajkot Municipal 
Corporation office  as  per  date  shown  in schedule  during  Office  Hours  at City engineer 
(Sp.), Rajkot Municipal Corporation, Krishnanagar City Civic Centre, Guruprasad Chowk, Nr. Doshi 
Hospital, Gonadal Road, Rajkot-360004.,  by RPAD / Speed  Post only. Tender fee, EMD and 
other documents received early or later than the time & date specified in schedule will not 
be accepted in any case and the bid of that bidder shall be considered non- responsive. 

5.5 Bidder has to submit the documents as said in 5.3 above and no other condition in any form 
shall be considered at all, at the time of evaluation of the tender i.e. The bidder shall have to 
submit unconditional   offer without differing from any of the t ende r  c o n d i t i o n .  If 
documents as mentioned above in 5.3 are not submitted, Price Bid will not be opened. 

6.0 Opening of Tender: 
6.1 Opening of bid documents will be held on Date & time shown above in the office OF City

Engineer (Sp.), Rajkot Municipal Corporation, Rajkot. 
6.2 Intending  bidders  or  their  duly  authorized  representative  who  wish  to remain  present  at

RMC 
Premises at the time of tender opening can do so. 6.3 The technical evaluation of the tenders received on or before last date of submission 
would be done. 

6.4 After  successful  completion  of  Technical  Evaluation,  price  bid  of  only  those  bidders 
would  be opened online who are found to be responsive. 

7.0 Contacting Officer: 
7.1 Further  details/clarification   if  any  required  will  be  available  from  City engineer (Sp.), 

Rajkot Municipal Corporation, Krishnanagar City Civic Centre, Guruprasad Chowk, Nr. Doshi
Hospital, Gonadal Road, Rajkot-360004 

8.0 General instructions: 

8.1 The fees for on line tender document will not be refunded under any circumstances. 
8.2 EMD in the form specified in tender document only shall be accepted. 
8.3 Tenders without Tender fees, Earnest Money Deposit (EMD) and other required documents 

which do not fulfill all or any of the condition or submitted incomplete in any respect will be 
rejected. 

8.4 Conditional tender shall not be accepted. 
8.5 This tender notice shall form a part of tender document. 
8.6 The Internet  site address  for E-Tender  is :https://www.rmc.nprocure.com and that of 

corporate web site is :https://www.nprocure.com 
8.7 Free training camp for bidders is organized on every Saturday between 1.00 to 5.00 P.M. at 

(n)Code solutions,  A  division  of GNFC,  301,  GNFC  Info  Tower,  Bodakdev,  Ahmadabad- 
380  054  (India). Bidders are requested to take benefit of the same. 

8.8 RMC reserves the rights to reject any or all tenders without assigning any reason thereof. 
 
 

 
 

 
City Engineer (Sp.), 

Rajkot Municipal Corporation, 
Rajkot. 
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DISCLAIMER 
 

The information contained in this Request for Proposal document (the 
“RFP”) or subsequently provided to Bidder(s), whether in documentary or any 
other form by or on behalf of the Urban Local Body (ULB) of State Government 
of Gujarat, is provided to Bidder(s) on the terms and conditions set out in this 
RFP and such other terms and conditions subject to which such information 
provided. The purpose of this RFP is to provide interested parties with 
information that may be useful to them in making their Technical and 
Financial bids pursuant to this RFP. 
 

2. This RFP includes statements, which reflect various assumptions 
and assessments arrived at by the ULB of State Government in relation to the 
Project. Such assumptions, assessments and statements do not purport to 
contain all the information that each Bidder may require in respect of technical 
specifications, drawings, layouts, soil investigation report, Total Station Survey 
(TSS) etc. The assumptions, assessments, statements and information   
contained in the RFP Documents, may not be complete, accurate, and 
adequate or correct in respect of above. Each Bidder should, therefore,  
conduct its own investigations and  analysis and should check the accuracy, 
adequacy, correctness,  reliability  and  completeness  of the assumptions, 
assessments, statements and  information contained in  this  RFP and obtain 
independent advice from appropriate sources. 
      
3. Information provided in this RFP to the participating agencies is on a 
wide range of matters, some of which may depend upon interpretation of law. 
The information given is not intended to be an exhaustive account of statutory 
requirements and should not be regarded as a complete or authoritative 
statement of law. Project Authority of State Government accepts no 
responsibility for the accuracy or otherwise for any interpretation or opinion on 
law expressed herein. 
 
4. The Project Authority of State Government  make no representation or 
warranty and shall have no liability to any person, including any Applicant or 
Bidder under any law, statute, rules or regulations or tort, principles of 
restitution or unjust enrichment or otherwise for any loss, damages, cost or 
expense which may arise from or be incurred or suffered on account of 
anything contained in this RFP or otherwise, including the accuracy, adequacy, 
correctness, completeness or reliability of the RFP and any assessment, 
assumption, statement or information contained therein or deemed to form 
part of this RFP or arising in any way for participation in this BID Stage. 
 
5. The Project Authority of State Government also accepts no liability of any 
nature whether resulting from negligence or otherwise howsoever caused 
arising from reliance of any bidder upon the statements contained in this RFP. 
The Project Authority may in its absolute discretion, but without being under 
any obligation to do so, update, amend or supplement the information, 
assessment or assumptions contained in this RFP. 
 
6. Issuance of this RFP does not imply that the Project Authority of State 
Government is bound to select a bidder or to appoint the selected agency or 
bidder, as the case may be, for the Project and the Project Authority of State 
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Government reserves the right to reject all or any of the Bidder or bids without 
assigning any reason whatsoever. 
 
7. The Bidder shall bear all its costs associated with or relating to the 
preparation and submission of its bid including but not limited to preparation, 
copying, postage, delivery fees, expenses associated with any demonstrations 
or presentations which may be required by the Project Authority of State 
Government or any other costs incurred in connection with or relating to its 
BID. All such costs and expenses will remain with the bidder and the Project 
Authority of State Government shall not be liable in any manner whatsoever for 
the same or for any other costs or other expenses incurred by a Bidder in 
preparation for submission of the bids, regardless of the conduct or outcome of 
the Bidding Process.  
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SECTION - 1: GENERAL INSTRUCTIONS TO THE BIDDERS 
 

1. Definitions  
 

a.    Affordable Rental Housing Complex” shall mean- 
 
 

i. A  complex of vacant EWS/ LIG houses constructed with Govt. 
funded schemes and consisting of at least one bed room, one living 
room, kitchen, bathroom and toilet, room dimensions conforming to 
relevant NBC norms with all basic infrastructure facilities such as 
water, sanitation, sewerage/ septage, road, electricity along with 
necessary social/ commercial infrastructure. 
 

ii. Initial affordable rent to be fixed by Local Authority based on local 
survey of surrounding area, where the project is situated and shall be 
operated and maintained for a period of 25 years. 
 

b. “Project Authority” means Rajkot Municipal Corporation who have 
invited the Technical and Financial bids for converting existing 
Government funded vacant houses into ARHCs Repair/Retrofit, 
Develop, Operate and Transfer (RDOT) for a period of 25 years 
through Public Private Partnership (PPP) or by public agency as per the 
terms and conditions of the RFP. 

c. “Concessionaire” means any agency selected for Repair/Retrofit, 
Develop, Operate and Transfer (RDOT) by converting existing 
Government funded vacant houses into ARHCs for a period of 25 
years.  

d. “Contract” means the concession agreement signed between Project 
Authority and selected agency.  

e. “Project specific information” means such part of the Instructions to 
agencies used to reflect specific project and assignment conditions.  

f. “Day” means calendar day.  
g. “Government” means the Government of Gujarat  
h. “Instructions to agencies” means the document which provides Agencies 

with all information needed to prepare their proposals. 
i. “Proposal” means the Technical Proposal and the Financial Proposal.  
j. “RFP” means the Request for Proposal prepared by the Project Authority 

for selection of Concessionaire. 
k. “Assignment/ Job” means the work to be performed by the 

concessionaire pursuant to the Contract.  
l. “Terms of Reference” (TOR) means the document included in the RFP 

which explains the objectives, scope of work, activities, tasks to be 
performed, respective responsibilities of the Project Authority and the 
agencies, and expected results and deliverables of the Assignment/Job.  
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2. Introduction 
 

2.1 Project Authority will select a Concessionaire (the Agency, in accordance 
with the method of selection specified in the RFP). 

 
2.2 The name of assignment/ job has been mentioned in Section- I Data 

Sheet. Detailed scope of the assignment/ job/services has been 
described in the Terms of Reference.  

 
2.3 The date, time and address for submission of the proposals have been 

given in Section- I Data Sheet.  
 

2.4 Agencies are invited to submit their Proposal, for the Assignment/ Job 
named in Section- I Data Sheet. The Proposal will be the basis for 
contract negotiations and ultimately for a signed contract with the 
selected “Agency” as Concessionaire. 

 
2.5 The participating agencies should familiarize themselves with the local 

conditions and take them into account in preparing their Proposals. To 
obtain first-hand information on the Assignment/Job and local 
conditions, agencies are encouraged to meet the Project Authority’s 
representative named in Section- I Data Sheet before submitting a 
proposal and to attend a pre-bid meeting, if such a meeting is specified 
in the Section- I Data Sheet. Attending the pre-bid meeting is optional. 
Agencies should contact the Project Authority’s representative to 
arrange for their visit or to obtain additional information on the pre-bid 
meeting. Agencies should ensure that these representatives are advised 
to visit in adequate time to allow them to make appropriate 
arrangements. 

 
2.6 The Project Authority will provide to the Agencies the inputs and 

facilities specified in the Section- I Data Sheet, assist the Agencies in 
obtaining licenses/permits/approvals/NOCs needed to carry out the 
Assignment/Job, and make available relevant data and reports, if 
necessary.  
 

2.7 Agencies shall bear all costs associated with the preparation and 
submission of their proposals and contract negotiation. The Project 
Authority is not bound to accept any conditional proposal and reserves 
the right to annul the selection process at any time prior to Contract 
award, without thereby incurring any liability to the Agencies.  

 
3. Clarification and Amendment of RFP Documents 

 
3.1 Participating Agencies may request a clarification on any clause of the 

RFP documents up to the number of days indicated in the RFP before 
the proposal submission date. Any request for clarification must be sent 
in writing in English, or by standard electronic means to the Project 
Authority’s address indicated in the Section-I Data Sheet. The Project 
Authority will respond in writing, or by standard electronic means and 



         

 Page 12  

will send written copies of the response (including an explanation of the 
query but without identifying the source of inquiry) to all Agencies. 
Should the Project Authority deem it necessary to amend the RFP as a 
result of a clarification, it shall do so following the procedure under para 
3.2 below.  

 
3.2 At any time before the submission of Proposals, the Project Authority 

may amend the RFP by issuing an Addendum online. To give Agencies 
reasonable time in which to take an amendment into account in their 
Proposals, the Project Authority may, if the amendment is substantial, 
extend the deadline for the submission of Proposals.  

 
3.3.  The Participating Agency may modify or withdraw his bid after 

submission, provided that the written notice of modification or 
withdrawal is received by the Project Authority prior to deadline 
prescribed for submission of bids, if permissible in ……………portal. No 
bid shall be modified after the deadline for submission of bids. No bid 
may be withdrawn in the interval between the deadline for submission 
of bids and expiration of the period of bid validity specified. Withdrawal 
of a bid during this period will result in Participating Agency’s forfeiture 
of Earnest Money Deposit (EMD).  

 
3.4.  During evaluation and comparison of bids, the Project Authority may, at 

its discretion, ask the Participating Agency for clarification of his bid. 
The request for clarification will be given in writing and no change in 
prices or substance of the bid will be sought, offered or permitted. No 
post-bid clarification on the initiative of the Participating Agency will be 
entertained. 

  
3.5 All participating Agencies have to mandatorily upload all requisite 

documents along with necessary documentary support serially by 
indicating the page no. in the index; otherwise bids will be rejected 
without assigning any reason.  

 
3.6  Rejection of Bids: Canvassing by the Participating Agency in any form, 

unsolicited letter and post-tender correction may invoke summary 
rejection with forfeiture of EMD. Conditional Proposals will be rejected.  

 
4. Conflict of Interest 
 

4.1 Project Authority requires the Agencies to provide professional, objective, 
and impartial advice and at all times hold the Project Authority’s interest’s 
paramount, strictly avoid conflicts with other Assignment/Jobs or their 
own corporate interests and act without any consideration for future work.  

 
4.2 Without limitation on the generality of the foregoing, Agencies and any of 

their affiliates, shall be considered to have a conflict of interest and shall 
not be recruited, under any of the circumstances set forth below:  

 
i. Conflicting Assignment/Job: The Agency shall not be contracted for 

any Assignment/Job that, by its nature, may be in conflict with 
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another Assignment/Job of the Agencies to be executed for the same 
or for another Project Authority.  

 
ii. Conflicting relationships: (a) The Agency that has a business or 

family relationship with a member of the Project Authority’s staff who 
is directly or indirectly involved in any part of (b) preparation of the 
Terms of Reference of the Assignment/Job, (c) the selection process for 
such Assignment/Job, or (d) supervision of the Contract, may not be 
awarded a Contract, unless the conflict stemming from this 
relationship has been resolved in a manner acceptable to the Project 
Authority throughout the selection process and the execution of the 
Contract. 

 
4.3 Agencies have an obligation to disclose any situation of actual or potential 

conflict that impacts their capacity to serve the best interest of their 
Project Authority, or that may reasonably be perceived as having this 
effect. Any such disclosure shall be made as per the Standard forms of 
technical proposal provided herewith in the RFP. If the Agency fails to 
disclose said situations and if the Project Authority comes to know about 
any such situation at any time, it may lead to the disqualification of the 
Agency during bidding process or the termination of its 
Contract/Agreement during execution of assignment. 

 
4.4 Work not to be sublet. Action in case of insolvency  

The contract shall not be assigned or sublet without the written approval 
of the Competent Authority. And if the selected agency shall assign or 
sublet his contract, or attempt to do so, or become insolvent or any 
insolvency proceedings commenced or make any composition with his 
creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, 
reward or advantage pecuniary or otherwise, shall either directly or 
indirectly, be given, promised or offered by the participating agency, or any 
of his servants or agent to any public officer or person in the employ of 
Government in any way relating to his office or employment, or if any such 
officer or person shall become in any way directly or indirectly interested 
in the contract, the Competent Authority on behalf of the 
Governor/Administrator of Rajkot Municipal Corporation shall have power 
to adopt the course specified in Clause 3 hereof in the interest of 
Government and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensue. 
 
If the selected agency assigns, (excluding part(s) of work assigned to other 
agency(s) by the selected agency as per terms of contract), transfers, 
sublets (engagement of labor on a piece-work basis or of labor with 
materials not to be incorporated in the work, shall not be deemed to be 
subletting) or otherwise parts with or attempts to assign, transfer, sublet 
or otherwise parts with the entire works or any portion thereof without the 
prior written approval of the Competent Authority. 
 
No tenant/aggregators shall sublet whole or part of ARHCs except entering 
into supplementary agreement to existing tenancy agreement. In case, any 
of the tenant found be indulged in subletting activities, suitable action 
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shall be taken including but not limited to eviction of such tenant and 
recovery of dues etc. 

  
5. Unfair Advantage 
 

5.1 Penalty for use of undue influence: -The Agency undertakes that it has 
not given, offered or promised to give, directly or indirectly, any gift, 
consideration, reward, commission, fees, brokerage or inducement to any 
person in service of the Project Authority or otherwise in procuring the 
Contracts or forbearing to do or for having done or forborne to do any act 
in relation to the obtaining or execution of the present Contract or any 
other Contract with the Rajkot Municipal Corporation for showing or 
forbearing to show favor or disfavor to any person in relation to the 
present Contract or any other Contract with the Rajkot Municipal 
Corporation. Any breach of the aforesaid undertaking by the Agencies or 
any one employed by him or acting on his behalf (whether with or without 
the knowledge of the Agencies) or the commission of any offers by the 
Agencies or anyone employed by him or acting on his behalf, as defined in 
Chapter IX of the Indian Penal Code, 1860 or the Prevention of Corruption 
Act,1986 or any other Act enacted for the prevention of corruption shall 
entitle the Project Authority to cancel the contract and all or any other 
contracts with the Agencies and recover from the Agencies the amount of 
any loss arising from such cancellation. A decision of the Project Authority 
or his nominee to the effect that a breach of the undertaking had been 
committed shall be final and binding on the Agencies. Giving or offering of 
any gift, bribe or inducement or any attempt at any such act on behalf of 
the Agencies towards any officer/employee of the Project Authority or to 
any other person in a position to influence any officer/employee of the 
Project Authority for showing any favor in relation to this or any other 
contract, shall render the Agencies to such liability/ penalty as the Project 
Authority may deem proper, including but not limited to termination of the 
contract, imposition of penal damages, forfeiture of the Bank Guarantee 
and refund of the amounts paid by the Project Authority. 

 
5.2 If an Agency could derive a competitive advantage from having provided 

Assignment/Job related to the Assignment/Job in question and which is 
not defined as conflict of interest as per above, the Project Authority shall 
make available to all Agencies together with this RFP, all information that 
would in that respect give such Agencies any competitive advantage over 
competing Agencies. 

 
5.3 DISPUTE RESOLUTION 
 

In case, any dispute, difference, conflict or question of whatever nature 
(the "Dispute") arises between the Entity/Concessionaire and 
States/UTs/ ULBs/Parastatals in terms of implementation, operation, 
maintenance etc. of ARHCs, the same shall in the first instance be 
attempted to be settled amicably through mutual discussion. If such 
Dispute does not get settled through mutual discussions, the same shall 
be referred to an independent mediator to be appointed by the District 
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Collector/ District Magistrate or an officer of equivalent rank, within his 
jurisdiction.  
 
Further, if any Dispute which is not settled amicably and/ or through 
mediation, same shall be resolved under the provisions of the Arbitration 
and Conciliation Act, 1996. The place of Arbitration proceedings shall be 
place of execution of Agreement between the Parties, unless otherwise 
agreed between the parties. During the pendency of mediation and 
arbitration proceedings, until the arbitral award is published; the Parties 
shall continue to perform their respective obligations under terms of 
Agreement without prejudice to a final adjustment in accordance with 
such award. 
 
Any party aggrieved by the order of arbitrator may approach to the Civil 
Court having territorial jurisdiction, under provisions of the aforesaid 
Act, 1996. 

 
6. Eligibility Criteria 
 
6.1  Agency’s Incorporation:  
 

a) Participating Agencies eligible for participating in the bidding process 
shall be any one of the following two categories, otherwise bids will be 
considered as non-responsive:  

 
i. Category 1: Single Business Entity (Private/ Public Agency)  
         Or,  

ii. Category 2: A consortium of Business Entities (hereinafter referred to 
as “Consortium”) 

The term Participating Agency would herein after apply to both the above-
mentioned categories. 

b) For the purpose of this RFP, the participating agency shall mean a 
business Entity incorporated under the Indian Companies Act 
1956/2013 or incorporated under such equivalent laws.  Participating 
Agency should submit Registration/ Incorporation Certificates & GST 
Registration under the governing legislations. The Agency shall be 
required to submit a true copy of its Registration/ Incorporation 
Certificate along with the Proposal.  

 
c) A Consortium of a maximum of three (3) members of above such entities, 

comprising one Lead Member with two other members, who may get 
associated for arrangement of project finance, project implementation and 
management etc. shall be allowed and shall hereinafter be referred as 
"Consortium".  

 
d) The Participating Agency should submit a Power of Attorney authorizing 

the signatory of the Bids in case of Consortium.  
 
e) Bids submitted by a Consortium should comply with the following 

additional requirements:  
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1. The number of members in the Consortium would be limited to three 

(3) only;  
2. The application should contain the information required from each 

member;  
3. The application should include a description of clearly defined roles 

and responsibilities of all members;  
4. Members of the Consortium shall nominate one member as the Lead 

Member;  
5. A Participating Agency who has participated in this Bid in its 

individual capacity or as part of a Consortium cannot participate as a 
separate Agency of any other Consortium participating in this tender;  

6. The members of the Consortium shall execute a Power of Attorney for 
Lead Member of Consortium.  

7. The members of the Consortium shall enter into a Memorandum of 
Understanding (MoU), for the purpose of submission of the bids. The 
MoU should, inter alia, 

  
i. Clearly outline the proposed roles and responsibilities of each 

member of the Consortium; and  
ii. Include a statement to the effect that all members of the 

Consortium shall be liable jointly and severally for the 
assignments arising out of the States/Union Territories (UTs), as 
the case may be and in accordance with the terms of the contract 
agreement therefore;  

iii. A copy of MoU signed by all members should be submitted along 
with the Technical Bid. MoU entered between the members of the 
Consortium should contain the above requirements, failing which 
the Application shall be considered non-responsive and MoU will 
not be changed later on. 

 
f) The Participating Agency or Consortium which has earlier been barred by 

Project Authority or blacklisted by any State/UT Government or Central 
Government/department/agency/Central or State Public Sector 
Undertakings in India from participating in Bidding Process, shall not be 
eligible to submit bids, either individually or as member of a Consortium, 
if such bar subsists as on the submission due date. The Participating 
Agency or Consortium shall be required to furnish an affidavit that there 
is no such bar imposed and existing as on date. 

 
g) The Participating Agencies declared ineligible by multilateral agencies or 

Government of India or State/UT Governments and debarred from such 
type activities in India shall be ineligible to submit bids. In case the 
Participating agency or any member of Consortium is declared ineligible 
by multilateral agencies or Government of India or State/UT 
Governments during the evaluation period, then such bids shall be 
excluded from the evaluation process. 

 
h) A Participating agency or member of Consortium should have, during the 

last three years, neither failed to perform on any agreement/contract, as 
evidenced by imposition of a penalty or a judicial pronouncement or 
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arbitration award against the Participating Agency or member of 
Consortium, nor been expelled from any project or agreement, nor have 
had any agreement terminated for breach by such Participating Agencies 
or member of Consortium. In case the Participating Agencies or member 
of Consortium during period of Empanelment/contract, fails to perform 
on any agreement, as evidenced by imposition of a penalty or a judicial 
pronouncement or arbitration award against the Participating Agency or 
member of Consortium, or been expelled from any project or agreement or 
have had any agreement terminated for breach by such Participating 
Agency or member of Consortium, such Participating Agency shall cease 
to be selected with Project Authority. 

  
i)   Each participating Agency/Consortium shall submit only one proposal for 

the project. Any participating Agency/Consortium, who submits or 
participates in more than one proposal for the same project will be 
disqualified. 

 
j)   The bid and all related correspondence and documents should be 

furnished by the participating agency with the bid may be in any other 
language provided that these are accompanied by appropriate 
translations of the pertinent passages in the English language by 
approved/authorized/licensed translator. Supporting material, which are 
not translated into English, may not be considered. For the purpose of 
interpretation and evaluation of the bid, English language translation 
shall prevail. 

 
k) Participating Agency/Consortium should be profit making organization. 

Audited balance sheet for the last five years may be attached with the 
technical bids, otherwise bids will be rejected.  

 
l) Any change in the composition of a Consortium during the term of 

evaluation process shall not be permitted after submission of bids and 
during the contract period. 

 
6.2         Work Experience: 

a. Experience of having successfully completed similar works during the 
last 5 years ending previous day of last date of submission of bids: 

i. Three similar works each costing not less than 40% of the estimated cost 
of project  
OR 

ii. Two similar works each costing not less than 60% of the estimated cost 
of project  
OR 

iii. One similar work costing not less than 80% of the estimated cost of 
project  

 
“Similar works” here means Construction/Repair/Retrofit/ Development 
& Maintenance and Management of the housing complexes/social 
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housing/residential societies/hostels/hotels by Agency/Consortium 
themselves in last five years. 
 

b. Previous experience in similar nature of work should be supported by 
certificates issued by the client’s organization. In case the work experience 
is of Private sector the certificate shall be supported with copies of Letter 
of Award and copies of corresponding TDS certificates. 

c. The value of executed works shall be brought to the current level by 
enhancing the actual value of work done at a simple rate of 7% per 
annum, calculated from the date of completion to previous day of last day 
of submission of bids. 

 
 

6.3     Financial Strength: 
 

a. The average annual financial turnover of the Agency of last 5 consecutive 
financial years shall be at least 50% of the estimated project cost in the 
RFP. The requisite Turnover shall be duly certified by a Chartered 
Accountant with his Seal/ signatures and registration number. 
 

b. Net Worth of the Agency as on 31st March of previous Financial Year 
should be positive. In case due to COVID-19, the audited balance sheet 
for the year 2019-20 is not available, the balance sheet of the previous 
year i.e. 2018-19 will be considered.  
 

c. In case the annual accounts for the latest financial year are not audited 
and therefore the Agency could not make available the same, the Agency 
shall give an undertaking to that effect and the statutory auditor shall 
certify the same. In such case, the Agency may provide the unaudited 
Annual Account (with Schedules) for the latest financial year. In any 
case, the Audited Annual Financial Statements for the year proceeding 
the latest financial year would have to provided, failing which the 
Proposal will be rejected as non-responsive. 
 

d. In case of a Partnership agency or any other , if the audited annual 
financial statements of the Agency for the financial year immediately 
preceding the Proposal Due Date are not available, a certificate from the 
Chartered Accountant certifying the Net worth along with the certificate 
from the valuator with regard to the Land and Building is required to be 
submitted. Failure to do so would be considered as a non-responsive 
Proposal. 
 

e. Agency should not have incurred any loss in more than two years 
during available last five consecutive balance sheets. Agencies are 
required to upload and submit page of summarized Balance Sheet 
(Audited) and also page of summarized Profit & Loss Account (Audited) 
for last five years. 
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f. In case the Agency is a Consortium, the Financial Capacity of both the 
lead Member as well as the other Members shall be considered for the 
purpose of evaluation of financial capacity. 
 

g. Financial Capacity of parent/subsidiary/associated company (IES) of 
the bidder would not be considered for evaluation. 
 

h. Self-certified copy of Bank Solvency Certificate issued from Nationalized 
or any Schedule Bank should be at least 40% of estimated project cost 
in this bid. The certificate should have been issued within 6 months 
from original last date of the submission of the bid. 

 
7. Proposal 

7.1  E-tenders are invited under two bid systems i.e. Technical Bid and 
Financial Bid. Interested agencies are advised to submit their bids “by 
visiting the Rajkot Municipal Corporation n-Procurement Portal/ Govt. of 
India e-procurement portal https://rmc.nprocure.com  Bids will be 
accepted as e-tender only.  

 
8. Proposal Validity 
 
8.1  Section 01 Data Sheet indicates on how long Agencies Proposals must 

remain valid after the submission date. The Project Authority will make its 
best effort to complete negotiations within this period. Should the need 
arise; however, the Project Authority may request Agencies to extend the 
validity period of their proposals. Agencies who agree to such extension 
shall confirm that their financial proposal remain unchanged, or in their 
confirmation of extension of validity of the Proposal. Agencies who do not 
agree have the right to refuse to extend the validity of their proposals; 
under such circumstance the Project Authority shall not consider such 
proposal for further evaluation. 

 
9. Preparation of Proposals 
 

9.1  While preparing the proposal, Agencies are expected to examine in detail 
the documents comprising the RFP. Material deficiencies in providing the 
information requested may result in rejection of a Proposal.  
 

9.2 While preparing the Technical Proposal, Agencies are required to give 
particular attention to the following:  

 
a) The participating agencies/consortium shall not be permitted to 

associate with other Agencies.  
 
b) Submission of the wrong type of Technical Proposal will result in the 

Proposal being deemed non-responsive. Form Tech – I in Section-II is a 
sample letter of technical proposal which is to be submitted along with 
the technical proposal. 

 
9.3 Depending on the nature of the Assignment/Job, Agencies are required to 
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submit a Technical Proposal (TP) as per forms provided in Section-II. 
Section-II indicates the formats of the Technical Proposal to be submitted. 
Submission of the wrong type of Technical Proposal will result in the 
Proposal being deemed non-responsive. The Technical Proposal shall 
provide the information indicated in the following para from (a) to (g) using 
the attached Standard Forms (Section II).  

 
(a) A brief description of Agencies will be provided in Form Tech-2 (Section 

II). In the same Form, Agencies and in the case of a consortium/ joint 
venture, each partner will provide details of experience of assignments 
which are similar to the proposed assignment/ Job as per the Terms of 
Reference (ToR). For each Assignment/Job, the outline should indicate 
the names of Agencies/ Professional staff who participated, duration of 
the Assignment/Job, contract amount and Agencies involvement. 
Information should be provided only for those Assignment/Jobs for 
which the Agencies were legally not contracted by the Project Authority 
as a corporation or as one of the major agencies within a consortium/ 
joint venture. Assignment/Jobs completed by individual working 
privately or through other agencies cannot be claimed as the experience 
of the Agencies, or that of the Agencies associates, but can be claimed 
by the individual themselves in their CVs. Agencies should be prepared 
to substantiate the claimed experience along with the proposal and 
must submit letter of award/ copy of contract for all the assignments 
mentioned in the proposal.  
 

9.4 The Technical Proposal shall not include any financial information 
otherwise the proposal will be declared as non-responsive.  

 
10. Financial Proposals: 
 

10.1 Project Period: The project period will commence from the date of signing 
of contract agreement and would continue for a project period of 25 years, 
after completion of Repair/Retrofit and infrastructure development with 
respect of the project. The period may also be further extended on the 
basis of same terms and conditions after approval of competent authority. 
Rajkot Municipal Corporation however, reserves the right to terminate the 
initial contract at any time after giving one week notice to the awardee 
agencies. 

 
10.2 Performance Bank Guarantee: The Participating Agency will be required 

to furnish a Performance Guarantee by way of Bank Guarantee through a 
public sector bank or a private sector scheduled bank authorized to 
conduct government business for a sum equal to 10% of the contract 
value within 60 days of receipt of the conformed order/contract as per 
format. Performance Bank Guarantee should be valid up to 60 days 
beyond the contract period. No interest will be payable on Performance 
Bank Guarantee.    

 
10.3 Tolerance Clause - To take care of any change in the requirement during 

the contract period, Project Authority reserves the right to increase or 
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decrease number of vacant houses up to 100% without any change in the 
terms & conditions and prices quoted by the Agencies.  
 

10.4 Liquidated Damages: In the event of the Agency’s failure to submit the 
bonds, guarantees, and documents or complete the Repair/Retrofit, 
Develop, Operate & Maintenance the ARHCs for a period of 25 years etc., 
as specified in this contract. The Project Authority shall deduct from the 
Performance Bank Guarantee (PBG) of the Agencies as agreed, liquidated 
damages to the sum of 0.5% of the Annual Positive premium amount for 
week of delay or part of a week, subject to the maximum value of the 
Liquidated Damages being not higher than 10% of the value of contract . 

 
 
11.  Taxes 
 

11.1  Agencies shall fully familiarize themselves about the applicable Domestic 
taxes (such as GST and other applicable taxes) on amounts payable by the 
Project Authority under the Contract. All such taxes must be included by 
the Agencies in the financial proposal. 

 
12.  Earnest Money Deposit (EMD)  
 

12.1  Earnest Money Deposit  
 

i. An EMD of Rs. 50,000/- (Indian Fifty Thousand only), in the form of BG 
or DD drawn in favor of “City engineer (Sp.)”, Rajkot Municipal 
Corporation payable at Rajkot must be submitted along with the 
Proposal. 

ii. Participating agency has to mandatorily submit EMD, otherwise bids 
will be considered as non-responsive and no exemption will be granted 
to any agency. 

iii. No interest shall be payable by the Project Authority for the sum 
deposited as EMD. 

iv. EMD of unsuccessful Participating Agencies would be returned back by 
the Project Authority within one month of signing of the contract with 
successful Participating Agency.  

 
12.2     EMD shall be forfeited by the Project Authority in the following events: 

 
i. If Proposal is withdrawn during the validity period or any extension 

agreed by the Agencies thereof.  
ii. If the Proposal is varied or modified in a manner not acceptable to the 

Project Authority after opening of Proposal during the validity period 
or any extension thereof.  

iii. If the Agencies tries to influence the evaluation process. 
iv. If the first ranked agency withdraws his proposal during negotiations 

(failure to arrive at consensus by both the parties shall not be 
construed as withdrawal of proposal by the Agency). 
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13.  Submission and Opening of Proposals 
 

13.1 Bid along with all copies of documents should be submitted in the 
electronic form only through the e-tendering system. Before the bid is 
uploaded, bid comprising of all attached documents should be digitally 
signed using digital signatures issued by an acceptable Certifying 
Authority (CA) in accordance with the Indian IT Act 2000. 

 
13.2 Bid shall be opened online as per the date & time mentioned in RFP. 
 
13.3 Price Bids of only those Participating Agencies shall be considered for 

electronic opening & evaluation, whose bid is determined to be technically 
acceptable to the Project Authority.  

 
 
 
14. Evaluation of Proposal 
 

14.1  From the time the Proposals are opened to the time the Contract is 
awarded, the Agencies should not contact the Project Authority officials on 
any matter related to its Technical and/or Financial Proposal. Any effort 
by the Agencies to influence the Project Authority officials in the 
examination, evaluation, ranking of Proposals, and recommendation for 
award of Contract may result in the rejection of the Agencies Proposal. 

14.2 Evaluation of Technical and Financial bids will be carried out by the 
Tender Evaluation Committee (TEC) constituted by the Project Authority at 
the Rajkot Municipal Corporation   

 
15. Evaluation of Technical Proposals: 
 

15.1 TEC while evaluating the Technical Proposals shall have no access to the 
Financial Proposals until the technical evaluation is concluded, and the 
competent authority accepts the recommendation of TEC. 

 
15.2 The TEC shall evaluate the Technical Proposals on the basis of their 

responsiveness to the Terms of Reference (ToR) and by applying the 
evaluation criteria, sub-criteria specified in the Section –I Data sheet. In 
the first stage of evaluation, a Proposal shall be rejected if it is found 
deficient as per the requirement indicated in the Section –I Data sheet for 
responsiveness of the proposal. Only responsive proposals shall be further 
taken up for evaluation. Evaluation of technical proposal will start first 
and at this stage and the financial bid (proposal) will remain unopened. 
Qualification of the Agencies and the evaluation criteria for the technical 
proposal shall be as defined in the Section –I Data sheet.  

 
16. Public opening & evaluation of the Financial Proposals: 
 

16.1 Financial bids of only those agencies who are technically qualified shall be 
opened publicly on the date & time specified, in the presence of the 
Agencies representatives who choose to attend. The name of the Agencies 
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and their financial bids shall be read aloud. 
 
16.2 The Agencies shall fully familiarize themselves about the applicable 

Domestic taxes (such as GST etc.) on amounts payable by the Project 
Authority under the Contract. All such taxes must be included by the 
Agencies in their financial bids. 

 
16.4 Only those offers shall be evaluated which are found to be fulfilling all the 

eligibility and qualifying requirements of the tender, both technically and 
financially.  

 
16.5 Financial Evaluation Criteria:  

 
i. Bidder, who shall quote the most competitive financial bid in terms of 

highest positive premium in the form of revenue share to Rajkot 
Municipal Corporation, will be considered for award of work. In case of 
negative premium, bidder who quotes lowest requirement of Viability 
Gap Funding (VGF) from Rajkot Municipal Corporation and offers 
maximum revenue share to Rajkot Municipal Corporation will be 
considered for award of work. However, Bidder should not quote more 
than 20% of the total project cost as Viability gap Funding (VGF). In 
both situations, contract will be awarded to that Bidder who will offer 
Highest Net Revenue Share to the ULB.  
 
Notes:  
a) VGF amount will be released by Rajkot Municipal Corporation 

against the submission of Bank Guarantee (BG) by 
Concessionaire as per payment terms. Interest on BG amount will 
not be paid in this situation. The quoted rates shall remain 
agency and fixed during the period of the contract. 

b) Total quoted occupancy shall not be considered less than 80% of 
the total vacant houses of the ARHCs.   

 
ii. Concessionaire has to return the VGF amount within a period of 3 

years from the date of operation of ARHCs along with applicable 
interest rates. 

 
17. Award of Contract 
 

17.1 After completing the evaluation process, the Project Authority shall issue a 
Letter of Intent (LoI) to the selected agency and promptly notify all other 
agencies who have submitted proposals about the decision taken. 

 
17.2 The selected agency will sign the contract after fulfilling all the 

formalities/pre-conditions mentioned in the standard form of contract in 
Section-6, within 15 days of issuance of the letter of intent.  

 
17.3 The Agency is expected to commence the Assignment/Job after signing of 

the contract or on the date specified in the Section –I of Data Sheet which 
ever earlier. 
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18. Confidentiality 
 

18.1  Information relating to evaluation of Proposals and recommendations 
concerning awards shall not be disclosed to the Agencies who submitted 
the Proposals or to other persons not officially concerned with the process, 
until the publication of the award of Contract. The undue use by any 
Agencies of confidential information related to the process may result in 
the rejection of its Proposal and may be subject to the provisions of the 
Project Authority’s antifraud and corruption policy. 

 
19. Conditions for Bidder 
  

19.1 The agencies are required to quote strictly as per terms and conditions, 
specifications, and standards. 
 

19.2 The highest positive premium shall constitute the sole criteria for 
evaluation of the financial proposal. 
 

19.3 The agencies are advised to submit complete details with their bids as 
Technical Bid Evaluation will be done on the basis of documents uploaded 
on website by the Bidder with the bids. The information should be 
submitted in the prescribed Performa. Bids with Incomplete/Ambiguous 
information will be rejected. 
 

19.4 The Bank Guarantee for EMD submitted by the Bidder shall be strictly in 
the format prescribed in Form-G. In case, EMD is not found verbatim in 
the prescribed format, the bid will be liable for rejection. 
 

19.5 The agencies are advised in their own interest to submit their bid 
documents well in advance from last date/ time of submission of bids so 
as to avoid problems which the Bidder may face in submission at last 
moment/during rush hours.  
 

19.6 When it is desired by Project Authority of State/UT Government to submit 
revised financial bid within the validity period then it shall be mandatory 
to submit revised financial bid. If not submitted then the bid submitted 
earlier shall become invalid and EMD will be forfeited. 
 

19.7 Notwithstanding anything stated above, Project Authority of State/UT 
Government reserves the right to assess the capabilities and capacity of 
the Bidder to perform the contract, in the overall interest of Project 
Authority of State/UT Government. In case, Participating Agency’s 
capabilities and capacities are not found satisfactory, Project Authority of 
State/UT Government reserves the right to reject the bid. 
  

19.8 Canvassing in connection with the bid is strictly prohibited, and such   
canvassed bids submitted by the Bidder will be liable to be rejected and 
his earnest money shall be absolutely forfeited. 
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20.  Pre- Bid Meting 
 

20.1 Pre-bid meeting shall be held with the eligible and intending Bidder in 
the Krishnanagar City Civic Centre, Guruprasad Chowk, Nr. Doshi 
Hospital, Gonadal Road, Rajkot-360004 at 11:00 AM Hrs. on 
24/11/2020  to clear the doubt of intending Bidder, if any. Bidder may 
send all their queries by Email, before pre-bid meeting, latest by 
6:00PM Hrs. on rmc.housing@gmail.com to the office of the Rajkot 
Municipal Corporation Krishnanagar City Civic Centre, Guruprasad 
Chowk, Nr. Doshi Hospital, Gonadal Road, Rajkot-360004, (Telephone 
No: 0281-2966248, e-mail: rmc.housing@gmail.com).  As a result of 
pre-bid meeting, certain modifications may be issued to all eligible 
Bidder by Project Authority of State/UT Government corrigendum, if felt 
necessary. All modifications/addendums/corrigendum issued regarding 
this bidding process, shall be uploaded on website only and shall not be 
published in any Newspaper.     

20.2 Attending the pre-bid meeting is optional. Bidder should contact Project 
Authority of State Government to arrange for their visit or to obtain 
additional information on the pre-bid meeting. Agencies should ensure 
that these representatives are advised of the visit in adequate time to allow 
them to make appropriate arrangements. The Pre-Bid meeting shall be 
attended by the intending Bidder only and not by vendors/manufacturers. 
Further, the intending Bidder should depute their authorized person with 
authorization letter in original to attend the pre-bid meeting. 

 
21. List of Documents to be uploaded for bid submission:  
 

21.1 Bank Guarantee of any Nationalized or all Commercial Scheduled Bank 
against EMD. 

21.2 Memorandum Annex-I. 
21.3 Unconditional Letter of Acceptance of Bid Conditions (in original) (Annex-II 

of Contract Conditions) (On Letter Head of the Applicant/ Bidder). 
21.4 Details of Work Experience Certificates - FORM-A. 
21.5 Details of Similar Works -   FORM-B. 
21.6 Financial Details- FORM-C. 
21.7 TDS details for Private Sector Projects - FORM-D. 
21.8 Self-certified copy of Bank Solvency Certificate- FORM-E. 
21.9 Documents regarding Net Worth of the Company/Agency. 
21.10 Form-H of Contract Conditions -Affidavit duly notarized by Notary Public 

on Non Judicial Stamp Paper of Rs. 100 for correctness of Documents 
/Information. 

21.11 Power of Attorney of the person authorized for signing/submitting the bid. 
21.12 Valid GST registration/EPF registration/PAN NO. 
21.13 All pages of the entire Corrigendum (if any) duly signed by the authorized 

person. 
21.14 Pre-bid clarifications, if any. 
21.15 General Information Form-F 
21.16 Work Experience Certificates consisting of details as mentioned in Form-G 



         

 Page 26  

21.17 Registration Details of the Bidder in the GST Act in the State at the 
location of the Project– Form-I 

 
NOTE: All uploaded documents should be in readable, printable and legible form, 
failing which the Bids shall not be considered for evaluation. The relevant Annexure 
may be tabled with proper indexing with paging.  
 
22. DATA SHEET  
 

DATA SHEET  
 

Sl. 
No. 

Parameters  Details  

1 Bid Document No. 
 

ULB (State/UT)/ ARHCs/ RDOT/Bidder 
/2020/Project Code (By ULB) 

2 Name of the Work 
 
 

Retrofit/Repair – Develop – Operate – 
Transfer (RDOT) of 698 houses at BSUP-
3 Quarters, TPS-24 Rajkot, FP 17/A 
(part)and 17/B, Popatpara, Rajkot as 
Affordable Rental Housing Complexes.  

3 Project Constructed under 
Scheme  

BSUP-3 

4 Project Location and Address BSUP-3 Quarters, TPS-24 Rajkot, FP 
17/A (part) and 17/B, Popatpara, 
Rajkot 

5 Name of Implementing Agency/ 
Urban Local body 

Rajkot Municipal Corporation 

6 No of houses to be provided on 
rent 

698 

7 Year of completion 2017 

8 Estimated Project Cost for Repair 
/Retrofitting / Development, if 
any 

 Rs 1,000,000 

9 Period of Completion of repair/ 
retrofitting  
 

- 

10 Earnest Money Deposit (EMD 
should be 2% to 5% of estimated 
cost and it should be predefined 
in the RFP) 

Rs 50,000 
 
 

11 Last date & time of submission of 
Online Bid 
 

02/12/2020 up to 11:00 hours 
 
 

12 Period during which hard copy in 
original of EMD, Cost of Bid 
Document to be submitted  

03/12/2020 up to 18:00 hours on or 
before the date of opening of Technical 
Bid 
 

13 Date & Time of Opening of 
Technical  Bid 

04/12/2020 at 11:00 hours 
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14 Pre-Bid Meeting & Venue 24/11/2020 (11:00 hours) at 
Krishnanagar City Civic Centre, 
Guruprasad Chowk, Nr. Doshi Hospital, 
Gonadal Road, Rajkot-360004 

15 Date & Time of Opening of 
Financial Bid 

05/12/2020 at 11:00 hours 
 

16 Validity of offer 120 days 

17 Evaluation Criteria: Criteria, Sub 
criteria, for evaluation of 
Technical Proposal have been 
prescribed 

As per RFP 

18 Method of selection As per RFP  
19 Concession period  25 years 
  
 

In case of any query, please contact Shri Mitesh Chauhan Ph. No. 9998228838 during 
office hours. 
 
 
INFORMATION AND GUIDELINES FOR BIDDER 
 
1.    General 

 
1.1 Letter of transmittal and forms for deciding eligibility are given in Section 

III. 
 

1.2 All information called for, in the enclosed forms should be furnished 
against the relevant columns in the forms. If for any reason, information is 
furnished on a separate sheet, this fact should be mentioned against the 
relevant column.  Even, if no information is to be provided in a column, a 
‘nil’ or ‘no such case’ entry should be made in that column. If any 
particulars/query is not applicable in case of the Bidder, it should be 
stated as ‘Not applicable’. The Bidder are cautioned that not giving 
complete information called for in the application forms or not giving it in 
clear terms or making any change in the prescribed forms (or) deliberately 
suppressing the information may result in the bid being summarily 
disqualified.  Bid made by telegram or telex and those received late will not 
be entertained.  
 

1.3 Technical bid should be written in English. The participating Agency 
should sign on each page of application, forms and documents before 
scanning & uploading and to ensure proper numbering and indexing. 
 

1.4 Corrections if any should be made by neatly crossing out, initialing, dating 
and rewriting. Pages of the eligibility criteria document are numbered. 
Additional Sheets if any added by the Agency should also be numbered by 
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him. They should be submitted as a package with signed letter of 
transmittal. Over writing should be avoided. 
 

1.5 References, information and certificate from the respective clients 
certifying suitability, technical knowledge or capability of the Agency 
should be signed by an authorized officer.  
 

1.6 The Agency may furnish any additional information which is necessary to 
establish their capabilities to successfully complete envisaged work. The 
Agency is, however advised not to furnish superfluous information. No 
information shall be entertained after submission of eligibility criteria 
document unless it is called for by the Rajkot Municipal Corporation 
 

1.7 If private works are shown in support of eligibility, certified copy of the 
TDS shall be submitted along with the experience certificate and the TDS 
amount shall tally with the actual amount of work done.  

 
2.    Final Decision Making Authority 

 
2.1 Rajkot Municipal Corporation reserves the right to accept or reject any bid 

and to annul the process and reject all bids at any time without assigning 
any reason or incurring any liability to the participating agencies. 

 
 

3.  Addendum/ Corrigendum 
 

3.1 Addendum/Corrigendum to the bid documents may be issued prior to the 
date of submission of the bid to clarify or effect modification in 
specification and/or contract terms included in various bid documents. 
The Agency shall suitably take into consideration such 
Addendum/Corrigendum while submitting his bid. The Agency shall 
return such Addendum/Corrigendum duly signed and stamped as 
confirmation of its receipt & acceptance and submit along with the bid 
document. All Addendum/Corrigendum shall be signed and stamped on 
each page by the Agency and shall become part of the bid and contract 
documents.  

 
4.  Site Visit 
 

4.1 It is incumbent upon the Agency to visit at his own cost, and examine it 
and its surroundings to himself collect all information that is considered 
necessary for proper assessment. It is expected that while bidding, the 
Agency will take utmost care and diligence by visiting the sites and 
collecting the required parameters necessary. In case of any discrepancies 
later, Project Authority will not be held responsible. Contact details of the 
nodal officer for the site are mentioned below: 

 
Shree Amit Bhatt 
ASST. Engineer 
Rajkot Municipal Corporation 
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5.    Financial Information 
5.1 Agency should furnish the following financial information:   

 
i. Annual financial statement for the last five years in Form ‘A’ and     
ii. Solvency certificate in Form ’B’ 

 
6. Agency should furnish the following: 
 

6.1 List of all works of similar nature successfully undertaken during last 
Seven years in Form ‘C’ 

6.2 Performance reports (corresponding to work mentioned in (Form-C) in 
Form-D. If needed, the Bidder may attach a separate certificate in this 
regard from performance report issuing authority.  

 
7. Organization Information: 
 

7.1 Agency is required to submit the information in respect of his/her/their 
organization in Form- ‘E’. 

 
7.1.1 The Agency should have sufficient number of Technical and 

Administrative employees for proper execution of the contract. The 
Agency should have to submit a list of these employees stating clearly 
how these would be involved in this work within 15 days of award of 
work.   

8.    Construction Plant and Equipment: 
8.1 The Agency should furnish the list of construction plant and equipment 

required to be used in carrying out the work.   
 
9.  Testing Equipment 

9.1 The Agency shall furnish list of testing equipment to be placed at site for 
routine testing of materials 

10. Letter of Transmittal: 
 

10.1 The Agency should submit the letter of transmittal attached with the 
document. 
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Section-II 
 

Terms of Reference  
A.   Background: 
 

1. There has been reverse migration of workers/ poor in the country due to 
COVID-19 pandemic.  Urban migrants/ poor consisting of workers in 
manufacturing industries, domestic/ commercial establishments, health 
sector, service providers, hospitality industry, construction or other such 
sectors play an important role in urban economy. They come from rural 
areas or small towns for seeking better employment opportunities in 
urban areas. In order to maximize savings, they often compromise with 
living conditions to send remittances to families left behind at their native 
places. Usually, they live in slums, informal/ unauthorized colonies or 
peri-urban areas to save on high rental charges. They spend lot of time on 
roads by walking/ cycling to workplaces, risking their lives to cut on 
expenses. It also causes drudgery/ anxiety/ psychological breakdown and 
health problems because they compromise on rest, recuperation and 
hygiene conditions. Provision of rental housing options closer to workplace 
will improve their productivity. Therefore providing ease of living through 
access to dignified affordable housing close to their workplace is an 
imperative.   

 
2. Housing is one of the basic necessities of life and the same is also 

espoused in Directive Principles of State Policy enshrined in Constitution 
of India. A large proportion of urban migrants/ poor from all categories 
may already have a house or own a piece of land in their respective place 
of domicile. They may not be interested in ownership housing in urban 
areas and generally look for affordable rental accommodation to save on 
expenses. The affordable rental housing will promote inclusive urban 
development and planned growth of slums. 

 
3. Government of India aims to promote economic activities aligned with the 

vision of ‘AatmaNirbhar Bharat’. Moving forward, Ministry of Housing 
and Urban Affairs has initiated a scheme for development of Affordable 
Rental Housing Complexes (ARHCs) for urban migrants/ poor under 
Pradhan Mantri Awas Yojana -Urban (PMAY -U).  

 

4. ARHCs aim at creating vibrant, sustainable and inclusive affordable rental 
housing avenues for urban migrants/ poor by ‘aggregation of their 
demand at a given site’. These ARHCs will provide them dignified living 
with all civic amenities in proximity to their work place by utilizing 
existing Government funded vacant houses in cities by converting them 
into ARHCs under Public Private Partnership (PPP) mode or by Public 
agencies.   

 

5. Targeted tenants for ARHCs will be urban migrants/ poor from 
Economically Weaker Section (EWS)/ Low Income Group (LIG). They 
include labour, urban poor (street vendors, rickshaw pullers, other service 
providers etc.), industrial workers, and migrants working with market/ 
trade associations, educational / health institutions, hospitality sector, 
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long term tourists / visitors, students or any other persons of such 
category. Preference under the Scheme shall be given to persons belonging 
to Scheduled Castes/Scheduled Tribes/Other Backward Classes, Widows 
and working Women, Divyang, Minorities, subject to tenants being from 
EWS/LIG segments as provisioned by the Government. 

 

6. As a part of this endeavour, the Rajkot Municipal Corporation intends 
to undertake convert exiting Government funded 698 vacant Houses 
at Rajkot Gujarat constructed under BSUP-3 into ARHCs. Accordingly 
Rajkot Municipal Corporation is inviting Agencies, either as single 
entity or as Consortium, to take up the project on Retrofit/Repair, 
Develop, Operate, Transfer (RDOT) mode. 

 
B.     ARHC scheme brief  

 
1. Agency selected (to be called as Concessionaire) will Repair/Retrofit the 

existing building and ensure all civic infrastructure gaps like water, 
sewer/ septage, sanitation, internal road etc. to make these liveable. 
Thereafter, these will be developed as ARHCs and Operated for 
concession period of 25 years and on completion of the agreement period, 
the complexes will be transferred back to Rajkot Municipal Corporation in 
the liveable condition.  

 

2. Necessary Social Infrastructure (e.g. health centre, anganwadi, creche, 
community centres etc.) and Neighbourhood Commercial facilities (e.g. 
shops, grocery store, Medical shops, milk booths, ATM etc.) within the 
campus may also be developed by Concessionaire as per the prescribed 
norms/requirement of Rajkot Municipal Corporation. 

 
3. Rajkot Municipal Corporation will fix the initial affordable rent of ARHCs, 

based on local survey. Subsequently, rent may be enhanced biennially by 
maximum of 8%, subject to maximum increase of 20% in aggregate over a 
period of 5 years effective from the date of signing the contract. Same 
mechanism shall be followed over the entire concession period i.e. 25 
years.    

 

4. Concessionaire and tenants (including institutions) will sign a rent 
agreement abiding to applicable rules and regulations. Tenants will abide 
by the contract terms and vacate premises without any dispute. In the 
event that Tenant is found indulging in any unlawful activities and fails to 
abide to the terms and conditions of rent agreement, Concessionaire can 
evict the tenants during the contract period.  

 

5. In order to safeguard the interest of stakeholders and avoid 
conflict/complication, ARHCs will be kept outside the purview of existing 
State Rental Laws by States/UTs. ARHCs shall be governed by Model 
Tenancy Act (MTA) or modification of their existing laws in the line of MTA 
for speedy resolution.  
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6. Suitable grievance redressal mechanism will be set up by Concessionaire 
to address the grievances in implementing this scheme from various 
stakeholders. 

 

7. ARHCs will be exclusively used for rental housing for the eligible tenants 
for a minimum period of 25 years. In case, ARHCs are found being used 
for any other purposes than rental, appropriate action will be taken 
against the Concessionaire, as per applicable provisions/ Acts of Rajkot 
Municipal Corporation. Further, all incentives/benefits already availed by 
Concessionaire will be recovered with applicable interest.  

 
C. Project details  
 

a. Details of project assessed by ULB for BSUP-3 are as follows:  
 

Sl. No. Item Details 
1.  Name of the State/UT Gujarat 
2.  Name of the City Rajkot 
3.  Project Location  BSUP-3 Quarters, TPS-24 

Rajkot, FP 17/A (part)and 
17/B, Popatpara, Rajkot 

4.  Physical Details  
4.1 No. of Blocks FP 17/A/P: 19 

FP 17/B: 11+9 
4.2 No. of Floors in each Block G+3 
4.3 No. of Houses in each Floor FP 17/A/P: 4 houses at each 

floor in 19 blocks + 2 units 
 
FP 17/B: 4 houses at each floor 
in 11 Blocks and 6 houses at 
each floor in 9 blocks 

4.4 Area of DU (in Sqm) a. Carpet Area 28.60 
b. Built up Area 31.95 

5.  Physical Status of Infrastructure          Status 
5.1 Water Supply Yes 
5.2 Sewerage Yes 
5.3 Road Yes 
5.4 Strom Water Drain Yes 
5.5 External Electrification Yes 
5.6 Solid Waste Management Yes 
5.7 Any Other, Specify  
6.  Housing Details:  
6.1 No. of Vacant Houses proposed for 

ARHC 
698 

6.2 No. of Vacant Houses need for 
Repair/ Retrofitting (list out items), 
if needed 

0 

6.2.1 Plaster No 
6.2.2 Painting No 
6.2.3 Doors/ windows No 
6.2.4 Plumbing/ Hardware/ Sanitary No 
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Sl. No. Item Details 
6.2.5 Electricity No 
6.2.6 Flooring/Tiling No 
6.2.7 Any Other, Specify  
7.  Infrastructure Details:  
7.1 Internal Infrastructure – new/gap 

filling 
 

7.1.1 Roads Yes 
7.1.2 Drainage Yes 
7.1.3 Electricity Yes 
7.1.4 Storm Water Drains Yes 
7.1.5 Any Other, Specify  
7.2 Social Infrastructure – new/gap 

filling 
(Yes/No) 

7.2.1 Health center No 
7.2.2 Anganwadi No 
7.2.3 Creche No 
7.2.4 Community Centre No 
7.2.5 Any Other, Specify (if needed)  
7.3 External Infrastructure and its 

connectivity with internal 
infrastructure 

(Yes/No) 

7.3.1 Water Supply Yes 
7.3.2 Sewerage Yes 
7.3.3 Road Metaled road Yes 
7.3.4 Storm Water Drainage No 
7.3.5 External Electrification No 
7.3.6 Solid Waste Management Yes 
7.3.7 Any Other, Specify  

 

 

Rajkot Municipal Corporation intends to undertake conversion of existing 
Government funded 698 vacant Houses at BSUP-3 Quarters, TPS-24 Rajkot, 
FP 17/A (part) and 17/B, Popatpara, Rajkot, Gujarat constructed under BSUP-
3 into ARHCs. Accordingly Rajkot Municipal Corporation is inviting Agencies, 
either as single entity or as Consortium, to take up the project on 
Retrofit/Repair, Develop, Operate, Transfer (RDOT) mode. 

 
 

D.      Scope of Work 
 

i. Work details assessed by ULB 
 

Following activities needs to be completed by the Concessionaire: 
 

Component Details of work required 
Housing  Repair/Retrofitting of existing houses including 

following:  
(a) Repair/ replacement  of  brickwork,  
(b) Repair of  Plasters 
(c) Making openings in B/W as per directions or as 

required  
(d) Removing of old putty and replacing with new or 
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repairing as decided by ULB  
(e) Renewing of glass panes  
(f) Fixing of tiles on floor ,wall ,dado 
(g) Renewing of M.S work  
(h) Cleaning and desilting of gully trap chamber  
(i) Cleaning of choked sewer line  
(j) Fixing of Water Closet squatting Pan along with its 

traps(‘S’ or ‘P’) 
(k) Repair/ replacement of door shutters, Chowkhats 
(l) Fixing of kitchen slab, sink dado as required. 
(m) Repair of parapet  
(n) Fixing / replacement of hinges, L drop and other 

hardware  
(o) Providing Water proofing treatment (from the 

specialized agency) in wet areas of building 
including roof and below the water tanks. 

(p) Repair of staircase 
(q) Fixing of Hardware, C.I. Fittings, G.I. fittings as 

per instructions from ULB 
(r) Internal and external white washing, 

distempering, painting as per requirement of the 
building and also instructions from the ULB 

(s) Any other as may be required by ULB 
 

Infrastructure 
Components 

Repair/ replacement /retrofitting of the following 
infrastructure (within campus) components as per 
given specification: 

a) Water Supply 
b) Sewerage/ Septage  
c) Storm Water Drains  
d) Repairing or constructing of internal roads 
e) Mechanical Work, DG set  
f) Rain water harvesting   
g) Development of external area which is damaged 

or not done  
h) Repairing or constructing of boundary wall 
i) External Electrical work 
j) Using power saving street lights/lights is 

mandatory 
k) Redevelopment of parks and other amenities 
l) Any other as may be required by ULB 

 
Development 
of Social/ 
Neighborhood 
commercial  
Amenities (as 
per norms 
/requirement) 
 

a) Health Centre 
b) Creche 
c) Anganwadi 
d) Shops  
e) Milk booth 
f) ATM  
g) Others, (ULB to specify) 
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NOTE: Above details are suggestive works only. However, State/UT/ 
Parasatals may include or exclude any work as per project requirement. 
 

 
Developing and submitting Architectural  and structural design for the 
additional amenities based on the local soil condition, geo-climatic condition, 
natural hazard condition, design parameters as per relevant Indian Standards 
& National Building Code or  given by Project Authority; taking all approvals as 
required and construction of the amenities as per approved plan and 
specifications and taking completion certificate. The location plan, site layout 
and other related Architectural drawings of existing vacant houses is attached 
for reference in this document as Section-D.  
 
ii. Operation and Maintenance of ARHCs 

  
a) Regular Operation & Maintenance (O&M), repair, operation etc. of ARHC shall 

be done by the Concessionaire as per the standard practice followed for 
housing and infrastructure projects. Concessionaire shall ensure that the 
complexes remain in good condition.  
 

b) O & M may include the following components:  
 

Component Details of work required 
1. Preventive 
Maintenance 
 

1. Cleanliness of roofs, inlet of rain water pipes, Khurra, 
Chhajja/sunshade top, outlet of rain water pipes, plinth 
protection and drains minimum twice a year and particularly 
before monsoon.  

 

a. Cracks on gola and top of parapet  
b. Cleanliness and waterproofing of mumty roof  
c. Leakage from terrace tanks  

 

2. Damage of water proofing due to installation of various services 
on roof like Dish antenna, solar panels, etc. or weed/vegetation.  

3. Cracks on grit plaster, spilling of concrete, cladding stone 
coming out of substrate etc.  

4. Leakages/seepages  
5. Rusting of GI pipes and fittings showing seepage  
6. Shafts for the leakage/seepage  
7. Sagging false ceiling  
8. Termite affected areas and wooden members  
9. The cleaning of manholes and sewer line and checking for rain 

water getting mixed in sewer lines. 
10. Damaged cables & other abandoned service lines  
11. Electrical systems like main boards etc. should be checked 

annually.  
12. Fire services particularly during hot weather and assessment of 

electric load due to additional services installed  
13. Whether unprotected heaters in use likely to cause fire inside 
14. Annual Maintenance  

2. Day to Day 
maintenance: 
 

a) Removing Chokage of drainage pipes, 
b) Manholes, restoration of water supply,  
c) Repairs to faulty switches,  
d) Watering of plants,  
e) Lawn mowing, hedge cutting,  
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f) Street Sweeping  

3.  Annual Repair 
and Maintenance 

Annual maintenance including White washing, Color washing, 
Distempering, painting etc.  
 

NOTE: Above details are not exhaustive. However, State/UT/ULBs/Parasatals may 
include or exclude any work as per project requirement. 

 
  

E. Payment Schedule  
 

a. The required investment for development, operation and maintenance of 
ARHCs will be made by Concessionaire which would be recovered through 
rental income during the Concession period i.e. 25 years.  

 
b. Concession Fee:  

i. In case, Concessionaire offers positive premium, it will be shared with the 
ULBs as per the quoted rates. The Concessionaire will pay the Concession 
Fee on a monthly basis to ULB on or before 10th day of that particular 
month. The Concessionaire will not be entitled to any revision of 
Concession Fee during the entire contract period. The Concession Fee paid 
by the Concessionaire to ULB shall be exclusive of Taxes and all Taxes 
shall be paid over and above the Concession Fee. The payment of Taxes in 
respect of the Concession Fee, the usage of the Location, operations of the 
ARHCs shall be the obligation of the Concessionaire and shall be borne by 
the Concessionaire at its own risk and costs.  

 
ii. All payments towards Concession Fee, payable by the Concessionaire to 

ULB, shall be by way of electronic fund transfer system to provide for real 
times inter- bank payment in favor of such account as may be prescribed 
by ULB from time to time. All payments towards Concession Fee, payable 
by the Concessionaire to Authority, shall be in INR.  

 
iii. Under any circumstances, Concessionaire fails to provide Concession Fee 

to ULBs for consecutive three months; Concessionaire will vacate the 
premises without any further delay and handover the project to ULB after 
clearing all dues. In this case, PBG will be forfeited by ULB without any 
prior intimation.  

 
iv. Independent Audit Authority appointed by ULB shall conduct an 

independent audit of the accounts of the Concessionaire pertaining to any 
one or more of the Location(s). The Concessionaire will co-operate with the 
Audit Authority and its agents in the conduct of the independent audit, 
and for such purpose to provide access to the officials of Authority or its 
agents to all location(s)/ Service Area(s), to allow Authority or its agents to 
inspect and have access, at any time, to the books of accounts, audited/ 
unaudited statements, the gross sales/itemized sales reports/statements, 
audit rolls maintained by the Concessionaire, receipts generated at the 
electronic point of sale terminals as maintained by the Concessionaire and 
any other information as may be required by Authority or its auditors for 
the purpose of such independent audit. 
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F.      Viability Gap Funding (VGF) 

 
a. In case VGF is required, payment will be released by Rajkot Municipal 

Corporation on receipt of Bank Guarantee to Concessionaire in two 
installments as follows: 

 
i. 1st instalment of 80% will be released after development of ARHCs with 

all housing and infrastructure component, in all respect.  
ii. 2nd and final instalment of 20% will be released after operational of 

ARHCs in all respect along with utilisation certificates of all earlier 
releases with project completion report.   

 
b. However, Concessionaire will share the Concession Fees with the ULB as 

per the quoted rates.  
 

G.       Implementation Methodology 
 

a. A dedicated Escrow account shall be opened by Concessionaire for all 
financial transaction of this project. Income accrued as rent from these 
projects will be kept in a separate account maintained by concerned 
Concessionaire. The account shall be managed as per the prescribed 
accounting system of RMC.  

 
b. All major maintenance along with other routine and daily maintenance 

issues arising out of normal wear and tear of items used in ARHCs will be 
responsibility of concerned Concessionaire and expenditure shall be met 
from revenue generated through rent.  

 
c. All projects under this scheme will be listed as ‘ARHC Projects’ by Rajkot 

Municipal Corporation after selection of Concessionaire and Rajkot 
Municipal Corporation will award the contract after approval of State Level 
Sanctioning and Monitoring Committee (hereinafter referred as SLSMC). 
Details of listed ARHC project will be uploaded by the Rajkot Municipal 
Corporation on ARHC Website i.e. https://www.arhc.mohua.gov.in for 
monitoring, information and record of the project. 

 
d. Once the project is listed as ARHCs, Concessionaire will be eligible to 

receive the incentives/ benefits in ToR. 
 
e. For sustained occupancy and continued revenue, Concessionaire shall tie 

up with other Entities/organizations/local industry/ manufacturers/ 
service providers/ educational/ health institutions/ market associations/ 
others employing urban migrants/ poor to provide accommodation in-
block and remit rental by deducting directly from their salary/ fees/ any 
kind of remuneration, as feasible. These rental housing complexes may 
also be run through partnership with Aggregators. 

 
f. In-block allotment of ARHCs on rent to tenants will be the responsibility of 

Concessionaire through an appropriate and transparent mechanism. Use 
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of Aadhaar or any other Govt. approved identification document of tenants 
will be mandatory for allotment. 

 
g. After completion of contract period i.e. 25 years from the date of signing of 

contract, Concessionaire will hand over the ARHCs in functional and 
livable condition (as it was during the initial rent) to Rajkot Municipal 
Corporation either for renewal of contract or by running through Rajkot 
Municipal Corporation on its own. 

h. Concessionaire shall enter into an agreement as per Annex-   with Rajkot 
Municipal Corporation to Repair, Retrofit, Develop, Maintain and Operate 
the ARHCs for 25 years from the date of signing of contract.  
 

i. Concessionaire shall submit an annual Schedule of works in advance for 
Operation and Maintenance of work related to Housing and Infrastructure 
activities of ARHCs.  

 
j. The flowchart showing steps for implementation of ARHCs is as under:   
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Model 1 
Utilizing Existing Government Funded Vacant Houses 

Creation of Inventory of 
vacant Projects/ Houses by 

States/UTs/ULBs 
 

Project wise estimation for 
repair/retrofit, 

infrastructure development 
by States/UTs/ULBs 

 

Fixation of affordable rent 
through Local Survey for 

State/UTs/ULBs 
 

Issuance of Request for 
Proposal (RFP) by ULB 

 

Selection of 
Concessionaire 

based on 
highest positive 

premium  
 

 
Selection of 

Concessionaire 
with lowest 

negative premium  
 

SLSMC Approval & 
presentation to CSMC for 
information and record 

 

State/UT/ULB to utilize 
funds already released under 

JnNURM/ RAY projects 
including their 

corresponding share as VGF. 
States/ UTs to bear 

additional VGF, if needed.  
Repair /Retrofit & Gap 
filling of Infrastructure by 
Concessionaire 

 
Listing of Project by 
State as ARHC for 

providing incentives 
to Concessionaire 

Repair/Retrofit & Gap 
filling of Infrastructure 

by Concessionaire 
 

Operation and 
Maintenance by 

Concessionaire for 25 
years & Profit Sharing 

 

Handover the project to 
State/UT/ULB after 

contract period  
 

ULB to restart next 
cycle like earlier or 
operate the complexes 
on their own  

Projects details 
to be entered on 
ARHC Website 
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H. Incentives/ Benefits to the Concessionaire  

 
a) Concessionaire shall be eligible for following incentives through 

Government of India: 
 

i. Exemption of Income Tax on any profits and gains derived from operation of 
ARHCs on similar lines as that of ‘Affordable Housing’ under section 80-IBA 
of Income Tax Act, 1961.  

ii. Exemption of GST on any profits and gains derived from operation of 
ARHCs, at par with rental services of residential premises, vide Notification 
number 12 of 2017- Central Tax (Rate) dated 28th June 2017. 

iii. Project finance/loan at lower interest rate through concessional window 
under Affordable Housing Fund (AHF) by Housing Finance Companies 
(HFCs) and Priority Sector Lending (PSL) by Commercials Banks, upon 
inclusion of ARHCs in Harmonized Master List (HML) on the same lines of 
‘Affordable Housing’.  
 

b) Additionally, Concessionaire shall receive following benefits through 
States/UTs/ULBs/Parastatals:  

  
i. Approval of design/ drawings and other statutory approvals within 30 days 

through single window system, after which proposed project will be 
considered as deemed approved for construction.  

ii. Necessary trunk infrastructure facilities like road, sanitation services, 
water, sewerage/septage, drainage, electricity etc. up to project site without 
any additional cost to Concessionaire.   

iii. Municipal services such as water supply, electricity, house/ property tax, 
sewerage/ septage charge etc. for operation of ARHCs will be levied at par 
with residential projects.   

 
I.       Requirement of Professionals: 
 

a. Illustrative lists of professionals to be deployed by the Concessionaire at 
the project site during the construction (repair/retrofit/development) 
period are detailed below. ULB may revise the details as per requirement.  

 
Sl. 
No. 

Key 
Professionals 

Experience Required Required 
man 
power 

1. Manager Over 7 to 10 years of working experience in 
construction of residential/ commercial/ 
institutional building/Infrastructure 
Management. 

01 

2. MEP 
Engineer 

05 to 07 years of working experience as 
Mechanical Electrical and Plumbing (MEP) 
Engineer.  

01 

3. Civil Engineer 03 to 05 years of working experience in 
residential/commercial/institutional 
building/Infrastructure Management. 

02 
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b. The Concessionaire shall submit a certificate of employment of the 
technical representative(s) 

c. Concessionaire shall place a team for O&M of ARHCs for the contract 
period with following key professionals with required experience.  

 
Sl. 
No. 

Key 
Professionals 

Min. Qualifications and Experience Required 
man 

power 
1. ARHC  

Manager  
 

Over 07 years in leading/ supporting/building/ 
Infrastructure Management. 
Preference will be given to persons with experience 
of leading in monitoring and implementation of 
large infrastructure projects funded by the 
public/private agency.  

01 

2. Account 
Officer  

Over 03 years’ experience of working in 
accounting/ financial management. Preference will 
be given to those having experience in accounting 
package (like Tally, QuickBooks etc.). 

01 

3. Electrician  10th Pass with diploma in electro-technical 
services/ITI in electrical with at least 03 years of 
working experience. 

01 

4. Plumbers  10th pass with diploma or ITI in plumbing services. 
With at least 03 years of working experience.  

01 

5. Security Staff Based on requirement  06 (At 
least) 

 
Note: The technical manpower required stated above are indicative only, 
State/UT/ULB may like to revise as per the requirement of the project before 
issuance of RFP and above indicated manpower will be deployed by Concessionaire 
after start of Operation & Maintenance of ARHC project.  
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Section-III 
Technical Bid 

 
1. Technical Evaluation Criteria 

 

          The details submitted by the Agencies will be evaluated in the following 
manner:-  

1.1 After opening of Technical bids, a test of responsiveness will be carried 
out. Only those bids, which are submitted with the required 
documents/details, as per stipulated time, will be considered responsive 
for further evaluation.  

1.2 In the next stage, Agency’s eligibility for the project will be determined on 
the basis of initial criteria prescribed in the RFP in respect of experience of 
similar work experience, eligibility, solvency and financial strength etc.  

1.3  Agencies qualifying the initial criteria as mentioned above, will be further 
evaluated as per the criteria mentioned below by scoring method on the 
basis of details furnished by the Agencies (s)-  

 

Sl. 
No. 

Attributes Maximum 
Marks 

Evaluation Criteria 

1 Financial Strength 30 Marks  
a Average annual 

turnover 
 

20 Marks 
 

i. 60% marks for minimum eligibility 
criteria- 12 Marks  

ii. 100% marks for twice the minimum 
eligibility criteria- 20 Marks  

In between (i) & (ii) - on pro-rata basis  
b Solvency  10 Marks  i. 60% marks for minimum eligibility 

criteria- 06 Marks  
ii. 100% marks for twice the minimum 

eligibility criteria- 10 Marks  
In between (i) & (ii) - on pro-rata basis  

2.  Past Experience in 
similar work 
 

20 Marks (i) 60% marks for minimum eligibility 
criteria- 12 Marks 

(ii) (ii) 100% marks for twice the 
minimum eligibility criteria or 
more - 20 Marks 

In between (i) & (ii) - on pro-rata basis 
3 Previous  Experience  35 Marks  
a No of years of 

operation  
15 Marks  i. Operation & Maintenance of one 

similar work for minimum 5 years– 
7.5 marks 

ii. Operation & Maintenance of one 
similar work for minimum 5 years 
and other similar works for a total 
minimum of 10 or more years– 15 
marks 

In between (i) & (ii) - on pro-rata basis 
b Performance of 

similar works [Time 
Over Run (TOR)]:   

10 marks  

Parameter Calculation Score Maximum 
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for points Marks 
If TOR = 
(i) Without levy of compensation 
(ii) With levy of compensation 
(iii) Levy of compensation not  
Decided 

1.00 2.00 3.00 >3.50 

    10 
10 7.5 5 5 

10 2.5 0 0 

10 5 0 0 
TOR = AT/ST, where AT =Actual Time; ST= Stipulated Time. 
Note: Marks for value in between the stages indicated above is to be determined 
by straight line variation basis. 

c Performance of works ( overall Quality): Maximum 10 Marks 

(i) Outstanding 10 Marks 
(ii) Very Good 07 Marks 
(iii) Good 05 Marks 
(iv) Poor 0 Marks 
4 Assessment in terms of Work Plan and Methodology for Project 

Implementation, Operation and Maintenance consulting capabilities: 
Max 15 Marks 

a Work Plan and Methodology for 
project implementation  

05 Marks 

b Technical and operating staffs, 
existing consultation partners 

05 Marks 

c Capacity of Operation and 
Maintenance of projects  

05 Marks 

Grand Total 100 Marks 
 

1.4 To become eligible for shortlisting and for opening the Financial Bid, the 
Bidder must secure at least 50% (Fifty percent) marks in each category 
and 60% (Sixty percent) marks in aggregate. 

 
2.      Financial Evaluation Criteria 
 

Bidder who shall quote the most competitive financial bid (in terms of highest 
positive premium in the form of revenue share to Rajkot Municipal Corporation, 
will be considered for award of work. In case of negative premium, bidder who 
quotes lowest requirement of Viability Gap Funding (VGF) from Rajkot Municipal 
Corporation and offers maximum revenue share to Rajkot Municipal Corporation 
will be considered for award of work. However, Bidder should not quote more 
than 20% of the total project cost as Viability gap Funding (VGF). In both 
situations, contract will be awarded to that Bidder who will offer Highest Net 
Revenue Share to the ULB.  
 
Notes:  

a) VGF amount will be released by ULB against the submission of Bank 
Guarantee (BG) by Concessionaire as per payment terms. Interest on BG 
amount will not be paid in this situation. The quoted rates shall remain 
agency and fixed during the period of the contract. 

b) Total quoted occupancy shall not be considered less than 80% of the total 
vacant houses of the ARHCs. 

c) Concessionaire has to return the VGF amount within a period of 3 years 
from the date of operation of ARHCs along with applicable interest rates. 
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LETTER OF TRANSMITTAL 
 

 
From 
 
To 
 ……………………… 
 
Name of Work:  Repair/Retrofit, Develop, Operate & Transfer (RDOT) by 
converting existing Government funded vacant houses into Affordable 
Rental Housing Complexes (ARHCs) for a period of 25 years 

  
Sir, 
 
Having examined details given in the RFP for the above work, I/we hereby submit 
the relevant information. 
 
1. I/We hereby certify that all the statements made and information supplied in 

the enclosed Forms A to Rajkot Municipal Corporation and accompanying 
statement is true and correct. 

 
2. I/we have furnished all information and details necessary for eligibility and have 

no further pertinent information to supply.  
 
3.  I/we submit the requisite certified solvency certificate and authorize the Rajkot 

Municipal Corporation to approach the Bank issuing the solvency certificate to 
cogency the correctness thereof.  I/ We also authorize Rajkot Municipal 
Corporation to approach individuals, Project Authority of State/UT Government, 
agencies and corporation to verify our competence, work experience, and general 
reputation. 

 
I/we submit the following certificates in support of our suitability, technical 
knowledge and capability for having successfully completed the following works: 
 
Certificate 
 
It is certified that the information given in the enclosed eligibility bid are correct.  It 
is also certified that I/We shall be liable to be debarred, disqualified/cancellation of 
enlistment in case any information furnished by me/us found to be incorrect. 
 
Enclosures: 

 
 

Date of submission                        
 
 

Seal of Agency & 
Signature(s) 
Of Agency(s) 
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FORM ‘A’ 
 

FINANCIAL INFORMATION 
 
Name of the agency ……………………………….: 
 
 
I. Financial Analysis-Details to be furnished duly supported by figures in balance 

sheet/profit & loss account for the last five years duly certified and audited by 
the Chartered Accountants, as submitted by the applicant to the Income Tax 
Department (Copies to be attached). If latest is not available due to COVID-19 
unaudited balance sheet may be considered duly signed by Chartered 
Accountant. In case, in special circumstances preceding 5 years financial 
statement may be considered.  

         Rs. in Lakh 
Sl. 
No. 

Particulars Indicative Financial Years 

2015-16 2016-17 2017-18 2018-19 2019-20 

i) Turnover of 
similar work 
as defined in 
para 6.2  
 

     

ii) Profit/ Loss      
 
II. Financial arrangements for carrying out the proposed work. 
 
III. Solvency Certificate from Bankers of Agency in the prescribed Form “B” 
 
 
 

 
 

SIGNATURE OF AGENCY(S) 
 
 
 
 

Signature of Chartered Accountant with Seal 
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FORM ‘B’ 
 

FORM OF BANKERS’ SOLVENCY CERTIFICATE FROM A SCHEDULED BANK 
 
 

This is to certify that to the best of our knowledge and information that Ms./ Shri 
……………………………………… having marginally noted address, a customer of our 
bank are/is respectable and can be treated as good for any engagement up to a limit 
of Rs ------- …………….…). 

 
This certificate is issued without any guarantee or responsibility on the bank or any 
of the officers. 

 
 

(Signature) For the Bank 
 
 
 
NOTE:  
 

i. Bankers’ certificate should be on letter head of the Bank, addressed to Project 
Authority of Rajkot Municipal Corporation 

ii. In case of partnership agency, certificate should include names of all partners 
as recorded with the Bank. 
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FORM ‘C’ 
 

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED IN LAST 
SEVEN YEARS ENDING PREVIOUS DAY OF LAST DATE OF SUBMISSION OF 

BID 
 
Name of the agency……………………………. 

 
S. No. Details 

1. Name of work/project and location 

2. Type of project: housing complexes, guest house, hotel/ hostels/any 
other 

3. Size of project: no of rooms / houses/ dormitories/ guest rooms 

4. Owner or sponsoring organization 

5. Cost of work in Rs. in Lakh 

6. No of Occupants  

7. Date of commencement as per contract 

8. Period of Operation and maintenance 

9. Stipulated date of completion of repair/retrofitting/ repair/construction  

10. Actual date of completion of repair/retrofitting / construction 

11. *Litigation/arbitration cases pending/in progress with details 

12. Name and Address (Postal & E-mail)/telephone number of officer to whom 
reference may be made 

13. Whether the work was done on back to back basis 
 

Certified that the above list of works is complete and no work has been left out and 
that the information given is correct to my/our knowledge and belief. 

 
 
 
 

SIGNATURE OF AGENCY(S) 
 
 

 WITH STAMP 
 
 
*indicate gross amount claimed and amount awarded by the Arbitrator 
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FORM ‘D’ 
 

PERFORMANCE REPORT OF WORKS REFERRED IN FORM-C 
 

 
   S. No  Details  

    1. Name of work/Project & Location  
    2. Client name and address  

3. Agreement No.  
4. Housing Complex/ Hostel/Guest House/any other   
5. Size of project: No of Rooms / dormitories  
6. Estimated Cost of repair/retrofit/ construction/ 

Development 
 

7. Bid Cost  
8. Date of Start of repair/ retrofitting/Construction / 

development 
 

9. Date of completion of repair/retrofit/Construction / 
development  

 

 i) Stipulated Date of Completion 
(as mentioned in work order) 

 

ii) Actual Date of Completion  

10. i) Whether case of levy of compensation for delay 
has been decided or not 

Yes/ No. 

ii) If decided, amount of compensation levied for 
delayed completion, if any. 

 

11. Period of Maintenance &operation   

12. Details scope of work undertaken with regard to its 
operation and Management 

 

13. Performance Report   

 1) Overall Quality of Work  Outstanding/Very 
Good/Good/Poor 

2) Financial Soundness Outstanding/Very 
Good/ Good/Poor 

3) Technical Proficiency Outstanding/Very 
Good/ Good/Poor 

4) Resourcefulness Outstanding/Very 
Good/ Good/Poor 

5) General Behavior Outstanding/Very 
Good/ Good/ Poor 

Dated: Competent Authority 

 
 
Note: This certificate should be issued by the owner of the project. However, the 
quality and performance shall be established by the committee constituted by Project 
Authority of State/UT Government by conducting site visits to the selected project 
sites as felt necessary. 



         

 Page 49  

FORM ‘E’ 
 

STRUCTURE & ORGANIZATION 
 

   S. No Details  

1. Name & Address of the Agency  

2. Telephone No. / 

Email id /Telex No./Fax No. 

 

3. Legal status of the Agency (attach copies of 
original document defining the legal status). 

 

 a) A Business Entity  

 b) A Proprietary Agency  

 c) A Agency in Partnership  

 d) A Limited Company or Corporation  

 e) Organization   

 f) Industrial Body   

 g) Associations   

 h) Institution   

 i) Central Govt. Organization   

 j) State Parastatals   

4. Particulars of registration with various Government bodies (attach attested 
photo-copy). 

 ORGANIZATION/PLACE OF REGISTRATION REGISTRATION No. 

 1.  

 2.  

 3.  

5. Names and Titles of Directors & Officers with 
designation to be concerned with this work. 

 

6. Designation of individuals authorized to act for 
the organization. 

 

7. Has the Agency or any constituent partner in 
case of partnership agency, ever abandoned the 
awarded work before its completion? If so, give 
name of the project and reasons for 
abandonment. 

 

8. Details of supporting Staff to be employed  

9. Has the Agency or any constituent partner in 
case of partnership agency/limited company/ 
joint venture, ever been convicted by the court of 
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law? If so, give details. 
10. In which field of Civil Engineering Construction, 

the Agency has specialization and interest? 
 

11.  Any other information considered necessary but 
not included above. 

 

 
In case of Consortium 
 
a) The information above (1-6) should be provided for all the members of the 

consortium 
b) Information regarding role of each member should be provided as per table 

below: 
 

Sl. No. Name of Member Role (specify whether lead 
Member or other Member) 

1.    
2.    

3.    
 

The following information shall also be provided for all Member of Consortium 
 
S. No Criteria Yes No 

1 Has the Applicant/ Constituent of the Consortium 
been barred by [Central /State/UT] Government , 
or any entity controlled by it, from participating in 
any project ( BOT or otherwise) 

  

2 If the answer to 1 is yes , does the bar exist as on 
date of application 

  

3 Has the Applicant/ constituent of the Consortium 
paid liquidated damages of more than 5% (five per 
cent) of the contract value in a contract due to 
delay or has been penalized due to any other 
reason in relation to execution of a contract, in the 
last three years? 

  

 
A statement by the Applicant and each of the Members of its Consortium (where 
applicable) disclosing material non-performance or contractual non-compliance in 
past projects, contractual disputes and litigation/ arbitration in the recent past are 
given below (Attach extra sheets, if necessary): 
 
 

Signature of Agency(s) with stamp 
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FORM ‘F’ 
 

EMD RECEIPT FORMAT 
 
Receipt of deposition of original Bank Guarantee as EMD 
 
Receipt No…………*……………. /date………*………. 
 
Name of Work:     

 
1. RFP No: 
 

2. Amount of Earnest Money Deposit:  
 
i) In the form of Bank Guarantee  Rs………issued by……. …. Date….(as per 

Form- G) 
 

3. Last date of submission of bid:  

1. Name of Agency: ……………………………..# 
 

2. Total EMD Deposited: …………………………………………………. # 
 

3. Amount of EMD: …………………………………. # 
 

i) In the form of Bank Guarantee  Rs………issued by…….….Date….(as per 
Form- G) 

 
4. Date of submission of EMD:……………………………………….# 
  

 
Signature, Name and Designation of EMD receiving officer  

 
(Along with Office stamp) 
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Form-G 
 

FORM OF EARNEST MONEY DEPOSIT (BANK GUARANTEE BOND) 
 
 
WHEREAS, Agency.................. (Name of Agency) (Herein after called "the Agency") 
has submitted his bid dated............. (Date) for the construction 
of.............................................. (Name of work) (Herein after called "the bid") 
 
KNOW ALL PEOPLE by these presents that we......................................... (Name of 
bank) having our registered office at................................... (Herein after called "the 
Bank") are bound unto ………..(name of office) in the sum of Rs. ......................... 
(Rs. in words .................................................) for which payment well and truly to 
be made to the said ……….. (Name of beneficiary), the Bank binds itself, his 
successors and assigns by these presents. 
 
SEALED with the Common Seal of the said Bank this................. Day of................. 
2.... THE CONDITIONS of this obligation are: 
 
(1) If after bid opening …………. of bid; the Agency withdraws, his bid during the 

period of validity of bid (including extended validity of bid) specified in the 
Form of Bid; 

(2)  If the Agency having been notified of the acceptance of his bid by the 
……………………. 

 
          (a) Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidder, if required; 
OR 
          (b) Fails or refuses to furnish the Performance Guarantee, in accordance with 

the provisions of bid document and Instructions to Agency, 
 
We undertake to pay to the either up to the above amount or part thereof upon 
receipt of his first written demand, without the ………………… having to 
substantiates his demand, provided that in his demand ………………….. will note 
that the amount claimed by him is due to him owing to the occurrence of one or any 
of the above conditions, specifying the occurred condition or conditions. 
 
This Guarantee will remain in force up to and including the date * after the deadline 
for submission of bid as such deadline is stated in the Instructions to Agency or as 
it may be extended by the ……………………………………, notice of which extension(s) 
to the Bank is hereby waived. Any demand in respect of this Guarantee should 
reach the Bank not later than the above date. 
 
DATE .............      SIGNATURE OF THE BANK 
 
WITNESS ..................      SEAL 
 
(SIGNATURE, NAME AND ADDRESS) 
 
*Date to be worked out on the basis of validity period of 6 months from the last date 
of uploading the bid. 
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Form-H 
 
AFFIDAVIT 

 
(To be submitted by bidder on non-judicial stamp paper of Rs.100/(Rupees 

Hundred only) duly attested by Notary Public) 
 
Affidavit of Mr. .........................S/o............... R/o.............................................. 
 
I, the deponent above named do hereby solemnly of agency and declare as under: 
 
1. That I am the Proprietor/Authorized signatory of M/s …………Having its Head 

Office/Regd. Office at ………………… 
2. That the information/documents/Experience certificates submitted by 

M/s……………along with the tender for ………… (Name of work)……… To Project 
Authority are genuine and true and nothing has been concealed. 

3. I shall have no objection in case Project authority verifies them from issuing 
authority (ies). I shall also have no objection in providing the original copy of the 
document(s), in case Project Authority demands so for verification.  

4. I hereby cogency that in case, any document, information & / or certificate 
submitted by me found to be incorrect / false / fabricated, Project Authority at 
its discretion may disqualify / reject / terminate the bid/contract and also forfeit 
the EMD / All dues. 

5. I shall have no objection in case Project Authority verifies any or all Bank 
Guarantee(s) under any of the clause(s) of Contract including those issued 
towards EMD and Performance Guarantee from the Zonal / Branch office of  
issuing Bank and I/We shall have no right or claim on my submitted EMD before 
Project Authority receives said verification.  

6. That the Bank Guarantee issued against the EMD issued by (name and address 
of the Bank) is genuine and if found at any stage to be incorrect / false / 
fabricated, Project Authority shall reject my bid, cancel pre-qualification and 
debar me from participating in any future tender for three years. 

7. I hereby conagency that our agency /company is not blacklisted/ barred 
/banned from tendering by Project Authority/ Central Govt./ State Govt./ UT/ 
ULB/ PSUs. If this information is found incorrect, Project Authority at its 
discretion may disqualify / reject / terminate the bid/contract. 

8. The person who has signed the tender documents is our authorized 
representative. The Company is responsible for all of his acts and omissions in 
the tender. 

 
I..............the Proprietor / Authorized signatory of M/s................. do hereby 
conagency that the contents of the above Affidavit are true to my knowledge and 
nothing has been concealed there from.................... and that no part of it is false. 

 
 DEPONENT 

Verified at ...........this.................day of......... 
DEPONENT 

ATTESTED BY (NOTARY PUBLIC) 
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FORM-I 
 
 

GST Registration Details of Agency  

Sl. No. Particulars Details 
1.  Name  
2.  Address (As per registration with GST)  
3.  City  
4.  Postal Code  
5.  Region/State (Complete State Name)  
6.  Permanent Account Number  

7.  
GSTIN ID/Provisional ID No.:   
(copy of Acknowledgement required) 

 

8.  Type of Business (As per registration with 
GST) 

 

9.  Service Accounting Code/HSN Code:  
10.  Contact Person  
11.  Phone Number and Mobile Number  
12.  Email ID  
13.  Compliance Rating (if updated by GSTN)  
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URBAN LOCAL BODY/ STATE/ UT GOVERNMENT  
          

Contract for Works 
 
Name of Work:___________________________________________________ 

 
a) To be uploaded up to……………on website:  www………… 
 
b) To be opened in the presence of agencies who may be present in the 

office of the……………………………………... BID 
 

I/We have read and examined the notice inviting bid, including all documents and 
amendments up to the last date of submission of bids, clauses of contract, special 
conditions, bill of quantities & other documents and rules referred to in the 
conditions of contract and all other contents in the bid document for the work. 
 
I/We hereby bid for the execution of the work specified for Project Authority of 
State/UT Government within the time specified in …….. viz., schedule of quantities 
and in accordance in all respect with the specifications, designs, drawing and 
instructions and conditions of contract given in this document. 
 
We agree to keep the bid open for one hundred twenty (120) days from the date of 
opening of technical bid and not to make any modification in its terms and 
conditions. 
 
A copy of receipt of deposition of earnest money Rs….. Lakh in receipt Treasury 
Challan/ Deposit at call Receipt of scheduled bank/Fixed Deposit receipt of 
scheduled bank/Demand Draft or pay order or Banker’s cheque of scheduled 
bank/bank guarantee issued by a scheduled bank is scanned and uploaded. If 
I/We, fail furnish to the prescribed performance guarantee within prescribed period, 
I/We agree that the said President of India or his successors, in office shall without 
prejudice to any other right or remedy, be at liberty to forfeit the said Earnest 
Money absolutely. Further, if  I/We fail to commence work as specified, I/We agree 
that President of India or the successors in office shall without prejudice to any 
other right or remedy available in law, be at liberty to forfeit the said performance 
guarantee absolutely, the said performance guarantee shall be a guarantee to 
execute all the works referred to in the bid documents upon the terms and 
conditions contained or referred to those in excess of that limit at the rates to be 
determined in accordance with the provision contained in RFP.  
 
Further, I/We agree that in case of forfeiture of Earnest Money or Performance 
Guarantee as aforesaid, I/We shall be debarred for participation in the re-bidding 
process of the work. 
 
I/we undertake and conagency that eligible similar work(s) has/have not been got 
executed through another agency on back to back basis. Further that, if such a 
violation comes to the notice of Department, then I/we shall be debarred for bidding 
in Project Authority of State Government in future forever. Also, if such a violation 
comes to the notice of Department before date of start of work, the Competent 
Authority shall be free to forfeit the entire amount of Earnest Money 
Deposited/Performance Guarantee. 
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I/ We hereby declare that I/ We shall treat the bid documents drawings and other 
records connected with the work as secret/ confidential documents and shall not 
communicate   information/ derived there from to any person other than a person 
to whom I/ We am/ are authorized to communicate the same or use the information 
in any manner prejudicial to the safety of the State/UT. 
 
 
 
Dated: …………. **…………….      
Signature of Agency**  
 
Witness: ** 
 
Address: **        Postal Address ** 
 
Occupation: ** 
 
 
[** to be filled by Agency] 
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SECTION - 04:  FINANCIAL BID (Standard Forms) 
 

FORM FIN-1 
 
FINANCIAL PROPOSAL SUBMISSION FORM 
 
 
[Location, Date] 
 
To:       
 
Rajkot Municipal Corporation, 
Dr. Ambedkar Bhawan, Dhebar Road, 
Rajkot-360001 
 
 
Dear Sir: 
 

We, the undersigned, offer to provide the services for Repair/Retrofit, Develop, 
Operate & Transfer (RDOT) by converting existing Government funded vacant 
houses into Affordable Rental Housing Complexes (ARHCs) for a period of 25 years 
in BSUP-3 Quarters, TPS-24 Rajkot, FP 17/A (part) and 17/B, Popatpara, Rajkot 
for Rajkot Municipal Corporation in accordance with your Request for Proposal 
dated …………. 2020 and our Technical Proposal. Our attached Financial Proposal 
is for the sum of [Insert amount(s) in words and figures1]. This amount is inclusive 
of the applicable taxes. We hereby confirm that the financial proposal is 
unconditional, and we acknowledge that any condition attached to financial 
proposal shall result in reject of our financial proposal. If the project is awarded to 
us, we agree to make the following payments to Rajkot Municipal Corporation as 
per the terms given in the Request for Proposal (RFP) Document & Concession 
Agreement. 
 

Our Financial Proposal shall be binding upon us up to expiration of the 
validity period of the Proposal, i.e. before the date indicated in clause 7 of the 
Section -1 Data Sheet. 
 

  
 
 
 
 Yours sincerely, 

 
Authorized Signature [In full and initials]: 

 
 

Name and Title of Signatory: 
Name of Agency: 
 

      Address: 
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FORM FIN-2 
NAME OF WORK: Request for Proposal For selection of concessionaire for Repair/Retrofit, Develop, Operate & Transfer 
(RDOT) by converting existing Government funded vacant houses into Affordable Rental Housing Complexes (ARHCs) for a 
period of 25 years 
 
RFP No: ………………….. 
 
Name of Agency:………………………….. 
 

Financial Bid  

A.  Construction Phase 

Sr.No.  

Indicator
s 

No. of 
unit 

Occupan
cy ratio 
per year  

Per unit 
Cost of 

Retrofitting 

Total 
Investment 
in (Rs. in 

crore) 

Amount 
Required as 

VGF 

Rent 
per 
unit 
per 

month 

Cost 
of 

O&M 
per 

month  

Total 
Rental 
Income 
after 25 

years (Rs. 
in crore) 

Net 
Income  

Revenue 
Sharing 

with ULB 

1 2 3 4 5 6 7 8 9 10 11 12 

1 

Cost of 
Repair 

Develop 
and 

operate 
the 

ARHCs  

698 0 0 0 0 3000 0 0 0  0 

B.  Operation & Maintenance (O&M) for 25 years  

Year 1 O& M           
Year 2 O& M           
Year 3 O& M           
Year 4 O& M           



         

 Page 60  

Year 5 O& M           
Year 6 O& M           
Year 7 O& M           
Year 8 O& M           
Year 9 O& M           
Year 
10 O& M           

Year 
11 O& M           

Year 
12 O& M           

Year 
13 O& M           

Year 
14 O& M           

Year 
15 O& M           

Year 
16 O& M           

Year 
17 O& M           

Year 
18 O& M           

Year 
19 O& M           

Year 
20 O& M           

Year 
21 O& M           

Year 
22 O& M           

Year 
23 O& M           
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Year 
24 O& M           

Year 
25 O& M           

Total                      

  
Notes:  

a) Model Format in Excel is available at ARHC website i.e www.arhc.mohua.gov.in.  
b) Figure mentioned in above table is illustrative. Figures will be filled in by the respective ULB such as Rent (Cl No-8, No of Unit (Cl NO-3) and 

remaining columns shall be filled by the Bidders.  
 
We are submitting this bid after taking into consideration all the terms and conditions stated in the RFP document, and after 
careful assessment of the site, all risks and contingencies and all other conditions that may affect the financial proposal. 
 
Yours sincerely, 
 

Authorized Signature [In full and initials]: 
 

Name and Title of Signatory: 
Name of Agency: 

Address: 
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ACCEPTANCE OF BID 

 
The above bid is accepted by me for an on behalf of Project Authority of State 
Government for a sum of Rs.……………….……. 
(Rupee……….……………………………………………) 
 
 
The letters referred to below shall form part of this contract agreement: - 

 
(a)  
(b)  
(c)  

 
For & on behalf of Project Authority of State Government 
 
 
Signature ……………………………………… 
 
Designation ………………………………….. 
 
Dated: …………………………………………. 
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37. MEMORANDUM 
 
Sl. No. Description Values/Description to be 

Applicable for Relevant Clause(s) 
1.  Name of Work Rajkot Municipal Corporation 

Selection of Concessionaire for 
Repair/Retrofit, Develop, Operate & 
Transfer (RDOT) by converting 
existing Government funded vacant 
houses into Affordable Rental 
Housing Complexes (ARHCs) for a 
period of 25 years 

2.  Client/Owner Rajkot Municipal Corporation 
3.  Type of Bid EPC 
4.  Earnest Money Deposit 

 
Rs. 50,000 (Rupees Fifty Thousand 
only) 

5.  Estimated Cost 
 

Rs. 10 Lakh (Rupees Ten Lakh Only) 

6.  Time allowed for Completion of 
Work 

Within 06 Months from the date of 
handing over the site and approvals. 

7.  Performance Guarantee 10%  of contract value  
8.  Security Deposit / Retention Money 5.00% (Five Percent Only) of the 

contract amount. 
9.  Time allowed for starting the work The date of start of contract shall be 

15 days from the date of handing 
over the site and approvals. 

10.  Defect Liability Period Five Years after issuance of date of  
Completion Certificate by State 
Government 

15. Technical representatives required 
to be engaged at site 

As per Appendix-IV 
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Appendix- I 
Performa for JOINT VENTURE AGREEMENT (JVA) 

 
 
JOINT VENTURE AGREEMENT (ON NON-JUDICIAL STAMP PAPER OF 
APPROPRIATE VALUE) 
 
JOINT VENTURE AGREEMENT BETWEEN M/S …… AND M/S …….. FOR 
SUCCESSFUL PERFORMANCE OF THE CONTRACT FOR …… (INSERT NAME 
OF CONTRACT, BRIEF DESCRIPTION OF WORKS AND NAME OF CLIENT)  
 
This Joint Venture Agreement executed on this ………….. day of ………… two 
thousand and ……………… between M/s……………….. …… a Company 
incorporated under the law of ………………. And having its Registered Office at 
………. (Member-1 having more than 51% of share interest in the JV, 
Herein after called the “Lead member” Which expression shall include its 
successors, administrators, executors and permitted assigns) and M/s 
…………………. a Company incorporated under the law of ………………… and 
having its Registered Office at………………….. (hereinafter called the “Member-2” 
which expression shall include its successor, administrators Executors and 
permitted assigns) for the purpose of submitting a bid and entering into a 
Contract (in case of award) against Bid document No………………………………… 
invited by PROJECT 
AUTHORITY.…………………………………………………………………..... AND 
WHEREAS 
The Bidding Documents stipulates that the Agency for participation in the 
Selection Process may be a single entity or a Joint Venture (JV) of two entities. 
AND WHERAS the bid is being submitted to the Project Authority on behalf of 
the JV in accordance with the requirements of the Joint Venture criteria as 
stipulated in the Bid documents. NOW THEREFORE, THIS DEED WITNESSETH 
AS UNDER: 
 
1. That All the responsibilities and obligations of each of the Members delineated 
in this agreement are expressly understood and agreed between the Members. 
The share of Lead Member shall be ………% and share of other Member shall be 
…………% in the JV. 
 
2. That in consideration of the Award of Contract by Project Authority to the 
Member-1 on behalf of JV, we the members to the JVA do hereby agree that 
Member-1 shall act as lead member of the JV. The lead member is authorized to 
deal with the bid, make all correspondence with Project Authority and further to 
sign the agreement, enter into contract and similar such actions in respect of 
the bided work. 
3. The lead member which shall represent the JV in all the dealings with Project 
Authority shall be solely and severally responsible for performance of the entire 
contract for and on behalf of any or both the members of the JV. 
 
4. JVA shall be valid during the entire currency of the contract including the 
period of extension, if any. Both the members of the JV shall remain associated 
with the project till completion of the project. There shall be significant technical 
contribution of both the members for the project. However, after completion of 
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the project, lead member shall be solely responsible for all responsibilities and 
liabilities of JV. 
 
5. Once the bid is submitted, the JVA shall not be modified/altered/terminated 
during the validity of the bid. In case any member of the JV fails to observe 
/comply with this stipulation, the full Earnest Money Deposit (EMD) shall be 
liable to be forfeited. Similarly, after the contract is awarded, the constitution of 
JV shall not be allowed to be altered during the currency of contract. Failure to 
observe this stipulation shall be deemed to be the breach of contract with all 
contractual consequences.  
 
6. No member of the JV shall have the right to assign or transfer the interest 
right or liability in respect of contract without the written consent of the other 
member and that of Project Authority. 
 
7. In case of any breach of this Contract committed by any of the Members of 
the JVA, both the Members do hereby undertake, declare and Conagency that 
both the members shall be solely and severally responsible for Performance of 
the works in accordance with the terms and conditions of the NIT, for the work 
of _______________________________________Bid Document and/or Contract and 
undertake to carry out all the obligations and responsibilities under this JVA. 
 
8. If the owner sustains any loss or damage on account of any breach of the 
contract, the lead member of JV undertake to pay such loss/damages, caused to 
the Project Authority on its written demand without any demur, reservation, 
contest or protest in any manner whatsoever. This is without prejudice to any 
rights of the Project Authority against the JV/lead member under the contract 
and/or guarantees. 
 
9. We agree that this Agreement shall be without any prejudice to the various 
liabilities of the JV Members including the performance security as well as other 
obligations of Joint Venture members in terms of the contract. 
 
10. The JV members will be fully governed by the terms and conditions of the 
contract and shall be responsible for the quality of all the works and timely 
execution thereof to meet the completion schedule under the contract. 
 
11. This Agreement shall be construed and interpreted in accordance with the 
Laws of India and the respective courts of India shall have exclusive jurisdiction 
to adjudicate upon the disputes between the parties. 
 
12. We, the JV members agree that this Agreement shall be irrevocable and 
shall form an integral part of the Contract. We further agree that this agreement 
shall continue to be enforceable till the successful completion of contract and till 
the Project Authority discharges it. 
 
13. On award of contract, a single Performance Bank Guarantee shall be 
submitted by the lead member on behalf of JV as per bid conditions. 
 
14. This Agreement shall not be construed as establishing or giving effect to any 
legal entity such as, a company, a partnership, etc. It shall relate solely towards 
Project Authority/the Project Authority for submission of Bid/Bid and related 
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execution of works to be performed pursuant to the contract and shall not 
extend to any other activities. 
 
15. That this Agreement shall be operative from the effective date of the 
contract. 
 
IN WITNESS WHEREOF, the JV members through their authorized  
Representatives have executed these presents and affixed common seal of their 
respective companies, on the day, month and year first mentioned above. 
 
For M/s ………… (JV - Lead Member) 
Witness: 1……………………………………………. 
 
For M/s ………… (JV - Member-2) 
Witness: 1 ……………………………………………. 
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Appendix-II 
 

ESTABLISHING SITE LABORATORY AND TESTING OF MATERIALS 
 

 
Equipment for conducting necessary tests shall be provided and installed at site 
in the well-furnished site laboratory by the agency at its own cost to establish 
that the work is being done as per contract specifications and standards.  
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Appendix-III 
 

A SUGGESTIVE LIST OF PLANT AND EQUIPMENT AT SITE 
To be provided by the Agency 

 
The plant and equipment as required for repair/ retrofit/ construction to be 
provided by Agency here.  
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Section 05 - Design & Drawings and Conditions & Specifications of Civil 
and E&M Works 

 
1. General Conditions for Civil Works 
 
1.1 The work in general shall be carried out in accordance with the CPWD 

Specifications Agency(s) shall provide permanent bench marks, flag tops 
and other reference points for the proper execution of work and these 
shall be preserved till the end of the work. All such reference points shall 
be in relation to the levels and locations, given in the Architectural and 
plumbing drawings. On completion of work, the Agency(s) shall submit 
four prints of “as built” drawings to the Competent Authority.  

1.2 The Agency(s) should engage approved, licensed plumbers for the work 
and get the materials (fixtures/fittings) tested, by the ULB wherever 
required. The Agency (s) shall submit for the approval of the Competent 
Authority, the name of the plumbing Agency proposed to be engaged by 
him. 

1.3 The Agency shall give performance test of the entire installation(s) as per 
the specifications in the presence of the Competent Authority or his 
authorized representative before the work is finally accepted.  

1.4 The work shall be carried out in accordance with the Architectural 
drawings and structural drawings approved by the Competent Authority.  

1.5 Before commencement of any item of work the Concessionaire shall 
correlate all the relevant architectural and structural drawings, and 
specifications etc. and satisfy him that the information available is 
complete and unambiguous. The Concessionaire alone shall be 
responsible for any loss or damage occurring by the commencement of 
work he works of services will be executed simultaneously.  

1.6 If the work is carried out in more than one shift or during night, the 
Agency must take permission from the police authorities etc. The Agency 
shall be responsible for the watch and ward/guard of the buildings safety, 
fittings and fixtures provided by him against pilferage and breakage 
during the period of installations and thereafter till the building is 
physically handed over to the department. Sample of building materials, 
fittings and other articles required for execution of work shall be got 
approved from the Competent Authority before use in the work. The 
quality of samples brought by the agency shall be judged by standards 
laid down in the relevant CPWD/BIS specifications. All materials and 
articles brought by the agency to the site for use shall conform to the 
samples approved by the Competent Authority which shall be preserved 
till the completion of the work. 

1.7 BIS marked materials except otherwise specified shall be subjected to 
quality test at the discretion of the Competent Authority besides testing of 
other materials as per the specifications described for the item/material. 
Wherever BIS marked materials are brought to the site of work, the 
agency shall, if required, by the Competent Authority, furnish 
manufacturer’s test certificate or test certificate from approved testing 
laboratory to establish that the material/procured by the agency for 
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incorporation in the work satisfies the provisions of specifications/BIS 
codes relevant to the material and/or the work done. 

1.8 The Concessionaire shall procure the required materials in advance so 
that there is sufficient time to testing of the materials and clearance of the 
same before use in the work. The Concessionaire shall provide at his own 
cost suitable weighing and measuring arrangements at site for checking 
the weight/dimensions as may be necessary for execution of work.  

1.9 Regarding testing of civil & electrical materials, the testing of materials 
shall be conducted in Govt. Laboratory/Govt. colleges/IITs/NITs or from 
the laboratory approved by Competent Authority, as required. The charges 
of testing of materials in approved laboratory shall be borne by the 
agency. 

1.10 Agency shall submit minimum “Quality Assurance” plan within 45 days 
after award of work which shall be consisting of: 

1.10.1 Lot size, number of required tests and frequency of testing. While 
deciding these criteria CPWD specifications &provisions of BIS 
Code and standard practices may be referred. Volume of work, 
practical difficulties and site conditions etc. may also be kept in 
view. The lot size, number of tests and frequencies of testing can 
be altered or modified by the Competent Authority from the 
prescribed limits. 

1.10.2  Should clearly indicate the machinery and other Tool & plants 
required to be deployed at site by the Receipt of Material, testing 
of the same &maintenance of Register of Tests. 

1.10.3 All the registers of tests carried out at construction site or in 
outside laboratories shall be maintained by the Concessionaire, 
which may be inspected by Competent Authority or his/her 
designee at any point of time.  

1.10.4  All the test in field lab setup at construction site shall be carried 
out by the Quality control team to be engaged by the agency 
which can be witnessed by Competent Authority or his/her 
design. All the entries in the registers will be made by the 
designated Engineering Staff of the agency. 

1.10.5  Agency shall be responsible for safe custody of all the test 
registers. 

1.15 Method Statement 

1.15.1 The Agency shall submit a 'Methods statement' for each important 
activity for the approval of the Competent Authority soon after the 
award of work to him. The 'Methods statement' is a statement by 
which the construction procedures for any activity of construction 
are formulated and stated in chronological order. The 'Methods 
statement', should have a description of the item with elaborate 
procedures in steps to implement the same, the specifications of the 
materials involved, their testing and acceptance criteria, equipment 
to be used, Precautions to be taken, steps of measurement, etc. 
Further ULB has the right to modify or change the ‘Method 
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statement’ as per their own requirement and need of the Project at 
any stage of project. 

 
1.16 Conditions for environment protection  
 

1.16.1   The Agency shall not store/dump construction material or debris on 
the metal road. 

1.16.2 The Agency shall get prior approval from Competent Authority for 
the area where the construction material or debris can be stored 
beyond the metal road. This area shall not cause any obstruction to 
the free flow of traffic/ inconvenience to the pedestrians. It should 
be ensured by the agency that no accidents occur because such 
permissible storage. 

1.16.3 The Agency shall ensure that all the trucks or vehicles of any kind 
which are used for construction purposes/or are carrying 
construction material like material like cement, sand and other 
allied material are fully covered. The agency shall take every 
necessary precaution that the vehicles are properly cleaned and 
dust free to ensure that enrooted their destination, the dust, sand or 
any other particles are not released in air/contaminate air. 

1.16.4 The Agency shall provide mask to every worker working on the 
construction site and involved in loading, unloading and carriage of 
construction material and construction debris to prevent inhalation 
of dust particles. 

1.16.5 The Agency shall comply all the preventive and protective 
environmental steps as stated in the MoEF&CC guidelines 2010 
and/ or any other guidelines issued later on. 

1.16.6 The Agency shall carry out on- road-inspection for black smoke 
generating machinery. The agency shall use cleaner fuel. 

1.16.7 The Agency shall ensure that all DG set comply emission norms 
notified by MoEF&CC. 

1.16.8 The Agency shall use vehicles having pollution under control 
certificate. The emissions can be reduced by a large extent by 
reducing the speed of a vehicle to 20Kmph. Speed bumps shall be 
used to ensure speed reduction. In case where reduction speeds 
cannot effectively reduce fugitive dust, the agency shall divert traffic 
to nearby paved areas. 

1.16.9 The Agency shall ensure that the construction material is covered by 
tarpaulin. The Agency shall take all other precaution to ensure that 
no dust particles are permitted to pollute air quality because of such 
storage. 

1.16.10 The paving of the path for plying of vehicles carrying construction 
material is more permanent solution to dust control and suitable for 
longer duration projects.  

1.16.11 It is mandatory to use of wet jet in grinding and stone cutting. 
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1.16.12 The Agency shall take appropriate protection measures like raising 
wind breakers of appropriate height on all sides of the plot/area 
using CGI sheets or plastic and / or other similar material to ensure 
that no construction material dust fly outside the plot area. 

1.16.13 Any violation of orders of MoEF&CC including guidelines of State 
Government, SPCB or any officer of any department shall lead to 
stoppage of work for which Agency shall be responsible and no 
hindrance shall be accounted in this regard. 

2. Specifications for Civil Works 

2.1 The broad specifications for Repair/Retrofitting of Dwelling Unit including 
infrastructure of JnNURM & RAY projects are as per RFP and need to be 
followed wherever applicable. As regards material cement, steel reinforcement, 
design mix concrete from batching plant, RMC, water proofing, etc. and any 
other required material shall be as per CPWD specifications.  
 
3. Approved Makes 
 
The following specification/brands names of materials to be used as listed below 
wherever required or equivalent or as per the requirement of State/ULB. However, 
wherever possible only approved makes to be used. The efforts should be made by 
the agency to use indigenous products. The Agency should also consider the 
availability of spares parts/components for maintenance purposes while proposing 
any brand/manufacturer. The materials of any other brand/manufacturer may be 
proposed for use by the agency in case the brands specified below are not available 
in the market and/or agency intends to use some other brand better than the 
brands mentioned in this list. The alternate brand can be used only after the 
approval of Competent Authority.  

Note: The list given below is suggestive makes of materials and components that 
can be used in RDOT model. However, State/UT Government may finalize their 
own list based on availability and requirement.  

 

Sl. 
No 

Materials Approved make 

For Civil Works  

1. PPC / OPC   Cement  ACC / ULTRATECH / AMBUJA / JK 
BIRLA 

2. White Cement J.K. WHITE / BIRLA WHITE / 
TRAVANCORE 

3. Reinforcement Steel TATA / SAIL / JINDAL STEEL / RINL 

4. Structural steel sections SAIL / TATA STEEL Ltd. /RINL AND 
JINDAL STEEL & POWER Ltd 

5. AAC block BUILTECH / MAGICRETE BUILDING 
SOLUTION / AEROCON/INDO BHUTAN 
CONSTRUCTION SOLUTION 

6. AAC Block Adhesive ULTRATECH / FERROUSCRETE / BAL 
ENDURA 
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7. Polymer Modified 
Cementitious Grout 

BAL ENDURA / WEBBER / MYK 
LATICRETE 

8. Epoxy mortar FOSROC / SIKA / CICO / LATICRETE 

9. Flush doors  GREEN / DURO / MERINO / MAYUR / 
ARCHID / KUTTY 

10. UPVC windows/ doors / 
ventilators 

ENCRAFT / ALUPLAST / REHAU / 
DUROPLAST 

11. Wooden / metal / glaze- fire 
rated door shutters  

NAVAIR / SUKRI / PROMAT / KUTTY 
/BHAWANI / PACIFIC 

12. Hinges & brassware SHALIMAR/ INDO-BRASS / AMARBHOY 
DOSSAJI / EARL BIHARI / 
MAGNUM/KICH 

13. All types of glass AIS / MODIGUARD / PILKINGTON / 
GLAVERBEL / SAINT GOBBIN 

14. Fire-rated glass (two hour 
fire rating) transparent 
clear glass  
 

GLAVERBEL / SAINT GOBBIN / 
PYROGUARD / SHOTT 

15. All hardware and fittings for 
all types of glazing / doors 
/ windows etc. 

DORMA / HAFELE / GEZEI / KICH / 
GODREJ / ASSA-ABLOY  

16. Adhesives ANCHOR / DUNLOP / PIDILITE-
FEVICOL 

17. Stainless steel door handles 
/ locks   and fittings 

DORMA / HAFELE / GEZE / GODREJ / 
KICH / IPSA / ASSA-ABLOY 

18. SS mesh GKD / WMW 

19. Commercial ply / board DURO / CENTURY / ARCHID / DURIAN  

20. Hardware accessories for 
fire doors / panic bar / 
panic trim / door closer / 
hinges / mortise lock 

INDERSOLL ROND / DORMA/ GEZE / 
HAFELE / ASSA-ABLOY / KICH 

21. 
 

Vitreous China Ware HINDWARE / PARRYWARE / CERA / 
JOHNSON / KEROVIT 

22. RCC pipes  PRAGATI / LAKSHMI / SOOD & SOOD / 
JAIN & CO  

23. UPVC / CPVC pipes & 
fittings 

SUPREME / PRINCE / ASTRAL / 
FINOLEX / SURYA ROSHNI / 
ASHIRWAD 

24. Stainless steel sinks NEELKANTH / NIRALI / CERA 

25. Spun cast iron pipes & 
fittings (is:3989) 

JAISWAL NECO/ RIF / SKF / BIC 

26. Stoneware pipes and gully 
traps 

PERFECT / BURN / ANAND / PARRY 

27. Gunmetal valves (full way 
valve) class-i 

ZOLOTO / CASTLE/ KARTAR  
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28. CI double flanged sluice 
valve 

KIRLOSKAR / IVC / SONDHI / 
KEJRIWAL 

29. CI manhole frame & covers 
and CI grating 

NECO / RIF / SKF / BIC 

30. sanitary CP fittings & 
accessories  

ORIENTAL SERIES OF MARC OR 
EQUIVALENT SERIES OF JAQUAR / 
PARRYWARE / GROHE / KOHLER  

31. Floor traps JAYNA / CHILLY / NIRALI 

32. PVC water tank SINTEX / POLYCON / SPL. 

33. Ceramic tiles / 
Vitrified Tiles 

H & R JOHNSON / SOMANY / KAJARIA 
/ ASIAN (AGL) 

34. Synthetic enamel paint / 
primer / distemper / 
exterior decorative paint 

1st QUALITY PRODUCTS OF: ASIAN / 
BERGER / ICI (DULUX) / NEROLAC 

35. Wall putty / course putty 1st QUALITY PRODUCTS OF: BIRLA 
WHITE / J.K WHITE / FERROUS CRETE 
/ BERGER 

36. Tile adhesive / epoxy grouts FERROUS CRETE / BALLL ENDURA / 
PIDILITE / LATI CRETE 

37. Pavers / grass pavers / 
kerb stone 

UNISTONE / ULTRA / HINDUSTAN / 
K.K. 

38. Building Signage  HINDUSTAN SIGNAGE PVT.LTD / PR 
GRAPHICS / MOTIVATTE SOLUTION / 
GALAXY SIGNAGE, SIGNSUTRA 

For Electrical Works 

1.  FRLS PVC insulated copper 
wire /Power cable / XLPE 
Cable / Telephone cable 
 

L&T / HAVEL’S / POLYCAB / FINOLEX / 
SKY TONE. 

2.  Co-axial TV cable L&T / HAVEL’S / POLYCAB / FINOLEX / 
SKY TONE. 

3.  Steel Conduit RM CON / AKG / BEC ISI MARKED. 

4.  PVC Conduit AKG / POLYCAB / PRINCE ISI MARKED. 

5.  L. T. Panel / Meter Board ADLECMUNDKA / ASSOCIATED 
SWITCHGEARS AND PROJECT LTD. / 
SUDHIR GENSET LTD. / CONTROL AND 
SWITCHGEARS PVT. LTD / KEPL 
/TRICOLITE 

6.  MCB/MCB DB, prewired 
MCB DB and sheet steel 
Metal enclosed industrial 
socket, plug top and 
Isolators 

LEGRAND / SIEMENS / L&T / ABB / 
SCHNEIDER 

7.  Modular type 
switch/Socket, Telephone 
socket, cable TV Antenna 

LEGRAND (MYLINC / HAVEL’S 
(PICCADILLY) / HONEYWELL (MIDAS) 
/NORTH WEST (NOVA) 
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socket, Electronic fan 
regulator and GI Boxes 

8.  LED fitting PHILIPS / CROMPTON / WIPRO / GE / 
ZUMPOBEL / TRILUX 

9.  Ceiling Fan / Exhaust fan          CROMPTON GREAVES / ALMONARD / 
HAVELLS / USHA. 

10. Octagonal steel pole  BAJAJ/ TWINKLE / VALMART 

11. Air Circuit Breaker / 
MCCB. 
 

L&T-U POWER / SIEMENS-3WL / ABB-
EMAX / SCHNEIDER-MASTERPACT-NW 

12. Fire Extinguishers SAFEX/ MINIMEX / SUPEREX / 
CEASFIRE 

13. Diesel operated Power 
Generating Engine 

CUMMINS INDIA / CATERPILLAR / 
PERKINS / KOEL GREEN  

14. Alternator STAMFORD / LEROY SOMER / 
CATERPILLAR / KOEL GREEN 

15. LIFTS  1. M/S OTIS 
2. M/S KONE 
3. M/S MITSUBISHI 
4. M/S SCHINDLER 
5. M/S JOHNSON LIFTS PVT. LTD. 

CHENNAI 

16. Copper Conductor Control 
Cable 

BONTON / LAPP CABLE / HAVELLS / 
RR KABEL / L&T / RAJNIGANDHA 

17. Communication Cable / 
Signal Cable 

LAPP CABLE / FUSION POLYMER / 
BELDON 

18. Fire / Sprinkler Main 
Pump / Jockey Pump 

MATHER & PLATT INDIA LIMITED / 
GRUNDFOS / KIRLOSKAR / KSB  

19. Diesel Engine CUMMINS / KIRLOSKAR / CATEPILLAR 

20. Motor ABB/ SIEMENS/ KIRLOSKAR / 
CROMPTON GREAVES  

21. Anti Vibration Mounting KANWAL INDUSTRIAL CORPORATION/ 
RESISTOFLEX / EWREN 

22. Starter L&T/ SIEMENS / CROMPTON/ GE / ABB 
/ BCH 

23. Addressable Multi criteria 
Smoke Detectors With base 
/ Addressable Duct Type 
Smoke Detectors With 
base/ Fault Isolator with 
base/ Addressable Heat 
Detectors with base/ 
Addressable Manual Call 
points / Addressable 
Control Module / 
Addressable Monitor 

NOTIFIER / SIEMENS / BOSCH / 
EDWARD. 
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Module / Sounder/ Hooter 
cum Strobe/ Fire Alarm 
Control Panel/ PA System 
Panel/ Telephone Jack / 
Hand Set/ Software/ 
Speaker 

24. Fireman Axe/ Installation 
Control Valve 

SAFEX/ PADMINI / GETECH 

25. 2-way/4-way FBC SAFEX/ NEWAGE (MUMBAI) / GETECH 

26. Window Sprinkler  TYCO / HD 

27. Deluge Valve SAFEX/ TYCO / HD 

28. Air release valve SUPEREX/ GETECH / NEWAGE / SAFEX 
 
3.1 ROADS  
 

a. Internal Roads: The internal roads feeding the houses will be of 100 
mm thick RCC of not less than M25 grade over a base course of PCC not 
less than M7.5 grade (100mm thick). 
 
b. Peripheral Roads and pathways. “Providing and laying factory made 
chamfered edge Rubber Molded concrete colored paver blocks of required 
strength, thickness & size/shape, made by table vibratory method, to 
attain superior smooth finish using PU or equivalent molds, laid in 
required mix of color & pattern over 50mm thick compacted bed of coarse 
sand, compacting and proper embedding / laying of inter locking paver 
blocks into the sand bedding layer through vibratory compaction by using 
plate vibrator, filling the joints with fine sand and cutting of paver blocks 
as per required size and pattern, finishing and sweeping extra sand in 
footpath, parks, lawns, drive ways or light traffic parking etc. all complete 
as per manufacturer’s specifications & direction of Competent Authority: 
80 mm thick c.c. paver block of M-30 grade with approved color design”.  
 

The peripheral road, pathways and internal roads should be as per the 
CPWD specifications.  

 
3.2 WATER SUPPLY 
 

50 mm Dia 6 Kg/cm2 UPVC including all required fitting etc. as required 
including connection with existing line. 
 

3.3 SEVERAGE SYSTEM  
 

150 mm Dia. PVC pipe as per IS: 14333 and IS: 10910 with required size 
of Manholes etc. to be provided. 
 

3.4 RAIN WATER HARVESTING TANK 
 

Rain Water Harvesting will be constructed as per the CPWD specifications.  
 
3.5 EXTERNAL ELECTRIFICATION WORK 
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Electric Panel: As necessary for the layout Feeder Pillar Floor mounting 
totally enclosed compartmentalized cubical, dust vermin proof and 
outdoor type with required earthling plate and bus bar complete including 
connections etc. 

 Providing and Laying require Electrical cable for providing electrical 
supply to units, as approved. 

 Providing and fixing street solar Lights as required including fixture 
and ESL, as per CPWD specifications.  

 Making required connections to Building and flats. 
 Providing and fixing solar light connection in stair case and 

common area and wherever possible.  
 P/Laying XLPE insulated / P.V.C. sheathed cable of 1.1 KV grade 

with armored aluminum conductor of IS:7098-I/1554-1 approved 
make in ground as per IS:1255 including excavation of 30cmx75cm 
size trench, 25 cm thick under layer of sand, 2nd class bricks 
covering, refilling earth, compaction of earth, making necessary 
connection, testing etc. as required of size. 

a.  35.0 Sq.mm 3.5 core 
b.  6.0 Sq.mm 2 core 
c.  4.0 Sq.mm 2 Core 

 
3.6 BOUNDARY WALL with gates 
 
The selected agency may like to use prefabricated technology for construction of 
boundary walls. Its height shall be minimum 2.1 m high and 0.6 m fencing with 
proper water proofing and drainage.   
Or,  
Brick / Block Masonry with R.C.C intermittent columns having grill of approved 
pattern and coping of CC 1:2:4 (1 cement: 2 Coarse sand: 4 graded stone 
aggregate) on top of wall with pointing as per approved drawing. Height of 
boundary wall shall be minimum 2.1m. Height solid walls and 0.6m fencing 
above solid wall to make area secured. 
 
4. EXTERNAL DEVELOPMENT WORKS 
 
A. SPECIFICATIONS FOR WATER SUPPLY: 
 
1. Scope:  It includes excavation for pipes, lying of Ductile Iron pipes K-9 

with necessary fittings, sluice valves, fire hydrants, air valves with 
necessary brick chambers, jointing of pipes and fittings, accessories, 
refilling of trenches and testing for leakage disinfection etc. complete to 
the satisfaction of Competent Authority as per approved scheme in the 
specified boundary / area. 

 
2. The water line system shall be laid as per the scheme approved by local 

authority.  The sluice valves, fire-hydrants and air valves shall be IS 
marked. Any modification in this scheme approved by the Competent 
Authority shall not violate terms of contract.  The work shall be executed 
as per latest CPWD Specification with up to date correction slips and the 
relevant IS Codes shall be followed. 
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3. Excavation:  The work includes excavation in all types of strata.  For 
proper jointing of pipes and fittings the bottom of the trench and sides at 
the relevant places should be sufficient for doing proper lead caulking of 
joints.  The top of the pipes would have at least cushion of 60 cm from the 
finished surface under road beams and 1.2 M under roads or as per 
direction of Competent Authority. 

 
4. Ductile Iron pipes K-9 pipes duly approved by the Competent Authority 

shall be used in the work. All collar jointed/flanged/ socketed fittings 
shall be of heavy class. 

 
5. Laying:  The Ductile Iron pipes K-9 shall be laid as per alignment shown 

in the approved drawings.  In case it is considered necessary by the 
Competent Authority to alter the alignment as per site situations, so as to 
accommodate laying of other services viz. storm water drain, sewerage, 
horticulture pipes, and electric cables, no extra claims for the same would 
be entertained. While laying the pipes, it may be ensured that these water 
supply pipes have a horizontal and vertical separation of 3 meters and 
0.5meter respectively from the sewer pipes.  The water line should in no 
case run below sewer line. 

 
6. Jointing:  Water supply pipes, fittings and specials shall be jointed 

together with pig lead or flanged joints where necessary as per direction of 
Competent Authority.  The pig lead brought at site shall be got tested from  
laboratory and only after the results are found to be satisfactory the same 
would be allowed to be used in the work and shall remain in joint custody.  
The day to day consumption of lead shall be maintained by the Junior 
Competent Authority and the same would be signed by the participating 
agency as well.  The quantity of lead to be used in joints of pipes, fittings 
and specials would be as per CPWD Specifications / IS Codes. 

  
7. Chambers:  Suitable fly ash brick chambers for housing the fire hydrants 

and sluice valves shall be constructed in brick masonry with bricks of 
class designation 75 in CM 1:5.  The brick chambers shall have leveling 
course of CC 1:5:10, the chamber shall be plastered with CM 1:3, 12mm 
thick with a floating coat of neat cement. The chambers shall have RCC 
slab on top with required opening for operation of valves as per MS 
Specifications, indicating plate showing the positions of fire hydrants, and 
sluice valves also be provided. 

 
8. Cement Concrete 1:2:4, thrusts blocks shall be provided as per CPWD 

Specifications for the various fittings/accessories. 
 
9. Disinfection/Testing:  After the work has been completed the lines shall 

be flushed with water containing bleaching powder @ 0.5gms/ liter of 
water and cleaned with fresh water and the operation repeated 3 times till 
the sample of water is approved by Municipal Laboratory. 

 
Pipes laid shall be tested at twice the maximum allowable pressure to 
check water tightness of the joints and to detect any hair cracks in the 
pipes.  After satisfactory completion of the work, 5 sets of completion 
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plans, showing the alignment of lines, location of air valves, sluice valves, 
fire hydrants along with.   

 
10. The work may be inspected by officials of local municipal/statutory 

authority or any other agency designated by Project Authority during 
execution. 

 
11. UGR of required capacity with boosting arrangement in pump house i/c 

necessary installation for supply of water in the houses as per approval 
accorded. The design of UGR along with its capacity and pump house 
details such as power, motor details and others shall be as per the CPWD 
specifications.  

12. The work shall be executed as per approval accorded by local authority 
and the design and drawings by Competent Authority, shall be final and 
binding on the participating agency and will not be open to questions. 

 
B. SPECIFICATION FOR SEWERAGE: 

The work shall be executed as per approval accorded by local authority and the 
design and drawings by Competent Authority, shall be final and binding on the 
participating agency and will not be open to questions. This work shall include 
excavation in all strata, laying stone ware, RCC, NP2/NP3, S&S pipes, 
construction of manholes, providing SFRC manhole covers, frames, heavy duty, 
foot rests with necessary brick work in cement mortar, plaster, bed concrete and 
concrete up to haunches and around the pipes wherever required. 
 
C. GENERAL: 
 
1. Circular Manholes: 
 a)   Manholes shall be provided: 

(i)   At starting point of each line,   
(ii)  At all change points,    

b) Gradient, size of the pipe, alignment) 
(i)  At all junction points of two or more lines.  Manholes should be 

so spaced that each properly discharged in the direction of flow, 
and maximum center to center spacing of manholes will be as 
per prevailing Bye-laws. 

  
2. Sizes of manholes: 
  

S. No. For depth of manhole 
between 

Bottom diameter of 
manhole 

1. 0.914 m to 1.68 m  
(3’-0” to 5’-6”) 

0.914 m (3’-0”) 

2. 1.68 m to 2.28 m  
(5’-6” to 7’-6”) 

1.220 m (4’-0”) 

3. Beyond 2.28m  
(3’-0” to 5’-6”) 

1.520 m (5’-0”) 

 
c)    For depth less than 0.914 m, rectangular manholes of size 90x80 

cm shall be provided. 
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3. All manholes to be plastered both inside and outside with cement mortar 
1:4 (1 cement: 4 coarse sand) with a floating coat of neat cement inside. 

 
4. When sewer is being laid under sub-soil water 15cm thick stone soiling 

shall be provided under concrete bedding and 23cm thick under 
manholes. 

 
5. Heavy duty SFRC manhole frames and covers 560mm internal dia. will be 

provided weighing 182 Kg.  And to be tested as per IS: 1726 (Part-I) for 
heavy duty loads.  The covers shall be embossed with its year of 
manufacture and work ‘SEWER’ and IS Mark. 

 
6. Drop Connection:  Normally, no sewer line shall have a drop of more than 

0.610m. In any case.  Wherever, the drop is more, a drop connection 
arrangement shall be provided as per sketch in CPWD Specification 1996, 
with amendments till date. 

 
7. Pipes: Laying of sewerage lines shall include excavation in all types of 

soils, providing and laying of RCC, S&S pipes, NP2/NP3 as specified with 
rubber ring joints, testing and refilling etc., the completion of job to the 
satisfaction of Competent Authority and according to the specifications 
prescribed. 

 
(i) The S&S, RCC, NP-2/NP-3 pipes as per requirement / approved 

scheme IS marked will be used, with rubber ring and cement mortar 
joints. 

 
(ii) Pipes laid at a depth less than 0.910m under road berms and green 

belts, and more than 4.57m shall be encased with 1:4:8 (1 cement : 
4 fine sand : 8 graded stone aggregate. 40mm nominal size) cement 
concrete 15cm thick on all sides including under the pipes. 

 
(iii) Extra excavation of at least 0.23m width in each side will be done 

for proper jointing of pipes at the location of sockets. 
 

(iv) No sewer line shall be laid within a distance of 3.25m from building 
line - in case of roads.  In case of service lanes / roads the sewer 
line shall be laid at center of the lanes. 

 
(v) The minimum size of pipe to be used shall be as per approved 

scheme. 
  

(vi) In case the pipe are laid under sub-soil water level, the encasement 
shall be done with 1:3:6 (1 cement: 3 coarse sand: 6 graded stone 
aggregate 40mm nominal size) instead of CC 1:4:8. 

 
(vii) In other cases 0.15m bed encasement with 1:4:8 (1 cement : 4 fine 

sand : 8 graded stone aggregate 40mm nominal size) cement 
concrete up to haunches of pipes shall be provided, the stone 
ballast shall be of 40mm nominal size for bed concrete and 20mm 
nominal size for around encasement of pipe.  Where cushion is less 
than 0.90m around encasement of pipe with same mix will be done. 
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(i) Where the invert level of the manhole is 1.22m or more below the 

subsoil water level, 0.115m thick core of CC 1:2:4 (1 cement : 2 
coarse sand : 4 graded stone ballast 20mm nominal size) shall be 
provided in the walls of the manhole up to 0.61m above sub-soil 
water level in order to prevent in-filtration of sub-soil water level, 
from the sides of the manhole shall be provided with 15cm thick 
1:2:4 (1 cement : 2 coarse sand : 4 stone aggregate 20mm nominal 
size) RCC slab, monolithically with the core of the wall of the 
manhole lean concrete of 1:5:10 (1 cement : 5 fine sand : 10 graded 
stone aggregate 40mm nominal size) of 0.075m thick shall be 
provided under the slab. 

 
8. The sewer line laid will be subject of following three tests: 

 a) Smoke Test: To check the air tightness of joints. 
 b) Mirror Test: To check the straight alignment of pipes. 
 c) Disc Test: To see that lines are free of dead/set concrete/ 

mortar/other blockages and lines laid are in straight line from 
manhole to manhole. 

 
9. Any other tests, if required during course of execution will be decided by 

the Competent Authority and will be binding on the participating agency. 
 
10. The participating agency will submit to Competent Authority adequate 

sets of completion plan of sewerage system laid showing position of 
manholes with its center to center distance dia. of lines, gradients, 
location of drop connections, connecting point with ground levels and 
invert levels at each point within 10 days of completion of the sewerage 
work. The service plan (in original) approved by the local body along with 
their forwarding letter be also submitted to the Competent Authority. 

 
11. The following gradient shall be maintained while laying the pipes: 
 
 S. No. Dia. of Pipe  Slope 
 1.  250mm  1 in 190 
 2.  300mm  1 in 245 
 3.  350mm  1 in 300 
 4.  400mm  1 in 360 
 5.  450mm  1 in 510 
 6.  500mm  1 in 590 
 
12. Crossing over Nallahs shall be done by C.I. pipe with necessary support. 
 
13. The conditions mentioned in the approved scheme of local authority shall 

be followed strictly. 
 
C. SPECIFICATIONS FOR STORM WATER DRAINAGE: 

 
Storm water drainage shall include excavating in all types of soils, providing and 
laying brick work with FPS bricks of CD-75 in CM 1:4 (1 cement : 4 coarse sand.   
Plastering of inside and top of both walls of drain  shall be in CM 1:3 (1 cement : 
3 fine sand) with floating coat of neat cement and outside plastering 6” in depth 
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both side, CC 1:5:10 (with coarse sand) in bottom & CC 1:2:4 in channel of 
drain then covering of all drains with SFRC covers of design mix M-25.   
 
Following specifications will be used for providing underground pipe drainage in 
the complex. 
 

1. The work will be executed as per the design and layout approved by the 
local municipal authority. 

2. FPS bricks of CD-75 shall be used.   
3. Minimum width of the drains shall be 230mm or as per CPWD 

specifications.  
4. SFRC covers of design mix M-25 shall be provided on all the drains. 
5. Any other details, if required during course of execution will be decided by 

the Competent Authority and will be binding on the participating agency. 
 
D. SPECIFICATIONS FOR ROADS, PARKINGS & PATHWAYS: 
 
1. Construction of internal approach roads and parking will be done as per 

layout plan and standard laid down by local municipal authority.  The 
participating Agency will ensure that roads are developed to the dull right 
of way.  The required metaled width will be provided to the exact crust 
thickness as per norms. The participating agency will ensure that nowhere 
the right of way of roads reduces.  The roads will be laid to camber 
longitudinal as well as cross-section wise.  

   
The job of construction of roads consists of preparation of sub-grade, 
consolidation of the same, filling and compacting the earth work in 
embankment under optimum moisture conditions to give at least 95% of 
the maximum dry density (proctor density), supplying locally available 
stone and screening of blue texture of the required laying of base and sub-
base courses using binding and blinding material and necessary rolling as 
per specification, brick on edge and pre-mixing etc.  The surface dressing 
of the berms of roads will be done in such a fashion so as to discharge the 
rain water of the open areas to the storm water pipe drainage. MORTH 
guidelines will be followed in case of any omissions.  

 
2. Surface dressing of the berms with slope towards drainage system.   
 
3. CC 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20mm 

nominal size) pre-cast kerb stone fair face finish in uniform color, of 
0.30m long and 0.20m x 0.20m section as per CPWD Specifications / 
direction of Competent Authority jointed with the mix 1:2 (1 cement : 2 
fine sand) to be provided as per architectural drawings. 

 
4. Toe walls in brick masonry with bricks of class designation 75 in cement 

mix 1:4 for pavements/footpaths wherever necessary. 
 
5. RCC NP2 S&S pipe joints in rubber rings and cement mortar 1:2 (1 

cement : 2 fine sand) for cross drainage with gully chambers of size 
50x45x60cms with M.S. grating of size 500x450mm wherever necessary 
as per decision of the Competent Authority. 
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6. Any other details that crop up depending upon site conditions will be 
decided by the Competent Authority and will be binding on the 
participating agencies. 

 
7. The specifications of CC pavement/footpath shall be as under: 
 

a) 100mm thick CC 1:5:10 (1Cement: 5 find sand: 10 graded stone 
aggregate 40mm nominal size) 

b) 100mm thick CC 1:2:4 (1 cement: 2 coarse sand: 4 graded stone 
aggregate 20mm nominal size) over under layer of CC 1:5:10 as per 
para ‘a’ above. 

c) Toe wall brick masonry with FPS bricks of class designation 75 in 
cement mortar 1:4 (1 cement: 4 coarse sand) to retain the edge of 
the paving. 

 
8.  The work will be done as per latest CPWD Specifications with up to date 

corrections. Any other width of road as per approved development plan 
shall be as per prevailing norms. 

9. The participating Agency shall submit to the Competent Authority, 
adequate sets of completion plans for roads, paths after its completion 
showing right of way of each road/path and their respective cross section 
within 10 days of completion of road/path work. 
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Section- 06 
 

PROJECT DEVELOPMENT AND MANAGEMENT AGREEMENT BETWEEN 
CONCESSIONAIRE AND PROJECT AUTHORITY 

 
 

PROJECT DEVELOPMENT AND MANGEMENT AGREEMENT  
 

The Project Development and Management Agreement (“PDMA” or Agreement) 
mutually agreed and entered into on this the __________ day of 
________________________, Two Thousand and __________________at 
____________________________________Location and address 
 
 

BETWEEN 
 

Project Authority (Address) (hereinafter referred to as the “Authority” or which 
expression shall unless repugnant to the context include the administrators, 
successors, successors and assigns on the First Part. 
AND 
___________a company incorporated under the Companies Act, 1956/a 
partnership agency registered under the Partnership Act, 1932 / or a sole 
proprietorship agency registered under the Proprietorship Act 1908 having its 
office at _______________________________ (hereinafter referred to as the 
“Concessionaire”) which expression shall repugnant to the context include the 
successor and permitted assigns, on the Other Part. 

 
The Authority and Concessionaire are collectively referred to as “Parties” and 
individually as “Party” 
 
WHEREAS,  
 

A. Pursuant thereto, the Authority through an open, transparent and competitive bidding 
process invited proposals from interested parties for the Projects by issuing Request for 
Proposal (RPF) documents dated _______________________2020 containing inter-alia 
the minimum qualification criteria and the terms and conditions for implementing the 
Projects  

 
B. After Evaluating the proposals, the Authority has accepted the proposal submitted 

________________[insert the name of the successful Agency/Consortium], as the 
Successful Agency (the “Successful Agency”) and issued Letter of Award (“LOA”)  No 
_________________dated _________________[ insert the number and date issue of LOA 
and the same has been acknowledged by the Successful Agency] 

 
C. The Successful Agency has requested the Authority to accept the Concessionaire as the 

Concessionaire which shall undertake and perform the obligations and exercise the rights 
of the successful agency under the LOA, including the obligations to enter into this 
Agreement pursuant to the LOA for executing the Project  

 
D. The Authority acknowledges that the Concessionaire has submitted the following to the 

Authority: 
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i. An irrevocable Bank Guarantee for Rs__________________(Rupees  
______Only) towards Performance Security Deposit.  

ii. An amount of ________________________/-
(Rupees___________________Only) exclusive of GST  if applicable being 
non – refundable Success Fee by means of a demand draft bearing No 
_______________date___________________ from 
______________________[name of bank] 

iii. An amount of ________________________/-
(Rupees___________________Only) exclusive of GST if any being non – 
refundable Project Development Expense by means of a demand draft 
bearing No _______________date___________________ from 
______________________[name of bank]. 

 
E. The Parties hereto are required to enter into an Agreement, being these 
presents , to record the terms , conditions and covenants set forth hereunder 
. 
 
NOW THEREFORE THIS AGREEMENT WITNESSETH AND IT IS HEREBY 
AGREED BY AND BETWEEN THE PARTIES HERETO AS FOLLOWS: 
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ARTICLE 1- DEFINITIONS 

In this Agreement, the following words and expressions shall, unless repugnant 
to the context or meaning thereof, have the meaning hereinafter respectively 
ascribed to them hereunder: 
 
“Affected Party” shall mean the Party claiming to be affected by a Force 
Majeure Event. 

“Agreement” means this Agreement, the schedules, annexure hereto and 
includes any amendments hereto made in accordance with the provisions hereof. 

“Agreement Period” shall have the meaning that the period of contract i.e. 25 
years. 
 
“Applicable Law” means all laws in force and effect as of the date hereof and 
which may be promulgated or brought into force and effect hereinafter in India 
including judgments’, decrees, injunctions, writs or orders of any court of 
record, as may be in force and effect during the subsistence of this Agreement 
and applicable to the Project / the Parties in relation to the Project. 
 
“Applicable Permits” means all clearances, permits, authorizations, consents 
and approvals required to be obtained or maintained by the respective Parties 
under the Applicable Laws in connection with the repair/ retrofitting, operation, 
maintenance & management of the Project during the subsistence of this 
Agreement. 

“Appointed Date” means the date of signing of this Agreement. 
 
“Arbitration Act” means the Arbitration and Conciliation Act, 1996 and shall 
include any amendment to or any re-enactment thereof as in force from time to 
time. 

“Book Value” shall mean the expenditure incurred for repair/retrofitting of 
Project Facilities as per the books of the Developer, net of depreciation charged 
on the basis of straight line method  and amortized equally  over the operations 
period, duly verified and certified by an independent auditor in accordance with 
IGAAP (Indian Generally Accepted Accounting Principles). Revaluation of the land 
and building shall not be included for calculation of book value during the 
Agreement Period and at the end of Agreement Period by the Developer. For the 
purpose of calculation of the Book Value only the cost incurred on the 
repair/retrofitting of Project Facilities up to the Commercial Operation Date shall 
be considered. 

“Consortium “shall mean the consortium consisting of (i) ___________  , (ii)         
and (iii)                   formed pursuant to the Joint Bidding Agreement 
dated   for the purpose of undertaking the Project.] 
 
[“Consortium Member(s)” shall mean any or all of the members of Consortium 
and in the event of reconstitution of the Consortium; it shall include members of 
such reconstituted Consortium.]  
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“Due Date” means the due date for payment of Fee as set out. 
 
 “Emergency” shall mean a condition or situation that is likely to endanger the 
safety of the individuals on or about the Project including the safety of the users 
thereof or which poses an immediate threat of material damage to the Project. 

“Encumbrance” means any encumbrance such as mortgage,  charge,  pledge,  
lien,  hypothecation, security interest, assignment, privilege or priority of any 
kind having the effect of security or other such obligations and shall include 
without limitation any designation of loss payees or tenants or any similar 
arrangement under any insurance policy pertaining to the Project, physical 
encumbrances, claims for any amounts due on account of taxes, cesses, 
electricity, water and other utility charges and encroachments on the Project Site 
or Project Facilities. 
"Expiry" means expiry of this Agreement by efflux of time “Expiry Date” means 
the date on which Expiry occurs. 
 
“Financing Documents” means collectively the documents evidencing Lenders’ 
commitment to finance the Project. 
 
“Financial Year” means the period commencing from April 1 of any given year 
to March 31 of the succeeding year. 

“Fee” means the fee payable by the Developer to the Authority in accordance with 
Article 7 and Schedule 1 of this Agreement. 

“Force Majeure” or “Force Majeure Event” means an act, event, condition or 
occurrence as specified in Article 8. 

“Good Industry Practice” means the exercise of that degree of skill, diligence, 
prudence and foresight in compliance with the undertakings and obligations 
under this Agreement which would reasonably and ordinarily be expected of a 
skilled and an experienced person engaged in the implementation, operation & 
management or supervision or monitoring thereof of any of them of a project 
similar to that of the Project. 

“Government Agency” shall mean Government of ……., Any State/UT 
Government or governmental department, commission, board, body, bureau, 
agency, authority, instrumentality, court or other judicial or administrative 
body, central, state, or local, having jurisdiction over the Developer, the Project 
or any portion thereof, or the performance of all or any of the services or 
obligations of the Developer under or pursuant to this Agreement. 

“Lenders” means financial institutions, banks, funds and trustees for bond 
holders or debenture holders, who have provided financial assistance to the 
Developer for financing any part of the Project. 

“Material Adverse Effect” means a material adverse effect on (a) the ability of 
the Developer to exercise any of its rights or perform/discharge any of its 
duties/obligations under and in accordance with the provisions of this 
Agreement and/or (b) the legality, validity, binding nature or enforceability of 
this Agreement. 
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“Material Breach” means a breach by either Party of any of its obligations 
under this Agreement which has or is likely to have a Material Adverse Effect on 
the Project and which such Party shall have failed to cure. 
 
"Performance Security" shall mean the Bank Guarantee submitted to the 
Authority by the Developer for due performance of its obligations under this 
Agreement, in accordance with Article 5.1. 

“Person” shall mean (unless otherwise specified or required by the context), any 
individual, company, corporation, partnership, joint venture, trust, society, sole 
proprietorship, unincorporated organization, government or Government Agency 
or any other legal entity. 

“Preliminary Notice” means the notice of intended Termination by the Party 
entitled to terminate this Agreement to the other Party setting out, inter alia, the 
underlying Event of Default. 

“Project” means and includes repair/retrofitting of the Project Facilities,  
operation,  maintenance  & management thereof and transfer of the Project 
Facilities in accordance with the terms and conditions of this Agreement. 

“Project Facilities” means the Project Site, the existing Project Facilities on the 
Project Site more fully described in the Schedule 4 and includes all the 
structures, fittings & fixtures, common areas, infrastructure, all amenities/ 
facilities proposed to be build, provided or procured within  the  Project Site by 
the Developer, consistent with Good Industry Practice and the terms of this 
PDMA. 

“Project Site means the property belonging to the Authority more fully 
described in Schedule 3. 

“Project Implementation Plan” shall mean the detail plan submitted by the 
Developer with regard to repair/retrofitting of Project Facilities and its operation 
and management thereof as per Schedule 6 of this Agreement. 
 
“Rights” shall have the meaning ascribed thereto in Article 3.1 of this 
Agreement. 
 
“Repair/ Retrofitting Period” shall mean 12 month from the date of approval of 
Project Implementation Plan by the Authority. 

  
“Tax” shall mean and includes all taxes including service tax, fees, cesses, 
duties  (including stamp duties), levies that may be payable by the 
Concessionaire for execution of this Agreement and during the Agreement Period 
under Applicable Law. 

“Termination” means early termination of this Agreement pursuant to 
Termination Notice or otherwise in accordance with the provisions of this 
Agreement but shall not, unless the context otherwise requires, include Expiry. 

“Termination Date” means the date specified in the Termination Notice as the 
date on which Termination occurs. 

“Termination Notice” means the notice of Termination by either Party to the 
other Party, in accordance with the applicable provisions of this Agreement. 
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“User Fee” means all charges, costs, fees, tariff and other amounts by whatever 
name called, collected by the Developer from the users, pursuant to this 
Agreement, for usage of the Project. 
 
ARTICLE 2- SCOPE OF THE PROJECT 
 
2.1 Scope of the Project 
 

i. Work details  
 

Following activities needs to be complete by the Concessionaire: 
 

Component Details of work required 
Housing  Repair/Retrofit of existing houses including following:  

(a) Repair/ replacement  of  brickwork,  
(b) Repair of  Plasters 
(c) Making openings in B/W as per directions or as 

required  
(d) Removing of old putty and replacing with new or 

repairing as decided by ULB  
(e) Renewing of glass panes  
(f) Fixing of tiles on floor ,wall ,dado 
(g) Renewing of M.S work  
(h) Cleaning and desilting of gully trap chamber  
(i) Cleaning of choked sewer line  
(j) Fixing of Water Closet squatting Pan along with its 

traps(‘S’ or ‘P’) 
(k) Repair/ replacement of door shutters, Chowkhats 
(l) Fixing of kitchen slab, sink dado as required. 
(m) Repair of parapet  
(n) Fixing / replacement of hinges, L drop and other 

hardware  
(o) Providing Water proofing treatment (from the specialized 

agency) in wet areas of building including roof and 
below the water tanks. 

(p) Repair of staircase 
(q) Fixing of Hardware, C.I. Fittings, G.I. fittings as per 

instructions from ULB 
(r) Internal and external white washing, distempering, 

painting as per requirement of the building and also 
instructions from the ULB 
 

Infrastructure 
Components 

Repair/ replacement /retrofitting of the following 
infrastructure (within campus) components as per given 
specification: 
a) Water Supply 
b) Sewerage/ Septage  
c) Storm Water Drains  
d) Repairing or constructing of internal roads 
e) Mechanical Work, DG set  
f) Rain water harvesting   
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g) Development of external area which is damaged or not 
done  

h) Repairing or constructing of boundary wall 
i) External Electrical work 
j) Using power saving street lights/lights is mandatory 
k) Redevelopment of parks and other amenities 

Development of 
Social/ 
Neighborhood 
commercial  
Amenities 
 

a) Health Centre  
b) Creche 
c) Anganwadi 
d) Shops  
e) Milk booth 
f) ATM  
g) Others, (ULB to specify) 

 
NOTE: Above details are suggestive works only. However, State/UT/ Parasatals 
may include or exclude any work as per project requirement. 
 
 

Developing and submitting Architectural  and structural design for the 
additional amenities based on the local soil condition, geo-climatic 
condition, natural hazard condition, design parameters as per relevant 
Indian Standards & National Building Code or  given by Project Authority; 
taking all approvals as required and construction of the amenities as per 
approved plan and specifications and taking completion certificate. The 
location plan, site layout and other related Architectural drawings of 
existing vacant houses is attached for reference in this document as 
Section-D.  
 

ii. Operation and Maintenance of ARHCs 
  

a) Regular Operation & Maintenance (O&M), repair, operation etc. of ARHC 
shall be done by the Concessionaire as per the standard practice followed 
for housing and infrastructure projects. Concessionaire shall ensure that 
the complexes remain in good condition.  
 

b) O & M may include the following components:  
 

Component Details of work required 
1. Preventive 
Maintenance 
 

1. Cleanliness of roofs, inlet of rain water pipes, Khurra, 
Chhajja/sunshade top, outlet of rain water pipes, plinth 
protection and drains minimum twice a year and particularly 
before monsoon.  

 

a. Cracks on gola and top of parapet  
b. Cleanliness and waterproofing of mumty roof  
c. Leakage from terrace tanks  

 

2. Damage of water proofing due to installation of various 
services on roof like Dish antenna, solar panels, etc. or 
weed/vegetation.  

3. Cracks on grit plaster, spilling of concrete, cladding stone 
coming out of substrate etc.  

4. Leakages/seepages  
5. Rusting of GI pipes and fittings showing seepage  
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6. Shafts for the leakage/seepage  
7. Sagging false ceiling  
8. Termite affected areas and wooden members  
9. The cleaning of manholes and sewer line and checking for 

rain water getting mixed in sewer lines. 
10. Damaged cables & other abandoned service lines  
11. Electrical systems like main boards etc. should be checked 

annually.  
12. Fire services particularly during hot weather and assessment 

of electric load due to additional services installed  
13. Whether unprotected heaters in use likely to cause fire 

inside 
14. Annual Maintenance  

2. Day to Day 
maintenance: 
 

a) Removing Chokage of drainage pipes, 
b) Manholes, restoration of water supply,  
c) Repairs to faulty switches,  
d) Watering of plants,  
e) Lawn mowing ,hedge cutting,  
f) Street Sweeping  

3.  Annual Repair 
and Maintenance 

Annual maintenance including White washing, Color washing, 
Distempering, painting etc.  

 
ARTICLE 3- RIGHTS 
 

3.1 Grant of Rights 

3.1.1 Subject to and in accordance with the terms and conditions set forth in 
this Agreement, the Authority hereby grants the following rights ( the 
“Rights”) and authorizes the Concessionaire: 

 
i. To carry out surveys, for Repair/Retrofit, Develop, Operate & 

Transfer (RDOT) by converting existing Government funded vacant 
houses into Affordable Rental Housing Complexes (ARHCs) in 
accordance with this Agreement and for this purpose it may 
regulate the entry into and  use  of the same by 3rd parties and 

ii. To exercise and/ or enjoy the rights, powers, benefits, privileges, 
authorizations and entitlements as set forth in this Agreement 
including the right to collect, retain  and appropriate refund fee as 
fixed by Project Authority from the users of the ARHCs  during the 
Agreement Period. 

 
3.1.2 The Concessionaire shall not lease, mortgage, assign, transfer or create 

any lien or Encumbrance on  the whole or any part of the Project Site 
or Project Facilities, save and except as expressly permitted by this 
Agreement. 

 
3.2 Agreement Period 

 
3.2.1 The tenure of the Agreement shall be for a period of 25 (Twenty five) 

years commencing from the Appointed Date and ending on the Expiry 
Date (the “Agreement Period”). 
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Provided that in the event of Termination, the Agreement Period shall 
mean and be limited to the period commencing from the Appointed 
Date and ending with the Termination Date. 

 
3.3 Acceptance of Rights 
 

3.3.1 In consideration of the rights, privileges and benefits conferred upon by 
the Authority and other good and valuable consideration expressed 
herein, the ARHCs  hereby accepts the Rights and agrees and 
undertakes to perform/discharge all of its obligations in  accordance  
with  the provisions of this Agreement. 

3.4 Access rights to the Authority and others 
 

3.4.1 The Concessionaire shall allow free access to the Project Site and 
Project Facilities at all times for the authorized representatives and 
vehicles of the Authority and for the persons and vehicles duly 
authorized by any Government Instrumentality upon reasonable notice 
to inspect the Project Site and the Project Facilities and investigate any 
matter within their authority 

3.4.2 Provided further, that to the extent such access and use allowed by the 
Concessionaire affects the performance of any of its obligations 
hereunder, the Concessionaire  shall not be deemed  or construed to be 
in breach of its obligations nor shall it incur/ suffer any liability on 
account thereof. 
 

ARTICLE 4 - PROJECT SITE 
 

4.1 Handover of Project Site 
 

4.1.1 Prior to the handover of Project Site to the Concessionaire, the 
Authority and the Concessionaire shall  within 15 (fifteen) days from 
the Appointed Date conduct joint inspection of the Project Site and 
agree to the exact area and inventory of the existing facilities therein 
and jointly prepare and  sign  a joint inspection report. The joint 
inspection report shall form part of Schedule 3. 

 
4.1.2 The Authority shall, within 15 (fifteen) days from the date of signing 

of the joint inspection report by both the Parties handover to the 
Concessionaire, on as-is-where-is basis, vacant and peaceful  
physical possession of the Project Site, free from Encumbrance and 
encroachment, for the purpose of implementing the Project. 

 
4.1.3 Upon handover of the Project Site, the Concessionaire shall have the 

right to enter upon, use and make at its own costs such 
investigation necessary or appropriate to prepare the Project 
Implementation Plan for repair/retrofitting of Project Facilities on the 
Project Site and operation and management thereof in accordance 
with the provisions of this Agreement and the Approved Project 
Implementation Plan. 
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4.2          Peaceful Possession 
 

4.1.4 The Authority hereby warrants that: 
 

A. The Project Site has been acquired through the due process of law 
and belongs to and is vested with the Authority and that the 
Authority has full powers to hold, dispose of and deal with the same 
consistent, inter alia, with the provisions of this Agreement. 

B. In the event the Concessionaire is obstructed by any Person claiming 
any right, title or interest in or over the Project Site and Project 
Facilities or any part thereof, or in the event of any  enforcement 
action including any attachment, distrait, appointment of receiver or 
liquidator being initiated by any Person claiming to have any interest 
in/charge or the Project Site and Project Facilities or any part thereof, 
the Authority shall, if called upon by the  Concessionaire, defend 
such claims and proceedings and also keep the Concessionaire 
indemnified against any consequential loss or damages which the 
Concessionaire may suffer, on account of any such right, title, 
interest or charge. 

 
ARTICLE 5 - OBLIGATIONS OF THE CONCESSIONAIRE 
 
In addition to and not in derogation or substitution of any of its other 
obligations under this Agreement, the Concessionaire shall have the following 
obligations: 
 

5.1 Performance Security 
 

5.1.1 The Concessionaire shall, for due and punctual performance of its 
obligations relating to the Project, simultaneously to the execution of 
this Agreement has submitted to the Authority, an irrevocable and 
revolving bank guarantee from a nationalized bank acceptable to the 
Authority, for a sum of Rs.  /- (Rupees  only) in the form 
set forth in Schedule 2 (the “Performance Security”). The Performance 
Security shall be kept valid throughout the Agreement Period. 

5.1.2 In case of Concessionaire Event of Default, the Authority shall, without 
prejudice to its other rights and remedies hereunder or in law, are 
entitled to in cash and appropriate the relevant amounts from the 
Performance Security as damages for such Concessionaire default. Upon  
such  encashment and appropriation from the Performance Security, 
the Concessionaire shall, within 30 (thirty) days thereof, replenish, in 
case of partial appropriation, to its original level of the Performance  
Security, and in case of appropriation of the entire Performance 
Security provide a fresh Performance Security, as the case may be, and 
the Concessionaire shall, within the time so granted, replenish or 
furnish fresh Performance Security as aforesaid failing which the 
Authority shall be entitled to terminate this Agreement in accordance 
with Article 9. 
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5.2 Submission of Project Implementation Plan 
 

5.2.1 The Concessionaire shall within 2 (two) months from the date of 
handover of Project Site submit  to  the Authority a detailed project 
implementation plan detailing out the repair/retrofitting plan, proposed 
facilities, provision for appropriate and adequate lighting and 
ventilation devices, rain water harvesting, landscaping, appropriate 
security system, waste management  system,  etc.  operation and 
management of Project Facilities in conformity to the Applicable Laws 
and Good Industry Practices and deployment of resources, personnel 
etc. (“Project Implementation  Plan”)  and  make a presentation on the 
same to the Authority. 

 
5.2.2 The Authority shall review the Project Implementation Plan for 

compliance with applicable provisions of the Agreement and either 
approve or convey its comments/observations, if any within 30 (thirty) 
days from the date of receipt of the Project Implementation Plan by the 
Concessionaire. On receipt of such comments/observation from the 
Authority, the Concessionaire shall within 15 (fifteen) days submit a 
revised Project Implementation Plan to the Authority for its approval. 
After approval by the Authority, the Project Implementation Plan 
(“Approved Project Implementation Plan”) shall be signed by the 
Parties and appended to this Agreement as Schedule 7. 

 
5.2.3 If the Concessionaire is unable to submit the Project Implementation 

Plan within the period of 60 (sixty) days from the date of handover of the 
Project Site, it should in writing convey the reasons for non-submission 
of the same within the said period of 60 (sixty) days. Upon such request, 
the Authority may for valid reasons and for reasons beyond the control 
of Parties, waive the delay to submit the Approved Project 
Implementation Plan and extend the date for submission of Project 
Implementation Plan but not later than for a further period of 30 
(thirty) days, subject to payment of penalty amount calculated at the 
rate of 0.2% (zero point two per cent) of the Performance Security for 
each day's delay until the submission of the same to the Authority. In 
case the Project Implementation Plan is not submitted within the 
extended period of 30 (thirty) days, the Authority shall, subject to the 
provisions of Article 9.2, be entitled to terminate this Agreement. The 
said penalty amount should be submitted by the Concessionaire to the 
Authority in the form of Demand Draft (DD) from any nationalized or 
scheduled bank in favour of Authority 

 

5.2.4 Notwithstanding any review or failure to review or the 
comments/observations of the Authority, the Concessionaire shall be 
solely responsible for the adequacy of the Approved Project 
Implementation Plan and shall not be relieved or absolved in any 
manner whatsoever of any of its obligations set forth in this Agreement. 
The Approved Project Implementation Plan shall be signed by the Parties 
and appended to this Agreement as Schedule 7. 
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5.3 Repair/Retrofit Obligations of the Concessionaire 

 
5.3.1 The Concessionaire has the right to use the existing Project Site and 

Project Facilities for repair, retrofitting and  development of ARHCs  
 

5.3.2 The Concessionaire shall complete the Repair/Retrofit of the Project 
Facilities within 12 (Twelve) months from the date of approval of the 
Project Implementation Plan by the Authority. Except for reasons of a 
Force Majeure Event and reasons attributable to the Authority, the 
Concessionaire shall not be entitled to any extension of time in the 
Repair/retrofitting Period. 

 
5.3.3 The Concessionaire shall undertake repair/retrofitting of Project 

Facilities in accordance with the Approved Project Implementation 
Plan, other Applicable Laws and as per Good Industry Practices. 

 
5.3.4 If the Concessionaire fails to complete the repair/retrofitting of Project 

Facilities within 12 month (Twelve) months as stated above, unless 
such failure has occurred due to Force Majeure or for reasons solely 
attributable to the Authority, the Concessionaire should in writing 
convey the reasons for non-completion of the same within the said 
period of 12 month (Twelve) months from the date of signing of 
contract. Upon such request, the Authority may waive the delay and 
extend the date for completion of repair/retrofitting of Project 
Facilities but not later than for a further period of 60 (sixty) days, 
subject to payment of penalty amount calculated at the rate of 0.2% 
(zero point two per cent) of the Performance Security for each day's 
delay until the completion of repair/retrofitting of Project Facilities. In 
case the repair/retrofitting of Project Facilities is not completed within 
the extended period of 60 (sixty) days, the Authority shall, subject to 
the provisions of Article 9.2, be entitled to terminate this Agreement. 
The said penalty amount should be submitted by the Concessionaire 
to the Authority in the form of Demand Draft (DD) from any 
nationalized or scheduled bank in favour of project authority.  

 

5.3.5 Upon completion of repair/retrofitting work, the Concessionaire shall 
request the Authority to issue the Completion Certificate. 

 

5.3.6 The Concessionaire shall be entitled to operate the Project Facilities 
only after Completion Certificate is obtained from the Authority. The 
date of issuance of Completion Certificate shall be the commercial 
operation date (“Operation Date/OD”). 

 
5.4 Operation and Management Obligations 

 
5.4.1 The Concessionaire shall ensure that the Project Facilities are 

opened for usage within 7 (seven) days from the Operation Date and 
operate and manage the same till the Expiry Date or the Termination 
Date as the case may be. 

 
5.4.2 The Concessionaire shall operate, manage & maintain the Project 
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Site and the Project Facilities entirely at its own cost in accordance 
with the Good Industry Practice. 

 
5.4.3 The Concessionaire shall from the OD and till the Expiry Date have 

the sole and exclusive right to determine, revise, charge, demand, 
collect, recover, retain and appropriate the User Charges at market 
driven rates from Users of the Project and for the goods, services, 
facilities and amenities etc. relating to the Project Facilities that are 
provided, arranged or procured by the Concessionaire by itself. 

 
5.4.4 The Concessionaire shall, during the Agreement Period have 

requisite organization and designate and appoint suitable officers/ 
representatives as it may deem appropriate to or operate the Project 
Facilities, to deal with the Authority and be responsible for all 
necessary exchange of information required pursuant to this 
Agreement; 

 
5.5  Repair/Retrofit and Operation & Management Report 
 

5.5.1 The Concessionaire shall, no later than 7 (seven) days after the close 
of each month, furnish to the Authority a monthly repair/retrofit 
report on progress of the repair/retrofit of the Project Facilities. The 
Concessionaire shall also promptly give such other relevant 
information as may be required by the Authority in its 
repair/retrofitting including the details mentioned in Schedule 3. 

 
5.5.2 The Concessionaire shall, no later than 7 (seven) days after the close 

of each year, furnish to the Authority a yearly operation & 
management report on progress of the operation & management of 
the Project Facilities. The Concessionaire shall also promptly give 
such other relevant information as may be required by the Authority 
in its operation & management including the details mentioned in 
Schedule 3. 

 
5.6 Environmental and Safety Compliance 
 

5.6.1 The Concessionaire shall conform to the laws pertaining to 
environment, health and safety aspects including, policies and 
guidelines related thereto, including rainwater harvesting, energy 
conservation and other such ecological/ sustainable 
solutions/mechanisms and conforming  to Good 
Industry/construction  Practice for securing the safety of the users 
of the Project Facilities. 

 

5.7 Alterations, Modifications or Expansion 
 

5.7.1 In case of any such damages due to bad keeping of the premises of 
ARHCs, the Concessionaire shall bear all such costs related to such 
damages. In case the Concessionaire does not rectify the damages 
within the time specified by the Authority, the Authority may rectify 
the said damages and deduct the cost incurred in rectifying the 
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damages from the Performance Security. 
 
5.8      General Obligations 
 

5.8.1 Subject to and on the terms and conditions of this Agreement, the 
Concessionaire shall at its own cost and expense during the 
Agreement Period: 

 
(a) Protect the Project Site and the Project Facilities from any 

encroachments or Encumbrances, or illegal activities. 
(b) Ensure that the Project Site and the Project Facilities is not used 

for any activities which are prohibited under the Applicable Laws. 
(c) Procure and maintain in full force and effect, as necessary, 

appropriate proprietary rights, licenses, agreements and 
Applicable Permits and keep in force in conformity with the 
Applicable Laws. 

(d) Pay all taxes including service tax, property tax, duties 
(including stamp duties) and outgoings, utility charges relating to 
the execution of the Agreement; repair/retrofitting of Project 
Facilities and operation & management thereof. 

(e) Make efforts to maintain harmony and good industrial relations 
among the personnel employed in connection with the 
performance of its obligations under this Agreement and shall be 
solely responsible for compliance with all labour laws and all 
possible claims and employment related liabilities of its staff 
employed in relation with the Project Facilities. The 
Concessionaire shall indemnify the Authority against any claims, 
damages, expenses or losses in this regard and in no case the 
Authority shall be treated as employer; 

(f) Pay all utility charges (including electricity consumption and 
water supply charges) relating to the Project Facilities. 

 
5.9 Specific Obligations 

 
5.9.1 The Concessionaire shall erect a signboard of a size not less than 2 ft 

X 4ft (0.61 m x 1.22 m) and mention that the Project Site belongs to 
the Authority. The said signboard should be of fire retardant, low 
smoke, zero halogen material and comply with all Indian and 
international standards and the Concessionaire shall maintain the 
same in good condition throughout the Agreement Period. 

5.9.2 The Concessionaire shall also erect outdoor display system of a size 
not less than 2 ft X 4ft adjacent to the main entrance to the Project 
Site and handover the same to the Authority for promotion of ARHCs 
and the Concessionaire shall maintain the same in good condition 
throughout the Agreement Period. The said signboard should be of 
fire retardant, low smoke, zero halogen material and comply with all 
Indian and international standards. 

5.9.3 The Concessionaire shall conduct proper due diligence and police 
verification while recruiting staff for the Project. 

5.9.4 The Concessionaire shall ensure security in the Project by deploying 
sufficient security personnel as per good industry practice. 

5.9.5 In the event of any accident at the Project Site, the Concessionaire 
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shall immediately inform the concerned civil and police authorities 
and also the Authority and take necessary actions. 

5.9.6 All gold, silver, oil, minerals, precious stones, treasures, fossils, 
coins, articles of value or  antiquity and structures and other relics 
or remains or things of geological  or  archeological interest 
discovered on the Project Site shall be the property of the Authority. 
The Concessionaire shall take reasonable precautions to prevent any 
person from removing or damaging any such article or thing. The 
Concessionaire shall immediately upon the discovery of such article 
or thing inform the Authority and follow the instructions for dealing 
therewith that may be issued by the Authority. 

 
5.10    Insurance 

 
5.10.1    During the Agreement Period 

 
The Concessionaire shall at its cost and expense, purchase & maintain 
by due re-instatement or otherwise, during the Repair/Retrofit  of the 
Project Facilities, such insurance as  are  necessary including but not 
limited to the following: 
 
(i) Concessionaire’s all risk insurance; 
(ii) Loss, damage or destruction of the Project Facilities at replacement 

value; 
(iii) Comprehensive third party liability insurance including injury or 

death to personnel / representatives of Persons who may enter the 
Project Site; 

(iv) Workmen’s compensation insurance; 
(v) Any other insurance that may be necessary to protect the 

Concessionaire, its employees and its assets against loss, damage, 
destruction, business interruption or loss of profit including 
insurance against all Force Majeure Events that are insurable. 

 
5.10.2    Validity of Insurance 

 
a. The Concessionaire shall from time to time promptly pay insurance 

premium, keep the insurance policies in force and valid throughout 
the Agreement Period and furnish copies thereof to the Authority. 

b. If at any time the Concessionaire fails to obtain or maintain in full 
force and effect any and all of the insurance required under this 
Agreement, the Authority may at  its option (but not being obliged  to 
do so) obtain and maintain such insurance and all sums incurred by 
the Authority thereof shall be reimbursed by the Concessionaire to 
the Authority together with interest thereon at 5% over SBI PLR 
from the date the respective sums were incurred by the Authority , 
within 7 (seven) days from the receipt of claim in respect thereof 
made by the Authority  

 
5.10.3 Application of Insurance Proceeds 
a. Subject to the provisions of the Financing Documents and unless 

otherwise provided herein, the proceeds of all insurance policies 
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received shall be promptly applied by the Concessionaire towards 
repair, repair/retrofitting restoration or re-instatement of the Project 
Facilities or any part thereof which may have been damaged or 
destroyed. The Concessionaire may designate the Lenders as the loss 
payees under the insurance policies or assign the insurance policies in 
their favour as security for the financial assistance provided by them to 
the Project. The Concessionaire shall carry out  such repair, 
repair/retrofitting, restoration or re-instatement to the extent possible 
in such manner that the Project after such repair, repair/retrofitting, 
restoration or re-instatement be as far as possible in  the  same 
condition as it were prior to such damage or destruction, normal wear 
and tear excepted. 

 
5.11    No Breach of Obligations 
 

5.11.1 The Concessionaire shall not be considered to be in breach of its 
obligations under this Agreement nor shall it incur or suffer any 
liability if and to the extent performance of any of its obligations 
under this Agreement is affected by or on account of any of the 
following: 
 

i. Force Majeure Event, subject to Article 8.3 and 
ii. The Authority Event of Default. 

 
5.12 Consortium 

 
5.12.1 Participating Agencies eligible for participating in the bidding 

process shall be any one of the following two categories, otherwise 
bids will be considered as non-responsive:  

 
i. Category 1: Single Business Entity (Private/ Public Agency)  

         Or,  
ii. Category 2: A consortium of Business Entities (hereinafter 

referred to as “Consortium”) 
The term Participating Agency would herein after apply to both the 
above-mentioned categories. 

5.12.2 For the purpose of this RFP, the participating agency shall mean a 
business Entity incorporated under the Indian Companies Act 
1956/2013 or incorporated under equivalent such laws.  
Participating Agency should submit Registration/ Incorporation 
Certificates & GST Registration under the governing legislations. 
The Agency shall be required to submit a true copy of its 
Registration/ Incorporation Certificate along with the Proposal.  

 
5.12.3 A Consortium of a maximum of three (3) members of above such 

entities comprising one Lead Member with two other members such 
as project finance, project implementation and management etc. 
shall be allowed and shall hereinafter be referred as "Consortium".  

 
5.12.4 The Participating Agency should submit a Power of Attorney 

authorizing the signatory of the Bids in case of Consortium.  
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5.12.5 Bids submitted by a Consortium should comply with the following 

additional requirements:  
 

1. The number of members in the Consortium would be limited to 
three (3) only;  

2. The application should contain the information required from 
each member;  

3. The application should include a description of the roles and 
responsibilities of all members;  

4. Members of the Consortium shall nominate one member as the 
Lead Member;  

5. A Participating Agency who has participated  in this Bid in its 
individual capacity or as part of a Consortium cannot 
participate as a separate agency  of any other Consortium 
participating in this tender;  

6. The members of the Consortium shall execute a Power of 
Attorney for Lead Member of Consortium.  

7. The members of the Consortium shall enter into a 
Memorandum of Understanding (MoU), for the purpose of 
submission of the bids. The MoU should, inter alia, 
  

i. Clearly outline the proposed roles and responsibilities of each 
member of the Consortium; and  

ii. Include a statement to the effect that all members of the 
Consortium shall be liable jointly and severally for the 
assignments arising out of the States, Union Territories (UTs) 
and million plus cities, as the case may be and in accordance 
with the terms of the contract agreement therefore;  

iii. A copy of the MoU signed by all members should be submitted 
along with the Technical Bids. MoU entered between the 
members of the Consortium should contain the above 
requirements, failing which the Application shall be considered 
non-responsive and MoU will not be changed later on. 

 
5.12.6 A Participating Agency or Consortium which has earlier been barred 

by Project Authority or blacklisted by any State /UT Government or 
Central Government/department/agency in India from participating 
in Bidding Process, shall not be eligible to submit bids, either 
individually or as member of a Consortium, if such bar subsists as 
on the submission due date. The Participating Agency or 
Consortium shall be required to furnish an affidavit that there is no 
such bar imposed and existing as on date. 

 
5.12.7 A Participating Agencies declared ineligible by multilateral agencies 

or Government of India or State/UT Governments and debarred 
from such type activities in India shall be ineligible to submit bids. 
In case the Participating agency or any member of Consortium is 
declared ineligible by multilateral agencies or Government of India 
or State/UT Governments during the evaluation period, then such 
bids shall be excluded from the evaluation process. 
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5.12.8 A Participating agency or member of Consortium should have, 
during the last three years, neither failed to perform on any 
agreement/contract, as evidenced by imposition of a penalty or a 
judicial pronouncement or arbitration award against the 
Participating Agency or member of Consortium, nor been expelled 
from any project or agreement nor have had any agreement 
terminated for breach by such Participating Agencies or member of 
Consortium. In case the Participating Agencies or member of 
Consortium during period of Empanelment/contract, fails to 
perform on any agreement, as evidenced by imposition of a penalty 
or a judicial pronouncement or arbitration award against the 
Participating Agency or member of Consortium, or been expelled 
from any project or agreement or have had any agreement 
terminated for breach by such Participating Agency or member of 
Consortium, such Participating Agency shall cease to be selected 
with Project Authority. 

  
5.12.9   Each participating Agency/Consortium shall submit only one 

proposal for the project. Any participating Agency/Consortium, who 
submits or participates in more than one proposals for the same 
project will be disqualified. 

 
5.12.10  The bid and all related correspondence and documents should be 

furnished by the participating agency with the bid may be in any 
other language provided that these are accompanied by appropriate 
translations of the pertinent passages in the English language by 
approved/authorized/licensed translator. Supporting material, 
which are not translated into English, may not be considered. For 
the purpose of interpretation and evaluation of the bid, English 
language translation shall prevail. 

 
5.12.11 Participating Agency/Consortium should be profit making 

organization. Audited balance sheet for the last five years may be 
attached with the technical bids, otherwise bids will be rejected. 

 
5.12.12 Any change in the composition of a Consortium during the term of 

evaluation process shall not be permitted after submission of bids 
and during the contract period. 

 
6. ARTICLE 6- AUTHORITY 'S OBLIGATIONS 

 
6.1 In addition to and not in derogation or substitution of any of its other 

obligations under this Agreement, the Authority shall have the 
following obligations: 

 
6.2 Specific Obligations 

 

6.2.1 The Authority shall grant in a timely manner all such approvals, 
permissions and authorizations which the Concessionaire may 
require under this Agreement, in connection with implementation of 
the Project and the performance of its obligations. Provided where 
authorization for availability of utilities such as power, water, 
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sewerage, telecommunications or any other incidental 
services/utilities is required, the same shall be provided by the 
Authority, within fifteen days (15) days from receipt of request from 
the Concessionaire to make available such authorization. 
 

6.2.2 The Authority shall subsequent to signing of joint inspection report 
by both the Parties hand over to the Concessionaire, on as-is-where-
is basis, vacant and peaceful physical possession of the Project Site 
free from Encumbrance and encroachment, for preparation of the 
Project Implementation Plan and for repair/retrofitting operation and 
management of the Project Facilities. 
 

6.2.3 The Authority shall upon satisfactory completion of repair/retrofit of 
Project  Facilities  on  the Project Site issue a certificate of 
completion (“Completion Certificate”) within 15 (fifteen) days from 
the date of receipt of request from the Concessionaire. 

 
6.3 General Obligations 

 
6.3.1 The Authority shall where appropriate provide necessary assistance to 

the Concessionaire in securing Applicable Permits. 
 

6.3.2 Observe and comply with all its obligations set forth in this Agreement. 
 
 

7.      ARTICLE 7 - FEE PAYMENT 
 

7.1 Payment Schedule 
 

a. The required investment for development, operation and 
maintenance of ARHCs will be made by Concessionaire which would 
be recovered through rental income during the bid period i.e. 25 
years.  

 
b. Concession Fees:  

 
i. The positive premium offered by the Concessionaire will be 

shared with the Rajkot Municipal Corporation as per the quoted rates. 
The Concessionaire will pay the Concession Fee on a monthly 
basis to ULB on or before 10th day of that particular month. The 
Concessionaire will not be entitled to any revision of Concession 
Fee during the entire contract period. The Concession Fee paid 
by the Concessionaire to ULB shall be exclusive of Taxes and all 
Taxes shall be paid over and above the Concession Fee. The 
payment of Taxes in respect of the Concession Fee, the usage of 
the Location, operations of the ARHCs shall be the obligation of 
the Concessionaire and shall be borne by the Concessionaire at 
its own risk and costs.  

 
ii. All payments towards Concession Fee, payable by the 

Concessionaire to ULB, shall be by way of electronic fund transfer 
system to provide for real times inter- bank payment in favor of 
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such account as may be prescribed by ULB from time to time. All 
payments towards Concession Fee, payable by the Concessionaire 
to Authority, shall be in INR.  

 
iii. Under any circumstances, Concessionaire fails to provide 

Concession Fee to ULBs for consecutive three months, 
Concessionaire will vacate the premises without any further delay 
and handover the project to ULB after clearing all dues. In this 
case, PBG will be forfeited by ULB without any prior intimation.  

 
iv. Independent Audit Authority appointed by ULB shall conduct an 

independent audit of the accounts of the Concessionaire 
pertaining to any one or more of the Location(s). The 
Concessionaire will co-operate with the Audit Authority and its 
agents in the conduct of the independent audit, and for such 
purpose to provide access to the officials of Authority or its agents 
to all location(s)/ Service Area(s), to allow Authority or its agents 
to inspect and have access, at any time, to the books of accounts, 
audited/ unaudited statements, the gross sales/itemized sales 
reports/statements, audit rolls maintained by the Concessionaire, 
receipts generated at the electronic point of sale terminals as 
maintained by the Concessionaire and any other information as 
may be required by Authority or its auditors for the purpose of 
such independent audit. 

 
7.2      Viability Gap Funding (VGF) 

 
a. In case VGF is required, payment will be released to Concessionaire 

in two installments as follows: 
 

i. 1st instalment of 80% will be released development of ARHCs with all 
housing and infrastructure component, in all respect.  

ii. 2nd and final instalment of 20% will be released after operational of 
ARHCs in all respect along with utilisation certificates of all earlier 
releases with project completion report. 
 

b. However, Concessionaire will share the Concession Fees with the ULB 
as per the quoted rates. 

 
8.  ARTICLE 8 - FORCE MAJEURE 
 
8.1 Force Majeure Event 

Any of the following events which are beyond the control of the Party claiming to 
be affected thereby (“Affected Party”) despite exercise of due care and diligence, 
and prevents the Affected Party from performing or discharging its obligations 
under this Agreement, shall constitute Force Majeure Event: 

(a) Act of god or 
(b) Strikes, labor disruptions, riots or any other industrial 

disturbances not arising on account of the acts or omissions of the 
Concessionaire, for which  no offsetting compensation is payable to 
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the Concessionaire; 
(c) Acts of expropriation, compulsory takeover of the Project Site and 

Project Facilities by the Government or any part thereof or 
(d) Any judgment or any order of a court of competent jurisdiction or 

statutory authority in India made against the Concessionaire in 
any proceedings which is non-collusive and duly prosecuted by the 
Concessionaire. 

8.2     Termination due to Force Majeure Event 

(a)     Termination 

i. In case of an event described under Clause 8.1(a), (b) and (d), continues 
or is in the reasonable judgments of the Parties likely to continue 
beyond a period of 120 (one hundred and twenty) days, the Parties may  
mutually decide to terminate this Agreement  or continue this 
Agreement on mutually agreed revised terms. If the Parties are unable to 
reach an agreement in this regard, the Affected Party shall after the 
expiry of the said period of 120 (one hundred and twenty) days, be 
entitled to terminate this Agreement. 

ii. In case of an event described in Clause 8.1 (c) and the Concessionaire 
having exhausted the remedies available to him under the Applicable 
Laws, has been unable to secure the remedy, the Concessionaire shall 
be entitled to terminate this Agreement. Provided further, the Authority 
may at its sole discretion have the option to terminate this Agreement 
any time after the occurrence of any event described under Clause 
8.1(c) 

 
(b) Termination Notice 
 
If either Party, having become entitled to do so, decides to terminate this 
Agreement pursuant to the preceding Clause 8.2 (a) (i) or 8.2 (a) (ii), it shall issue 
Termination Notice setting out ; 

(a) In detail the underlying Force Majeure Event; 
(b) The Termination Date which shall be a date occurring not earlier than 

60 (sixty)  days  from the date of Termination Notice; 
(c) The estimated Termination Payment including the details of 

computation thereof and 

(d) Any other relevant information. 

 
(c) Obligation of Parties 

Upon issue of Termination Notice by either Party, the Parties shall promptly take 
all such steps as may be necessary or required to ensure that; 

(a) The Termination Payment, if any, payable by the Authority in 
accordance with the following Clause 8.2 (d) is paid to the 
Concessionaire on the Termination Date and, 

(b) The Project Site along with the Project Facilities are handed back to the 
Authority by the Concessionaire on the Termination Date free from all 
Encumbrance. 
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(e) Termination Payment 

Upon Termination of this Agreement due to a Force Majeure Event, Termination 
Payment shall be made to the Concessionaire by the Authority in accordance with 
the following: 

 
(a) If Termination is due to a Force Majeure Event, described under Clauses 

8.1(a), 8.1 (b) and 8.1 (d), no Termination Payment shall be made by the 
Authority to the Concessionaire but, the Concessionaire shall be entitled 
to receive and appropriate the proceeds of any amounts under its own 
insurance policies. The Performance Security shall be released to the 
Concessionaire, if subsisting. 

(b) If Termination is due to the occurrence of any event described under 
Clause 8.1 (c), the Authority shall pay to the Concessionaire 
Termination Payment equal to 100% of the Book Value. Provided the 
Authority shall be entitled to deduct from the Termination Payment any 
amount due and recoverable by the Authority from the Concessionaire 
as on the Termination Date and release the Performance Security. 

8.3 Liability for other losses, damages etc. 

Save and except as expressly provided in this Article, neither Party hereto shall 
be liable in any manner whatsoever to the other Party in respect of any loss, 
damage, cost, expense, claims, demands and proceedings relating to or arising 
out of occurrence or existence of any Force Majeure Event. 
 
9. ARTICLE 9 - EVENTS OF DEFAULT AND TERMINATION 

9.1 Events of Default 

Event of Default means either Concessionaire Event of Default or the Authority 
Event of Default or both as the context may admit or require. 

c) Concessionaire Event of Default 

Any of the following events shall constitute an event of default by the 
Concessionaire ("Concessionaire Event of Default") unless such event has 
occurred as a result of a Force Majeure Event or the Authority Event of Default 
or any governmental action for reasons other than any breach, default or lapse 
on the part of the Concessionaire: 

i) The Performance Security has been enchased and appropriated by 
the Authority in accordance with this Agreement and the 
Concessionaire fails to replenish or provide fresh Performance 
Security within 60 (sixty) days; 

ii) The Concessionaire has failed to make any Payment on Due Date 
thereof and more than 60 days have elapsed since such default; 

iii) The Concessionaire has failed to complete the repair/retrofitting 
within the stipulated time period in this Agreement and any 
extension thereof; 
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iv) The Concessionaire has failed to provide additional facilities as 
provided in 5.8 (e) within the stipulated time period in this 
Agreement and any extension thereof; 

v) The Project Facilities are damaged or modified without obtaining 
approval from the Authority; 

vi) The Concessionaire is in Material Breach of any of its other 
obligations under this Agreement on account of its own acts of 
omission or commission and the same has not  been remedied for 
more than 60 (sixty) days; 

vii) Any representation made or warranty given by the Concessionaire 
under this Agreement is found to be false or misleading; 

viii) A resolution for voluntary winding up has been passed by the 
shareholders of the Concessionaire; 

ix) Any petition for winding up of the Concessionaire has been admitted 
and liquidator or provisional liquidator has been appointed or the 
Concessionaire has been ordered to be wound up by Court of 
competent jurisdiction, except for the purpose of amalgamation or 
reconstruction with the prior consent of the Authority , provided 
that, as part of such amalgamation or reconstruction and the 
amalgamated or reconstructed entity has unconditionally assumed 
all surviving obligations of the Concessionaire  under  this 
Agreement. 

x) The Concessionaire has abandoned or manifests intention to 
abandon the repair/retrofitting of and 

/or operation & management of the Project Facilities without the 
prior written consent of the Authority. 

xi) The Concessionaire has unlawfully repudiated this Agreement or has 
otherwise expressed an intention not to be bound by this Agreement; 

xii) If the Concessionaire fails to pay the necessary insurance premiums 
in terms of this Agreement and thereby causes the insurance 
coverage to diminish, terminate or expire. 

xiii) The Concessionaire has leased, mortgaged, assigned, transferred or 
created any lien or Encumbrance on the whole or any part of the 
Project Site or Project Facilities, save and except as expressly 
permitted by this Agreement. 

 
d) Authority Event of Default 
 
Any of the following events shall constitute an event of default by the Authority 
("Authority Event of Default”), when not caused by a Concessionaire Event of 
Default: 

i. The Authority is in Material Breach of any of its obligations under  this 
Agreement  and has failed to cure such breach within 60 (sixty) days of 
receipt of notice thereof issued by the Concessionaire; 

ii. The Authority has unlawfully repudiated this Agreement or otherwise 
expressed its intention not to be bound by this Agreement; 

 
9.2     Termination due to Event of Default 

(a)     Termination due to Parties Event of Default 
 

i. Without prejudice to any other right or remedy under this Agreement, 
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upon the occurrence of Event of Default, the Affected Party shall be 
entitled to terminate this Agreement by issuing a Preliminary Notice to 
other Party. 

ii. Within 30 days of receipt of Preliminary Notice, the other Party shall 
forward to the Affected Party its proposal to remedy/ cure the 
underlying Event of Default (the "Authority Proposal to Rectify”). In 
case of non-submission of the Proposal to rectify by the other Party 
within the period stipulated therefore, the Affected Party shall be 
entitled to terminate this Agreement by issuing Termination Notice. 

iii. If the Proposal to Rectify is forwarded by the other Party to the 
Affected Party within the period stipulated therefore, the other Party 
shall have further period of 30 days to remedy/ cure the underlying 
Event of Default. If, however the other Party fails to remedy/ cure the 
underlying Event of Default within such further period allowed, the 
Affected Party shall be entitled to terminate this Agreement by issuing 
Termination Notice. 

 

(b) Termination Notice 
 
If a Party having become entitled to do so decides to terminate this Agreement 
pursuant to the preceding Clause 9.2 (a) it shall issue Termination Notice 
setting out: 

a) In sufficient detail the underlying Event of Default; 
b) The Termination Date which shall be a date occurring not earlier than 

60 days from the date of Termination Notice; 
c) The estimated termination payment including the details of 

computation thereof; and, 
d) Any other relevant information. 

 

(c) Obligation of Parties 
Following issue of Termination Notice by either Party, the Parties shall promptly 
take all such steps as may be necessary or required to ensure that; 
 

a) Until Termination the Parties shall, to the fullest extent possible, 
discharge their respective obligations so as to maintain the continued 
operation of the Project Facilities; 

b) The termination payment, if any, payable by the Authority in 
accordance with the following Clause 9.2 (e) is paid to the 
Concessionaire on the Termination Date and 

c) The Project Site and the Project Facilities are handed over to the 
Authority by the Concessionaire on the Termination Date free from any 
Encumbrance along with any payment that may be due by the 
Concessionaire to the Authority. 

(d) Withdrawal of Termination Notice 

 
Notwithstanding anything inconsistent contained in this Agreement, if the Party 
who has been served with the Termination Notice cures the underlying Event of 
Default to the satisfaction of the other Party at any time before the Termination 
occurs, the Termination Notice shall be withdrawn by the Party which had issued 
the same. 
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Provided that the Party in breach shall compensate the other Party for any direct 
costs/consequences occasioned by the Event of Default which caused the issue 
of Termination Notice. 

(e) Termination Payments 

 
i. Upon Termination of this Agreement on account of Concessionaire’s 

Event of Default, the Authority shall be entitled to receive Termination 
Payment equal to 2 (two) times the Fee payable by the Concessionaire 
as on the 2nd year of entering into this Agreement immediately 
succeeding the Termination Date and appropriate the Performance 
Security. 

ii. Upon Termination of this Agreement on account of the Authority Event 
of Default, the Authority shall release the Performance Security, 
subsisting if any. 

 
9.3        Rights of the Authority on Termination 
 

(a) Upon Termination of this Agreement for any reason whatsoever, the  
Authority  shall  upon making the Termination Payment, if any, to the 
Concessionaire have the power and authority to: 

 
(i) enter upon and take possession and control of the Project Site 

and Project Facilities; and 
(ii) prohibit the Concessionaire and any person claiming through or 

under the Concessionaire from entering upon/ dealing with the 
Project Facilities; 

(b) Notwithstanding anything contained in this Agreement, the Authority 
shall not, as a consequence of Termination or otherwise, have any 
obligation whatsoever including but not limited to obligations as to 
compensation for loss of employment, continuance or regularization of 
employment, absorption or re-employment on any ground, in relation to 
any person in the employment of or engaged by the Concessionaire in 
connection with the Project, and the handback of the Project Site along 
with the Project Facilities by the Concessionaire to the Authority shall 
be free from any such obligation. 

 
9.4       Accrued Rights of Parties 
 
Notwithstanding anything to the contrary contained in this Agreement, 
Termination pursuant to any of the provisions of this Agreement shall be without 
prejudice to accrued rights of either Party including its right to claim and recover 
money damages and other rights and remedies which it may have in law or 
contract. The rights and obligations of either Party under this Agreement, 
including without limitation those relating to the termination payment, shall 
survive the Termination but only to the extent such survival is necessary for 
giving effect to such rights and obligations. 
 

9.5     Termination on Mutual Consent 
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The Parties may mutually agree to terminate this Agreement at any point of time 
and in such an event, the estimated Termination Payments may also be 
mutually agreed by the Parties. 
 

10.         ARTICLE 10 - EXIT MANAGEMENT 
10.1 Ownership 

Without prejudice and subject to this Agreement, the ownership of the 
Project Site along with the Project Facilities, including all improvements 
made therein by the Concessionaire, shall at all-time remain that of the 
Authority. 

 
10.2 Concessionaire’s Obligations 

(a) Upon the expiry of the Agreement Period by efflux of time and in the 
normal course, the Concessionaire shall on the Expiry Date, hand back 
vacant and peaceful possession of Project Site and the Project Facilities 
to the Authority free of cost and in good operable condition. 

(b) At least 12 months before the Expiry Date a joint inspection of the 
Project Site and Project Facilities shall be undertaken by the Authority 
and the Concessionaire. The Authority shall, within 45 (forty five) days 
of such inspection prepare and furnish to the Concessionaire a list of 
works, if any, to be carried out so as to keep the Project Facilities in 
good operational condition. The Concessionaire shall promptly 
undertake and complete such works at least 4 (four) months prior to 
the Expiry Date and also ensure that the Project Facilities continue to 
meet such requirements until the same are handed back to the 
Authority on the Expiry Date. 

(c) The Authority shall, within 45 (forty five) days of the joint inspection 
undertaken under Clause 10.2(b) prepare and furnish to the 
Concessionaire a list of items,  if  any,  with  corresponding distinctive 
descriptions, which are to be compulsorily handed back  to  the  
Authority along with the Project Site and Project Facilities. 

(d) The Concessionaire hereby acknowledges Authority’s rights specified in 
Article 9.3 enforceable against it upon Termination and its 
corresponding obligations arising there from. The Concessionaire 
undertakes to comply with and discharge promptly all such obligations. 

11. ARTICLE 11 - DISPUTE RESOLUTION 

11.1 Amicable Resolution 
 

(a) Save where expressly stated to the contrary in this Agreement, any 
dispute, difference or controversy of whatever nature between the 
Parties, howsoever arising under, out of or in relation to this Agreement 
(the "Dispute") shall in the first instance be attempted to be resolved 
amicably in accordance with the procedure set forth in Clause 11.1 (b) 
below. 

(b) Either Party may require such Dispute to be referred to the Authority, 
and the Chief Executive Officer/Director/Partner of the Concessionaire 
for the time being, for amicable settlement. Upon such reference, the two 
shall meet at the earliest mutual convenience and in any event within 
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15 days of such reference to discuss and attempt to amicably resolve 
the Dispute. If the Dispute is not amicably settled within 15 (fifteen) 
days of such meeting between the two, either Party may refer the 
Dispute to arbitration in accordance with the provisions of Article 11.2 
below. 

11.2 Arbitration 
 

(a) Procedure 
Subject to the provisions of Article 11.1, any Dispute which is not 
resolved amicably shall be finally settled by binding arbitration under 
the Arbitration and Conciliation Act, 1996. 

 
(b) Place of Arbitration 

The place of arbitration shall ordinarily be (city name) by agreement of 
the Parties, the arbitration hearings, if required, may be held 
elsewhere. 

 
c) English Language 

The request for arbitration, the answer to the request, the terms of 
reference, any written submissions, any orders and awards shall be in 
English and, if oral hearings take place, English shall be the language 
to be used in the hearings. 

 
a)     Enforcement of Award 

 
The Parties agree that the decision or award resulting from arbitration 
shall be final and binding upon the Parties and shall be enforceable in 
accordance with the Provision of the Arbitration Act subject to the 
rights of the aggrieved parties to secure relief from any higher forum. 

 
11.3 Performance during Dispute Resolution 

 
Pending the submission of and/or decision on a Dispute and until the 
arbitral award is published; the Parties shall continue to perform their 
respective obligations under this Agreement without prejudice to a final 
adjustment in accordance with such award. 

 
12. ARTICLE 12 - REPRESENTATIONS AND WARRANTIES 
 
12.1 Representations and Warranties of the Concessionaire 
 
The Concessionaire represents and warrants to the Authority that: 
 

(a) It is duly organized, validly existing and in good standing under the 
laws of India; 

(b) it has taken all necessary corporate and other action under Applicable 
Laws and its constitutional documents to authorize the execution, 
delivery and performance of this Agreement; 

(c) it has the financial standing and capacity to undertake the Project; 
(d) this Agreement constitutes its legal, valid and binding obligation 
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enforceable against it in accordance with the terms hereof; 
(e) the execution, delivery and performance of this Agreement will not 

conflict with, result in the breach of, constitute a default under or 
accelerate performance required by any of the terms of the 
Concessionaire 's Memorandum and Articles of Association or any 
Applicable Laws or any covenant, agreement, understanding, decree or 
order to which it is a party or by which it or any of its properties or 
assets are bound or affected; 

(f) there are no actions, suits, proceedings or investigations pending or to 
the  Concessionaire's  knowledge threatened against it at law or in 
equity before any court or before any other judicial, quasi-judicial or 
other authority, the outcome of which may constitute Concessionaire  
Event  of  Default or which individually or in the aggregate may result in 
Material Adverse Effect; 

(g) it has no knowledge of any violation or default with respect to any 
order, writ, injunction or any decree of any court or any legally binding 
order of any Government Agency which may result in Material Adverse 
Effect; 

(h) it has complied with all Applicable Laws and has not been subject to 
any fines, penalties, injunctive relief or any other civil or criminal 
liabilities which in the aggregate have or may have Material Adverse 
Effect; 

(i) subject to receipt by the Concessionaire from the Authority of any 
amount due under any of the provisions of this Agreement, in the 
manner and to the extent provided for under the applicable provisions 
of this Agreement all rights and interests of the Concessionaire in and to 
the Project shall pass to and vest in the Authority on the Termination 
Date free and clear of all Encumbrances without any further act or 
deed on the part of the Concessionaire or the Authority ; 

(j) no representation or warranty by the Concessionaire contained herein 
or in any other document furnished by it to the Authority or to any 
Government Agency in relation to Applicable Permits contains or will 
contain any untrue statement of material fact or omits or will omit to 
state a material fact necessary to make such representation or warranty 
not misleading; 

(k) Without prejudice to any express provision contained in this 
Agreement, the Concessionaire acknowledges that prior to the execution 
of this Agreement, the Concessionaire has after a complete and careful 
examination made an independent evaluation of the Project, and the 
information provided by the Authority, and has determined to its 
satisfaction the nature and  extent  of risks and hazards as are likely to 
arise or may be faced by the  Concessionaire in the course of 
performance  of its obligations hereunder. 

 
The Concessionaire also acknowledges and hereby accepts the risk of 
inadequacy, mistake or error in or relating to any of the matters set 
forth above and hereby conagency that the Authority shall not be liable 
for the same in any manner whatsoever to the Concessionaire. 

 
12.2 Representations and Warranties of the Authority 

 
The Authority represents and warrants to the Concessionaire that: 
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(a) The Authority has full power and authority to grant the Project; 
(b) The Authority has taken all necessary action to authorize the 

execution, delivery and performance of this Agreement; 
(c) This Agreement constitutes the Authority ’s legal, valid and 

binding obligation  enforceable against it in accordance with the 
terms hereof; 

(d) There are no suits or other legal proceedings pending or 
threatened against the Authority in respect of the Project Site or 
the Project Facilities. 

 
12.3 Obligation to Notify Change 

 
In the event that any of the representations or warranties made/given by a 
Party ceases to be true or stands changed, the Party who had made such 
representation or given such warranty shall promptly notify the other of 
the same. 

 
13. ARTICLE 13 - MISCELLANEOUS 
 
13.1 Assignment and Charges 
 
The Concessionaire shall not assign in favour of any person this Agreement or 
the rights, benefits and obligations hereunder save and except with prior 
consent of the Authority. 
The Concessionaire shall also not create nor shall permit to subsist any 
Encumbrance over the Project except with prior consent in writing of the Authority, 
which consent the Authority is entitled to decline without assigning any reason 
whatsoever. 
 
13.2 Interest and Right of Set Off 
 
Any sum which becomes payable under any of the provisions of this Agreement 
by one Party to the other Party shall, if the same be not paid within the time 
allowed for payment thereof, shall be deemed to be a debt owed by the Party 
responsible for payment thereof to the Party entitled to receive the same. Such 
sum shall until payment thereof carry interest at SBI PLR plus 5% per annum 
from the due date for payment thereof until the same is paid to or otherwise 
realized by the Party entitled to the same. Without prejudice to any other right or 
remedy that may be available under this Agreement or otherwise under law, the 
Party entitled to receive such amount shall also have the right of set off. 
 
Provided the stipulation regarding interest for delayed payments contained in 
this Article 13.2 shall neither be deemed nor construed to authorize any delay in 
payment of any amount due by a Party nor be deemed or construed to be a 
waiver of the underlying breach of payment obligations. 
 
13.3     Governing Law and Jurisdiction 
 
This Agreement shall be governed by the laws of India. The Courts at (Place of 
ARHCs) shall have jurisdiction over all matters arising out of or relating to this 
Agreement. 
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13.4    Waiver 
 
(a) Waiver by either Party of any default by the other Party in the observance  

and  performance  of any provision of or obligations under this Agreement: 
 

(i) Shall not operate or be construed as a waiver of any other or 
subsequent default hereof or of other provisions or obligations under 
this Agreement; 

(ii) Shall not be effective unless it is in writing and executed by a duly 
authorized representative of such Party; and 

(iii) Shall not affect the validity or enforceability of this Agreement in any 
manner. 

(b) Neither the failure by either Party to insist on any occasion upon the 
performance of the terms, conditions and provisions of this Agreement or 
any obligation hereunder nor time or other indulgence granted by a Party 
to the other Party shall be treated or deemed as waiver/breach  of any 
terms, conditions or provisions of this Agreement. 

 
13.5    Survival 
         Termination of this Agreement 
 

(a) shall not relieve the Concessionaire or the Authority of any obligations 
already incurred hereunder which expressly or by implication survives 
Termination hereof, and 

 
(b) except as otherwise provided in any provision of this  Agreement  

expressly limiting the liability of either Party, shall not relieve either 
Party of any obligations or liabilities for loss or damage to the other 
Party arising out of or caused by acts or omissions of such Party prior 
to the effectiveness of such Termination or arising out of such 
Termination. 

 
13.6       Amendments 
 
This Agreement and the Schedules together constitute a complete and exclusive 
understanding of the terms of the Agreement between the Parties on the subject 
hereof and no amendment or modification hereto shall be valid and effective 
unless agreed to by all the Parties hereto and evidenced in writing. 
 

13.7     Notices 
 
Unless otherwise stated, notices to be given under this Agreement including but 
not limited to a notice of waiver of any term, breach of any term of this 
Agreement and termination of this Agreement, shall be in writing and shall be 
given by hand delivery, recognized international courier, mail, telex or facsimile 
transmission and delivered or transmitted to the Parties at their respective 
addresses set forth below: 
 If to the   
Concessionaire: 
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………………………
. 
……………………… 
 
Or such address, telephone no and email, as may be duly notified by the 
respective Parties from time to time, and shall be deemed to have been made or 
delivered 
 

(i) in the case of any communication made by letter, when delivered by 
hand, by recognized international courier or by mail (registered, return 
receipt requested) at that address, 

  
13.8     Severability 
 
If for any reason whatsoever any provision of this Agreement is or becomes 
invalid, illegal or unenforceable or is declared by any court of competent  
jurisdiction or any other instrumentality  to be invalid, illegal or unenforceable, 
the validity, legality or enforceability of the remaining provisions shall not be 
affected in any manner, and the Parties shall negotiate in good faith with a view 
to agreeing upon one or more provisions which may be substituted for such 
invalid, unenforceable or illegal provisions, as nearly as is practicable. Provided 
failure to agree upon any such provisions shall not be subject to dispute 
resolution under this Agreement or otherwise. 
 
13.9     No Partnership 
 
Nothing contained in this Agreement shall be construed or interpreted as 
constituting a partnership between the Parties. Neither Party shall have any 
authority to bind the other in any manner whatsoever. 
 
13.10 Language 
 

All notices required to be given under this Agreement and all communications, 
documentation and proceedings which are in any way relevant to this Agreement 
shall be in writing and in English language. 
 
13.11 Exclusion of Implied Warranties etc. 
 
This Agreement expressly excludes any warranty, condition or other undertaking 
implied at law or by custom or otherwise arising out of any other agreement 
between the Parties and any representation by any Party not contained in a 
binding legal agreement executed by the Parties. 
 
 
13.12 Counterparts 
 
This Agreement may be executed in two counterparts, each of which when 
executed and delivered shall constitute an original of this Agreement but shall 
together constitute one and only the Agreement. 
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IN WITNESS WHEREOF THE, PARTIES HAVE EXECUTED AND DELIVERED 
THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN. 
 
SIGNED SEALED AND DELIVERED 
For and on behalf of PROJECT AUTHORITY: 
 
(Signature) (Name) (Designation) 
 
 
 
For and on behalf of  (Concessionaire) by: 
 
(Signature)  
(Name)  
(Designation) 

In the presence of : 
 
1) 2) 
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SCHEDULE 3- REPORTING REQUIREMENTS 

The reporting and information that generally need to be provided by the 
Concessionaire are given below. The requirements given below are indicative of 
the type of information to be provided. The format of such reports, recording 
requirements, software standards and number of copies required would be 
finalized in consultation with the Project Authority. All reports and records shall 
be in the English language. 

1. Monthly Repair/Retrofit – Develop – Operate- Transfer (RDOT) Report 

During the Repair/ Retrofit/ Development Period, within 7 (seven) days of the 
end of each month,  the Concessionaire  shall provide to the Authority a monthly 
report (Monthly Repair/ Retrofit/ Development) containing the progress made, 
identify slippages if any, and project the future activities to be undertaken 
(including rectifications as per ToR).  

 

2. Yearly Operation and Management Report 

During the Agreement Period, within 7 days of the end of each year, the 
Concessionaire shall provide to the Authority a yearly report on operation and 
management which shall be done as per ToR.  
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SCHEDULE 4 – JOINT INSPECTION REPORT 
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SCHEDULE 5 - LETTER OF AWARD ISSUED TO THE CONCESSIONAIRE 
 

 
No. 
Date: 
 
Mr    
Phone: Email Id: 
 
Dear Sir, 
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SCHEDULE 6 – FINANCIAL PROPOSAL OF THE CONCESSIONAIRE 
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SCHEDULE 7 – APPROVED PROJECT IMPLEMENTATION PLAN 
 
Insert the Approved Project Implementation Plan with respect to the ARHCs for 
which the successful bidder is entering into this agreement 
 
Implementation Plan shall include the following: 
 
1. Repair/ Retrofit/ Development Works 
 
A.      Housing Component 
 
Repair/ Retrofit of housing components include following activities (actual list to 
be included as suggested by Project Authority based on the requirement) with 
bar chart giving time frame for execution of work: 
 
Component Details of work required 
Housing  Repair/Retrofit of existing houses including following:  

(a) Repair/ replacement  of  brickwork,  
(b) Repair of  Plasters 
(c) Making openings in B/W as per directions or as 

required  
(d) Removing of old putty and replacing with new or 

repairing as decided by ULB  
(e) Renewing of glass panes  
(f) Fixing of tiles on floor ,wall ,dado 
(g) Renewing of M.S work  
(h) Cleaning and desilting of gully trap chamber  
(i) Cleaning of choked sewer line  
(j) Fixing of Water Closet squatting Pan along with its 

traps(‘S’ or ‘P’) 
(k) Repair/ replacement of door shutters, Chowkhats 
(l) Fixing of kitchen slab, sink dado as required. 
(m) Repair of parapet  
(n) Fixing / replacement of hinges, L drop and other 

hardware  
(o) Providing Water proofing treatment (from the specialized 

agency) in wet areas of building including roof and 
below the water tanks. 

(p) Repair of staircase 
(q) Fixing of Hardware, C.I. Fittings, G.I. fittings as per 

instructions from ULB 
(r) Internal and external white washing, distempering, 

painting as per requirement of the building and also 
instructions from the ULB 
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Infrastructure 
Components 

Repair/ replacement /retrofitting of the following 
infrastructure (within campus) components as per given 
specification: 

a) Water Supply 
b) Sewerage/ Septage  
c) Storm Water Drains  
d) Repairing or constructing of internal roads 
e) Mechanical Work, DG set  
f) Rain water harvesting   
g) Development of external area which is damaged or not 

done  
h) Repairing or constructing of boundary wall 
i) External Electrical work 
j) Using power saving street lights/lights is mandatory 
k) Redevelopment of parks and other amenities 

Development of 
Social/ 
Neighborhood 
commercial  
Amenities 
 

a) Health Centre  
b) Creche 
c) Anganwadi 
d) Shops  
e) Milk booth 
f) ATM  
g) Others, (ULB to specify) 

NOTE: Above details are suggestive works only. However, State/UT/ Parasatals 
may include or exclude any work as per project requirement. 
 
B. Infrastructure components 

 
Repair/ replacement /retrofitting of the following infrastructure components as 
per given specification (actual list and specification to be as suggested by the 
Project Authority) with bar chart giving time frame for execution of work. 
 

Component Details of work required 
1. Preventive 
Maintenance 
 

1. Cleanliness of roofs, inlet of rain water pipes, Khurra, 
Chhajja/sunshade top, outlet of rain water pipes, plinth 
protection and drains minimum twice a year and 
particularly before monsoon.  

 

a. Cracks on gola and top of parapet  
b. Cleanliness and waterproofing of mumty roof  
c. Leakage from terrace tanks  

 

2. Damage of water proofing due to installation of various 
services on roof like Dish antenna, solar panels, etc or 
weed/vegetation.  

3. Cracks on grit plaster, spilling of concrete, cladding stone 
coming out of substrate etc  

4. Leakages/seepages  
5. Rusting of GI pipes and fittings showing seepage  
6. Shafts for the leakage/seepage  
7. Sagging false ceiling  
8. Termite affected areas and wooden members  
9. The cleaning of manholes and sewer line and checking for 

rain water getting mixed in sewer lines. 
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10. Damaged cables & other abandoned service lines  
11. Electrical systems like main boards etc. should be checked 

annually.  
12. Fire services particularly during hot weather and assessment 

of electric load due to additional services installed  
13. Whether unprotected heaters in use likely to cause fire 

inside 
14. Annual Maintenance  

2. Day to Day 
maintenance: 
 

g) Removing Chokage of drainage pipes, 
h) Manholes, restoration of water supply,  
i) Repairs to faulty switches,  
j) Watering of plants,  
k) Lawn mowing ,hedge cutting,  
l) Street Sweeping  

3.  Annual Repair 
and Maintenance 

Annual maintenance including White washing, Color washing, 
Distempering, painting etc.  

 

 
C. Development of Additional Amenities 

 
Additional amenities, as required, such as convenience shops, rest rooms, 
common room, milk booth etc. with detailed architectural Drawings and 
specification and bar chart giving time frame for execution of work to be 
included. 
 
NOTE: Above A), B) and C) are the few listed and suggestive work which should 
be carried out in JnNURM & RAY houses in RDOT model. The State/UT 
Government listing of work will be final and Concessionaire should follow the 
instructions as given by ULB.  
 
2) Operation and Maintenance (O & M) 
A detailed Operation and Maintenance Manual with the approval of the Project 
Authority to be added. 
The O & M Manual may be prepared on the basis of CPWD Operation and 
Maintenance Manual or State/UT’s  own ) O & M Manual for such complexes. 
 
The O & M may include the following 
 
2.1 Preventive Maintenance 

I. Cleanliness of roofs, inlet of rain water pipes, Khurra, 
Chhajja/sunshade top, outlet of rain water pipes, plinth protection and 
drains minimum twice a year and particularly before monsoon.  

a. Cracks on gola and top of parapet  
b. Cleanliness and waterproofing of mumty roof  
c. Leakage from terrace tanks  

II. Damage of water proofing due to installation of various services on roof 
like Dish antenna, solar panels, etc. or weed/vegetation.  

III. Cracks on grit plaster, spalling of concrete, cladding stone coming out 
of substrate etc. 

IV. Leakages/seepages  
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V. Rusting of GI pipes and fittings showing seepage  
VI. Shafts for the leakage/seepage  

VII. Sagging false ceiling  
VIII. Termite affected areas and wooden members  

IX. The cleaning of manholes and sewer line and checking for rain water 
getting mixed in sewer lines  

X. Damaged cables & other abandoned service lines  
XI. Electrical systems like main boards etc. should be checked annually.  

XII. Fire services particularly during hot weather and assessment of electric 
load due to additional services installed  

XIII. Whether unprotected heaters in use likely to cause fire inside 
XIV. Annual Maintenance  

 
2.2 Day to Day maintenance 

a) Removing Chokage of drainage pipes, 
b) Manholes, restoration of water supply,  
c) Repairs to faulty switches,  
d) Watering of plants,  
e) Lawn mowing ,hedge cutting,  
f) Sweeping of leaf falls etc. 

2.3 Annual Repair – may include the following: 

a) White washing,  
b) Color washing, 
c) Distempering, painting etc.  

 
***** 


