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NOTICE INVITING ON - LINE TENDER

CHIEF EXECUTIVE AUTHORITY'S OFFICE,
SURAT URBAN DEVELOPMENT AUTHOIRTY (SUDA), SURAT

1.0

ONLINE E- TENDER NOTICE NO: SUDA / CB/ /2020-21

Chief Executive Authority, Surat Urban Development Authority, "SUDA" Bhavan, behind old M.S building
Nanpura,Surat-395001,invites on-line e-tender for works mentioned below from the eligible contractors
registered in appropriate Class with State PWD/CPWD/Western Railway, S.M.C .The details of these works
are available on Website :https://suda.nprocure.com and :https://www.nprocure.com up to 18/09/2020

(A) | Details of Tender item:
Sr. Name of Work Estimated EMD Tender fee Period of
No. Tender Value (Rs. In Rs.) In Rs. completion
(Rs.) of Work
1. 2. 3. 4, 5. 6.
1 Surat Urban Development 19,65,000.00 19,650.00 2500.00 25 YEAR.
Authority Selection of
Concessionaire for
Repair/Retrofit, Develop,
Operate & Transfer (RDOT) by
converting existing Government
funded vacant houses into
Affordable  Rental  Housing
Complexes (ARHCs) for a period
of 25 years.

(B) Schedule for e-tendering is fixed as under:

(i) Downloading of tender documents Up to date 18/09/2020

(ii) On line submission of price-bid 18/09/2020up to 18.00 hrs

(iii) Physical Submission of EMD, tender fee | From19/09/2020 To 24/09/2020 up to 17.00 hours in
Technical Bid and other documents | the office of Deputy Collector, Surat Urban
during office hours Development Authority, Surat by RPAD / Speed Post

only.

(iv) Online opening of price Bid Will be intimated letter ( On-Line)

Further Details of this tender are as under:

1.0 | Surat Urban Development Authority Selection of Concessionaire for Repair/Retrofit,
Develop, Operate & Transfer (RDOT) by converting existing Government funded vacant
houses into Affordable Rental Housing Complexes (ARHCs) for a period of 25 years

2.0 Down loading Tender Document:

2.1 Bid documents will be available on web site www.suda.nprocure.com.

2.2 Bidders wishes to participate in this tender will have to register on web site
Sr No Name of Certifying Agency Website Address
1. Safes crypt www.safescrypt.com
2. TCS www.tcs.-ca.tcs.co.in
3. MTNL www.mtnlturstline.com
4 (n)Code Solutions(GNFC) www.gnvfc.com

3.0 Digital Certificate:

3.1 Bidders who wish to participate in online tenders will have to procure / should have legally valid

Digital Certificate (Class IIl) as per Information Technology Act-2000 using which they can sign their
electronic bids. Bidders can procure the same from any of the license certifying Authority of India or
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can contact (n)code solutions- a division of GNFC Ltd, who are licensed Certifying Authority by Govt.
of India.

3.2

All bids should be digitally signed, for details regarding digital signature certificate and related
training involved the below mentioned address should be contacted:

(n)Code solutions

A division of GNFC

301, GNFC Info tower, Bodakdeyv,

Ahmedabad- 380 054 ( India )

Tel :+9126857316/17/18 Fax:+91 79 26857321
E-mail: nprocure@gnvfc.net

Mobile: 9327084190, 9898589652

3.3

Bidders who already have a valid Digital certificate need not procure a new Digital certificate.

4.0

On line Submission of Price Bid.

4.1

Bidders can prepare & edit their offers number of times before tender submission date & time.
After tender submission date & time, bidder cannot edit their submitted offer in any case. No
written or online request in this regard shall be granted.

4.2

Tenderer shall submit their offer i.e. price bid in Electronic format on above mentioned website&
Date shown above after Digitally signing the same.

4.3.

Offers submitted without digitally signed will not be accepted.

4.4

Offers in physical form will not be accepted in any case.
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5.0

Submission of Tender Fees, Bid Security and other valid Documents:

5.1

Tender Fee: Rs. 2500.00 (Rupees twenty five thousand only) by Demand Draft in favour of "Chief
Executive Authority, Surat Urban Development Authority, Surat”, payable at Surat from any
Nationalized/Scheduled Bank except Co-operative Bank. Demand draft got issued after the last date
of submission of Bids will not be considered or accepted.

5.2

Bid Security i.e. EMD: Rs. 19,650.00 (Rupees nineteen thousand six hundred fifty rupees Only) in
the form of DD in favour of "Chief Executive Authority, Surat Urban Development Authority, Surat"
from any Nationalized / Scheduled Bank except Co-operative Bank. DD issued after the last date of
submission of tender will not be considered as valid or accepted in any case.

5.3

Other valid Documents required to be submitted:

A | Registration Certificate of Approved Contractor “C” Class and above special category in
Building

Valid income tax returns filed with Income tax Department for last three years.

Bank Solvency (20% of the project cost)

Valid Power of Attorney.

List of Work on hand. (Form-E2)

Affidavit - Before the Notary Public (Form-02)

Income Tax Returns of last 3 years — Attach true copy (Form-F2)

TIO|MmMmO|O|m

Audited Financial Statement of last 3 years — Attach true copy (Form-F3)

I Partnership Deed (if applicable)

5.4

Bidder shall have to submit DD for Tender Fee, DD against EMD and other Documents as mentioned
above in 5.2 physical form so as to reach Deputy collector, SUDA office as per date shown in
schedule during Office Hours at Chief Executive Authority, Surat Urban Development Authority,
SUDA BHAVAN,vesu-Abhva road,vesu, Surat. - 395007.Ph: 0261-2500050., by RPAD / Speed Post
only. Tender fee, EMD and other documents received early or later than the time & date specified
in schedule will not be accepted in any case and the bid of that bidder shall be considered non-
responsive.

5.5

Bidder has to submit the documents as said in 5.3 above and no other condition in any form shall be
considered at all, at the time of evaluation of the tender i.e. The bidder shall have to submit
unconditional offer without differing from any of the tender condition. If the documents as
mentioned above in 5.3 are not submitted, Price Bid will not be opened.

6.0

Opening of Tender:

6.1

Opening of bid documents will be held on Date & time shown above in the office OF Chief Executive
Authority, Surat Urban Development Authority, SUDA BHAVAN,vesu-Abhva road,vesu, Surat. -
395007.Ph: 0261-2500050

6.2

Intending bidders or their duly authorized representative who wish to remain present at SUDA
premises at the time of tender opening can do so.

6.3

The technical evaluation of the tenders received on or before last date of submission would be
done.

6.4

After successful completion of Technical Evaluation, price bid of only those bidders would be
opened online who are found to be responsive.
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7.0 Contacting Officer:

7.1 Further details/clarification if any required will be available from Deputy collector Surat Urban
Development Authority, SUDA BHAVAN,vesu-Abhva road,vesu, Surat. - 395007.Ph: 0261-2500057

8.0 General instructions:

8.1 The fees for on line tender document will not be refunded under any circumstances.

8.2 EMD in the form specified in tender document only shall be accepted.

8.3 Tenders without Tender fees, Earnest Money Deposit (EMD) and other required documents which
do not fulfill all or any of the condition or submitted incomplete in any respect will be rejected.

8.4 Conditional tender shall not be accepted.

8.5 This tender notice shall form a part of tender document.

8.6 The Internet site address for E-Tender is :https://www.suda.nprocure.com and that of corporate
web site is :https://www.nprocure.com

8.7 Free training camp for bidders is organized on every Saturday between 1.00 to 5.00 P.M. at (n)Code
solutions, A division of GNFC, 301, GNFC Info tower, Bodakdev, Ahmadabad- 380 054 (India).
Bidders are requested to take benefit of the same.

8.8 SUDA reserves the rights to reject any or all tenders without assigning any reason thereof.

Chief Executive Authority,
Surat Urban Development Authority,
Surat.
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1.

SECTION - 1: GENERAL INSTRUCTIONS TO THE BIDDERS

Definitions

Affordable Rental Housing Complex” shall mean-

i. A complex of vacant EWS/ LIG houses constructed with Govt.
funded schemes and consisting of atleast one bed room, one living
room, kitchen, bathroom and toilet, room dimensions conforming to
relevant NBC norms with all basic infrastructure facilities such as
water, sanitation, sewerage/ septage, road, electricity along with
necessary social/ commercial infrastructure.

ii. Initial affordable rent to be fixed by Local Authority based on local
survey of surrounding area, where the project is situated and shall be
operated and maintained for a period of 25 years.

“Project Authority” means the concerned Urban Local Body,
Government of ......... who have invited the Technical and Financial bids
for converting existing Government funded vacant houses into ARHCs
Repair/Retrofit, Develop, Operate and Transfer (RDOT) for a period of
25 years through Public Private Partnership (PPP) or by public agency
as per the terms and conditions of the RFP.

. “Concessionaire” means any agency selected for Repair/Retrofit,

Develop, Operate and Transfer (RDOT) by converting existing
Government funded vacant houses into ARHCs for a period of 25
years.

“Contract” means the concession agreement signed between Project
Authority and selected agency.

. “Project specific information” means such part of the Instructions to

agencies used to reflect specific project and assignment conditions.
“Day” means calendar day.

“Government” means the Government of .........

“Instructions to agencies” means the document which provides Agencies
with all information needed to prepare their proposals.

“Proposal” means the Technical Proposal and the Financial Proposal.
“RFP” means the Request for Proposal prepared by the Project Authority
for selection of Concessionaire.

“Assignment/ Job” means the work to be performed by the
concessionaire pursuant to the Contract.

“Terms of Reference” (TOR) means the document included in the RFP
which explains the objectives, scope of work, activities, tasks to be
performed, respective responsibilities of the Project Authority and the
agencies, and expected results and deliverables of the Assignment/Job.
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2.

2.1

2.2

2.3

2.4

2.5

2.6

2.7

Introduction

Project Authority will select a Concessionaire (the Agency, in accordance
with the method of selection specified in the RFP).

The name of assignment/ job has been mentioned in Section- I Data
Sheet. Detailed scope of the assignment/ job/services has been
described in the Terms of Reference.

The date, time and address for submission of the proposals have been
given in Section- I Data Sheet.

Agencies are invited to submit their Proposal, for the Assignment/ Job
named in Section- I Data Sheet. The Proposal will be the basis for
contract negotiations and ultimately for a signed contract with the
selected “Agency” as Concessionaire.

The participating agencies should familiarize themselves with the local
conditions and take them into account in preparing their Proposals. To
obtain first-hand information on the Assignment/Job and local
conditions, agencies are encouraged to meet the Project Authority’s
representative named in Section- I Data Sheet before submitting a
proposal and to attend a pre-bid meeting, if such a meeting is specified
in the Section- I Data Sheet. Attending the pre-bid meeting is optional.
Agencies should contact the Project Authority’s representative to
arrange for their visit or to obtain additional information on the pre-bid
meeting. Agencies should ensure that these representatives are advised
to visit in adequate time to allow them to make appropriate
arrangements.

The Project Authority will provide to the Agencies the inputs and
facilities specified in the Section- I Data Sheet, assist the Agencies in
obtaining licenses/permits/approvals/NOCs needed to carry out the
Assignment/Job, and make available relevant data and reports, if
necessary.

Agencies shall bear all costs associated with the preparation and
submission of their proposals and contract negotiation. The Project
Authority is not bound to accept any conditional proposal and reserves
the right to annul the selection process at any time prior to Contract
award, without thereby incurring any liability to the Agencies.

Clarification and Amendment of RFP Documents

3.1

Participating Agencies may request a clarification on any clause of the
RFP documents up to the number of days indicated in the RFP before
the proposal submission date. Any request for clarification must be sent
in writing in English, or by standard electronic means to the Project
Authority’s address indicated in the Section-I Data Sheet. The Project
Authority will respond in writing, or by standard electronic means and
will send written copies of the response (including an explanation of the
query but without identifying the source of inquiry) to all Agencies.
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3.2

3.3.

3.4.

3.5

3.6

Should the Project Authority deem it necessary to amend the RFP as a
result of a clarification, it shall do so following the procedure under para
3.2 below.

At any time before the submission of Proposals, the Project Authority
may amend the RFP by issuing an Addendum online. To give Agencies
reasonable time in which to take an amendment into account in their
Proposals, the Project Authority may, if the amendment is substantial,
extend the deadline for the submission of Proposals.

The Participating Agency may modify or withdraw his bid after
submission, provided that the written notice of modification or
withdrawal is received by the Project Authority prior to deadline
prescribed for submission of bids, if permissible in ............... portal. No
bid shall be modified after the deadline for submission of bids. No bid
may be withdrawn in the interval between the deadline for submission
of bids and expiration of the period of bid validity specified. Withdrawal
of a bid during this period will result in Participating Agency’s forfeiture
of Earnest Money Deposit (EMD).

During evaluation and comparison of bids, the Project Authority may, at
its discretion, ask the Participating Agency for clarification of his bid.
The request for clarification will be given in writing and no change in
prices or substance of the bid will be sought, offered or permitted. No
post-bid clarification on the initiative of the Participating Agency will be
entertained.

All participating Agencies have to mandatorily upload all requisite
documents along with necessary documentary support serially by
indicating the page no. in the index, otherwise bids will be rejected
without assigning any reason.

Rejection of Bids: Canvassing by the Participating Agency in any form,
unsolicited letter and post-tender correction may invoke summary
rejection with forfeiture of EMD. Conditional Proposals will be rejected.

4, Conflict of Interest

4.1

4.2

Project Authority requires the Agencies to provide professional, objective,
and impartial advice and at all times hold the Project Authority’s interest’s
paramount, strictly avoid conflicts with other Assignment/Jobs or their
own corporate interests and act without any consideration for future work.

Without limitation on the generality of the foregoing, Agencies and any of
their affiliates, shall be considered to have a conflict of interest and shall
not be recruited, under any of the circumstances set forth below:

i. Conflicting Assignment/Job: The Agency shall not be contracted for
any Assignment/Job that, by its nature, may be in conflict with
another Assignment/Job of the Agencies to be executed for the same
or for another Project Authority.
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ii. Conflicting relationships: (a) The Agency that has a business or
family relationship with a member of the Project Authority’s staff who
is directly or indirectly involved in any part of (b) preparation of the
Terms of Reference of the Assignment/Job, (c) the selection process for
such Assignment/Job, or (d) supervision of the Contract, may not be
awarded a Contract, unless the conflict stemming from this
relationship has been resolved in a manner acceptable to the Project
Authority throughout the selection process and the execution of the
Contract.

4.3 Agencies have an obligation to disclose any situation of actual or potential
conflict that impacts their capacity to serve the best interest of their
Project Authority, or that may reasonably be perceived as having this
effect. Any such disclosure shall be made as per the Standard forms of
technical proposal provided herewith in the RFP. If the Agency fails to
disclose said situations and if the Project Authority comes to know about
any such situation at any time, it may lead to the disqualification of the
Agency during bidding process or the termination of @ its
Contract/Agreement during execution of assignment.

4.4 Work not to be sublet. Action in case of insolvency

The contract shall not be assigned or sublet without the written approval
of the Competent Authority. And if the selected agency shall assign or
sublet his contract, or attempt to do so, or become insolvent or any
insolvency proceedings commenced or make any composition with his
creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite,
reward or advantage pecuniary or otherwise, shall either directly or
indirectly, be given, promised or offered by the participating agency, or any
of his servants or agent to any public officer or person in the employ of
Government in any way relating to his office or employment, or if any such
officer or person shall become in any way directly or indirectly interested
in the contract, the Competent Authority on behalf of the
Governor/Administrator of ............. (State/UT name) shall have power to
adopt the course specified in Clause 3 hereof in the interest of
Government and in the event of such course being adopted, the
consequences specified in the said Clause 3 shall ensue.

If the selected agency assigns, (excluding part(s) of work assigned to other
agency(s) by the selected agency as per terms of contract), transfers,
sublets (engagement of labour on a piece-work basis or of labour with
materials not to be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer, sublet
or otherwise parts with the entire works or any portion thereof without the
prior written approval of the Competent Authority.

No tenant/aggregators shall sublet whole or part of ARHCs except entering
into supplementary agreement to existing tenancy agreement. In case, any
of the tenant found be indulged in subletting activities, suitable action
shall be taken including but not limited to eviction of such tenant and
recovery of dues etc.
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5.

Unfair Advantage

5.1

5.2

5.3

Penalty for use of undue influence: -The Agency undertakes that it has
not given, offered or promised to give, directly or indirectly, any gift,
consideration, reward, commission, fees, brokerage or inducement to any
person in service of the Project Authority or otherwise in procuring the
Contracts or forbearing to do or for having done or forborne to do any act
in relation to the obtaining or execution of the present Contract or any
other Contract with the Government of ........ for showing or forbearing to
show favour or disfavor to any person in relation to the present Contract
or any other Contract with the Government of ......... Any breach of the
aforesaid undertaking by the Agencies or any one employed by him or
acting on his behalf (whether with or without the knowledge of the
Agencies) or the commission of any offers by the Agencies or anyone
employed by him or acting on his behalf, as defined in Chapter IX of the
Indian Penal Code, 1860 or the Prevention of Corruption Act,1986 or any
other Act enacted for the prevention of corruption shall entitle the Project
Authority to cancel the contract and all or any other contracts with the
Agencies and recover from the Agencies the amount of any loss arising
from such cancellation. A decision of the Project Authority or his nominee
to the effect that a breach of the undertaking had been committed shall be
final and binding on the Agencies. Giving or offering of any gift, bribe or
inducement or any attempt at any such act on behalf of the Agencies
towards any officer/employee of the Project Authority or to any other
person in a position to influence any officer/employee of the Project
Authority for showing any favour in relation to this or any other contract,
shall render the Agencies to such liability/ penalty as the Project Authority
may deem proper, including but not limited to termination of the contract,
imposition of penal damages, forfeiture of the Bank Guarantee and refund
of the amounts paid by the Project Authority.

If a Agency could derive a competitive advantage from having provided
Assignment/Job related to the Assignment/Job in question and which is
not defined as conflict of interest as per above, the Project Authority shall
make available to all Agencies together with this RFP, all information that
would in that respect give such Agencies any competitive advantage over
competing Agencies.

DISPUTE RESOLUTION

In case, any dispute, difference, conflict or question of whatever nature
(the "Dispute") arises between the Entity/Concessionaire and
States/UTs/ ULBs/Parastatals in terms of implementation, operation,
maintenance etc. of ARHCs, the same shall in the first instance be
attempted to be settled amicably through mutual discussion. If such
Dispute does not get settled through mutual discussions, the same shall
be referred to an independent mediator to be appointed by the District
Collector/ District Magistrate or an officer of equivalent rank, within his
jurisdiction.

Further, if any Dispute which is not settled amicably and/ or through
mediation, same shall be resolved under the provisions of the Arbitration
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6.

6.1

and Conciliation Act, 1996. The place of Arbitration proceedings shall be
place of execution of Agreement between the Parties, unless otherwise
agreed between the parties. During the pendency of mediation and
arbitration proceedings, until the arbitral award is published; the Parties
shall continue to perform their respective obligations under terms of
Agreement without prejudice to a final adjustment in accordance with
such award.

Any party aggrieved by the order of arbitrator may approach to the Civil
Court having territorial jurisdiction, under provisions of the aforesaid
Act, 1996.

Eligibility Criteria

Agency’s Incorporation:

a)

b)

d)

Participating Agencies eligible for participating in the bidding process
shall be any one of the following two categories, otherwise bids will be
considered as non-responsive:

i. Category 1: Single Business Entity (Private/ Public Agency)
Or,
ii. Category 2: A consortium of Business Entities (hereinafter referred to
as “Consortium?”)
The term Participating Agency would herein after apply to both the above-

mentioned categories.

For the purpose of this RFP, the participating agency shall mean a
business Entity incorporated under the Indian Companies Act
1956/2013 or incorporated under such equivalent laws. Participating
Agency should submit Registration/ Incorporation Certificates & GST
Registration under the governing legislations. The Agency shall be
required to submit a true copy of its Registration/ Incorporation
Certificate along with the Proposal.

A Consortium of a maximum of three (3) members of above such entities,
comprising one Lead Member with two other members, who may get
associated for arrangement of project finance, project implementation and
management etc. shall be allowed and shall hereinafter be referred as
"Consortium".

The Participating Agency should submit a Power of Attorney authorizing
the signatory of the Bids in case of Consortium.

Bids submitted by a Consortium should comply with the following
additional requirements:

1. The number of members in the Consortium would be limited to three
(3) only;

2. The application should contain the information required from each
member;

3. The application should include a description of clearly defined roles
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g)

h)

and responsibilities of all members;

4. Members of the Consortium shall nominate one member as the Lead
Member;

5. A Participating Agency who has participated in this Bid in its
individual capacity or as part of a Consortium cannot participate as a
separate Agency of any other Consortium participating in this tender;

6. The members of the Consortium shall execute a Power of Attorney for
Lead Member of Consortium.

7. The members of the Consortium shall enter into a Memorandum of
Understanding (MoU), for the purpose of submission of the bids. The
MoU should, inter alia,

i. Clearly outline the proposed roles and responsibilities of each
member of the Consortium; and

ii. Include a statement to the effect that all members of the
Consortium shall be liable jointly and severally for the
assignments arising out of the States/Union Territories (UTs), as
the case may be and in accordance with the terms of the contract
agreement therefore;

iii. A copy of MoU signed by all members should be submitted along
with the Technical Bid. MoU entered between the members of the
Consortium should contain the above requirements, failing which
the Application shall be considered non-responsive and MoU will
not be changed later on.

The Participating Agency or Consortium which has earlier been barred by
Project Authority or blacklisted by any State/UT Government or Central
Government/department/agency/Central or State Public Sector
Undertakings in India from participating in Bidding Process, shall not be
eligible to submit bids, either individually or as member of a Consortium,
if such bar subsists as on the submission due date. The Participating
Agency or Consortium shall be required to furnish an affidavit that there
is no such bar imposed and existing as on date.

The Participating Agencies declared ineligible by multilateral agencies or
Government of India or State/UT Governments and debarred from such
type activities in India shall be ineligible to submit bids. In case the
Participating agency or any member of Consortium is declared ineligible
by multilateral agencies or Government of India or State/UT
Governments during the evaluation period, then such bids shall be
excluded from the evaluation process.

A Participating agency or member of Consortium should have, during the
last three years, neither failed to perform on any agreement/contract, as
evidenced by imposition of a penalty or a judicial pronouncement or
arbitration award against the Participating Agency or member of
Consortium, nor been expelled from any project or agreement, nor have
had any agreement terminated for breach by such Participating Agencies
or member of Consortium. In case the Participating Agencies or member
of Consortium during period of Empanelment/contract, fails to perform
on any agreement, as evidenced by imposition of a penalty or a judicial
pronouncement or arbitration award against the Participating Agency or
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j)

k)

)

6.2

a.

C.

member of Consortium, or been expelled from any project or agreement or
have had any agreement terminated for breach by such Participating
Agency or member of Consortium, such Participating Agency shall cease
to be selected with Project Authority.

Each participating Agency/Consortium shall submit only one proposal for
the project. Any participating Agency/Consortium, who submits or
participates in more than one proposal for the same project will be
disqualified.

The bid and all related correspondence and documents should be
furnished by the participating agency with the bid may be in any other
language provided that these are accompanied by appropriate
translations of the pertinent passages in the English language by
approved /authorized /licensed translator. Supporting material, which are
not translated into English, may not be considered. For the purpose of
interpretation and evaluation of the bid, English language translation
shall prevail.

Participating Agency/Consortium should be profit making organization.
Audited balance sheet for the last five years may be attached with the
technical bids, otherwise bids will be rejected.

Any change in the composition of a Consortium during the term of
evaluation process shall not be permitted after submission of bids and
during the contract period.

Work Experience:

Experience of having successfully completed similar works during the
last 5 years ending previous day of last date of submission of bids:

i.  Three similar works each costing not less than 40% of the estimated cost

of project
OR

ii. ~Two similar works each costing not less than 60% of the estimated cost

of project
OR

iii. One similar work costing not less than 80% of the estimated cost of

project

“Similar works” here means Construction/Repair/Retrofit/ Development
& Maintenance and Management of the housing complexes/social
housing/residential societies/hostels/hotels by Agency/Consortium
themselves in last five years.

Previous experience in similar nature of work should be supported by
certificates issued by the client’s organization. In case the work experience
is of Private sector the certificate shall be supported with copies of Letter
of Award and copies of corresponding TDS certificates.

The value of executed works shall be brought to the current level by
enhancing the actual value of work done at a simple rate of 7% per
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6.3

annum, calculated from the date of completion to previous day of last day
of submission of bids.

Financial Strength:

a. The average annual financial turnover of the Agency of last 5 consecutive
financial years shall be at least 50% of the estimated project cost in the
RFP. The requisite Turnover shall be duly certified by a Chartered
Accountant with his Seal/ signatures and registration number.

b. Net Worth of the Agency as on 31st March of previous Financial Year
should be positive. In case due to COVID-19, the audited balance sheet
for the year 2019-20 is not available, the balance sheet of the previous
year i.e. 2018-19 will be considered.

c. In case the annual accounts for the latest financial year are not audited
and therefore the Agency could not make available the same, the Agency
shall give an undertaking to that effect and the statutory auditor shall
certify the same. In such case, the Agency may provide the unaudited
Annual Account (with Schedules) for the latest financial year. In any
case, the Audited Annual Financial Statements for the year proceeding
the latest financial year would have to provided, failing which the
Proposal will be rejected as non responsive.

d. In case of a Partnership agency or any other , if the audited annual
financial statements of the Agency for the financial year immediately
preceding the Proposal Due Date are not available, a certificate from the
Chartered Accountant certifying the Net worth along with the certificate
from the valuator with regard to the Land and Building is required to be
submitted. Failure to do so would be considered as a non-responsive
Proposal.

e. Agency should not have incurred any loss in more than two years
during available last five consecutive balance sheets. Agencies are
required to upload and submit page of summarized Balance Sheet
(Audited) and also page of summarized Profit & Loss Account (Audited)
for last five years.

f. In case the Agency is a Consortium, the Financial Capacity of both the
lead Member as well as the other Members shall be considered for the
purpose of evaluation of financial capacity.

g. Financial Capacity of parent/subsidiary/associated company (ies) of the
bidder would not be considered for evaluation.

h. Self certified copy of Bank Solvency Certificate issued from Nationalized
or any Schedule Bank should be at least 40% of estimated project cost
in this bid. The certificate should have been issued within 6 months
from original last date of the submission of the bid.
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7. Proposal

7.1

E-tenders are invited under two bid systems i.e. Technical Bid and
Financial Bid. Interested agencies are advised to submit their bids “by
visiting the State/UT................... e-Procurement Portal/ Govt. of India e-
procurement portal i.e http://eprocure.gov.in. Bids will be accepted as e-
tender only.

8. Proposal Validity

8.1

Section 01 Data Sheet indicates on how long Agencies Proposals must
remain valid after the submission date. The Project Authority will make its
best effort to complete negotiations within this period. Should the need
arises, however, the Project Authority may request Agencies to extend the
validity period of their proposals. Agencies who agree to such extension
shall confirm that their financial proposal remain unchanged, or in their
confirmation of extension of validity of the Proposal. Agencies who do not
agree have the right to refuse to extend the validity of their proposals;
under such circumstance the Project Authority shall not consider such
proposal for further evaluation.

9. Preparation of Proposals

9.1

9.2

9.3

While preparing the proposal, Agencies are expected to examine in detail
the documents comprising the RFP. Material deficiencies in providing the
information requested may result in rejection of a Proposal.

While preparing the Technical Proposal, Agencies are required to give
particular attention to the following:

a) The participating agencies/consortium shall not be permitted to
associate with other Agencies.

b) Submission of the wrong type of Technical Proposal will result in the
Proposal being deemed non-responsive. Form Tech — I in Section-II is a
sample letter of technical proposal which is to be submitted along with
the technical proposal.

Depending on the nature of the Assignment/Job, Agencies are required to
submit a Technical Proposal (TP) as per forms provided in Section-II.
Section-II indicates the formats of the Technical Proposal to be submitted.
Submission of the wrong type of Technical Proposal will result in the
Proposal being deemed non-responsive. The Technical Proposal shall
provide the information indicated in the following para from (a) to (g) using
the attached Standard Forms (Section II).

(a) A brief description of Agencies will be provided in Form Tech-2 (Section

II). In the same Form, Agencies and in the case of a consortium/ joint
venture, each partner will provide details of experience of assignments
which are similar to the proposed assignment/ Job as per the Terms of
Reference (ToR). For each Assignment/Job, the outline should indicate
the names of Agencies/ Professional staff who participated, duration of

Page 17



9.4

the Assignment/Job, contract amount and Agencies involvement.
Information should be provided only for those Assignment/Jobs for
which the Agencies were legally not contracted by the Project Authority
as a corporation or as one of the major agencies within a consortium/
joint venture. Assignment/Jobs completed by individual working
privately or through other agencies cannot be claimed as the experience
of the Agencies, or that of the Agencies associates, but can be claimed
by the individual themselves in their CVs. Agencies should be prepared
to substantiate the claimed experience along with the proposal and
must submit letter of award/ copy of contract for all the assignments
mentioned in the proposal.

The Technical Proposal shall not include any financial information
otherwise the proposal will be declared as non responsive.

10. Financial Proposals:

10.1

10.2

10.3

10.4

Project Period: The project period will commence from the date of signing
of contract agreement and would continue for a project period of 25 years,
after completion of Repair/Retrofit and infrastructure development with
respect of the project. The period may also be further extended on the
basis of same terms and conditions after approval of competent authority.
State/UT Govt. of ............ however, reserve the right to terminate the
initial contract at any time after giving one week notice to the awardee
agencies.

Performance Bank Guarantee: The Participating Agency will be required
to furnish a Performance Guarantee by way of Bank Guarantee through a
public sector bank or a private sector scheduled bank authorized to
conduct government business for a sum equal to 10% of the contract
value within 60 days of receipt of the conformed order/contract as per
format. Performance Bank Guarantee should be valid up to 60 days
beyond the contract period. No interest will be payable on Performance
Bank Guarantee.

Tolerance Clause - To take care of any change in the requirement during
the contract period, Project Authority reserves the right to increase or
decrease number of vacant houses up to 100% without any change in the
terms & conditions and prices quoted by the Agencies.

Liquidated Damages: In the event of the Agency’s failure to submit the
bonds, guarantees, and documents or complete the Repair/Retrofit,
Develop, Operate & Maintenance the ARHCs for a period of 25 years etc.,
as specified in this contract. The Project Authority shall deduct from the
Performance Bank Guarantee (PBG) of the Agencies as agreed, liquidated
damages to the sum of 0.5% of the Annual Positive premium amount for
week of delay or part of a week, subject to the maximum value of the
Liquidated Damages being not higher than 10% of the value of contract .
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11. Taxes

11.1 Agencies shall fully familiarize themselves about the applicable Domestic
taxes (such as GST and other applicable taxes) on amounts payable by the
Project Authority under the Contract. All such taxes must be included by
the Agencies in the financial proposal.
12. Earnest Money Deposit (EMD)

12.1 Earnest Money Deposit

i. An EMD of Rs.19,65,000/- (Rs. Ninteen Lakh Sixty Five thousand only),
in the form of BG or DD drawn in favour of “Chief Executive Authority,
SUDA” payable at Surat must be submitted along with the Proposal.

ii. Participating agency has to mandatorily submit EMD, otherwise bids
will be considered as non-responsive and no exemption will be granted
to any agency.

iii. No interest shall be payable by the Project Authority for the sum
deposited as EMD.

iv. EMD of unsuccessful Participating Agencies would be returned back by
the Project Authority within one month of signing of the contract with
successful Participating Agency.

12.2  EMD shall be forfeited by the Project Authority in the following events:

i. If Proposal is withdrawn during the validity period or any extension
agreed by the Agencies thereof.

ii. If the Proposal is varied or modified in a manner not acceptable to the
Project Authority after opening of Proposal during the validity period
or any extension thereof.

iii. If the Agencies tries to influence the evaluation process.

iv. If the first ranked agency withdraws his proposal during negotiations
(failure to arrive at consensus by both the parties shall not be
construed as withdrawal of proposal by the Agency).

13. Submission and Opening of Proposals

13.1 Bid along with all copies of documents should be submitted in the
electronic form only through the e-tendering system. Before the bid is
uploaded, bid comprising of all attached documents should be digitally
signed using digital signatures issued by an acceptable Certifying
Authority (CA) in accordance with the Indian IT Act 2000.

13.2 Bid shall be opened online as per the date & time mentioned in RFP.
13.3 Price Bids of only those Participating Agencies shall be considered for

electronic opening & evaluation, whose bid is determined to be technically
acceptable to the Project Authority.
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14.

15.

16.

Evaluation of Proposal

14.1

14.2

From the time the Proposals are opened to the time the Contract is
awarded, the Agencies should not contact the Project Authority officials on
any matter related to its Technical and/or Financial Proposal. Any effort
by the Agencies to influence the Project Authority officials in the
examination, evaluation, ranking of Proposals, and recommendation for
award of Contract may result in the rejection of the Agencies Proposal.
Evaluation of Technical and Financial bids will be carried out by the
Tender Evaluation Committee (TEC) constituted by the SUDA.

Evaluation of Technical Proposals:

15.1

15.2

TEC while evaluating the Technical Proposals shall have no access to the
Financial Proposals until the technical evaluation is concluded, and the
competent authority accepts the recommendation of TEC.

The TEC shall evaluate the Technical Proposals on the basis of their
responsiveness to the Terms of Reference (ToR) and by applying the
evaluation criteria, sub-criteria specified in the Section -I Data sheet. In
the first stage of evaluation, a Proposal shall be rejected if it is found
deficient as per the requirement indicated in the Section -1 Data sheet for
responsiveness of the proposal. Only responsive proposals shall be further
taken up for evaluation. Evaluation of technical proposal will start first
and at this stage and the financial bid (proposal) will remain unopened.
Qualification of the Agencies and the evaluation criteria for the technical
proposal shall be as defined in the Section -1 Data sheet.

Public opening & evaluation of the Financial Proposals:

16.1

16.2

16.4

Financial bids of only those agencies who are technically qualified shall be
opened publicly on the date & time specified, in the presence of the
Agencies representatives who choose to attend. The name of the Agencies
and their financial bids shall be read aloud.

The Agencies shall fully familiarize themselves about the applicable
Domestic taxes (such as GST etc.) on amounts payable by the Project
Authority under the Contract. All such taxes must be included by the
Agencies in their financial bids.

Only those offers shall be evaluated which are found to be fulfilling all the
eligibility and qualifying requirements of the tender, both technically and
financially.

16.5 Financial Evaluation Criteria:

Bidder who shall quote the most competitive financial bid (in terms of
highest positive premium in the form of revenue share to Surat Urban
Development Authority), will be considered for award of work. In case
of negative premium, bidder who quotes lowest requirement of Viability
Gap Funding (VGF) from SUDA and offers maximum revenue share to
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ii.

SUDA will be considered for award of work. However, Bidder should
not quote more than 20% of the total project cost as Viability gap
Funding (VGF). In both situations, contract will be awarded to that
Bidder who will offer Highest Net Revenue Share to the SUDA.

Notes:

a) VGF amount will be released by ULB against the submission of
Bank Guarantee (BG) by Concessionaire as per payment terms.
Interest on BG amount will not be paid in this situation. The
quoted rates shall remain agency and fixed during the period of
the contract.

b) Total quoted occupancy shall not be considered less than 80% of
the total vacant houses of the ARHCs.

Concessionaire has to return the VGF amount within a period of 3
years from the date of operation of ARHCs along with applicable
interest rates.

17. Award of Contract

17.1 After completing the evaluation process, the Project Authority shall issue a

Letter of Intent (Lol) to the selected agency and promptly notify all other
agencies who have submitted proposals about the decision taken.

17.2 The selected agency will sign the contract after fulfilling all the

formalities /pre-conditions mentioned in the standard form of contract in
Section-6, within 15 days of issuance of the letter of intent.

17.3 The Agency is expected to commence the Assignment/Job after signing of

the contract or on the date specified in the Section —I of Data Sheet which
ever earlier.

18. Confidentiality

18.1 Information relating to evaluation of Proposals and recommendations

concerning awards shall not be disclosed to the Agencies who submitted
the Proposals or to other persons not officially concerned with the process,
until the publication of the award of Contract. The undue use by any
Agencies of confidential information related to the process may result in
the rejection of its Proposal and may be subject to the provisions of the
Project Authority’s antifraud and corruption policy.

19. Conditions for Bidder

19.1

19.2

The agencies are required to quote strictly as per terms and conditions,
specifications, and standards.

The highest positive premium shall constitute the sole criteria for
evaluation of the financial proposal.
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20.

19.3

19.4

19.5

19.6

19.7

19.8

The agencies are advised to submit complete details with their bids as
Technical Bid Evaluation will be done on the basis of documents uploaded
on website by the Bidder with the bids. The information should be
submitted in the prescribed Performa. Bids with Incomplete/Ambiguous
information will be rejected.

The Bank Guarantee for EMD submitted by the Bidder shall be strictly in
the format prescribed in Form-G. In case, EMD is not found verbatim in
the prescribed format, the bid will be liable for rejection.

The agencies are advised in their own interest to submit their bid
documents well in advance from last date/ time of submission of bids so
as to avoid problems which the Bidder may face in submission at last
moment/during rush hours.

When it is desired by Project Authority of State/UT Government to submit
revised financial bid within the validity period then it shall be mandatory
to submit revised financial bid. If not submitted then the bid submitted
earlier shall become invalid and EMD will be forfeited.

Notwithstanding anything stated above, Project Authority of State/UT
Government reserves the right to assess the capabilities and capacity of
the Bidder to perform the contract, in the overall interest of Project
Authority of State/UT Government. In case, Participating Agency’s
capabilities and capacities are not found satisfactory, Project Authority of
State/UT Government reserves the right to reject the bid.

Canvassing in connection with the bid are strictly prohibited, and such
canvassed bids submitted by the Bidder will be liable to be rejected and
his earnest money shall be absolutely forfeited.

Pre- Bid Meting

20.1

20.2

Pre-bid meeting shall be held with the eligible and intending Bidder in the
suda at 17:00 Hrs. on to clear the doubt of intending Bidder, if any.Bidder
may send all their queries by Email, before date 07/09/2020 latest by
17:00 Hrs. on to the office of the SUDA, (Telephone No: 0261-2500057, e-
mail: sudaonlinel978w@gmail.com). As a result of pre-bid meeting, certain
modifications may be issued to all eligible Bidder by Project Authority of
State/UT Government corrigendum, if  felt necessary. All
modifications/addendums/corrigendum issued regarding this bidding
process, shall be uploaded on website only and shall not be published in
any Newspaper.

Attending the pre-bid meeting is optional. Bidder should contact Project
Authority of State Government to arrange for their visit or to obtain
additional information on the pre-bid meeting. Agencies should ensure
that these representatives are advised of the visit in adequate time to allow
them to make appropriate arrangements. The Pre-Bid meeting shall be
attended by the intending Bidder only and not by vendors/manufacturers.
Further, the intending Bidder should depute their authorized person with
authorization letter in original to attend the pre-bid meeting.
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21.

List of Documents to be uploaded for bid submission:

21.1

21.2
21.3

21.4
21.5
21.6
21.7
21.8
21.9
21.10

21.11
21.12
21.13

21.14
21.15
21.16
21.17

Bank Guarantee of any Nationalized or all Commercial Scheduled Bank
against EMD.

Memorandum Annex-I.

Unconditional Letter of Acceptance of Bid Conditions (in original) (Annex-II
of Contract Conditions) (On Letter Head of the Applicant/ Bidder).

Details of Work Experience Certificates - FORM-A.

Details of Similar Works - FORM-B.

Financial Details- FORM-C.

TDS details for Private Sector Projects - FORM-D.

Self-certified copy of Bank Solvency Certificate- FORM-E.

Documents regarding Net Worth of the Company/Agency.

Form-H of Contract Conditions -Affidavit duly notarized by Notary Public
on Non Judicial Stamp Paper of Rs. 100 for correctness of Documents
/Information.

Power of Attorney of the person authorized for signing/submitting the bid.
Valid GST registration/EPF registration/PAN NO.

All pages of the entire Corrigendum (if any) duly signed by the authorized
person.

Pre-bid clarifications, if any.

General Information Form-F

Work Experience Certificates consisting of details as mentioned in Form-G
Registration Details of the Bidder in the GST Act in the State at the
location of the Project— Form-I

NOTE: All uploaded documents should be in readable, printable and legible form,
failing which the Bids shall not be considered for evaluation. The relevant Annexure
may be tabled with proper indexing with paging.

22. DATA SHEET
DATA SHEET
Sl1. Parameters Details
No.
1 Bid Document No. SUDA/ARHCs/RDOT/Bidder/2020/001
2 Name of the Work Construction of L.I.G. Houses at plot No. — 12
To 26 of Sector No. — 2 at Sachin (Resi. —
CUM - COMM. High - Rise Building, P + 10
& P + 11) Under chief Minister Gruh Yojana,
Surat
3 Project Constructed under | RAY
Scheme
4 Project Location and Address Plot No. — 12 To 26 of Sector No. — 2 At
Sachin
5 Name of Implementing Agency/ | Surat Urban Development Authority
Urban Local body
6 No of houses to be provided on | 393

rent
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7 Year of completion 25 Years
8 Estimated Project Cost for Repair | Rs 19,65,000.00
/Retrofitting / Development, if
any
9 Period of Completion of repair/ | 12 Months
retrofitting
10 Earnest Money Deposit (EMD | Rs 19,650.00
should be 2% to 5% of estimated
cost and it should be predefined
in the RFP)
11 Last date & time of submission of | Up to 18/09/2020
Online Bid
12 Period during which hard copy in | Up to 24/09/2020 on or before the date
original of EMD, Cost of Bid | of opening of Technical Bid
Document to be submitted
13 Date & Time of Opening of| -
Technical Bid
14 Pre-Bid Meeting & Venue 07/09/2020 at SUDA BHAVAN
15 Date & Time of Opening of|In validity of tender period of 120 days
Financial Bid
16 Validity of offer 120 days
17 Evaluation Criteria: Criteria, Sub | As per RFP
criteria, for evaluation of
Technical Proposal have been
prescribed
18 Method of selection As per RFP
19 Concession period 25 years

In case of any query, please contact Shri Deputy Collector, Suda, Surat. Ph. No. 0261-
2500057 during office hours.

INFORMATION AND GUIDELINES FOR BIDDER

1. General

1.1 Letter of transmittal and forms for deciding eligibility are given in Section
1.

1.2 All information called for, in the enclosed forms should be furnished
against the relevant columns in the forms. If for any reason, information is
furnished on a separate sheet, this fact should be mentioned against the
relevant column. Even, if no information is to be provided in a column, a
‘nil’ or ‘no such case’ entry should be made in that column. If any
particulars/query is not applicable in case of the Bidder, it should be
stated as ‘Not applicable’. The Bidder are cautioned that not giving
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1.3

1.4

1.5

1.6

1.7

complete information called for in the application forms or not giving it in
clear terms or making any change in the prescribed forms (or) deliberately
suppressing the information may result in the bid being summarily
disqualified. Bid made by telegram or telex and those received late will not
be entertained.

Technical bid should be written in English. The participating Agency
should sign on each page of application, forms and documents before
scanning & uploading and to ensure proper numbering and indexing.

Corrections if any should be made by neatly crossing out, initialing, dating
and rewriting. Pages of the eligibility criteria document are numbered.
Additional Sheets if any added by the Agency should also be numbered by
him. They should be submitted as a package with signed letter of
transmittal. Over writing should be avoided.

References, information and certificate from the respective clients
certifying suitability, technical knowledge or capability of the Agency
should be signed by an authorized officer.

The Agency may furnish any additional information which is necessary to
establish their capabilities to successfully complete envisaged work. The
Agency is, however advised not to furnish superfluous information. No
information shall be entertained after submission of eligibility criteria
document unless it is called for by the SUDA.

If private works are shown in support of eligibility, certified copy of the
TDS shall be submitted along with the experience certificate and the TDS
amount shall tally with the actual amount of work done.

Final Decision Making Authority

2.1

SUDA reserves the right to accept or reject any bid and to annul the
process and reject all bids at any time without assigning any reason or
incurring any liability to the participating agencies.

3. Addendum/ Corrigendum

4.

3.1

Addendum/Corrigendum to the bid documents may be issued prior to the
date of submission of the bid to clarify or effect modification in
specification and/or contract terms included in various bid documents.
The Agency shall suitably take into consideration such
Addendum/Corrigendum while submitting his bid. The Agency shall
return such Addendum/Corrigendum duly signed and stamped as
confirmation of its receipt & acceptance and submit along with the bid
document. All Addendum/Corrigendum shall be signed and stamped on
each page by the Agency and shall become part of the bid and contract
documents.

Site Visit
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4.1 It is incumbent upon the Agency to visit at his own cost, and examine it
and its surroundings to himself collect all information that is considered
necessary for proper assessment. It is expected that while bidding, the
Agency will take utmost care and diligence by visiting the sites and
collecting the required parameters necessary. In case of any discrepancies
later, Project Authority will not be held responsible. Contact details of the
nodal officer for the site are mentioned below:

1. Rajni Ramani — 0261-2500078
2. Vijay Kanani - 0261-2500055

5. Financial Information
5.1 Agency should furnish the following financial information:

i. Annual financial statement for the last five years in Form ‘A’ and
ii. Solvency certificate in Form ’B’

6. Agency should furnish the following:

6.1 List of all works of similar nature successfully undertaken during last
Seven years in Form ‘C’

6.2 Performance reports (corresponding to work mentioned in (Form-C) in
Form-D. If needed, the Bidder may attach a separate certificate in this
regard from performance report issuing authority.

7. Organization Information:

7.1 Agency is required to submit the information in respect of his/her/their
organization in Form- ‘E’.

7.1.1 The Agency should have sufficient number of Technical and
Administrative employees for proper execution of the contract. The
Agency should have to submit a list of these employees stating clearly
how these would be involved in this work within 15 days of award of

work.

8. Construction Plant and Equipment:
8.1 The Agency should furnish the list of construction plant and equipment
required to be used in carrying out the work.

9. Testing Equipment
9.1 The Agency shall furnish list of testing equipment to be placed at site for
routine testing of materials
10. Letter of Transmittal:

10.1 The Agency should submit the letter of transmittal attached with the
document.
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Section-II

Terms of Reference

A. Background:

1.

There has been reverse migration of workers/ poor in the country due to
COVID-19 pandemic. Urban migrants/ poor consisting of workers in
manufacturing industries, domestic/ commercial establishments, health
sector, service providers, hospitality industry, construction or other such
sectors play an important role in urban economy. They come from rural
areas or small towns for seeking better employment opportunities in
urban areas. In order to maximize savings, they often compromise with
living conditions to send remittances to families left behind at their native
places. Usually, they live in slums, informal/ unauthorized colonies or
peri-urban areas to save on high rental charges. They spend lot of time on
roads by walking/ cycling to workplaces, risking their lives to cut on
expenses. It also causes drudgery/ anxiety/ psychological breakdown and
health problems because they compromise on rest, recuperation and
hygiene conditions. Provision of rental housing options closer to workplace
will improve their productivity. Therefore providing ease of living through
access to dignified affordable housing close to their workplace is an
imperative.

Housing is one of the basic necessities of life and the same is also
espoused in Directive Principles of State Policy enshrined in Constitution
of India. A large proportion of urban migrants/ poor from all categories
may already have a house or own a piece of land in their respective place
of domicile. They may not be interested in ownership housing in urban
areas and generally look for affordable rental accommodation to save on
expenses. The affordable rental housing will promote inclusive urban
development and planned growth of slums.

Government of India aims to promote economic activities aligned with the
vision of ‘AatmaNirbhar Bharat’. Moving forward, Ministry of Housing
and Urban Affairs has initiated a scheme for development of Affordable
Rental Housing Complexes (ARHCs) for urban migrants/ poor under
Pradhan Mantri Awas Yojana -Urban (PMAY -U).

ARHCs aim at creating vibrant, sustainable and inclusive affordable rental
housing avenues for urban migrants/ poor by ‘aggregation of their
demand at a given site’. These ARHCs will provide them dignified living
with all civic amenities in proximity to their work place by utilizing
existing Government funded vacant houses in cities by converting them
into ARHCs under Public Private Partnership (PPP) mode or by Public
agencies.

Targeted tenants for ARHCs will be wurban migrants/ poor from
Economically Weaker Section (EWS)/ Low Income Group (LIG). They
include labour, urban poor (street vendors, rickshaw pullers, other service
providers etc.), industrial workers, and migrants working with market/
trade associations, educational / health institutions, hospitality sector,
long term tourists / visitors, students or any other persons of such
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category. Preference under the Scheme shall be given to persons belonging
to Scheduled Castes/Scheduled Tribes/Other Backward Classes, Widows
and working Women, Divyang, Minorities, subject to tenants being from
EWS/LIG segments as provisioned by the Government.

B. ARHC scheme brief

1.

Agency selected (to be called as Concessionaire) will Repair/Retrofit the
existing building and ensure all civic infrastructure gaps like water,
sewer/ septage, sanitation, internal road etc to make these livable.
Thereafter, these will be Developed as ARHCs and Operated for
concession period of 25 years and on completion of the agreement period,
the complexes will be Transferred back to concerned ULB in the livable
condition.

. Necessary Social Infrastructure (e.g. health centre, anganwadi, creche,

community centres etc.) and Neighbourhood Commercial facilities (e.g.
shops, grocery store, Medical shops, milk booths, ATM etc.) within the
campus may also be developed by Concessionaire as per the prescribed
norms/requirement of States/UTs/ULBs.

. The local authority (to be called as ULB/Parastatals) will fix the initial

affordable rent of ARHCs, based on local survey. Subsequently, rent may
be enhanced biennially by maximum of 8%, subject to maximum increase
of 20% in aggregate over a period of 5 years effective from the date of
signing the contract. Same mechanism shall be followed over the entire
concession period i.e. 25 years.

Concessionaire and tenants (including institutions) will sign a rent
agreement abiding to applicable rules and regulations. Tenants will abide
by the contract terms and vacate premises without any dispute. In the
event that Tenant is found indulging in any unlawful activities and fails to
abide to the terms and conditions of rent agreement, Concessionaire can
evict the tenants during the contract period.

. In order to safeguard the interest of stakeholders and avoid

conflict/complication, ARHCs will be kept outside the purview of existing
State Rental Laws by States/UTs. ARHCs shall be governed by Model
Tenancy Act (MTA) or modification of their existing laws in the line of MTA
for speedy resolution.

Suitable grievance redressal mechanism will be set up by Concessionaire
to address the grievances in implementing this scheme from various
stakeholders.

ARHCs will be exclusively used for rental housing for the eligible tenants
for a minimum period of 25 years. In case, ARHCs are found being used
for any other purposes than rental, appropriate action will be taken
against the Concessionaire, as per applicable provisions/ Acts of State/UT
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Govt. of xxxxxx. Further, all incentives/benefits already availed by
Concessionaire will be recovered with applicable interest.

C. Project details

a. Details of project assessed by ULB are as follows:

Sl. No. Item Details
1. Name of the State/UT Gujarat
2. Name of the City Surat
3. Project Location Construction of L.I.G. Houses at
plot No. — 12 To 26 of Sector No.
— 2 at Sachin (Resi. - CUM -
COMM. High - Rise Building, P
+ 10 & P + 11) Under chief
Minister Gruh Yojana, Surat
4. Physical Details
4.1 No. of Blocks 336-04
176-02
4.2 No. of Floors in each Block 336-P+10 & 11
176-P+11
4.3 No. of Houses in each Floor 336-08
176-08
4.4 Area of DU (in Sqm) a. Carpet Area- 336 = 31.09
Carpet Area- 176 = 31.09
b. Built up Area-336 = 36.22
Built up Area-176 = 36.22
S. Physical Status of Infrastructure Status
S.1 Water Supply YES
5.2 Sewerage YES
5.3 Road YES
5.4 Strom Water Drain YES
5.5 External Electrification YES
5.6 Solid Waste Management YES
5.7 Any Other, Specify YES
6. Housing Details:
6.1 No. of Vacant Houses proposed for 393
ARHC
6.2 No. of Vacant Houses need for 163
Repair/ Retrofitting (list out items),
if needed
6.2.1 Plaster YES
6.2.2 Painting YES
6.2.3 | Doors/ windows YES
6.2.4 | Plumbing/ Hardware/ Sanitary YES
6.2.5 | Electricity YES
6.2.6 | Flooring/Tiling YES
6.2.7 | Any Other, Specify YES
7. Infrastructure Details:
7.1 Internal Infrastructure - new/gap
filling
7.1.1 | Roads YES
7.1.2 | Drainage YES
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Sl. No. Item Details
7.1.3 | Electricity YES
7.1.4 | Storm Water Drains YES
7.1.5 | Any Other, Specify YES

7.2 Social Infrastructure - new/gap
filling
7.2.1 | Health center NO
7.2.2 | Anganwadi NO
7.2.3 | Creche NO
7.2.4 | Community Centre NO
7.2.5 | Any Other, Specify (if needed) NO
7.3 External Infrastructure and its
connectivity with internal
infrastructure
7.3.1 | Water Supply YES
7.3.2 | Sewerage YES
7.3.3 | Road YES
7.3.4 | Storm Water Drainage YES
7.3.5 | External Electrification YES
7.3.6 | Solid Waste Management YES
7.3.7 | Any Other, Specify YES

D. Scope of Work

i. Work details assessed by ULB

Following activities needs to be completed by the Concessionaire:

Component

Details of work required

Housing

Repair/Retrofitting of existing houses including

following:

(a) Repair/ replacement of brickwork,

(b) Repair of Plasters

(c) Making openings in B/W as per directions or as
required

(d) Removing of old putty and replacing with new or
repairing as decided by ULB

() Renewing of glass panes

(f) Fixing of tiles on floor ,wall ,dado

(g) Renewing of M.S work

(h) Cleaning and desilting of gully trap chamber

(i) Cleaning of choked sewer line

(j) Fixing of Water Closet squatting Pan along with its
traps(‘S’ or ‘P))

(k) Repair/ replacement of door shutters, Chowkhats

() Fixing of kitchen slab, sink dado as required.

(m) Repair of parapet

(n) Fixing / replacement of hinges, L drop and other
hardwares

(o) Providing Water proofing treatment (from the
specialized agency) in wet areas of building
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including roof and below the water tanks.
(p) Repair of staircase
(q) Fixing of Hardware, C.I. Fittings, G.I. fittings as
per instructions from ULB
(r) Internal and external white washing,
distempering, painting as per requirement of the
building and also instructions from the ULB
(s) Any other as may be required by ULB
Infrastructure | Repair/ replacement /retrofitting of the following
Components | infrastructure (within campus) components as per
given specification:
a) Water Supply
b) Sewerage/ Septage
c) Storm Water Drains
d) Repairing or constructing of internal roads
e) Mechanical Work, DG set
f) Rain water harvesting
g) Development of external area which is damaged
or not done
h) Repairing or constructing of boundary wall
i) External Electrical work
j) Using power saving street lights/lights is
mandatory
k) Redevelopment of parks and other amenities
1) Any other as may be required by ULB
Development a) Health Centre
of Social/ b) Creche
Neighborhood | c¢) Anganwadi
commercial d) Shops
Amenities (as | e) Milk booth
per norms | f) ATM
/requirement) g) Others, (ULB to specify)
NOTE: Above details are suggestive works only. However, State/UT/
Parasatals may include or exclude any work as per project requirement.

Developing and submitting Architectural

and structural design for the

additional amenities based on the local soil condition, geo-climatic condition,
natural hazard condition, design parameters as per relevant Indian Standards
& National Building Code or given by Project Authority; taking all approvals as
required and construction of the amenities as per approved plan and
specifications and taking completion certificate. The location plan, site layout
and other related Architectural drawings of existing vacant houses is attached
for reference in this document as Section-D.
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ii. Operation and Maintenance of ARHCs

a) Regular Operation & Maintenance (O&M), repair, operation etc. of ARHC shall
be done by the Concessionaire as per the standard practice followed for
housing and infrastructure projects. Concessionaire shall ensure that the
complexes remain in good condition.

b) O & M may include the following components:

Component Details of work required
1. Preventive | 1. Cleanliness of roofs, inlet of rain water pipes, Khurra,
Maintenance Chhajja/sunshade top, outlet of rain water pipes, plinth
protection and drains minimum twice a year and particularly
before monsoon.
a. Cracks on gola and top of parapet
b. Cleanliness and waterproofing of mumty roof
c. Leakage from terrace tanks
2. Damage of water proofing due to installation of various services
on roof like Dish antenna, solar panels, etc or weed /vegetation.
3. Cracks on grit plaster, spilling of concrete, cladding stone
coming out of substrate etc
4. Leakages/seepages
5. Rusting of GI pipes and fittings showing seepage
6. Shafts for the leakage/seepage
7. Sagging false ceiling
8. Termite affected areas and wooden members
9. The cleaning of manholes and sewer line and checking for rain
water getting mixed in sewer lines.
10. Damaged cables & other abandoned service lines
11. Electrical systems like main boards etc. should be checked
annually.
12. Fire services particularly during hot weather and assessment of
electric load due to additional services installed
13. Whether unprotected heaters in use likely to cause fire inside
14. Annual Maintenance
2. Day to Day a) Removing Chokage of drainage pipes,
maintenance: b) Manholes, restoration of water supply,
c) Repairs to faulty switches,
d) Watering of plants,
e) Lawn mowing, hedge cutting,
f) Street Sweeping

3. Annual Repair
and Maintenance

Annual maintenance including White washing, Colour washing,
Distempering, painting etc.

NOTE: Above details are not exhaustive. However, State/UT/ULBs/Parasatals may
include or exclude any work as per project requirement.

E. Payment Schedule

a. The required investment for development, operation and maintenance of
ARHCs will be made by Concessionaire which would be recovered through
rental income during the Concession period i.e. 25 years.
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b. Concession Fee:

i. In case, Concessionaire offers positive premium, it will be shared with the
ULBs as per the quoted rates. The Concessionaire will pay the Concession
Fee on a monthly basis to ULB on or before 10th day of that particular
month. The Concessionaire will not be entitled to any revision of
Concession Fee during the entire contract period. The Concession Fee paid
by the Concessionaire to ULB shall be exclusive of Taxes and all Taxes
shall be paid over and above the Concession Fee. The payment of Taxes in
respect of the Concession Fee, the usage of the Location, operations of the
ARHCs shall be the obligation of the Concessionaire and shall be borne by
the Concessionaire at its own risk and costs.

ii. All payments towards Concession Fee, payable by the Concessionaire to
ULB, shall be by way of electronic fund transfer system to provide for real
times inter- bank payment in favour of such account as may be prescribed
by ULB from time to time. All payments towards Concession Fee, payable
by the Concessionaire to Authority, shall be in INR.

iii. Under any circumstances, Concessionaire fails to provide Concession Fee
to ULBs for consecutive three months, Concessionaire will vacate the
premises without any further delay and handover the project to ULB after
clearing all dues. In this case, PBG will be forfeited by ULB without any
prior intimation.

iv. Independent Audit Authority appointed by ULB shall conduct an
independent audit of the accounts of the Concessionaire pertaining to any
one or more of the Location(s). The Concessionaire will co-operate with the
Audit Authority and its agents in the conduct of the independent audit,
and for such purpose to provide access to the officials of Authority or its
agents to all location(s)/ Service Area(s), to allow Authority or its agents to
inspect and have access, at any time, to the books of accounts, audited/
unaudited statements, the gross sales/itemized sales reports/statements,
audit rolls maintained by the Concessionaire, receipts generated at the
electronic point of sale terminals as maintained by the Concessionaire and
any other information as may be required by Authority or its auditors for
the purpose of such independent audit.

F. Viability Gap Funding (VGF)

a. In case VGF is required, payment will be released by SUDA on receipt of
Bank Guarantee to Concessionaire in two installments as follows:

i. 1Istinstalment of 80% will be released after development of ARHCs with
all housing and infrastructure component, in all respect.

ii. 2nd and final instalment of 20% will be released after operational of
ARHCs in all respect along with utilisation certificates of all earlier
releases with project completion report.

b. However, Concessionaire will share the Concession Fees with the ULB as
per the quoted rates.
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G.

Implementation Methodology

a. A dedicated Escrow account shall be opened by Concessionaire for all

financial transaction of this project. Income accrued as rent from these
projects will be kept in a separate account maintained by concerned
Concessionaire. The account shall be managed as per the prescribed
accounting system of xxxxxxx.

. All major maintenance along with other routine and daily maintenance

issues arising out of normal wear and tear of items used in ARHCs will be
responsibility of concerned Concessionaire and expenditure shall be met
from revenue generated through rent.

. All projects under this scheme will be listed as ‘ARHC Projects’ by

State/UT Govt. of xxxxxx after selection of Concessionaire and SUDA will
award the contract after approval of State Level Sanctioning and
Monitoring Committee (hereinafter referred as SLSMC). Details of listed
ARHC project will be uploaded by the SUDA on ARHC Website i.e.
https://www.arhc.mohua.gov.in for monitoring, information and record of
the project.

. Once the project is Listed as ARHCs, Concessionaire will be eligible to

receive the incentives/ benefits in ToR.

. For sustained occupancy and continued revenue, Concessionaire shall tie

up with other Entities/Organizations/local industry/ manufacturers/
service providers/ educational/ health institutions/ market associations/
others employing urban migrants/ poor to provide accommodation in-
block and remit rental by deducting directly from their salary/ fees/ any
kind of remuneration, as feasible. These rental housing complexes may
also be run through partnership with Aggregators.

In-block allotment of ARHCs on rent to tenants will be the responsibility of
Concessionaire through an appropriate and transparent mechanism. Use
of Aadhaar or any other Govt. approved identification document of tenants
will be mandatory for allotment.

. After completion of contract period i.e. 25 years from the date of signing of

contract, Concessionaire will hand over the ARHCs in functional and
livable condition (as it was during the initial rent) to SURAT URBAN
DEVELOPMENT AUTHORITY either for renewal of contract or by running
through SUDA on its own.

. Concessionaire shall enter into an agreement as per Annex- with SURAT

URBAN DEVELOPMENT AUTHORITY to Repair, Retrofit, Develop,
Maintain and Operate the ARHCs for 25 years from the date of signing of
contract.

Concessionaire shall submit an annual Schedule of works in advance for
Operation and Maintenance of work related to Housing and Infrastructure
activities of ARHCs.

The flowchart showing steps for implementation of ARHCs is as under:
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Incentives/ Benefits to the Concessionaire

a) Concessionaire shall be eligible for following incentives through
Government of India:

i.  Exemption of Income Tax on any profits and gains derived from operation of
ARHCs on similar lines as that of ‘Affordable Housing’ under section 80-IBA
of Income Tax Act, 1961.

ii. Exemption of GST on any profits and gains derived from operation of
ARHCs, at par with rental services of residential premises, vide Notification
number 12 of 2017- Central Tax (Rate) dated 28t June 2017.

ili. Project finance/loan at lower interest rate through concessional window
under Affordable Housing Fund (AHF) by Housing Finance Companies
(HFCs) and Priority Sector Lending (PSL) by Commercials Banks, upon
inclusion of ARHCs in Harmonized Master List (HML) on the same lines of
‘Affordable Housing’.

b) Additionally, Concessionaire shall receive following benefits through
States/UTs/ULBs/Parastatals:

i.  Approval of design/ drawings and other statutory approvals within 30 days
through single window system, after which proposed project will be
considered as deemed approved for construction.

ii. Necessary trunk infrastructure facilities like road, sanitation services,
water, sewerage/septage, drainage, electricity etc. up to project site without
any additional cost to Concessionaire.

iii. Municipal services such as water supply, electricity, house/ property tax,
sewerage/ septage charge etc. for operation of ARHCs will be levied at par
with residential projects.

Requirement of Professionals:
a. Illustrative lists of professionals to be deployed by the Concessionaire at

the project site during the construction (repair/retrofit/development)
period are detailed below. ULB may revise the details as per requirement.

Sl. Key Experience Required Required
No. Professionals man
power
1. | Manager Over 7 to 10 years of working experience in
construction of  residential/ commercial/ 01
institutional building/Infrastructure
Management.
2. | MEP 05 to 07 years of working experience as
Engineer Mechanical Electrical and Plumbing (MEP) 01
Engineer.
3. | Civil Engineer | 03 to 05 years of working experience in
residential /commercial /institutional 02
building/Infrastructure Management.

b. The Concessionaire shall submit a certificate of employment of the
technical representative(s)
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c. Concessionaire shall place a team for O&M of ARHCs for the contract

period with following key professionals with required experience.

Sl. Key Min. Qualifications and Experience Required

No. | Professionals man

power

1. | ARHC Over 07 years in leading/ supporting/building/

Manager Infrastructure Management.
Preference will be given to persons with experience
of leading in monitoring and implementation of 01
large infrastructure projects funded by the
public/private agency.

2. | Account Over 03 years experience of working in

Officer accounting/ financial management. Preference will 01
be given to those having experience in accounting
package (like Tally, Quickbooks etc.).

3. | Electrician 10th  Pass with diploma in electro-technical
services/ITI in electrical with at least 03 years of 01
working experience.

4. | Plumbers 10th pass with diploma or ITI in plumbing services. 01
With at least 03 years of working experience.

5. | Security Staff | Based on requirement 06 (At

least)

Note: The technical manpower required stated above are indicative only, State/UT/ULB may like to
revise as per the requirement of the project before issuance of RFP and above indicated manpower will
be deployed by Concessionaire after start of Operation & Maintenance of ARHC project.
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Technical Bid

Section-III

The details submitted by the Agencies will be evaluated in the following

After opening of Technical bids, a test of responsiveness will be carried

submitted with the required

documents/details, as per stipulated time, will be considered responsive

3. Technical Evaluation Criteria
manner:-

1.1
out. Only those bids, which are
for further evaluation.

1.2

In the next stage, Agency’s eligibility for the project will be determined on

the basis of initial criteria prescribed in the RFP in respect of experience of
similar work experience, eligibility, solvency and financial strength etc.

.3 Agencies qualifying the initial criteria as mentioned above, will be further
evaluated as per the criteria mentioned below by scoring method on the
basis of details furnished by the Agencies (s)-

SI. Attributes Maximum Evaluation Criteria
No. Marks
1 Financial Strength 30 Marks
a Average annual turnover | 20 Marks i. 60% marks for minimum eligibility
criteria- 12 Marks
ii. 100% marks for twice the minimum
eligibility criteria- 20 Marks
In between (i) & (ii) - on pro-rata basis
b Solvency 10 Marks i.  60% marks for minimum eligibility
criteria- 06 Marks
ii. 100% marks for twice the minimum
eligibility criteria- 10 Marks
In between (i) & (ii) - on pro-rata basis
2. | Past Experience in 20 Marks (1) 60% marks for minimum eligibility
similar work criteria- 12 Marks
(ii) (1) 100% marks for twice the minimum
eligibility criteria or more - 20 Marks
In between (i) & (ii) - on pro-rata basis
3 Previous Experience |35 Marks
a No of years of 15 Marks i. Operation & Maintenance of one
operation similar work for minimum 5 years—
7.5 marks
ii. Operation & Maintenance of one
similar work for minimum 5 years
and other similar works for a total
minimum of 10 or more years— 15
marks
In between (i) & (ii) - on pro-rata basis
b Performance of similar | 10 marks
works
[Time Over Run (TOR)]:
Parameter Calculation | Score Maximum
for points Marks
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If TOR = 1.00 | 2.00 | 3.00 |>3.50

(1) lechout levy of compenoatlon 10 75 |5 5

(ii) With levy of compensation 10
(iii) Levy of compensation not 10 125 |0 0

Decided 10 5 0 0

TOR = AT/ ST, where AT =Actual Time; ST= Stipulated Time.
Note: Marks for value in between the stages indicated above is to be determined
by straight line variation basis.

C Performance of works ( overall Quality): Maximum 10 Marks
(i) | Outstanding 10 Marks
(ii)) | Very Good 07 Marks
(iii) | Good 05 Marks
(iv) | Poor 0 Marks
4 Assessment in terms of Work Plan and Methodology for Project
Implementation, Operation and Maintenance consulting capabilities: Max
15 Marks
a Wo1.‘k Plan and Methodology for 05 Marks
project implementation
b Teoholcal and ' operating staffs, 05 Marks
existing consultation partners
C Capac1ty of Qperat1on and 05 Marks
Maintenance of projects
Grand Total 100 Marks
1.4 To become eligible for shortlisting and for opening the Financial Bid, the
Bidder must secure at least 50% (Fifty percent) marks in each category
and 60% (Sixty percent) marks in aggregate.
4. Financial Evaluation Criteria

Bidder who shall quote the most competitive financial bid (in terms of highest
positive premium in the form of revenue share to SUDA), will be considered for
award of work. In case of negative premium, bidder who quotes lowest
requirement of Viability Gap Funding (VGF) from SUDA and offers maximum
revenue share to SUDA will be considered for award of work. However, Bidder
should not quote more than 20% of the total project cost as Viability gap
Funding (VGF). In both situations, contract will be awarded to that Bidder who
will offer Highest Net Revenue Share to the SUDA.

Notes:

a) VGF amount will be released by SUDA against the submission of Bank
Guarantee (BG) by Concessionaire as per payment terms. Interest on BG
amount will not be paid in this situation. The quoted rates shall remain
agency and fixed during the period of the contract.

b) Total quoted occupancy shall not be considered less than 80% of the total
vacant houses of the ARHCs.

c) Concessionaire has to return the VGF amount within a period of 3 years
from the date of operation of ARHCs along with applicable interest rates.
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LETTER OF TRANSMITTAL

From

Name of Work:

Sir,

Having examined details given in the RFP for the above work, I/we hereby submit
the relevant information.

1.

I[/We hereby certify that all the statements made and information supplied in
the enclosed Forms A to ........ and accompanying statement are true and
correct.

I/we have furnished all information and details necessary for eligibility and have
no further pertinent information to supply.

[/we submit the requisite certified solvency -certificate and authorize the
................... to approach the Bank issuing the solvency certificate to conagency
the correctness thereof. I/ We also authorize ...ccccecceeecercenccnscncencensens to
approach individuals, Project Authority of State/UT Government, agencies and
corporation to verify our competence, work experience, and general reputation.

I/we submit the following certificates in support of our suitability, technical
knowledge and capability for having successfully completed the following works:

Certificate

It is certified that the information given in the enclosed eligibility bid are correct. It
is also certified that I/We shall be liable to be debarred, disqualified /cancellation of
enlistment in case any information furnished by me/us found to be incorrect.

Enclosures:

Date of submission
Seal of Agency &

Signature(s)
of Agency(s)
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FORM ‘A’

FINANCIAL INFORMATION

Name of the agency .......coccevveiiiiiiiiiiiiint

[. Financial Analysis-Details to be furnished duly supported by figures in balance
sheet/profit & loss account for the last five years duly certified and audited by
the Chartered Accountants, as submitted by the applicant to the Income Tax
Department (Copies to be attached). If latest is not available due to COVID-19
unaudited balance sheet may be considered duly signed by Chartered
Accountant. In case, in special circumstances preceding 5 years financial
statement may be considered.

Rs. in Lakh

Sl. [Particulars Indicative Financial Years
No. 2015-16 | 2016-17 [2017-18| 2018-19 2019-20

i) |Turnover of
similar work
as defined in
para 6.2

ii) |Profit/ Loss

II. Financial arrangements for carrying out the proposed work.

III. Solvency Certificate from Bankers of Agency in the prescribed Form “B”

SIGNATURE OF AGENCY(S)

Signature of Chartered Accountant with Seal
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FORM ‘B’

FORM OF BANKERS’ SOLVENCY CERTIFICATE FROM A SCHEDULED BANK

This is to certify that to the best of our knowledge and information that Ms./ Shri
............................................. having marginally noted address, a customer of our
bank are/is respectable and can be treated as good for any engagement up to a limit
Oof RS --———— . ).

This certificate is issued without any guarantee or responsibility on the bank or any
of the officers.

(Signature) For the Bank

NOTE:

i. Bankers’ certificate should be on letter head of the Bank, addressed to Project
Authority of State Government ...................

ii. In case of partnership agency, certificate should include names of all partners
as recorded with the Bank.
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FORM ¢C’

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED IN LAST

SEVEN YEARS ENDING PREVIOUS DAY OF LAST DATE OF SUBMISSION OF

BID

Name of the agency.........cococviiiiiiiinnnn.n.

S. No. | Details

1. Name of work/project and location

2. Type of project: housing complexes, guest house, hotel/ hostels/any
other

3. Size of project: no of rooms / houses/ dormitories/ guest rooms

4. Owner or sponsoring organization

S. Cost of work in Rs. in Lakh

0. No of Occupants

7. Date of commencement as per contract

8. Period of Operation and maintenance

9. Stipulated date of completion of repair/retrofitting/ repair/construction

10. Actual date of completion of repair/retrofitting / construction

11. *Litigation/arbitration cases pending/in progress with details

12. Name and Address (Postal & E-mail)/telephone number of officer to whom
reference may be made

13. Whether the work was done on back to back basis

Certified that the above list of works is complete and no work has been left out and
that the information given is correct to my/our knowledge and belief.

SIGNATURE OF AGENCY(S)

WITH STAMP

*indicate gross amount claimed and amount awarded by the Arbitrator
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FORM ‘D’

PERFORMANCE REPORT OF WORKS REFERRED IN FORM-C

S. No Details
1. |Name of work/Project & Location
2. |Client name and address
3. |Agreement No.
4. |Housing Complex/ Hostel/Guest House/any other
5. |Size of project: No of Rooms / dormitories
6. |Estimated Cost of repair/retrofit/ construction/
Development
7. |Bid Cost
8. |Date of Start of repair/ retrofitting/Construction /
development
9. |Date of completion of repair/retrofit/Construction /
development
i) |Stipulated Date of Completion
(as mentioned in work order)
ii) |Actual Date of Completion
10. | i) |Whether case of levy of compensation for delay, Yes/ No.
has been decided or not
ii) |If decided, amount of compensation levied for
delayed completion, if any.
11. |Period of Maintenance &operation
12. |Details scope of work undertaken with regard to its
operation and Management
13. |Performance Report
1) Overall Quality of Work Outstanding/Very
Good /Good /Poor
2) Financial Soundness Outstanding/Very
Good/ Good/Poor
3) Technical Proficiency Outstanding/Very
Good/ Good/Poor
4) Resourcefulness Outstanding/Very
Good/ Good/Poor
5) General Behavior Outstanding/Very
Good/ Good/ Poor
Dated: Competent Authority

Note: This certificate should be issued by the owner of the project. However, the
quality and performance shall be established by the committee constituted by Project
Authority of State/UT Government by conducting site visits to the selected project
sites as felt necessary.
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FORM ‘E’

STRUCTURE & ORGANIZATION

S. No Details

Name & Address of the Agency

2. Telephone No. /
Email id /Telex No./Fax No.

3. Legal status of the Agency (attach copies of
original document defining the legal status).

a) |A Business Entity

b) |A Proprietary Agency

c) |A Agency in Partnership

d) [A Limited Company or Corporation

e) |Organization

f) |Industrial Body

g) | Associations

h) | Institution

i) |Central Govt. Organization

j) |State Parastatals

4. Particulars of registration with various Government bodies (attach attested
photo-copy).

ORGANIZATION/PLACE OF REGISTRATION REGISTRATION No.
1.
2.
3.

5. Names and Titles of Directors & Officers with
designation to be concerned with this work.

6. Designation of individuals authorized to act for
the organization.

7. Has the Agency or any constituent partner in
case of partnership agency, ever abandoned the
awarded work before its completion? If so, give
name of the project and reasons for
abandonment.

Details of supporting Staff to be employed

Has the Agency or any constituent partner in
case of partnership agency/limited company/
joint venture, ever been convicted by the court of
law? If so, give details.
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10. |In which field of Civil Engineering Construction,
the Agency has specialization and interest?

11. |Any other information considered necessary but
not included above.

In case of Consortium

a) The information above (1-6) should be provided for all the members of the

consortium
b) Information regarding role of each member should be provided as per table
below:
Sl. No. | Name of Member Role (specify whether Ilead
Member or other Member)
1.
2.

The following information shall also be provided for all Member of Consortium

S. No | Criteria Yes No

1 Has the Applicant/ Constituent of the Consortium
been barred by [Central /State/UT| Government ,
or any entity controlled by it, from participating in
any project ( BOT or otherwise)

2 If the answer to 1 is yes , does the bar exist as on
date of application
3 Has the Applicant/ constituent of the Consortium

paid liquidated damages of more than 3% (five per
cent) of the contract value in a contract due to
delay or has been penalized due to any other
reason in relation to execution of a contract, in the
last three years?

A statement by the Applicant and each of the Members of its Consortium (where
applicable) disclosing material non-performance or contractual non-compliance in
past projects, contractual disputes and litigation/ arbitration in the recent past are
given below (Attach extra sheets, if necessary):

Signature of Agency(s) with stamp
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FORM ‘F’

EMD RECEIPT FORMAT

Receipt of deposition of original Bank Guarantee as EMD

Receipt No............ K s /date......... K i,
Name of Work:

1. RFP No:

2. Amount of Earnest Money Deposit:

i) In the form of Bank Guarantee Rs......... issued by....... .... Date....(as per
Form- G)

3. Last date of submission of bid:

1. Name of Agency: ..........cccevveveiniineinnnn.. #
2. Total EMD Deposited: ... #
3. Amount of EMD: .............coooiiiiiiiiiiiiiieinenn, #

i) In the form of Bank Guarantee Rs......... issued by........... Date....(as per
Form- G)

Signature, Name and Designation of EMD receiving officer

(Along with Office stamp)
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Form-G

FORM OF EARNEST MONEY DEPOSIT (BANK GUARANTEE BOND)

WHEREAS, Agency........cccceu... (Name of Agency) (Herein after called "the Agency")

has submitted his bid dated............. (Date) for the construction

Of e (Name of work) (Herein after called "the bid")

KNOW ALL PEOPLE by these presents that we.........cooiviiiiiiiiiiiiinnnn. (Name of

bank) having our registered office at.................c.coooiiin. (Herein after called "the

Bank") are bound unto ........... (name of office) in the sum of Rs. ..............c.cl.

(Rs. in WOIdS .eevvniniiiiiiiiiiee e ) for which payment well and truly to

be made to the said ........... (Name of beneficiary), the Bank binds itself, his

successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this................. Day of........c.cc.e.e.

2.... THE CONDITIONS of this obligation are:

(1) If after bid opening ............. of bid; the Agency withdraws, his bid during the
period of validity of bid (including extended validity of bid) specified in the
Form of Bid;

(2) If the Agency having been notified of the acceptance of his bid by the

(a) Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidder, if required;

OR
(b) Fails or refuses to furnish the Performance Guarantee, in accordance with
the provisions of bid document and Instructions to Agency,

We undertake to pay to the either up to the above amount or part thereof upon
receipt of his first written demand, without the ...ccccceceneenenen.. having to
substantiates his demand, provided that in his demand .....ccceeeveencennenss will note
that the amount claimed by him is due to him owing to the occurrence of one or any
of the above conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date * after the deadline
for submission of bid as such deadline is stated in the Instructions to Agency or as
it may be extended by the ..ccceceeieieiecieiecieiieieciececacennns , notice of which extension(s)

to the Bank is hereby waived. Any demand in respect of this Guarantee should
reach the Bank not later than the above date.

DATE ............. SIGNATURE OF THE BANK
WITNESS ...cccovivennnenee SEAL
(SIGNATURE, NAME AND ADDRESS)

*Date to be worked out on the basis of validity period of 6 months from the last date
of uploading the bid.
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Form-H
AFFIDAVIT

(To be submitted by bidder on non-judicial stamp paper of Rs.300/(Rupees
Hundred only) duly attested by Notary Public)

Affidavit of Mr. .....coovvviieninnnnn.. S/0cciiiinin.... R/
I, the deponent above named do hereby solemnly afagency and declare as under:
1. That I am the Proprietor/Authorized signatory of M/s ............ Having its Head

Office/Regd. Office at .....................
2. That the information/documents/Experience certificates submitted by

M/Siiiiiiinnnns along with the tender for ............ (Name of work As Per Above
Mentioned) To Project Authority are genuine and true and nothing has been
concealed.

3. I shall have no objection in case Project authority verifies them from issuing
authority (ies). I shall also have no objection in providing the original copy of the
document(s), in case Project Authority demands so for verification.

4. I hereby conagency that in case, any document, information & / or certificate
submitted by me found to be incorrect / false / fabricated, Project Authority at
its discretion may disqualify / reject / terminate the bid/contract and also forfeit
the EMD / All dues.

5. I shall have no objection in case Project Authority verifies any or all Bank
Guarantee(s) under any of the clause(s) of Contract including those issued
towards EMD and Performance Guarantee from the Zonal / Branch office of
issuing Bank and I/We shall have no right or claim on my submitted EMD before
Project Authority receives said verification.

6. That the Bank Guarantee issued against the EMD issued by (name and address
of the Bank) is genuine and if found at any stage to be incorrect / false /
fabricated, Project Authority shall reject my bid, cancel pre-qualification and
debar me from participating in any future tender for three years.

7. 1 hereby conagency that our agency /company is not blacklisted/ barred
/banned from tendering by Project Authority/ Central Govt./ State Govt./ UT/
ULB/ PSUs. If this information is found incorrect, Project Authority at its
discretion may disqualify / reject / terminate the bid/contract.

8. The person who has signed the tender documents is our authorized
representative. The Company is responsible for all of his acts and omissions in
the tender.

Looeeiiinins the Proprietor / Authorized signatory of M/s................. do hereby
conagency that the contents of the above Affidavit are true to my knowledge and
nothing has been concealed there from.................... and that no part of it is false.

DEPONENT
Verified at ........... this................. day of.........

DEPONENT
ATTESTED BY (NOTARY PUBLIC)
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FORM-I

GST Registration Details of Agency

S1. No.

Particulars

Details

Name

Address (As per registration with GST)

City

Postal Code

Region/State (Complete State Name)

Permanent Account Number

GSTIN ID/Provisional ID No.:
(copy of Acknowledgement required)

e B S R Eal Bl e

Type of Business (As per registration with
GST)

Service Accounting Code/HSN Code:

10.

Contact Person

11.

Phone Number and Mobile Number

12.

Email ID

13.

Compliance Rating (if updated by GSTN)
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URBAN LOCAL BODY/ STATE/ UT GOVERNMENT

Contract for Works

Name of Work:

a) To be uploaded up to............... on website: www............

b) To be opened in the presence of agencies who may be present in the
office of the....ccccocvvriniiniiiiirinniniiriincnccncnns BID

I/We have read and examined the notice inviting bid, including all documents and
amendments up to the last date of submission of bids, clauses of contract, special
conditions, bill of quantities & other documents and rules referred to in the
conditions of contract and all other contents in the bid document for the work.

I[/We hereby bid for the execution of the work specified for Project Authority of
State/UT Government within the time specified in ........ viz., schedule of quantities
and in accordance in all respect with the specifications, designs, drawing and
instructions and conditions of contract given in this document.

We agree to keep the bid open for one hundred twenty (120) days from the date of
opening of technical bid and not to make any modification in its terms and
conditions.

A copy of receipt of deposition of earnest money Rs..... Lakh in receipt Treasury
Challan/ Deposit at call Receipt of scheduled bank/Fixed Deposit receipt of
scheduled bank/Demand Draft or pay order or Banker’s cheque of scheduled
bank/bank guarantee issued by a scheduled bank is scanned and uploaded. If
[/We, fail furnish to the prescribed performance guarantee within prescribed period,
I/We agree that the said President of India or his successors, in office shall without
prejudice to any other right or remedy, be at liberty to forfeit the said Earnest
Money absolutely. Further, if I/We fail to commence work as specified, I/We agree
that President of India or the successors in office shall without prejudice to any
other right or remedy available in law, be at liberty to forfeit the said performance
guarantee absolutely, the said performance guarantee shall be a guarantee to
execute all the works referred to in the bid documents upon the terms and
conditions contained or referred to those in excess of that limit at the rates to be
determined in accordance with the provision contained in RFP.

Further, I/We agree that in case of forfeiture of Earnest Money or Performance
Guarantee as aforesaid, I/We shall be debarred for participation in the re-bidding
process of the work.

I/we undertake and conagency that eligible similar work(s) has/have not been got
executed through another agency on back to back basis. Further that, if such a
violation comes to the notice of Department, then I/we shall be debarred for bidding
in Project Authority of State Government in future forever. Also, if such a violation
comes to the notice of Department before date of start of work, the Competent
Authority shall be free to forfeit the entire amount of Earnest Money
Deposited /Performance Guarantee.
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I/ We hereby declare that I/ We shall treat the bid documents drawings and other
records connected with the work as secret/ confidential documents and shall not
communicate information/ derived there from to any person other than a person
to whom I/ We am/ are authorized to communicate the same or use the information
in any manner prejudicial to the safety of the State/UT.

Signature of Agency**
Witness: **

Address: ** Postal Address **

Occupation: **

[** to be filled by Agency]
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SECTION - 04: FINANCIAL BID (Standard Forms)

FORM FIN-1

FINANCIAL PROPOSAL SUBMISSION FORM

[Location, Date]
To:

[Name and address of State Government of ............... ]

Dear Sir:

We, the undersigned, offer to provide the services for Repair/Retrofit, Develop,
Operate & Transfer (RDOT) by converting existing Government funded vacant
houses into Affordable Rental Housing Complexes (ARHCs) for a period of 25 years

in oo (City Name and project location address) for State/UT
Government of ...................... (Name of State/UT) in accordance with your
Request for Proposal dated ............. 2020 and our Technical Proposal. Our attached

Financial Proposal is for the sum of [Insert amount(s) in words and figures1]. This
amount is inclusive of the applicable taxes. We hereby confirm that the financial
proposal is unconditional, and we acknowledge that any condition attached to
financial proposal shall result in reject of our financial proposal. If the project is
awarded to us, we agree to make the following payments to State/UT Govt. of
.............. (State/UT Name) as per the terms given in the Request for Proposal (RFP)
Document & Concession Agreement.

Our Financial Proposal shall be binding upon us up to expiration of the
validity period of the Proposal, i.e. before the date indicated in clause 7 of the
Section -1 Data Sheet.

Yours sincerely,
Authorized Signature [In full and initials]|:
Name and Title of Signatory:

Name of Agency:
Address:
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FORM FIN-2

NAME OF WORK: Request for Proposal For selection of concessionaire for Repair/Retrofit, Develop, Operate & Transfer
(RDOT) by converting existing Government funded vacant houses into Affordable Rental Housing Complexes (ARHCs) for a

period of 25 years

Financial Bid

A. Construction Phase
Indicator | No. | Occupancy | Per unit Cost Total Amount Rent Cost Total Net Revenue
s of ratio per of Investment | Required as per of Rental Income Sharing
SI.No unit year Retrofitting in (Rs. in VGF month | O&M Income with ULB
T crore) per after 25
month | years (Rs.
in crore)
1 2 3 4 5 6 7 8 9 10 11 12
Cost of
Repair
Develop
1 and 393 5000.00 19,65,000 3500 - - - -
operate
the
ARHCs
B. Operation & Maintenance (O&M) for 25 years
Year 1 0& M
Year 2 O& M
Year 3 0& M
Year 4 0& M
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Year 5 O& M
Year 6 O& M
Year 7 O0& M
Year 8 O& M
Year 9 O0& M
Yfg' 0& M
Yf:’ 0& M
Yf;" 0& M
Tl oswm
o | oam
oo | oawm
oor | osm
" | oam
oor | oam
oor | oam
Yor | oam
e | oam
| oam
il oswm
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Year

24 0& M

Year

25 0& M

Total

Notes:
a) Model Format in Excel is available at ARHC website i.e www.arhc.mohua.gov.in.

b) Figure mentioned in above table is illustrative. Figures will be filled in by the respective ULB such as Rent (CI No-8, No of Unit (Cl NO-3) and
remaining columns shall be filled by the Bidders.

We are submitting this bid after taking into consideration all the terms and conditions stated in the RFP document, and after
careful assessment of the site, all risks and contingencies and all other conditions that may affect the financial proposal.

Yours sincerely,
Authorized Signature [In full and initials]:
Name and Title of Signatory:

Name of Agency:
Address:
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ACCEPTANCE OF BID

The above bid (as modified by you as provided in the letters mentioned
hereunder) is accepted by me for an on behalf of Project Authority of State
Government for a sum of Rs

The letters referred to below shall form part of this contract agreement: -

()
(b)
()

For & on behalf of Project Authority of State Government
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37. MEMORANDUM

Sl. No.

Description

Values/Description to be
Applicable for Relevant Clause(s)

1.

Name of Work

Selection of Concessionaire for
Repair/Retrofit, Develop, Operate &
Transfer (RDOT) by converting
existing Government funded vacant
houses into  Affordable Rental
Housing Complexes (ARHCs) for a
period of 25 years by Surat Urban
Development Authority

Client/Owner

Surat Urban Development Authority

Type of Bid

EPC

nal Nl B

Earnest Money Deposit

Rs 19,650.00 (Rupees Ninteen
Thousand Six hundred fifty rupees
only)

Estimated Cost

Rs 19,65,000.00(Rs. Ninteen Lakh
Sixty Five thousand rupees Only)

Time allowed for Completion of
Work

Within 12 Months from the date of]
handing over the site and approvals.

Performance Guarantee

10% of contract value

Security Deposit / Retention Money

5.00% (Five Percent Only) of the
contract amount.

Time allowed for starting the work

The date of start of contract shall be
15 days from the date of handing
over the site and approvals.

10.

Defect Liability Period

Five Years after issuance of date of]
Completion Certificate by State
Government

15.

Technical representatives required

to be engaged at site

As per Appendix-IV
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Appendix- I
Performa for JOINT VENTURE AGREEMENT (JVA)

JOINT VENTURE AGREEMENT (ON NON-JUDICIAL STAMP PAPER OF
APPROPRIATE VALUE)

JOINT VENTURE AGREEMENT BETWEEN M/S ...... AND M/S ........ FOR
SUCCESSFUL PERFORMANCE OF THE CONTRACT FOR ...... (INSERT NAME
OF CONTRACT, BRIEF DESCRIPTION OF WORKS AND NAME OF CLIENT)

This Joint Venture Agreement executed on this .............. day of ............ two
thousand and .................. between M/s....cooiiiiiiiiinn il a Company
incorporated under the law of ................... And having its Registered Office at
.......... (Member-1 having more than 51% of share interest in the JV,

Herein after called the “Lead member” Which expression shall include its
successors, administrators, executors and permitted assigns) and M/s
...................... a Company incorporated under the law of ..................... and
having its Registered Office at....................... (hereinafter called the “Member-2”
which expression shall include its successor, administrators Executors and
permitted assigns) for the purpose of submitting a bid and entering into a
Contract (in case of award) against Bid document No..........c..coooiiiiiiiiiiinn..

invited by PROJECT
AUTHORITY .t e AND
WHEREAS

The Bidding Documents stipulates that the Agency for participation in the
Selection Process may be a single entity or a Joint Venture (JV) of two entities.
AND WHERAS the bid is being submitted to the Project Authority on behalf of
the JV in accordance with the requirements of the Joint Venture criteria as
stipulated in the Bid documents. NOW THEREFORE, THIS DEED WITNESSETH
AS UNDER:

1. That All the responsibilities and obligations of each of the Members delineated
in this agreement are expressly understood and agreed between the Members.
The share of Lead Member shall be ......... % and share of other Member shall be
............ % in the JV.

2. That in consideration of the Award of Contract by Project Authority to the
Member-1 on behalf of JV, we the members to the JVA do hereby agree that
Member-1 shall act as lead member of the JV. The lead member is authorized to
deal with the bid, make all correspondence with Project Authority and further to
sign the agreement, enter into contract and similar such actions in respect of
the bided work.

3. The lead member which shall represent the JV in all the dealings with Project
Authority shall be solely and severally responsible for performance of the entire
contract for and on behalf of any or both the members of the JV.

4. JVA shall be valid during the entire currency of the contract including the
period of extension, if any. Both the members of the JV shall remain associated
with the project till completion of the project. There shall be significant technical
contribution of both the members for the project. However, after completion of
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the project, lead member shall be solely responsible for all responsibilities and
liabilities of JV.

5. Once the bid is submitted, the JVA shall not be modified /altered /terminated
during the validity of the bid. In case any member of the JV fails to observe
/comply with this stipulation, the full Earnest Money Deposit (EMD) shall be
liable to be forfeited. Similarly, after the contract is awarded, the constitution of
JV shall not be allowed to be altered during the currency of contract. Failure to
observe this stipulation shall be deemed to be the breach of contract with all
contractual consequences.

6. No member of the JV shall have the right to assign or transfer the interest
right or liability in respect of contract without the written consent of the other
member and that of Project Authority.

7. In case of any breach of this Contract committed by any of the Members of
the JVA, both the Members do hereby undertake, declare and Conagency that
both the members shall be solely and severally responsible for Performance of
the works in accordance with the terms and conditions of the NIT, for the work
of Bid Document and/or Contract and
undertake to carry out all the obligations and responsibilities under this JVA.

8. If the owner sustains any loss or damage on account of any breach of the
contract, the lead member of JV undertake to pay such loss/damages, caused to
the Project Authority on its written demand without any demur, reservation,
contest or protest in any manner whatsoever. This is without prejudice to any
rights of the Project Authority against the JV/lead member under the contract
and/or guarantees.

9. We agree that this Agreement shall be without any prejudice to the various
liabilities of the JV Members including the performance security as well as other
obligations of Joint Venture members in terms of the contract.

10. The JV members will be fully governed by the terms and conditions of the
contract and shall be responsible for the quality of all the works and timely
execution thereof to meet the completion schedule under the contract.

11. This Agreement shall be construed and interpreted in accordance with the
Laws of India and the respective courts of India shall have exclusive jurisdiction
to adjudicate upon the disputes between the parties.

12. We, the JV members agree that this Agreement shall be irrevocable and
shall form an integral part of the Contract. We further agree that this agreement
shall continue to be enforceable till the successful completion of contract and till
the Project Authority discharges it.

13. On award of contract, a single Performance Bank Guarantee shall be
submitted by the lead member on behalf of JV as per bid conditions.

14. This Agreement shall not be construed as establishing or giving effect to any
legal entity such as, a company, a partnership, etc. It shall relate solely towards
Project Authority/the Project Authority for submission of Bid/Bid and related
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execution of works to be performed pursuant to the contract and shall not
extend to any other activities.

15. That this Agreement shall be operative from the effective date of the
contract.

IN WITNESS WHEREOF, the JV members through their authorized
Representatives have executed these presents and affixed common seal of their
respective companies, on the day, month and year first mentioned above.

For M/s ............ (JV - Lead Member)

WItness: L.
For M/s ............ (JV - Member-2)

WItness: 1 oo

Page 61



Appendix-II

ESTABLISHING SITE LABORATORY AND TESTING OF MATERIALS

Equipments for conducting necessary tests shall be provided and installed at
site in the well-furnished site laboratory by the agency at its own cost to
establish that the work is being done as per contract specifications and
standards.
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Appendix-III

A SUGGESTIVE LIST OF PLANT AND EQUIPMENT AT SITE
to be provided by the Agency

The plant and equipment as required for repair/ retrofit/ construction to be
provided by Agency here.
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Section 05 - Design & Drawings and Conditions & Specifications of Civil

and E&M Works

1.

1.1

1.2

1.3

1.4

1.5

1.6

1.7

General Conditions for Civil Works

The work in general shall be carried out in accordance with the CPWD
Specifications Agency(s) shall provide permanent bench marks, flag tops
and other reference points for the proper execution of work and these
shall be preserved till the end of the work. All such reference points shall
be in relation to the levels and locations, given in the Architectural and
plumbing drawings. On completion of work, the Agency(s) shall submit
four prints of “as built” drawings to the Competent Authority.

The Agency(s) should engage approved, licensed plumbers for the work
and get the materials (fixtures/fittings) tested, by the ULB wherever
required. The Agency (s) shall submit for the approval of the Competent
Authority, the name of the plumbing Agency proposed to be engaged by
him.

The Agency shall give performance test of the entire installation(s) as per
the specifications in the presence of the Competent Authority or his
authorized representative before the work is finally accepted.

The work shall be carried out in accordance with the Architectural
drawings and structural drawings approved by the Competent Authority.

Before commencement of any item of work the Concessionaire shall
correlate all the relevant architectural and structural drawings, and
specifications etc. and satisfy him that the information available is
complete and unambiguous. The Concessionaire alone shall be
responsible for any loss or damage occurring by the commencement of
work he works of services will be executed simultaneously.

If the work is carried out in more than one shift or during night, the
Agency must take permission from the police authorities etc. The Agency
shall be responsible for the watch and ward/guard of the buildings safety,
fittings and fixtures provided by him against pilferage and breakage
during the period of installations and thereafter till the building is
physically handed over to the department. Sample of building materials,
fittings and other articles required for execution of work shall be got
approved from the Competent Authority before use in the work. The
quality of samples brought by the agency shall be judged by standards
laid down in the relevant CPWD/BIS specifications. All materials and
articles brought by the agency to the site for use shall conform to the
samples approved by the Competent Authority which shall be preserved
till the completion of the work.

BIS marked materials except otherwise specified shall be subjected to
quality test at the discretion of the Competent Authority besides testing of
other materials as per the specifications described for the item/material.
Wherever BIS marked materials are brought to the site of work, the
agency shall, if required, by the Competent Authority, furnish
manufacturer’s test certificate or test certificate from approved testing
laboratory to establish that the material/procured by the agency for
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1.8

1.9

1.10

1.15

1.15.1

incorporation in the work satisfies the provisions of specifications/BIS
codes relevant to the material and/or the work done.

The Concessionaire shall procure the required materials in advance so
that there is sufficient time to testing of the materials and clearance of the
same before use in the work. The Concessionaire shall provide at his own
cost suitable weighing and measuring arrangements at site for checking
the weight/dimensions as may be necessary for execution of work.

Regarding testing of civil & electrical materials, the testing of materials
shall be conducted in Govt. Laboratory/Govt. colleges/IITs/NITs or from
the laboratory approved by Competent Authority, as required. The charges
of testing of materials in approved laboratory shall be borne by the
agency.

Agency shall submit minimum “Quality Assurance” plan within 45 days
after award of work which shall be consisting of:

1.10.1Lot size, number of required tests and frequency of testing. While
deciding these criteria CPWD specifications &provisions of BIS
Code and standard practices may be referred. Volume of work,
practical difficulties and site conditions etc. may also be kept in
view. The lot size, number of tests and frequencies of testing can
be altered or modified by the Competent Authority from the
prescribed limits.

1.10.2 Should clearly indicate the machinery and other Tool & plants
required to be deployed at site by the Receipt of Material, testing
of the same &maintenance of Register of Tests.

1.10.3All the registers of tests carried out at construction site or in
outside laboratories shall be maintained by the Concessionaire,
which may be inspected by Competent Authority or his/her
designee at any point of time.

1.10.4 All the test in field lab setup at construction site shall be carried
out by the Quality control team to be engaged by the agency
which can be witnessed by Competent Authority or his/her
design. All the entries in the registers will be made by the
designated Engineering Staff of the agency.

1.10.5 Agency shall be responsible for safe custody of all the test
registers.

Method Statement

The Agency shall submit a 'Methods statement' for each important
activity for the approval of the Competent Authority soon after the
award of work to him. The 'Methods statement' is a statement by
which the construction procedures for any activity of construction
are formulated and stated in chronological order. The 'Methods
statement', should have a description of the item with elaborate
procedures in steps to implement the same, the specifications of the
materials involved, their testing and acceptance criteria, equipment
to be used, Precautions to be taken, steps of measurement, etc.
Further ULB has the right to modify or change the ‘Method
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1.16

1.

statement’ as per their own requirement and need of the Project at
any stage of project.

Conditions for environment protection

16.1 The Agency shall not store/dump construction material or debris on
the metal road.

.16.2 The Agency shall get prior approval from Competent Authority for

the area where the construction material or debris can be stored
beyond the metal road. This area shall not cause any obstruction to
the free flow of traffic/ inconvenience to the pedestrians. It should
be ensured by the agency that no accidents occur because such
permissible storage.

.16.3 The Agency shall ensure that all the trucks or vehicles of any kind

which are wused for construction purposes/or are carrying
construction material like material like cement, sand and other
allied material are fully covered. The agency shall take every
necessary precaution that the vehicles are properly cleaned and
dust free to ensure that enroute their destination, the dust, sand or
any other particles are not released in air/contaminate air.

.16.4 The Agency shall provide mask to every worker working on the

construction site and involved in loading, unloading and carriage of
construction material and construction debris to prevent inhalation
of dust particles.

.16.5 The Agency shall comply all the preventive and protective

environmental steps as stated in the MoEF&CC guidelines 2010
and/ or any other guidelines issued later on.

.16.6 The Agency shall carry out on- road-inspection for black smoke

generating machinery. The agency shall use cleaner fuel.

.16.7 The Agency shall ensure that all DG set comply emission norms

notified by MoEF&CC.

.16.8 The Agency shall use vehicles having pollution under control

certificate. The emissions can be reduced by a large extent by
reducing the speed of a vehicle to 20Kmph. Speed bumps shall be
used to ensure speed reduction. In case where reduction speeds
cannot effectively reduce fugitive dust, the agency shall divert traffic
to nearby paved areas.

.16.9 The Agency shall ensure that the construction material is covered by

tarpaulin. The Agency shall take all other precaution to ensure that
no dust particles are permitted to pollute air quality because of such
storage.

.16.10 The paving of the path for plying of vehicles carrying construction

material is more permanent solution to dust control and suitable for
longer duration projects.

.16.11 It is mandatory to use of wet jet in grinding and stone cutting.
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1.16.12 The Agency shall take appropriate protection measures like raising
wind breakers of appropriate height on all sides of the plot/area
using CGI sheets or plastic and / or other similar material to ensure
that no construction material dust fly outside the plot area.

1.16.13 Any violation of orders of MoEF&CC including guidelines of State
Government, SPCB or any officer of any department shall lead to
stoppage of work for which Agency shall be responsible and no
hindrance shall be accounted in this regard.

2. Specifications for Civil Works

2.1 The broad specifications for Repair/Retrofitting of Dwelling Unit including
infrastructure of JnNURM & RAY projects are as per RFP and need to be
followed wherever applicable. As regards material cement, steel reinforcement,
design mix concrete from batching plant, RMC, water proofing, etc. and any
other required material shall be as per CPWD specifications.

3. Approved Makes

The following specification/brands names of materials to be used as listed below
wherever required or equivalent or as per the requirement of State/ULB. However,
wherever possible only approved Makes to be used. The efforts should be made by
the agency to use indigenous products. The Agency should also consider the
availability of spares parts/components for maintenance purposes while proposing
any brand/manufacturer. The materials of any other brand/manufacturer may be
proposed for use by the agency in case the brands specified below are not available
in the market and/or agency intends to use some other brand better than the
brands mentioned in this list. The alternate brand can be used only after the
approval of Competent Authority.

Note: The list given below is suggestive makes of materials and components that
can be used in RDOT model. However, State/UT Government may finalize their
own list based on availability and requirement.

Sl. Materials Approved make

No

For Civil Works

1. PPC / OPC Cement ACC / ULTRATECH / AMBUJA / JK
BIRLA

2. White Cement J.K. WHITE |/ BIRLA WHITE /
TRAVANCORE

3. Reinforcement Steel TATA / SAIL / JINDAL STEEL / RINL

4. Structural steel sections SAIL / TATA STEEL Ltd. /RINL AND
JINDAL STEEL & POWER Ltd

S. AAC block BUILTECH / MAGICRETE BUILDING
SOLUTION / AEROCON/INDO BHUTAN
CONSTRUCTION SOLUTION

6. AAC Block Adhesive ULTRATECH / FERROUSCRETE / BAL
ENDURA
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Polymer Modified

Cementitious Grout

BAL ENDURA / WEBBER / MYK
LATICRETE

8. Epoxy mortar FOSROC / SIKA / CICO / LATICRETE
9. Flush doors GREEN / DURO / MERINO / MAYUR /
ARCHID / KUTTY
10. UPVC windows/ doors /| ENCRAFT / ALUPLAST / REHAU /
ventilators DUROPLAST
11. Wooden / metal / glaze- fire | NAVAIR / SUKRI / PROMAT / KUTTY
rated door shutters /BHAWANI / PACIFIC
12. | Hinges & brassware SHALIMAR/ INDO-BRASS / AMARBHOY
DOSSAJI / EARL BIHARI /
MAGNUM/KICH
13. | All types of glass AIS / MODIGUARD / PILKINGTON /
GLAVERBEL / SAINT GOBBIN
14. Fire-rated glass (two hour | GLAVERBEL / SAINT GOBBIN [/
fire rating) transparent | PYROGUARD / SHOTT
clear glass
15. | All hardware and fittings for | DORMA / HAFELE / GEZEI / KICH /
all types of glazing / doors | GODREJ / ASSA-ABLOY
/ windows etc.
16. | Adhesives ANCHOR / DUNLOP / PIDILITE-
FEVICOL
17. Stainless steel door handles | DORMA / HAFELE / GEZE / GODREJ /
/ locks and fittings KICH / IPSA / ASSA-ABLOY
18. SS mesh GKD / WMW
19. Commercial ply / board DURO / CENTURY / ARCHID / DURIAN
20. Hardware accessories for | INDERSOLL ROND / DORMA/ GEZE /
fire doors / panic bar /| HAFELE / ASSA-ABLOY / KICH
panic trim / door closer /
hinges / mortise lock
21. | Vitreous China Ware HINDWARE / PARRYWARE / CERA /
JOHNSON / KEROVIT
22. | RCC pipes PRAGATI / LAKSHMI / SOOD & SOOD /
JAIN & CO
23. |UPVC |/ CPVC pipes & | SUPREME / PRINCE / ASTRAL /
fittings FINOLEX / SURYA  ROSHNI /
ASHIRWAD
24. Stainless steel sinks NEELKANTH / NIRALI / CERA
25. Spun cast iron pipes & | JAISWAL NECO/ RIF / SKF / BIC
fittings (is:3989)
26. Stoneware pipes and gully | PERFECT / BURN / ANAND / PARRY
traps
27. Gunmetal valves (full way | ZOLOTO / CASTLE/ KARTAR

valve) class-i
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28. CI double flanged sluice | KIRLOSKAR / [IVC / SONDHI [/
valve KEJRIWAL

29. CI manhole frame & covers | NECO / RIF / SKF / BIC
and CI grating

30. |sanitary CP fittings & | ORIENTAL SERIES OF MARC OR
accessories EQUIVALENT SERIES OF JAQUAR /

PARRYWARE / GROHE / KOHLER
31. Floor traps JAYNA / CHILLY / NIRALI
32. | PVC water tank SINTEX / POLYCON / SPL.
33. | Ceramic tiles / H & R JOHNSON / SOMANY / KAJARIA
Vitrified Tiles / ASIAN (AGL)
34. Synthetic enamel paint /| 1st QUALITY PRODUCTS OF: ASIAN /
primer / distemper /| BERGER / ICI (DULUX) / NEROLAC
exterior decorative paint
35. | Wall putty / course putty 1st QUALITY PRODUCTS OF: BIRLA
WHITE / J.K WHITE / FERROUS CRETE
/ BERGER

36. | Tile adhesive / epoxy grouts | FERROUS CRETE / BALLL ENDURA /
PIDILITE / LATI CRETE

37. Pavers / grass pavers /| UNISTONE / ULTRA / HINDUSTAN /
kerb stone K.K.

38. Building Signage HINDUSTAN SIGNAGE PVT.LTD / PR

GRAPHICS / MOTIVATTE SOLUTION /
GALAXY SIGNAGE, SIGNSUTRA

For Electrical Works

1.

FRLS PVC insulated copper
wire /Power cable / XLPE
Cable / Telephone cable

L&T / HAVEL'S / POLYCAB / FINOLEX /
SKY TONE.

2. Co-axial TV cable L&T / HAVEL’S /| POLYCAB / FINOLEX /
SKY TONE.
3. Steel Conduit RM CON / AKG / BEC ISI MARKED.
4. PVC Conduit AKG / POLYCAB / PRINCE ISI MARKED.
5. L. T. Panel / Meter Board ADLECMUNDKA / ASSOCIATED
SWITCHGEARS AND PROJECT LTD. /
SUDHIR GENSET LTD. / CONTROL AND
SWITCHGEARS PVT. LTD / KEPL
/TRICOLITE
6. MCB/MCB DB, prewired | LEGRAND / SIEMENS / L&T / ABB /
MCB DB and sheet steel | SCHNEIDER
Metal enclosed industrial
socket, plug top and
Isolators
7. Modular type | LEGRAND (MYLINC / HAVEL’S
switch/Socket, Telephone | (PICCADILLY) / HONEYWELL (MIDAS)
socket, cable TV Antenna| /NORTH WEST (NOVA)
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socket, Electronic fan

regulator and GI Boxes

8. LED fitting PHILIPS / CROMPTON / WIPRO / GE /
ZUMPOBEL / TRILUX
0. Ceiling Fan / Exhaust fan CROMPTON GREAVES / ALMONARD /
HAVELLS / USHA.
10. | Octagonal steel pole BAJAJ/ TWINKLE / VALMART
11. | Air Circuit Breaker /|L&T-U POWER / SIEMENS-3WL / ABB-
MCCB. EMAX / SCHNEIDER-MASTERPACT-NW
12. | Fire Extinguishers SAFEX/ MINIMEX / SUPEREX /
CEASFIRE
13. | Diesel operated Power | CUMMINS INDIA / CATERPILLAR /
Generating Engine PERKINS / KOEL GREEN
14. | Alternator STAMFORD / LEROY SOMER /
CATERPILLAR / KOEL GREEN
15. | LIFTS 1. M/S OTIS
2. M/S KONE
3. M/S MITSUBISHI
4. M/S SCHINDLER
5. M/S JOHNSON LIFTS PVT. LTD.
CHENNAI
16. | Copper Conductor Control | BONTON / LAPP CABLE / HAVELLS /
Cable RR KABEL / L&T / RAJNIGANDHA
17. | Communication Cable / |LAPP CABLE / FUSION POLYMER /
Signal Cable BELDON
18. |Fire / Sprinkler Main | MATHER & PLATT INDIA LIMITED
Pump / Jockey Pump GRUNDFOS / KIRLOSKAR / KSB
19. | Diesel Engine CUMMINS / KIRLOSKAR / CATEPILLAR
20. | Motor ABB/ SIEMENS/ KIRLOSKAR
CROMPTON GREAVES
21. | Anti Vibration Mounting KANWAL INDUSTRIAL CORPORATION
RESISTOFLEX / EWREN
22. | Starter L&T/ SIEMENS / CROMPTON/ GE / ABH
/ BCH
23. | Addressable Multi criteria | NOTIFIER / SIEMENS / BOSCH /

Smoke Detectors With base
/ Addressable Duct Type
Smoke  Detectors  With
base/ Fault Isolator with
base/ Addressable Heat
Detectors with base/
Addressable Manual Call
points / Addressable
Control Module /
Addressable Monitor

EDWARD.
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Module / Sounder/ Hooter
cum Strobe/ Fire Alarm
Control Panel/ PA System
Panel/ Telephone Jack /
Hand Set/ Software/
Speaker

24. | Fireman Axe/ Installation | SAFEX/ PADMINI / GETECH
Control Valve
25. | 2-way/4-way FBC SAFEX/ NEWAGE (MUMBAI) / GETECH
26. | Window Sprinkler TYCO / HD
27. | Deluge Valve SAFEX/ TYCO / HD
28. | Air release valve SUPEREX/ GETECH / NEWAGE / SAFEX
3.1 ROADS

a. Internal Roads: The internal roads feeding the houses will be of 100
mm thick RCC of not less than M25 grade over a base course of PCC not
less than M7.5 grade (100mm thick).

b. Peripheral Roads and pathways. “Providing and laying factory made
chamfered edge Rubber Moulded concrete colored paver blocks of required
strength, thickness & size/shape, made by table vibratory method, to
attain superior smooth finish using PU or equivalent moulds, laid in
required mix of colour & pattern over SOmm thick compacted bed of coarse
sand, compacting and proper embedding / laying of inter locking paver
blocks into the sand bedding layer through vibratory compaction by using
plate vibrator, filling the joints with fine sand and cutting of paver blocks
as per required size and pattern, finishing and sweeping extra sand in
footpath, parks, lawns, drive ways or light traffic parking etc. all complete
as per manufacturer’s specifications & direction of Competent Authority:
80 mm thick c.c. paver block of M-30 grade with approved colour design”.

The peripheral road, pathways and internal roads should be as per the
CPWD specifications.

3.2 WATER SUPPLY

50 mm Dia 6 Kg/cm? UPVC including all required fitting etc. as required
including connection with existing line.

3.3 SEVERAGE SYSTEM

150 mm Dia. PVC pipe as per IS: 14333 and IS: 10910 with required size
of Manholes etc. to be provided.

3.4 RAIN WATER HARVESTING TANK

Rain Water Harvesting will be constructed as per the CPWD specifications.

3.5 EXTERNAL ELECTRIFICATION WORK
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Electric Panel: As necessary for the layout Feeder Pillar Floor mounting
totally enclosed compartmentalized cubical, dust vermin proof and
outdoor type with required earthling plate and bus bar complete including
connections etc.

e Providing and Laying require Electrical cable for providing electrical
supply to units, as approved.

e Providing and fixing street solar Lights as required including fixture
and ESL, as per CPWD specifications.

e Making required connections to Building and flats.

e Providing and fixing solar light connection in stair case and
common area and wherever possible.

e P/Laying XLPE insulated / P.V.C. sheathed cable of 1.1 KV grade
with armoured aluminum conductor of IS:7098-1/1554-1 approved
make in ground as per [S:1255 including excavation of 30cmx75cm
size trench, 25 cm thick under layer of sand, 2nd class bricks
covering, refilling earth, compaction of earth, making necessary
connection, testing etc. as required of size.

a. 35.0 Sq.mm 3.5 core
b. 6.0 Sq.mm 2 core
c. 4.0 Sq.mm 2 Core

3.6 BOUNDARY WALL with gates

The selected agency may like to use prefabricated technology for construction of
boundary walls. Its height shall be minimum 2.1 m high and 0.6 m fencing with
proper water proofing and drainage.

Or,

Brick / Block Masonry with R.C.C intermittent columns having grill of approved
pattern and coping of CC 1:2:4 (1 cement: 2 Coarse sand: 4 graded stone
aggregate) on top of wall with pointing as per approved drawing. Height of
boundary wall shall be minimum 2.1 Mtr. height solid walls and 0.6 Mtr fencing
above solid wall to make area secured.

4. EXTERNAL DEVELOPMENT WORKS

A. SPECIFICATIONS FOR WATER SUPPLY:

1. Scope: It includes excavation for pipes, laying of Ductile Iron pipes K-9
with necessary fittings, sluice valves, fire hydrants, air valves with
necessary brick chambers, jointing of pipes and fittings, accessories,
refilling of trenches and testing for leakage disinfection etc. complete to
the satisfaction of Competent Authority as per approved scheme in the
specified boundary / area.

2. The water line system shall be laid as per the scheme approved by local
authority. The sluice valves, fire-hydrants and air valves shall be IS
marked. Any modification in this scheme approved by the Competent
Authority shall not violate terms of contract. The work shall be executed
as per latest CPWD Specification with upto date correction slips and the
relevant IS Codes shall be followed.
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Excavation: The work includes excavation in all types of strata. For
proper jointing of pipes and fittings the bottom of the trench and sides at
the relevant places should be sufficient for doing proper lead caulking of
joints. The top of the pipes would have at least cushion of 60 cm from the
finished surface under road beams and 1.2 M under roads or as per
direction of Competent Authority.

Ductile Iron pipes K-9 pipes duly approved by the Competent Authority
shall be used in the work. All collar jointed/flanged/ socketed fittings
shall be of heavy class.

Laying: The Ductile Iron pipes K-9 shall be laid as per alignment shown
in the approved drawings. In case it is considered necessary by the
Competent Authority to alter the alignment as per site situations, so as to
accommodate laying of other services viz. storm water drain, sewerage,
horticulture pipes, and electric cables, no extra claims for the same would
be entertained. While laying the pipes, it may be ensured that these water
supply pipes have a horizontal and vertical separation of 3 meters and
0.5meter respectively from the sewer pipes. The water line should in no
case run below sewer line.

Jointing: Water supply pipes, fittings and specials shall be jointed
together with pig lead or flanged joints where necessary as per direction of
Competent Authority. The pig lead brought at site shall be got tested from
laboratory and only after the results are found to be satisfactory the same
would be allowed to be used in the work and shall remain in joint custody.
The day to day consumption of lead shall be maintained by the Junior
Competent Authority and the same would be signed by the participating
agency as well. The quantity of lead to be used in joints of pipes, fittings
and specials would be as per CPWD Specifications / IS Codes.

Chambers: Suitable fly ash brick chambers for housing the fire hydrants
and sluice valves shall be constructed in brick masonry with bricks of
class designation 75 in CM 1:5. The brick chambers shall have leveling
course of CC 1:5:10, the chamber shall be plastered with CM 1:3, 12mm
thick with a floating coat of neat cement. The chambers shall have RCC
slab on top with required opening for operation of valves as per MS
Specifications, indicating plate showing the positions of fire hydrants, and
sluice valves also be provided.

Cement Concrete 1:2:4, thrusts blocks shall be provided as per CPWD
Specifications for the various fittings/accessories.

Disinfection/Testing: After the work has been completed the lines shall
be flushed with water containing bleaching powder @ 0.5gms/ litre of
water and cleaned with fresh water and the operation repeated 3 times till
the sample of water is approved by Municipal Laboratory.

Pipes laid shall be tested at twice the maximum allowable pressure to
check water tightness of the joints and to detect any hair cracks in the
pipes. After satisfactory completion of the work, 5 sets of completion
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10.

11.

12.

plans, showing the alignment of lines, location of air valves, sluice valves,
fire hydrants along with.

The work may be inspected by officials of local municipal/statutory
authority or any other agency designated by Project Authority during
execution.

UGR of required capacity with boosting arrangement in pump house i/c
necessary installation for supply of water in the houses as per approval
accorded. The design of UGR along with its capacity and pump house
details such as power, motor details and others shall be as per the CPWD
specifications.

The work shall be executed as per approval accorded by local authority
and the design and drawings by Competent Authority, shall be final and
binding on the participating agency and will not be open to questions.

B. SPECIFICATION FOR SEWERAGE:

The work shall be executed as per approval accorded by local authority and the
design and drawings by Competent Authority, shall be final and binding on the
participating agency and will not be open to questions. This work shall include
excavation in all stratas, laying stone ware, RCC, NP2/NP3, S&S pipes,
construction of manholes, providing SFRC manhole covers, frames, heavy duty,
foot rests with necessary brick work in cement mortar, plaster, bed concrete and
concrete up to haunches and around the pipes wherever required.

C. GENERAL:

1. Circular Manholes:

a) Manholes shall be provided:

(i) At starting point of each line,

(ii) At all change points,

b) Gradient, size of the pipe, alignment)

(i) At all junction points of two or more lines. Manholes should be
so spaced that each properly discharged in the direction of flow,
and maximum centre to centre spacing of manholes will be as
per prevailing Bye-laws.

Sizes of manholes:

S. No. For depth of manhole Bottom diameter of
between manhole
1. 0.914 m to 1.68 m 0.914 m (3’-07)
(3-0” to 5-67)
2. 1.68 mto 2.28 m 1.220 m (4°-0”)
(5-6” to 7°-6”)
3. Beyond 2.28m 1.520 m (5’-07)
(3-0” to 5’-67)
c) For depth less than 0.914 m, rectangular manholes of size 90x80

cm shall be provided.
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All manholes to be plastered both inside and outside with cement mortar
1:4 (1 cement: 4 coarse sand) with a floating coat of neat cement inside.

When sewer is being laid under sub-soil water 15cm thick stone soiling
shall be provided under concrete bedding and 23cm thick under
manbholes.

Heavy duty SFRC manhole frames and covers 560mm internal dia. will be
provided weighing 182 Kg. and to be tested as per IS: 1726 (Part-I) for
heavy duty loads. The covers shall be embossed with its year of
manufacture and work ‘SEWER’ and IS Mark.

Drop Connection: Normally, no sewer line shall have a drop of more than
0.610 Mtr. in any case. Wherever, the drop is more, a drop connection
arrangement shall be provided as per sketch in CPWD Specification 1996,
with amendments till date.

Pipes: Laying of sewerage lines shall include excavation in all types of
soils, providing and laying of RCC, S&S pipes, NP2/NP3 as specified with
rubber ring joints, testing and refilling etc., the completion of job to the
satisfaction of Competent Authority and according to the specifications
prescribed.

(i) The S&S, RCC, NP-2/NP-3 pipes as per requirement / approved
scheme IS marked will be used, with rubber ring and cement mortar
joints.

(i) Pipes laid at a depth less than 0.910m under road berms and green
belts, and more than 4.57m shall be encased with 1:4:8 (1 cement :
4 fine sand : 8 graded stone agg. 40mm nominal size) cement
concrete 15cm thick on all sides including under the pipes.

(iiij Extra excavation of at least 0.23m width in each side will be done
for proper jointing of pipes at the location of sockets.

(iv) No sewer line shall be laid within a distance of 3.25m from building
line - in case of roads. In case of service lanes / roads the sewer
line shall be laid at centre of the lanes.

(v) The minimum size of pipe to be used shall be as per approved
scheme.

(vi) In case the pipe are laid under sub-soil water level, the encasement
shall be done with 1:3:6 (1 cement: 3 coarse sand: 6 graded stone
agg. 40mm nominal size) instead of CC 1:4:8.

(vii) In other cases 0.15m bed encasement with 1:4:8 (1 cement : 4 fine
sand : 8 graded stone agg. 40mm nominal size) cement concrete
upto haunches of pipes shall be provided, the stone ballast shall be
of 40mm nominal size for bed concrete and 20mm nominal size for
around encasement of pipe. Where cushion is less than 0.90m

around encasement of pipe with same mix will be done.
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10.

11.

12.

13.

(i) Where the invert level of the manhole is 1.22m or more below the
subsoil water level, 0.115m thick core of CC 1:2:4 (1 cement : 2
coarse sand : 4 graded stone ballast 20mm nominal size) shall be
provided in the walls of the manhole upto 0.61m above sub-soil
water level in order to prevent in-filtration of sub-soil water level,
from the sides of the manhole shall be provided with 15cm thick
1:2:4 (1 cement : 2 coarse sand : 4 stone agg. 20mm nominal size)
RCC slab, monolithically with the core of the wall of the manhole
lean concrete of 1:5:10 (1 cement : S fine sand : 10 graded stone
agg. 40mm nominal size) of 0.075m thick shall be provided under
the slab.

The sewer line laid will be subject of following three tests:
a) Smoke Test: To check the air tightness of joints.
b) Mirror Test: To check the straight alignment of pipes.
c) Disc Test:To see that lines are free of dead/set concrete/
mortar/other blockages and lines laid are in straight line from
manhole to manhole.

Any other tests, if required during course of execution will be decided by
the Competent Authority and will be binding on the participating agency.

The participating agency will submit to Competent Authority adequate
sets of completion plan of sewerage system laid showing position of
manholes with its centre to centre distance dia. of lines, gradients,
location of drop connections, connecting point with ground levels and
invert levels at each point within 10 days of completion of the sewerage
work. The service plan (in original) approved by the local body along with
their forwarding letter be also submitted to the Competent Authority.

The following gradient shall be maintained while laying the pipes:

S. No. Dia. of Pipe Slope

1. 250mm 1in 190
2. 300mm 1in 245
3. 350mm 1 in 300
4 400mm 1 in 360
5. 450mm 1in 510
6. 500mm 1 in 590

Crossing over Nallahs shall be done by C.I. pipe with necessary support.

The conditions mentioned in the approved scheme of local authority shall
be followed strictly.

C. SPECIFICATIONS FOR STORM WATER DRAINAGE:

Storm water drainage shall include excavating in all types of soils, providing and
laying brick work with FPS bricks of CD-75 in CM 1:4 (1 cement : 4 coarse sand.
Plastering of inside and top of both walls of drain shall be in CM 1:3 (1 cement :
3 fine sand) with floating coat of neat cement and outside plastering 6” in depth
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both side, CC 1:5:10 (with coarse sand) in bottom & CC 1:2:4 in channel of
drain then covering of all drains with SFRC covers of design mix M-25.

Following specifications will be used for providing underground pipe drainage in
the complex.

1

2.
3.

4.
5.

. The work will be executed as per the design and layout approved by the
local municipal authority.

FPS bricks of CD-75 shall be used.

Minimum width of the drains shall be 230mm or as per CPWD
specifications.

SFRC covers of design mix M-25 shall be provided on all the drains.

Any other details, if required during course of execution will be decided by
the Competent Authority and will be binding on the participating agency.

D. SPECIFICATIONS FOR ROADS, PARKINGS & PATHWAYS:

1.

Construction of internal approach roads and parkings will be done as per
layout plan and standard laid down by local municipal authority. The
participating Agency will ensure that roads are developed to the dull right
of way. The required metalled width will be provided to the exact crust
thickness as per norms. The participating agency will ensure that nowhere
the right of way of roads reduces. The roads will be laid to camber
longitudinal as well as cross-section wise.

The job of construction of roads consists of preparation of sub-grade,
consolidation of the same, filling and compacting the earth work in
embankment under optimum moisture conditions to give at least 95% of
the maximum dry density (proctor density), supplying locally available
stone and screening of blue texture of the required laying of base and sub-
base courses using binding and blinding material and necessary rolling as
per specification, brick on edge and pre-mixing etc. The surface dressing
of the berms of roads will be done in such a fashion so as to discharge the
rain water of the open areas to the storm water pipe drainage. MORTH
guidelines will be followed in case of any omissions.

Surface dressing of the berms with slope towards drainage system.

CC 1:2:4 (1 cement : 2 coarse sand : 4 graded stone agg. 20mm nominal
size) pre-cast kerb stone fair face finish in uniform colour, of 0.30m long
and 0.20m x 0.20m section as per CPWD Specifications / direction of
Competent Authority jointed with the mix 1:2 (1 cement : 2 fine sand) to
be provided as per architectural drawings.

Toe walls in brick masonry with bricks of class designation 75 in cement
mix 1:4 for pavements/footpaths wherever necessary.

RCC NP2 S&S pipe joints in rubber rings and cement mortar 1:2 (1
cement : 2 fine sand) for cross drainage with gully chambers of size
50x45x60cms with M.S. grating of size 500x450mm wherever necessary
as per decision of the Competent Authority.
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Any other details that crop up depending upon site conditions will be
decided by the Competent Authority and will be binding on the
participating agencies.

The specifications of CC pavement/footpath shall be as under:

a) 100mm thick CC 1:5:10 (1Cement: 5 find sand: 10 graded stone
agg. 40mm nominal size)

b) 100mm thick CC 1:2:4 (1 cement: 2 coarse sand: 4 graded stone
agg. 20mm nominal size) over under layer of CC 1:5:10 as per para
‘a’ above.

c) Toe wall brick masonry with FPS bricks of class designation 75 in
cement mortar 1:4 (1 cement: 4 coarse sand) to retain the edge of
the paving.

The work will be done as per latest CPWD Specifications with up to date
corrections. Any other width of road as per approved development plan
shall be as per prevailing norms.

The participating Agency shall submit to the Competent Authority,
adequate sets of completion plans for roads, paths after its completion
showing right of way of each road/path and their respective cross section
within 10 days of completion of road/path work.
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Section- 06

PROJECT DEVELOPMENT AND MANAGEMENT AGREEMENT BETWEEN
CONCESSIONAIRE AND PROJECT AUTHORITY

PROJECT DEVELOPMENT AND MANGEMENT AGREEMENT

The Project Development and Management Agreement (“PDMA” or Agreement)

mutually agreed and entered into on this the day of

, Two Thousand and at
Location and address

BETWEEN

Project Authority (Address) (hereinafter referred to as the “Authority” or which
expression shall unless repugnant to the context include the administrators,
successors, successors and assigns on the First Part.
AND

a company incorporated under the Companies Act, 1956/a
partnership agency registered under the Partnership Act, 1932 / or a sole
proprietorship agency registered under the Proprietorship Act 1908 having its
office at (hereinafter referred to as the
“Concessionaire”) which expression shall repugnant to the context include the
successor and permitted assigns, on the Other Part.

The Authority and Concessionaire are collectively referred to as “Parties” and
individually as “Party”

WHEREAS,

A. Pursuant thereto, the Authority through an open, transparent and
competitive bidding process invited proposals from interested parties for the
Projects by issuing Request for Proposal (RPF) documents dated
2020 containing inter-alia the minimum qualification
criteria and the terms and conditions for implementing the Projects

B. After Evaluating the proposals, the Authority has accepted the proposal

submitted [insert the name of  the successful
Agency/ Consortium]|, as the Successful Agency (the “Successful Agency”) and
issued Letter of Award (“LOA”) No dated [

insert the number and date issue of LOA and the same has been acknowledged
by the Successful Agency]

C. The Successful Agency has requested the Authority to accept the
Concessionaire as the Concessionaire which shall undertake and perform the
obligations and exercise the rights of the successful agency under the LOA,
including the obligations to enter into this Agreement pursuant to the LOA for
executing the Project
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D. The Authority acknowledges that the Concessionaire has submitted the
following to the Authority:

1.

ii.

iii.

An irrevocable Bank Guarantee for Rs (Rupees
Only) towards Performance Security Deposit.

An amount of /-
(Rupees Only) exclusive of GST if applicable being
non — refundable Success Fee by means of a demand draft bearing No

date from

[name of bank]

An amount of /-
(Rupees Only) exclusive of GST if any being non -
refundable Project Development Expense by means of a demand draft
bearing No date from

[name of bank].

E. The Parties hereto are required to enter into an Agreement, being these
presents , to record the terms , conditions and covenants set forth hereunder

NOW THEREFORE THIS AGREEMENT WITNESSETH AND IT IS HEREBY
AGREED BY AND BETWEEN THE PARTIES HERETO AS FOLLOWS:
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ARTICLE 1- DEFINITIONS

In this Agreement, the following words and expressions shall, unless repugnant
to the context or meaning thereof, have the meaning hereinafter respectively
ascribed to them hereunder:

“Affected Party” shall mean the Party claiming to be affected by a Force
Majeure Event.

“Agreement” means this Agreement, the schedules, annexure hereto and
includes any amendments hereto made in accordance with the provisions hereof.

“Agreement Period” shall have the meaning that the period of contract i.e. 25
years.

“Applicable Law” means all laws in force and effect as of the date hereof and
which may be promulgated or brought into force and effect hereinafter in India
including judgments’, decrees, injunctions, writs or orders of any court of
record, as may be in force and effect during the subsistence of this Agreement
and applicable to the Project / the Parties in relation to the Project.

“Applicable Permits” means all clearances, permits, authorizations, consents
and approvals required to be obtained or maintained by the respective Parties
under the Applicable Laws in connection with the repair/ retrofitting, operation,
maintenance & management of the Project during the subsistence of this
Agreement.

“Appointed Date” means the date of signing of this Agreement.

“Arbitration Act” means the Arbitration and Conciliation Act, 1996 and shall
include any amendment to or any re-enactment thereof as in force from time to
time.

“Book Value” shall mean the expenditure incurred for repair/retrofitting of
Project Facilities as per the books of the Developer, net of depreciation charged
on the basis of straight line method and amortized equally over the operations
period, duly verified and certified by an independent auditor in accordance with
IGAAP (Indian Generally Accepted Accounting Principles). Revaluation of the land
and building shall not be included for calculation of book value during the
Agreement Period and at the end of Agreement Period by the Developer. For the
purpose of calculation of the Book Value only the cost incurred on the
repair/retrofitting of Project Facilities upto the Commercial Operation Date shall
be considered.

“Consortium “shallmean the consortium consisting of (i) , (ii)
and (iii) formed pursuant to the Joint Bidding Agreement
dated for the purpose of undertaking the Project.]

[“Consortium Member(s)” shall mean any or all of the members of Consortium
and in the event of reconstitution of the Consortium; it shall include members of
such reconstituted Consortium.]
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“Due Date” means the due date for payment of Fee as set out.

“Emergency” shall mean a condition or situation that is likely to endanger the
safety of the individuals on or about the Project including the safety of the users
thereof or which poses an immediate threat of material damage to the Project.

“Encumbrance” means any encumbrance such as mortgage, charge, pledge,
lien, hypothecation, security interest, assignment, privilege or priority of any
kind having the effect of security or other such obligations and shall include
without limitation any designation of loss payees or tenants or any similar
arrangement under any insurance policy pertaining to the Project, physical
encumbrances, claims for any amounts due on account of taxes, cesses,
electricity, water and other utility charges and encroachments on the Project Site
or Project Facilities.

"Expiry" means expiry of this Agreement by efflux of time “Expiry Date” means
the date on which Expiry occurs.

“Financing Documents” means collectively the documents evidencing Lenders’
commitment to finance the Project.

“Financial Year” means the period commencing from April 1 of any given year
to March 31 of the succeeding year.

“Fee” means the fee payable by the Developer to the Authority in accordance with
Article 7 and Schedule 1 of this Agreement.

“Force Majeure” or “Force Majeure Event” means an act, event, condition or
occurrence as specified in Article 8.

“Good Industry Practice” means the exercise of that degree of skill, diligence,
prudence and foresight in compliance with the undertakings and obligations
under this Agreement which would reasonably and ordinarily be expected of a
skilled and an experienced person engaged in the implementation, operation &
management or supervision or monitoring thereof of any of them of a project
similar to that of the Project.

“Government Agency” shall mean Government of ....... , Any State/UT
Government or governmental department, commission, board, body, bureau,
agency, authority, instrumentality, court or other judicial or administrative
body, central, state, or local, having jurisdiction over the Developer, the Project
or any portion thereof, or the performance of all or any of the services or
obligations of the Developer under or pursuant to this Agreement.

“Lenders” means financial institutions, banks, funds and trustees for bond
holders or debenture holders, who have provided financial assistance to the
Developer for financing any part of the Project.

“Material Adverse Effect” means a material adverse effect on (a) the ability of
the Developer to exercise any of its rights or perform/discharge any of its
duties/obligations under and in accordance with the provisions of this
Agreement and/or (b) the legality, validity, binding nature or enforceability of
this Agreement.
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“Material Breach” means a breach by either Party of any of its obligations
under this Agreement which has or is likely to have a Material Adverse Effect on
the Project and which such Party shall have failed to cure.

"Performance Security" shall mean the Bank Guarantee submitted to the
Authority by the Developer for due performance of its obligations under this
Agreement, in accordance with Article 5.1.

“Person” shall mean (unless otherwise specified or required by the context), any
individual, company, corporation, partnership, joint venture, trust, society, sole
proprietorship, unincorporated organization, government or Government Agency
or any other legal entity.

“Preliminary Notice” means the notice of intended Termination by the Party
entitled to terminate this Agreement to the other Party setting out, inter alia, the
underlying Event of Default.

“Project” means and includes repair/retrofitting of the Project Facilities,
operation, maintenance & management thereof and transfer of the Project
Facilities in accordance with the terms and conditions of this Agreement.

“Project Facilities” means the Project Site, the existing Project Facilities on the
Project Site more fully described in the Schedule 4 and includes all the
structures, fittings & fixtures, common areas, infrastructure, all amenities/
facilities proposed to be build, provided or procured within the Project Site by
the Developer, consistent with Good Industry Practice and the terms of this
PDMA.

“Project Site means the property belonging to the Authority more fully
described in Schedule 3.

“Project Implementation Plan” shall mean the detail plan submitted by the
Developer with regard to repair/retrofitting of Project Facilities and its operation
and management thereof as per Schedule 6 of this Agreement.

“Rights” shall have the meaning ascribed thereto in Article 3.1 of this
Agreement.

“Repair/ Retrofitting Period” shall mean 12 month from the date of approval of
Project Implementation Plan by the Authority.

“Tax” shall mean and includes all taxes including service tax, fees, cesses,
duties (including stamp duties), levies that may be payable by the
Concessionaire for execution of this Agreement and during the Agreement Period
under Applicable Law.

“Termination” means early termination of this Agreement pursuant to
Termination Notice or otherwise in accordance with the provisions of this
Agreement but shall not, unless the context otherwise requires, include Expiry.

“Termination Date” means the date specified in the Termination Notice as the
date on which Termination occurs.

“Termination Notice” means the notice of Termination by either Party to the
other Party, in accordance with the applicable provisions of this Agreement.
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i.

“User Fee” means all charges, costs, fees, tariff and other amounts by whatever
name called, collected by the Developer from the users, pursuant to this
Agreement, for usage of the Project.

ARTICLE 2- SCOPE OF THE PROJECT

2.1 Scope of the Project

Work details

Following activities needs to be complete by the Concessionaire:

Component Details of work required
Housing Repair/Retrofit of existing houses including following:
(a) Repair/ replacement of brickwork,
(b) Repair of Plasters
(c) Making openings in B/W as per directions or as
required
(d) Removing of old putty and replacing with new or
repairing as decided by ULB
(e) Renewing of glass panes
(f) Fixing of tiles on floor ,wall ,dado
(g) Renewing of M.S work
(h) Cleaning and desilting of gully trap chamber
(i) Cleaning of choked sewer line
(j) Fixing of Water Closet squatting Pan along with its
traps(‘S’ or ‘P’
(k) Repair/ replacement of door shutters, Chowkhats
() Fixing of kitchen slab, sink dado as required.
(m) Repair of parapet
(n) Fixing / replacement of hinges, L drop and other
hardwares
(o) Providing Water proofing treatment (from the specialized
agency) in wet areas of building including roof and
below the water tanks.
(p) Repair of staircase
(q9) Fixing of Hardware, C.I. Fittings, G.I. fittings as per
instructions from ULB
(r) Internal and external white washing, distempering,
painting as per requirement of the building and also
instructions from the ULB
Infrastructure Repair/ replacement /retrofitting of the following
Components infrastructure (within campus) components as per given

specification:
a) Water Supply
b) Sewerage/ Septage
c) Storm Water Drains
d) Repairing or constructing of internal roads
e) Mechanical Work, DG set
f) Rain water harvesting
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g) Development of external area which is damaged or not
done

h) Repairing or constructing of boundary wall

i) External Electrical work

j) Using power saving street lights/lights is mandatory

k) Redevelopment of parks and other amenities

Development of | a) Health Centre

Social/ b) Creche

Neighborhood c) Anganwadi

commercial d) Shops

Amenities e) Milk booth
f) ATM

g) Others, (ULB to specify)

NOTE: Above details are suggestive works only. However, State/UT/ Parasatals
may include or exclude any work as per project requirement.

Developing and submitting Architectural and structural design for the
additional amenities based on the local soil condition, geo-climatic
condition, natural hazard condition, design parameters as per relevant
Indian Standards & National Building Code or given by Project Authority;
taking all approvals as required and construction of the amenities as per
approved plan and specifications and taking completion certificate. The
location plan, site layout and other related Architectural drawings of
existing vacant houses is attached for reference in this document as
Section-D.

ii. Operation and Maintenance of ARHCs

a) Regular Operation & Maintenance (O&M), repair, operation etc. of ARHC
shall be done by the Concessionaire as per the standard practice followed
for housing and infrastructure projects. Concessionaire shall ensure that
the complexes remain in good condition.

b) O & M may include the following components:

Component Details of work required
1. Preventive | 1. Cleanliness of roofs, inlet of rain water pipes, Khurra,
Maintenance Chhajja/sunshade top, outlet of rain water pipes, plinth

protection and drains minimum twice a year and particularly
before monsoon.

a. Cracks on gola and top of parapet
b. Cleanliness and waterproofing of mumty roof
c. Leakage from terrace tanks

2. Damage of water proofing due to installation of various
services on roof like Dish antenna, solar panels, etc or
weed /vegetation.

3. Cracks on grit plaster, spilling of concrete, cladding stone
coming out of substrate etc

4. Leakages/seepages

S. Rusting of GI pipes and fittings showing seepage
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6. Shafts for the leakage/seepage
7. Sagging false ceiling
8. Termite affected areas and wooden members
9. The cleaning of manholes and sewer line and checking for
rain water getting mixed in sewer lines.
10. Damaged cables & other abandoned service lines
11. Electrical systems like main boards etc. should be checked
annually.
12. Fire services particularly during hot weather and assessment
of electric load due to additional services installed
13. Whether unprotected heaters in use likely to cause fire
inside
14. Annual Maintenance
2. Day to Day a) Removing Chokage of drainage pipes,
maintenance: b) Manholes, restoration of water supply,
c) Repairs to faulty switches,
d) Watering of plants,
e) Lawn mowing ,hedge cutting,
f) Street Sweeping

3. Annual Repair
and Maintenance

Annual maintenance including White washing, Colour washing,
Distempering, painting etc.

ARTICLE 3- RIGHTS

3.1 Grant of Rights

3.1.1 Subject to and in accordance with the terms and conditions set forth in
this Agreement, the Authority hereby grants the following rights ( the
“Rights”) and authorizes the Concessionaire:

i. To carry out surveys, for Repair/Retrofit, Develop, Operate &
Transfer (RDOT) by converting existing Government funded vacant
houses into Affordable Rental Housing Complexes (ARHCs) in
accordance with this Agreement and for this purpose it may
regulate the entry into and use of the same by 3rd parties and

ii. To exercise and/ or enjoy the rights, powers, benefits, privileges,
authorizations and entitlements as set forth in this Agreement
including the right to collect, retain and appropriate refund fee as
fixed by Project Authority from the users of the ARHCs during the
Agreement Period.

3.1.2 The Concessionaire shall not lease, mortgage, assign, transfer or create
any lien or Encumbrance on the whole or any part of the Project Site
or Project Facilities, save and except as expressly permitted by this

Agreement.

3.2 Agreement Period

3.2.1 The tenure of the Agreement shall be for a period of 25 (Twenty five)
years commencing from the Appointed Date and ending on the Expiry
Date (the “Agreement Period”).
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Provided that in the event of Termination, the Agreement Period shall
mean and be limited to the period commencing from the Appointed
Date and ending with the Termination Date.

3.3 Acceptance of Rights

3.3.1 In consideration of the rights, privileges and benefits conferred upon by
the Authority and other good and valuable consideration expressed
herein, the ARHCs hereby accepts the Rights and agrees and
undertakes to perform/discharge all of its obligations in accordance
with the provisions of this Agreement.

3.4 Access rights to the Authority and others

3.4.1 The Concessionaire shall allow free access to the Project Site and
Project Facilities at all times for the authorized representatives and
vehicles of the Authority and for the persons and vehicles duly
authorized by any Government Instrumentality upon reasonable notice
to inspect the Project Site and the Project Facilities and investigate any
matter within their authority

3.4.2 Provided further, that to the extent such access and use allowed by the
Concessionaire affects the performance of any of its obligations
hereunder, the Concessionaire shall not be deemed or construed to be
in breach of its obligations nor shall it incur/ suffer any liability on
account thereof.

ARTICLE 4 - PROJECT SITE

4.1 Handover of Project Site

4.1.1 Prior to the handover of Project Site to the Concessionaire, the
Authority and the Concessionaire shall within 15 (fifteen) days from
the Appointed Date conduct joint inspection of the Project Site and
agree to the exact area and inventory of the existing facilities therein
and jointly prepare and sign a joint inspection report. The joint
inspection report shall form part of Schedule 3.

4.1.2 The Authority shall, within 15 (fifteen) days from the date of signing
of the joint inspection report by both the Parties handover to the
Concessionaire, on as-is-where-is basis, vacant and peaceful
physical possession of the Project Site, free from Encumbrance and
encroachment, for the purpose of implementing the Project.

4.1.3 Upon handover of the Project Site, the Concessionaire shall have the
right to enter upon, use and make at its own costs such
investigation necessary or appropriate to prepare the Project
Implementation Plan for repair/retrofitting of Project Facilities on the
Project Site and operation and management thereof in accordance
with the provisions of this Agreement and the Approved Project
Implementation Plan.
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4.2

Peaceful Possession

4.1.4 The Authority hereby warrants that:

A. The Project Site has been acquired through the due process of law
and belongs to and is vested with the Authority and that the
Authority has full powers to hold, dispose of and deal with the same
consistent, inter alia, with the provisions of this Agreement.

B. In the event the Concessionaire is obstructed by any Person claiming
any right, title or interest in or over the Project Site and Project
Facilities or any part thereof, or in the event of any enforcement
action including any attachment, distrait, appointment of receiver or
liquidator being initiated by any Person claiming to have any interest
in/charge or the Project Site and Project Facilities or any part thereof,
the Authority shall, if called upon by the Concessionaire, defend
such claims and proceedings and also keep the Concessionaire
indemnified against any consequential loss or damages which the
Concessionaire may suffer, on account of any such right, title,
interest or charge.

ARTICLE 5 - OBLIGATIONS OF THE CONCESSIONAIRE

In addition to and not in derogation or substitution of any of its other
obligations under this Agreement, the Concessionaire shall have the following
obligations:

5.1

Performance Security

5.1.1 The Concessionaire shall, for due and punctual performance of its

obligations relating to the Project, simultaneously to the execution of
this Agreement has submitted to the Authority, an irrevocable and
revolving bank guarantee from a nationalized bank acceptable to the
Authority, for a sum of Rs. /- (Rupees only) in the form
set forth in Schedule 2 (the “Performance Security”). The Performance
Security shall be kept valid throughout the Agreement Period.

5.1.2 In case of Concessionaire Event of Default, the Authority shall, without

prejudice to its other rights and remedies hereunder or in law, are
entitled to in cash and appropriate the relevant amounts from the
Performance Security as damages for such Concessionaire default. Upon
such encashment and appropriation from the Performance Security,
the Concessionaire shall, within 30 (thirty) days thereof, replenish, in
case of partial appropriation, to its original level of the Performance
Security, and in case of appropriation of the entire Performance
Security provide a fresh Performance Security, as the case may be, and
the Concessionaire shall, within the time so granted, replenish or
furnish fresh Performance Security as aforesaid failing which the
Authority shall be entitled to terminate this Agreement in accordance
with Article 9.
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5.2

5.2.1

5.2.2

5.2.3

5.2.4

Submission of Project Implementation Plan

The Concessionaire shall within 2 (two) months from the date of
handover of Project Site submit to the Authority a detailed project
implementation plan detailing out the repair/retrofitting plan, proposed
facilities, provision for appropriate and adequate lighting and
ventilation devices, rain water harvesting, landscaping, appropriate
security system, waste management system, etc operation and
management of Project Facilities in conformity to the Applicable Laws
and Good Industry Practices and deployment of resources, personnel
etc (“Project Implementation Plan”) and make a presentation on the
same to the Authority.

The Authority shall review the Project Implementation Plan for
compliance with applicable provisions of the Agreement and either
approve or convey its comments/observations, if any within 30 (thirty)
days from the date of receipt of the Project Implementation Plan by the
Concessionaire. On receipt of such comments/observation from the
Authority, the Concessionaire shall within 15 (fifteen) days submit a
revised Project Implementation Plan to the Authority for its approval.
After approval by the Authority, the Project Implementation Plan
(“Approved Project Implementation Plan”) shall be signed by the
Parties and appended to this Agreement as Schedule 7.

If the Concessionaire is unable to submit the Project Implementation
Plan within the period of 60 (sixty) days from the date of handover of the
Project Site, it should in writing convey the reasons for non submission
of the same within the said period of 60 (sixty) days. Upon such request,
the Authority may for valid reasons and for reasons beyond the control
of Parties, waive the delay to submit the Approved Project
Implementation Plan and extend the date for submission of Project
Implementation Plan but not later than for a further period of 30
(thirty) days, subject to payment of penalty amount calculated at the
rate of 0.2% (zero point two per cent) of the Performance Security for
each day's delay until the submission of the same to the Authority. In
case the Project Implementation Plan is not submitted within the
extended period of 30 (thirty) days, the Authority shall, subject to the
provisions of Article 9.2, be entitled to terminate this Agreement. The
said penalty amount should be submitted by the Concessionaire to the
Authority in the form of Demand Draft (DD) from any nationalized or
scheduled bank in favour of Authority

Notwithstanding any review or failure to review or the
comments/observations of the Authority, the Concessionaire shall be
solely responsible for the adequacy of the Approved Project
Implementation Plan and shall not be relieved or absolved in any
manner whatsoever of any of its obligations set forth in this Agreement.
The Approved Project Implementation Plan shall be signed by the Parties
and appended to this Agreement as Schedule 7.
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5.3 Repair/Retrofit Obligations of the Concessionaire

5.3.1

5.3.2

5.3.3

5.3.4

5.3.5

5.3.6

The Concessionaire has the right to use the existing Project Site and
Project Facilities for repair, retrofitting and development of ARHCs

The Concessionaire shall complete the Repair/Retrofit of the Project
Facilities within 12 (Twelve) months from the date of approval of the
Project Implementation Plan by the Authority. Except for reasons of a
Force Majeure Event and reasons attributable to the Authority, the
Concessionaire shall not be entitled to any extension of time in the
Repair/retrofitting Period.

The Concessionaire shall undertake repair/retrofitting of Project
Facilities in accordance with the Approved Project Implementation
Plan, other Applicable Laws and as per Good Industry Practices.

If the Concessionaire fails to complete the repair/retrofitting of Project
Facilities within 12 month (Twelve) months as stated above, unless
such failure has occurred due to Force Majeure or for reasons solely
attributable to the Authority, the Concessionaire should in writing
convey the reasons for non completion of the same within the said
period of 12 month (Twelve) months from the date of signing of
contract. Upon such request, the Authority may waive the delay and
extend the date for completion of repair/retrofitting of Project
Facilities but not later than for a further period of 60 (sixty) days,
subject to payment of penalty amount calculated at the rate of 0.2%
(zero point two per cent) of the Performance Security for each day's
delay until the completion of repair/retrofitting of Project Facilities. In
case the repair/retrofitting of Project Facilities is not completed within
the extended period of 60 (sixty) days, the Authority shall, subject to
the provisions of Article 9.2, be entitled to terminate this Agreement.
The said penalty amount should be submitted by the Concessionaire
to the Authority in the form of Demand Draft (DD) from any
nationalized or scheduled bank in favour of project authority.

Upon completion of repair/retrofitting work, the Concessionaire shall
request the Authority to issue the Completion Certificate.

The Concessionaire shall be entitled to operate the Project Facilities
only after Completion Certificate is obtained from the Authority. The
date of issuance of Completion Certificate shall be the commercial
operation date (“Operation Date/OD”).

5.4 Operation and Management Obligations

5.4.1

5.4.2

The Concessionaire shall ensure that the Project Facilities are
opened for usage within 7 (seven) days from the Operation Date and
operate and manage the same till the Expiry Date or the Termination
Date as the case may be.

The Concessionaire shall operate, manage & maintain the Project
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Site and the Project Facilities entirely at its own cost in accordance
with the Good Industry Practice.

5.4.3 The Concessionaire shall from the OD and till the Expiry Date have
the sole and exclusive right to determine, revise, charge, demand,
collect, recover, retain and appropriate the User Charges at market
driven rates from Users of the Project and for the goods, services,
facilities and amenities etc. relating to the Project Facilities that are
provided, arranged or procured by the Concessionaire by itself.

5.4.4 The Concessionaire shall, during the Agreement Period have
requisite organization and designate and appoint suitable officers/
representatives as it may deem appropriate to or operate the Project
Facilities, to deal with the Authority and be responsible for all
necessary exchange of information required pursuant to this
Agreement;

5.5 Repair/Retrofit and Operation & Management Report

5.5.1 The Concessionaire shall, no later than 7 (seven) days after the close
of each month, furnish to the Authority a monthly repair/retrofit
report on progress of the repair/retrofit of the Project Facilities. The
Concessionaire shall also promptly give such other relevant
information as may be required by the Authority in its
repair/retrofitting including the details mentioned in Schedule 3.

5.5.2 The Concessionaire shall, no later than 7 (seven) days after the close
of each year, furnish to the Authority a yearly operation &
management report on progress of the operation & management of
the Project Facilities. The Concessionaire shall also promptly give
such other relevant information as may be required by the Authority
in its operation & management including the details mentioned in
Schedule 3.

5.6 Environmental and Safety Compliance

5.6.1 The Concessionaire shall conform to the laws pertaining to
environment, health and safety aspects including, policies and
guidelines related thereto, including rainwater harvesting, energy
conservation and other such ecological/ sustainable
solutions/mechanisms and conforming to Good
Industry/construction Practice for securing the safety of the users
of the Project Facilities.

5.7 Alterations, Modifications or Expansion

5.7.1 In case of any such damages due to bad keeping of the premises of
ARHCs, the Concessionaire shall bear all such costs related to such
damages. In case the Concessionaire does not rectify the damages
within the time specified by the Authority, the Authority may rectify
the said damages and deduct the cost incurred in rectifying the
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5.8

damages from the Performance Security.

General Obligations

5.8.1

Subject to and on the terms and conditions of this Agreement, the
Concessionaire shall at its own cost and expense during the
Agreement Period:

(a) Protect the Project Site and the Project Facilities from any
encroachments or Encumbrances, or illegal activities.

(b) Ensure that the Project Site and the Project Facilities is not used
for any activities which are prohibited under the Applicable Laws.

(c) Procure and maintain in full force and effect, as necessary,
appropriate proprietary rights, licenses, agreements and
Applicable Permits and keep in force in conformity with the
Applicable Laws.

(d) Pay all taxes including service tax, property tax, duties
(including stamp duties) and outgoings, utility charges relating to
the execution of the Agreement; repair/retrofitting of Project
Facilities and operation & management thereof.

(e) Make efforts to maintain harmony and good industrial relations
among the personnel employed in connection with the
performance of its obligations under this Agreement and shall be
solely responsible for compliance with all labour laws and all
possible claims and employment related liabilities of its staff
employed in relation with the Project Facilities. The
Concessionaire shall indemnify the Authority against any claims,
damages, expenses or losses in this regard and in no case the
Authority shall be treated as employer;

() Pay all utility charges (including electricity consumption and
water supply charges) relating to the Project Facilities.

5.9 Specific Obligations

5.9.1

5.9.2

5.9.3

5.9.4

5.9.5

The Concessionaire shall erect a signboard of a size not less than 2 ft
X 4ft (0.61 m x 1.22 m) and mention that the Project Site belongs to
the Authority. The said signboard should be of fire retardant, low
smoke, zero halogen material and comply with all Indian and
international standards and the Concessionaire shall maintain the
same in good condition throughout the Agreement Period.

The Concessionaire shall also erect outdoor display system of a size
not less than 2 ft X 4ft adjacent to the main entrance to the Project
Site and handover the same to the Authority for promotion of ARHCs
and the Concessionaire shall maintain the same in good condition
throughout the Agreement Period. The said signboard should be of
fire retardant, low smoke, zero halogen material and comply with all
Indian and international standards.

The Concessionaire shall conduct proper due diligence and police
verification while recruiting staff for the Project.

The Concessionaire shall ensure security in the Project by deploying
sufficient security personnel as per good industry practice.

In the event of any accident at the Project Site, the Concessionaire
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shall immediately inform the concerned civil and police authorities
and also the Authority and take necessary actions.

5.9.6 All gold, silver, oil, minerals, precious stones, treasures, fossils,
coins, articles of value or antiquity and structures and other relics
or remains or things of geological or archeological interest
discovered on the Project Site shall be the property of the Authority.
The Concessionaire shall take reasonable precautions to prevent any
person from removing or damaging any such article or thing. The
Concessionaire shall immediately upon the discovery of such article
or thing inform the Authority and follow the instructions for dealing
therewith that may be issued by the Authority.

5.10 Insurance
5.10.1 During the Agreement Period

The Concessionaire shall at its cost and expense, purchase & maintain
by due re-instatement or otherwise, during the Repair/Retrofit of the
Project Facilities, such insurance as are necessary including but not
limited to the following:

(i) Concessionaire’s all risk insurance;

(ii) Loss, damage or destruction of the Project Facilities at replacement
value;

(iii) Comprehensive third party liability insurance including injury or
death to personnel / representatives of Persons who may enter the
Project Site;

(iv) Workmen’s compensation insurance;

(v) Any other insurance that may be necessary to protect the
Concessionaire, its employees and its assets against loss, damage,
destruction, business interruption or loss of profit including
insurance against all Force Majeure Events that are insurable.

5.10.2 Validity of Insurance

a. The Concessionaire shall from time to time promptly pay insurance
premium, keep the insurance policies in force and valid throughout
the Agreement Period and furnish copies thereof to the Authority.

b. If at any time the Concessionaire fails to obtain or maintain in full
force and effect any and all of the insurance required under this
Agreement, the Authority may at its option (but not being obliged to
do so) obtain and maintain such insurance and all sums incurred by
the Authority thereof shall be reimbursed by the Concessionaire to
the Authority together with interest thereon at 5% over SBI PLR
from the date the respective sums were incurred by the Authority ,
within 7 (seven) days from the receipt of claim in respect thereof
made by the Authority

5.10.3 Application of Insurance Proceeds
a. Subject to the provisions of the Financing Documents and unless
otherwise provided herein, the proceeds of all insurance policies
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received shall be promptly applied by the Concessionaire towards
repair, repair/retrofitting restoration or re-instatement of the Project
Facilities or any part thereof which may have been damaged or
destroyed. The Concessionaire may designate the Lenders as the loss
payees under the insurance policies or assign the insurance policies in
their favour as security for the financial assistance provided by them to
the Project. The Concessionaire shall carry out such repair,
repair/retrofitting, restoration or re-instatement to the extent possible
in such manner that the Project after such repair, repair/retrofitting,
restoration or re-instatement be as far as possible in the same
condition as it were prior to such damage or destruction, normal wear
and tear excepted.

5.11 No Breach of Obligations

5.11.1 The Concessionaire shall not be considered to be in breach of its
obligations under this Agreement nor shall it incur or suffer any
liability if and to the extent performance of any of its obligations
under this Agreement is affected by or on account of any of the
following:

i. Force Majeure Event, subject to Article 8.3 and
ii. The Authority Event of Default.

5.12 Consortium

5.12.1 Participating Agencies eligible for participating in the bidding
process shall be any one of the following two categories, otherwise
bids will be considered as non-responsive:

i. Category 1: Single Business Entity (Private/ Public Agency)
Or,
ii. Category 2: A consortium of Business Entities (hereinafter
referred to as “Consortium?”)
The term Participating Agency would herein after apply to both the

above-mentioned categories.

5.12.2 For the purpose of this RFP, the participating agency shall mean a
business Entity incorporated under the Indian Companies Act
1956/2013 or incorporated under equivalent such laws.
Participating Agency should submit Registration/ Incorporation
Certificates & GST Registration under the governing legislations.
The Agency shall be required to submit a true copy of its
Registration/ Incorporation Certificate along with the Proposal.

5.12.3 A Consortium of a maximum of three (3) members of above such
entities comprising one Lead Member with two other members such
as project finance, project implementation and management etc.
shall be allowed and shall hereinafter be referred as "Consortium".

5.12.4 The Participating Agency should submit a Power of Attorney
authorizing the signatory of the Bids in case of Consortium.
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5.12.5 Bids submitted by a Consortium should comply with the following
additional requirements:

1. The number of members in the Consortium would be limited to
three (3) only;

2. The application should contain the information required from
each member;

3. The application should include a description of the roles and
responsibilities of all members;

4. Members of the Consortium shall nominate one member as the
Lead Member;

5. A Participating Agency who has participated in this Bid in its
individual capacity or as part of a Consortium cannot
participate as a separate agency of any other Consortium
participating in this tender;

6. The members of the Consortium shall execute a Power of
Attorney for Lead Member of Consortium.

7. The members of the Consortium shall enter into a
Memorandum of Understanding (MoU), for the purpose of
submission of the bids. The MoU should, inter alia,

i. Clearly outline the proposed roles and responsibilities of each
member of the Consortium; and

ii. Include a statement to the effect that all members of the
Consortium shall be liable jointly and severally for the
assignments arising out of the States, Union Territories (UTs)
and million plus cities, as the case may be and in accordance
with the terms of the contract agreement therefore;

iii. A copy of the MoU signed by all members should be submitted
along with the Technical Bids. MoU entered between the
members of the Consortium should contain the above
requirements, failing which the Application shall be considered
non-responsive and MoU will not be changed later on.

5.12.6 A Participating Agency or Consortium which has earlier been barred
by Project Authority or blacklisted by any State /UT Government or
Central Government/department/agency in India from participating
in Bidding Process, shall not be eligible to submit bids, either
individually or as member of a Consortium, if such bar subsists as
on the submission due date. The Participating Agency or
Consortium shall be required to furnish an affidavit that there is no
such bar imposed and existing as on date.

5.12.7 A Participating Agencies declared ineligible by multilateral agencies
or Government of India or State/UT Governments and debarred
from such type activities in India shall be ineligible to submit bids.
In case the Participating agency or any member of Consortium is
declared ineligible by multilateral agencies or Government of India
or State/UT Governments during the evaluation period, then such
bids shall be excluded from the evaluation process.
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5.12.8 A Participating agency or member of Consortium should have,
during the last three years, neither failed to perform on any
agreement/contract, as evidenced by imposition of a penalty or a
judicial pronouncement or arbitration award against the
Participating Agency or member of Consortium, nor been expelled
from any project or agreement nor have had any agreement
terminated for breach by such Participating Agencies or member of
Consortium. In case the Participating Agencies or member of
Consortium during period of Empanelment/contract, fails to
perform on any agreement, as evidenced by imposition of a penalty
or a judicial pronouncement or arbitration award against the
Participating Agency or member of Consortium, or been expelled
from any project or agreement or have had any agreement
terminated for breach by such Participating Agency or member of
Consortium, such Participating Agency shall cease to be selected
with Project Authority.

5.12.9 Each participating Agency/Consortium shall submit only one
proposal for the project. Any participating Agency/Consortium, who
submits or participates in more than one proposals for the same
project will be disqualified.

5.12.10 The bid and all related correspondence and documents should be
furnished by the participating agency with the bid may be in any
other language provided that these are accompanied by appropriate
translations of the pertinent passages in the English language by
approved/authorized /licensed translator. Supporting material,
which are not translated into English, may not be considered. For
the purpose of interpretation and evaluation of the bid, English
language translation shall prevail.

5.12.11 Participating Agency/Consortium should be profit making
organization. Audited balance sheet for the last five years may be
attached with the technical bids, otherwise bids will be rejected.

5.12.12 Any change in the composition of a Consortium during the term of
evaluation process shall not be permitted after submission of bids
and during the contract period.

6. ARTICLE 6- AUTHORITY 'S OBLIGATIONS

6.1 In addition to and not in derogation or substitution of any of its other
obligations under this Agreement, the Authority shall have the
following obligations:

6.2 Specific Obligations

6.2.1 The Authority shall grant in a timely manner all such approvals,
permissions and authorizations which the Concessionaire may
require under this Agreement, in connection with implementation of
the Project and the performance of its obligations. Provided where
authorization for availability of utilities such as power, water,
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sewerage, telecommunications or any other incidental
services/utilities is required, the same shall be provided by the
Authority, within fifteen days (15) days from receipt of request from
the Concessionaire to make available such authorization.

6.2.2 The Authority shall subsequent to signing of joint inspection report
by both the Parties hand over to the Concessionaire, on as-is-where-
is basis, vacant and peaceful physical possession of the Project Site
free from Encumbrance and encroachment, for preparation of the
Project Implementation Plan and for repair/retrofitting operation and
management of the Project Facilities.

6.2.3 The Authority shall upon satisfactory completion of repair/retrofit of
Project Facilities on the Project Site issue a certificate of
completion (“Completion Certificate”) within 15 (fifteen) days from
the date of receipt of request from the Concessionaire.

6.3 General Obligations

6.3.1 The Authority shall where appropriate provide necessary assistance to
the Concessionaire in securing Applicable Permits.

6.3.2 Observe and comply with all its obligations set forth in this Agreement.

7. ARTICLE 7 - FEE PAYMENT
7.1 Payment Schedule

a. The required investment for development, operation and
maintenance of ARHCs will be made by Concessionaire which would
be recovered through rental income during the bid period i.e. 25
years.

b. Concession Fees:

i. The positive premium offered by the Concessionaire will be
shared with the ................ (Name of ULB) as per the quoted
rates. The Concessionaire will pay the Concession Fee on a
monthly basis to ULB on or before 10th day of that particular
month. The Concessionaire will not be entitled to any revision of
Concession Fee during the entire contract period. The
Concession Fee paid by the Concessionaire to ULB shall be
exclusive of Taxes and all Taxes shall be paid over and above the
Concession Fee. The payment of Taxes in respect of the
Concession Fee, the usage of the Location, operations of the
ARHCs shall be the obligation of the Concessionaire and shall be
borne by the Concessionaire at its own risk and costs.

ii. All payments towards Concession Fee, payable by the
Concessionaire to ULB, shall be by way of electronic fund transfer
system to provide for real times inter- bank payment in favour of
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such account as may be prescribed by ULB from time to time. All
payments towards Concession Fee, payable by the Concessionaire
to Authority, shall be in INR.

iii. Under any circumstances, Concessionaire fails to provide
Concession Fee to ULBs for consecutive three months,
Concessionaire will vacate the premises without any further delay
and handover the project to ULB after clearing all dues. In this
case, PBG will be forfeited by ULB without any prior intimation.

iv. Independent Audit Authority appointed by ULB shall conduct an
independent audit of the accounts of the Concessionaire
pertaining to any one or more of the Location(s). The
Concessionaire will co-operate with the Audit Authority and its
agents in the conduct of the independent audit, and for such
purpose to provide access to the officials of Authority or its agents
to all location(s)/ Service Area(s), to allow Authority or its agents
to inspect and have access, at any time, to the books of accounts,
audited/ unaudited statements, the gross sales/itemized sales
reports/statements, audit rolls maintained by the Concessionaire,
receipts generated at the electronic point of sale terminals as
maintained by the Concessionaire and any other information as
may be required by Authority or its auditors for the purpose of
such independent audit.

7.2 Viability Gap Funding (VGF)

a. In case VGF is required, payment will be released to Concessionaire
in two installments as follows:

i. 1st instalment of 80% will be released development of ARHCs with all
housing and infrastructure component, in all respect.

ii. 2nd and final instalment of 20% will be released after operational of
ARHCs in all respect along with utilisation certificates of all earlier
releases with project completion report.

b. However, Concessionaire will share the Concession Fees with the ULB
as per the quoted rates.

8. ARTICLE 8 - FORCE MAJEURE

8.1 Force Majeure Event

Any of the following events which are beyond the control of the Party claiming to
be affected thereby (“Affected Party”) despite exercise of due care and diligence,
and prevents the Affected Party from performing or discharging its obligations
under this Agreement, shall constitute Force Majeure Event:

(@) Actof god or

(b) Strikes, labour disruptions, riots or any other industrial
disturbances not arising on account of the acts or omissions of the
Concessionaire, for which no offsetting compensation is payable to
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the Concessionaire;

(c) Acts of expropriation, compulsory takeover of the Project Site and
Project Facilities by the Government or any part thereof or

(d) Any judgment or any order of a court of competent jurisdiction or
statutory authority in India made against the Concessionaire in
any proceedings which is non-collusive and duly prosecuted by the
Concessionaire.

8.2 Termination due to Force Majeure Event
(a) Termination

i. In case of an event described under Clause 8.1(a), (b) and (d), continues
or is in the reasonable judgments of the Parties likely to continue
beyond a period of 120 (one hundred and twenty) days, the Parties may
mutually decide to terminate this Agreement or continue this
Agreement on mutually agreed revised terms. If the Parties are unable to
reach an agreement in this regard, the Affected Party shall after the
expiry of the said period of 120 (one hundred and twenty) days, be
entitled to terminate this Agreement.

ii. In case of an event described in Clause 8.1 (c¢) and the Concessionaire
having exhausted the remedies available to him under the Applicable
Laws, has been unable to secure the remedy, the Concessionaire shall
be entitled to terminate this Agreement. Provided further, the Authority
may at its sole discretion have the option to terminate this Agreement
any time after the occurrence of any event described under Clause
8.1(c)

(b) Termination Notice

If either Party, having become entitled to do so, decides to terminate this
Agreement pursuant to the preceding Clause 8.2 (a) (i) or 8.2 (a) (ii), it shall issue
Termination Notice setting out ;
(@) In detail the underlying Force Majeure Event;
(b) The Termination Date which shall be a date occurring not earlier than
60 (sixty) days from the date of Termination Notice;
(c) The estimated Termination Payment including the details of
computation thereof and

(d) Any other relevant information.

(c) Obligation of Parties

Upon issue of Termination Notice by either Party, the Parties shall promptly take
all such steps as may be necessary or required to ensure that;

(@) The Termination Payment, if any, payable by the Authority in
accordance with the following Clause 8.2 (d) is paid to the
Concessionaire on the Termination Date and,

(b) The Project Site along with the Project Facilities are handed back to the
Authority by the Concessionaire on the Termination Date free from all
Encumbrance.

Page 99



(e) Termination Payment

Upon Termination of this Agreement due to a Force Majeure Event, Termination
Payment shall be made to the Concessionaire by the Authority in accordance with
the following:

(@) If Termination is due to a Force Majeure Event, described under Clauses
8.1(a), 8.1 (b) and 8.1 (d), no Termination Payment shall be made by the
Authority to the Concessionaire but, the Concessionaire shall be entitled
to receive and appropriate the proceeds of any amounts under its own
insurance policies. The Performance Security shall be released to the
Concessionaire, if subsisting.

(b) If Termination is due to the occurrence of any event described under
Clause 8.1 (¢), the Authority shall pay to the Concessionaire
Termination Payment equal to 100% of the Book Value. Provided the
Authority shall be entitled to deduct from the Termination Payment any
amount due and recoverable by the Authority from the Concessionaire
as on the Termination Date and release the Performance Security.

8.3 Liability for other losses, damages etc.

Save and except as expressly provided in this Article, neither Party hereto shall
be liable in any manner whatsoever to the other Party in respect of any loss,
damage, cost, expense, claims, demands and proceedings relating to or arising
out of occurrence or existence of any Force Majeure Event.

9. ARTICLE 9 - EVENTS OF DEFAULT AND TERMINATION
9.1 Events of Default

Event of Default means either Concessionaire Event of Default or the Authority
Event of Default or both as the context may admit or require.

c) Concessionaire Event of Default

Any of the following events shall constitute an event of default by the
Concessionaire ("Concessionaire Event of Default') unless such event has
occurred as a result of a Force Majeure Event or the Authority Event of Default
or any governmental action for reasons other than any breach, default or lapse
on the part of the Concessionaire:

i) The Performance Security has been enchased and appropriated by
the Authority in accordance with this Agreement and the
Concessionaire fails to replenish or provide fresh Performance
Security within 60 (sixty) days;

ii) The Concessionaire has failed to make any Payment on Due Date
thereof and more than 60 days have elapsed since such default;
iii) The Concessionaire has failed to complete the repair/retrofitting

within the stipulated time period in this Agreement and any
extension thereof;
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vii)

viii)

Xi)

xii)

xii)

The Concessionaire has failed to provide additional facilities as
provided in 5.8 (e) within the stipulated time period in this
Agreement and any extension thereof;
The Project Facilities are damaged or modified without obtaining
approval from the Authority;
The Concessionaire is in Material Breach of any of its other
obligations under this Agreement on account of its own acts of
omission or commission and the same has not been remedied for
more than 60 (sixty) days;
Any representation made or warranty given by the Concessionaire
under this Agreement is found to be false or misleading;
A resolution for voluntary winding up has been passed by the
shareholders of the Concessionaire;
Any petition for winding up of the Concessionaire has been admitted
and liquidator or provisional liquidator has been appointed or the
Concessionaire has been ordered to be wound up by Court of
competent jurisdiction, except for the purpose of amalgamation or
reconstruction with the prior consent of the Authority , provided
that, as part of such amalgamation or reconstruction and the
amalgamated or reconstructed entity has unconditionally assumed
all surviving obligations of the Concessionaire under  this
Agreement.
The Concessionaire has abandoned or manifests intention to
abandon the repair/retrofitting of and

/or operation & management of the Project Facilities without the

prior written consent of the Authority.
The Concessionaire has unlawfully repudiated this Agreement or has
otherwise expressed an intention not to be bound by this Agreement;
If the Concessionaire fails to pay the necessary insurance premiums
in terms of this Agreement and thereby causes the insurance
coverage to diminish, terminate or expire.
The Concessionaire has leased, mortgaged, assigned, transferred or
created any lien or Encumbrance on the whole or any part of the
Project Site or Project Facilities, save and except as expressly
permitted by this Agreement.

d) Authority Event of Default

Any of the following events shall constitute an event of default by the Authority
("Authority Event of Default”), when not caused by a Concessionaire Event of

Default:

i.  The Authority is in Material Breach of any of its obligations under this
Agreement and has failed to cure such breach within 60 (sixty) days of
receipt of notice thereof issued by the Concessionaire;

ii. The Authority has unlawfully repudiated this Agreement or otherwise
expressed its intention not to be bound by this Agreement;

9.2 Termination due to Event of Default

(a) Termination due to Parties Event of Default

i.

Without prejudice to any other right or remedy under this Agreement,
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upon the occurrence of Event of Default, the Affected Party shall be
entitled to terminate this Agreement by issuing a Preliminary Notice to
other Party.

ii. Within 30 days of receipt of Preliminary Notice, the other Party shall
forward to the Affected Party its proposal to remedy/ cure the
underlying Event of Default (the "Authority Proposal to Rectify”). In
case of non submission of the Proposal to rectify by the other Party
within the period stipulated therefore, the Affected Party shall be
entitled to terminate this Agreement by issuing Termination Notice.

iii. If the Proposal to Rectify is forwarded by the other Party to the
Affected Party within the period stipulated therefore, the other Party
shall have further period of 30 days to remedy/ cure the underlying
Event of Default. If, however the other Party fails to remedy/ cure the
underlying Event of Default within such further period allowed, the
Affected Party shall be entitled to terminate this Agreement by issuing
Termination Notice.

(b) Termination Notice

If a Party having become entitled to do so decides to terminate this Agreement
pursuant to the preceding Clause 9.2 (a) it shall issue Termination Notice
setting out:
a) In sufficient detail the underlying Event of Default;
b) The Termination Date which shall be a date occurring not earlier than
60 days from the date of Termination Notice;
c) The estimated termination payment including the details of
computation thereof; and,
d) Any other relevant information.

(c) Obligation of Parties
Following issue of Termination Notice by either Party, the Parties shall promptly
take all such steps as may be necessary or required to ensure that;

a) Until Termination the Parties shall, to the fullest extent possible,
discharge their respective obligations so as to maintain the continued
operation of the Project Facilities;

b) The termination payment, if any, payable by the Authority in
accordance with the following Clause 9.2 (e) is paid to the
Concessionaire on the Termination Date and

c) The Project Site and the Project Facilities are handed over to the
Authority by the Concessionaire on the Termination Date free from any
Encumbrance along with any payment that may be due by the
Concessionaire to the Authority.

(d) Withdrawal of Termination Notice

Notwithstanding anything inconsistent contained in this Agreement, if the Party
who has been served with the Termination Notice cures the underlying Event of
Default to the satisfaction of the other Party at any time before the Termination
occurs, the Termination Notice shall be withdrawn by the Party which had issued
the same.
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Provided that the Party in breach shall compensate the other Party for any direct
costs/consequences occasioned by the Event of Default which caused the issue
of Termination Notice.

(e) Termination Payments

i. Upon Termination of this Agreement on account of Concessionaire’s
Event of Default, the Authority shall be entitled to receive Termination
Payment equal to 2 (two) times the Fee payable by the Concessionaire
as on the 2nd year of entering into this Agreement immediately
succeeding the Termination Date and appropriate the Performance
Security.

ii. Upon Termination of this Agreement on account of the Authority Event
of Default, the Authority shall release the Performance Security,
subsisting if any.

9.3 Rights of the Authority on Termination

(@) Upon Termination of this Agreement for any reason whatsoever, the
Authority shall upon making the Termination Payment, if any, to the
Concessionaire have the power and authority to:

(i) enter upon and take possession and control of the Project Site
and Project Facilities; and

(ii) prohibit the Concessionaire and any person claiming through or
under the Concessionaire from entering upon/ dealing with the
Project Facilities;

(b) Notwithstanding anything contained in this Agreement, the Authority
shall not, as a consequence of Termination or otherwise, have any
obligation whatsoever including but not limited to obligations as to
compensation for loss of employment, continuance or regularization of
employment, absorption or re-employment on any ground, in relation to
any person in the employment of or engaged by the Concessionaire in
connection with the Project, and the handback of the Project Site along
with the Project Facilities by the Concessionaire to the Authority shall
be free from any such obligation.

9.4 Accrued Rights of Parties

Notwithstanding anything to the contrary contained in this Agreement,
Termination pursuant to any of the provisions of this Agreement shall be without
prejudice to accrued rights of either Party including its right to claim and recover
money damages and other rights and remedies which it may have in law or
contract. The rights and obligations of either Party under this Agreement,
including without limitation those relating to the termination payment, shall
survive the Termination but only to the extent such survival is necessary for
giving effect to such rights and obligations.

9.5 Termination on Mutual Consent
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The Parties may mutually agree to terminate this Agreement at any point of time
and in such an event, the estimated Termination Payments may also be
mutually agreed by the Parties.

10.
10.1

10.2
(2)

(b)

(©

(d)

ARTICLE 10 - EXIT MANAGEMENT
Ownership

Without prejudice and subject to this Agreement, the ownership of the
Project Site along with the Project Facilities, including all improvements
made therein by the Concessionaire, shall at all-time remain that of the
Authority.

Concessionaire’s Obligations

Upon the expiry of the Agreement Period by efflux of time and in the
normal course, the Concessionaire shall on the Expiry Date, hand back
vacant and peaceful possession of Project Site and the Project Facilities
to the Authority free of cost and in good operable condition.

At least 12 months before the Expiry Date a joint inspection of the
Project Site and Project Facilities shall be undertaken by the Authority
and the Concessionaire. The Authority shall, within 45 (forty five) days
of such inspection prepare and furnish to the Concessionaire a list of
works, if any, to be carried out so as to keep the Project Facilities in
good operational condition. The Concessionaire shall promptly
undertake and complete such works at least 4 (four) months prior to
the Expiry Date and also ensure that the Project Facilities continue to
meet such requirements until the same are handed back to the
Authority on the Expiry Date.

The Authority shall, within 45 (forty five) days of the joint inspection
undertaken wunder Clause 10.2(b) prepare and furnish to the
Concessionaire a list of items, if any, with corresponding distinctive
descriptions, which are to be compulsorily handed back to the
Authority along with the Project Site and Project Facilities.

The Concessionaire hereby acknowledges Authority’s rights specified in
Article 9.3 enforceable against it upon Termination and its
corresponding obligations arising there from. The Concessionaire
undertakes to comply with and discharge promptly all such obligations.

11. ARTICLE 11 - DISPUTE RESOLUTION

11.1

(2)

(b)

Amicable Resolution

Save where expressly stated to the contrary in this Agreement, any
dispute, difference or controversy of whatever nature between the
Parties, howsoever arising under, out of or in relation to this Agreement
(the "Dispute") shall in the first instance be attempted to be resolved
amicably in accordance with the procedure set forth in Clause 11.1 (b)
below.

Either Party may require such Dispute to be referred to the Authority,
and the Chief Executive Officer/Director/Partner of the Concessionaire
for the time being, for amicable settlement. Upon such reference, the two
shall meet at the earliest mutual convenience and in any event within
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11.2

(a)

(b)

11.3

15 days of such reference to discuss and attempt to amicably resolve
the Dispute. If the Dispute is not amicably settled within 15 (fifteen)
days of such meeting between the two, either Party may refer the
Dispute to arbitration in accordance with the provisions of Article 11.2
below.

Arbitration

Procedure

Subject to the provisions of Article 11.1, any Dispute which is not
resolved amicably shall be finally settled by binding arbitration under
the Arbitration and Conciliation Act, 1996.

Place of Arbitration

The place of arbitration shall ordinarily be (city name) by agreement of
the Parties, the arbitration hearings, if required, may be held
elsewhere.

English Language

The request for arbitration, the answer to the request, the terms of
reference, any written submissions, any orders and awards shall be in
English and, if oral hearings take place, English shall be the language
to be used in the hearings.

Enforcement of Award

The Parties agree that the decision or award resulting from arbitration
shall be final and binding upon the Parties and shall be enforceable in
accordance with the Provision of the Arbitration Act subject to the
rights of the aggrieved parties to secure relief from any higher forum.

Performance during Dispute Resolution

Pending the submission of and/or decision on a Dispute and until the
arbitral award is published; the Parties shall continue to perform their
respective obligations under this Agreement without prejudice to a final
adjustment in accordance with such award.

12. ARTICLE 12 - REPRESENTATIONS AND WARRANTIES

12.1Representations and Warranties of the Concessionaire

The Concessionaire represents and warrants to the Authority that:

(@)

(b)

(©)
(d)

It is duly organized, validly existing and in good standing under the
laws of India;

it has taken all necessary corporate and other action under Applicable
Laws and its constitutional documents to authorize the execution,
delivery and performance of this Agreement;

it has the financial standing and capacity to undertake the Project;

this Agreement constitutes its legal, valid and binding obligation
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(e)

®

®

(h)

@

0)

(k)

enforceable against it in accordance with the terms hereof;

the execution, delivery and performance of this Agreement will not
conflict with, result in the breach of, constitute a default under or
accelerate performance required by any of the terms of the
Concessionaire 's Memorandum and Articles of Association or any
Applicable Laws or any covenant, agreement, understanding, decree or
order to which it is a party or by which it or any of its properties or
assets are bound or affected;

there are no actions, suits, proceedings or investigations pending or to
the Concessionaire's knowledge threatened against it at law or in
equity before any court or before any other judicial, quasi judicial or
other authority, the outcome of which may constitute Concessionaire
Event of Default or which individually or in the aggregate may result in
Material Adverse Effect;

it has no knowledge of any violation or default with respect to any
order, writ, injunction or any decree of any court or any legally binding
order of any Government Agency which may result in Material Adverse
Effect;

it has complied with all Applicable Laws and has not been subject to
any fines, penalties, injunctive relief or any other civil or criminal
liabilities which in the aggregate have or may have Material Adverse
Effect;

subject to receipt by the Concessionaire from the Authority of any
amount due under any of the provisions of this Agreement, in the
manner and to the extent provided for under the applicable provisions
of this Agreement all rights and interests of the Concessionaire in and to
the Project shall pass to and vest in the Authority on the Termination
Date free and clear of all Encumbrances without any further act or
deed on the part of the Concessionaire or the Authority ;

no representation or warranty by the Concessionaire contained herein
or in any other document furnished by it to the Authority or to any
Government Agency in relation to Applicable Permits contains or will
contain any untrue statement of material fact or omits or will omit to
state a material fact necessary to make such representation or warranty
not misleading;

Without prejudice to any express provision contained in this
Agreement, the Concessionaire acknowledges that prior to the execution
of this Agreement, the Concessionaire has after a complete and careful
examination made an independent evaluation of the Project, and the
information provided by the Authority, and has determined to its
satisfaction the nature and extent of risks and hazards as are likely to
arise or may be faced by the Concessionaire in the course of
performance of its obligations hereunder.

The Concessionaire also acknowledges and hereby accepts the risk of
inadequacy, mistake or error in or relating to any of the matters set
forth above and hereby conagenc
ies that the Authority shall not be liable for the same in any manner
whatsoever to the Concessionaire.
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12.2 Representations and Warranties of the Authority
The Authority represents and warrants to the Concessionaire that:

(@) The Authority has full power and authority to grant the Project;

(b) The Authority has taken all necessary action to authorize the
execution, delivery and performance of this Agreement;

(0 This Agreement constitutes the Authority ’s legal, valid and
binding obligation enforceable against it in accordance with the
terms hereof;

(d) There are no suits or other legal proceedings pending or
threatened against the Authority in respect of the Project Site or
the Project Facilities.

12.3 Obligation to Notify Change

In the event that any of the representations or warranties made/given by a
Party ceases to be true or stands changed, the Party who had made such
representation or given such warranty shall promptly notify the other of
the same.

13. ARTICLE 13 - MISCELLANEOUS
13.1 Assignment and Charges

The Concessionaire shall not assign in favour of any person this Agreement or
the rights, benefits and obligations hereunder save and except with prior
consent of the Authority.

The Concessionaire shall also not create nor shall permit to subsist any
Encumbrance over the Project except with prior consent in writing of the Authority,
which consent the Authority is entitled to decline without assigning any reason
whatsoever.

13.2 Interest and Right of Set Off

Any sum which becomes payable under any of the provisions of this Agreement
by one Party to the other Party shall, if the same be not paid within the time
allowed for payment thereof, shall be deemed to be a debt owed by the Party
responsible for payment thereof to the Party entitled to receive the same. Such
sum shall until payment thereof carry interest at SBI PLR plus 5% per annum
from the due date for payment thereof until the same is paid to or otherwise
realised by the Party entitled to the same. Without prejudice to any other right or
remedy that may be available under this Agreement or otherwise under law, the
Party entitled to receive such amount shall also have the right of set off.

Provided the stipulation regarding interest for delayed payments contained in
this Article 13.2 shall neither be deemed nor construed to authorise any delay in
payment of any amount due by a Party nor be deemed or construed to be a
waiver of the underlying breach of payment obligations.
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13.3 Governing Law and Jurisdiction

This Agreement shall be governed by the laws of India. The Courts at (Place of
ARHCs) shall have jurisdiction over all matters arising out of or relating to this
Agreement.

13.4 Waiver

(@) Waiver by either Party of any default by the other Party in the observance
and performance of any provision of or obligations under this Agreement:

(i) Shall not operate or be construed as a waiver of any other or
subsequent default hereof or of other provisions or obligations under
this Agreement;

(ii) Shall not be effective unless it is in writing and executed by a duly
authorized representative of such Party; and

(iii) Shall not affect the validity or enforceability of this Agreement in any
manner.

(b) Neither the failure by either Party to insist on any occasion upon the
performance of the terms, conditions and provisions of this Agreement or
any obligation hereunder nor time or other indulgence granted by a Party
to the other Party shall be treated or deemed as waiver/breach of any
terms, conditions or provisions of this Agreement.

13.5 Survival
Termination of this Agreement

(@) shall not relieve the Concessionaire or the Authority of any obligations
already incurred hereunder which expressly or by implication survives
Termination hereof, and

(b) except as otherwise provided in any provision of this Agreement
expressly limiting the liability of either Party, shall not relieve either
Party of any obligations or liabilities for loss or damage to the other
Party arising out of or caused by acts or omissions of such Party prior
to the effectiveness of such Termination or arising out of such
Termination.

13.6 Amendments

This Agreement and the Schedules together constitute a complete and exclusive
understanding of the terms of the Agreement between the Parties on the subject
hereof and no amendment or modification hereto shall be valid and effective
unless agreed to by all the Parties hereto and evidenced in writing.

13.7 Notices

Unless otherwise stated, notices to be given under this Agreement including but
not limited to a notice of waiver of any term, breach of any term of this
Agreement and termination of this Agreement, shall be in writing and shall be
given by hand delivery, recognized international courier, mail, telex or facsimile

Page 108



transmission and delivered or transmitted to the Parties at their respective
addresses set forth below:

If to the

Concessionaire:

Or such address, telephone no and email, as may be duly notified by the
respective Parties from time to time, and shall be deemed to have been made or
delivered

() in the case of any communication made by letter, when delivered by
hand, by recognized international courier or by mail (registered, return
receipt requested) at that address,

13.8 Severability

If for any reason whatsoever any provision of this Agreement is or becomes
invalid, illegal or unenforceable or is declared by any court of competent
jurisdiction or any other instrumentality to be invalid, illegal or unenforceable,
the validity, legality or enforceability of the remaining provisions shall not be
affected in any manner, and the Parties shall negotiate in good faith with a view
to agreeing upon one or more provisions which may be substituted for such
invalid, unenforceable or illegal provisions, as nearly as is practicable. Provided
failure to agree upon any such provisions shall not be subject to dispute
resolution under this Agreement or otherwise.

13.9 No Partnership

Nothing contained in this Agreement shall be construed or interpreted as
constituting a partnership between the Parties. Neither Party shall have any
authority to bind the other in any manner whatsoever.

13.10 Language

All notices required to be given under this Agreement and all communications,
documentation and proceedings which are in any way relevant to this Agreement
shall be in writing and in English language.

13.11 Exclusion of Implied Warranties etc.

This Agreement expressly excludes any warranty, condition or other undertaking
implied at law or by custom or otherwise arising out of any other agreement
between the Parties and any representation by any Party not contained in a
binding legal agreement executed by the Parties.
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13.12 Counterparts
This Agreement may be executed in two counterparts, each of which when
executed and delivered shall constitute an original of this Agreement but shall

together constitute one and only the Agreement.

IN WITNESS WHEREOF THE, PARTIES HAVE EXECUTED AND DELIVERED
THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

SIGNED SEALED AND DELIVERED
For and on behalf of PROJECT AUTHORITY:

(Signature) (Name) (Designation)

For and on behalf of (Concessionaire) by:

(Signature)
(Name)
(Designation)

In the presence of :

1) 2)
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SCHEDULE 3- REPORTING REQUIREMENTS

The reporting and information that generally need to be provided by the
Concessionaire are given below. The requirements given below are indicative of
the type of information to be provided. The format of such reports, recording
requirements, software standards and number of copies required would be
finalized in consultation with the Project Authority. All reports and records shall
be in the English language.

1. Monthly Repair/Retrofit — Develop — Operate- Transfer (RDOT) Report

During the Repair/ Retrofit/ Development Period, within 7 (seven) days of the
end of each month, the Concessionaire shall provide to the Authority a monthly
report (Monthly Repair/ Retrofit/ Development) containing the progress made,
identify slippages if any, and project the future activities to be undertaken
(including rectifications as per ToR).

2. Yearly Operation and Management Report

During the Agreement Period, within 7 days of the end of each year, the
Concessionaire shall provide to the Authority a yearly report on operation and
management which shall be done as per ToR.
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SCHEDULE 4 - JOINT INSPECTION REPORT
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SCHEDULE 5 - LETTER OF AWARD ISSUED TO THE CONCESSIONAIRE
No.
Date:

Mr
Phone: Email Id:

Dear Sir,
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SCHEDULE 6 - FINANCIAL PROPOSAL OF THE CONCESSIONAIRE
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SCHEDULE 7 - APPROVED PROJECT IMPLEMENTATION PLAN

Insert the Approved Project Implementation Plan with respect to the ARHCs for
which the successful bidder is entering into this agreement

Implementation Plan shall include the following:

1. Repair/ Retrofit/ Development Works

A. Housing Component

Repair/ Retrofit of housing components include following activities (actual list to

be included as suggested by Project Authority based on the requirement) with
bar chart giving time frame for execution of work:

Component Details of work required

Housing Repair/Retrofit of existing houses including following:

(a) Repair/ replacement of brickwork,

(b) Repair of Plasters

(c) Making openings in B/W as per directions or as
required

(d) Removing of old putty and replacing with new or
repairing as decided by ULB

(e) Renewing of glass panes

(f) Fixing of tiles on floor ,wall ,dado

(g) Renewing of M.S work

(h) Cleaning and desilting of gully trap chamber

(i) Cleaning of choked sewer line

(j) Fixing of Water Closet squatting Pan along with its
traps(‘S’ or ‘P’

(k) Repair/ replacement of door shutters, Chowkhats

() Fixing of kitchen slab, sink dado as required.

(m) Repair of parapet

(n) Fixing / replacement of hinges, L drop and other
hardwares

(o) Providing Water proofing treatment (from the specialized
agency) in wet areas of building including roof and
below the water tanks.

(p) Repair of staircase

(q) Fixing of Hardware, C.I. Fittings, G.I. fittings as per
instructions from ULB

(r) Internal and external white washing, distempering,
painting as per requirement of the building and also
instructions from the ULB
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Infrastructure
Components

Repair/ replacement /retrofitting of the following
infrastructure (within campus) components as per given
specification:

a) Water Supply

b) Sewerage/ Septage

c) Storm Water Drains

d) Repairing or constructing of internal roads

e) Mechanical Work, DG set

f) Rain water harvesting

g) Development of external area which is damaged or not
done
Repairing or constructing of boundary wall
External Electrical work
Using power saving street lights/lights is mandatory
Redevelopment of parks and other amenities

Development of
Social/
Neighborhood
commercial
Amenities

Health Centre

Creche

Anganwadi

Shops

Milk booth

ATM

g) Others, (ULB to specify)

NOTE: Above detai

Is are suggestive works only. However, State/UT/ Parasatals

may include or exclude any work as per project requirement.

B. Infrastructure components

Repair/ replacement /retrofitting of the following infrastructure components as
per given specification (actual list and specification to be as suggested by the
Project Authority) with bar chart giving time frame for execution of work.

Component Details of work required
1. Preventive 1. Cleanliness of roofs, inlet of rain water pipes, Khurra,
Maintenance Chhajja/sunshade top, outlet of rain water pipes, plinth

protection and drains minimum and

particularly before monsoon.

twice a year

a. Cracks on gola and top of parapet
b. Cleanliness and waterproofing of mumty roof

c. Leakage from terrace tanks

2. Damage of water proofing due to installation of various
services on roof like Dish antenna, solar panels, etc or
weed /vegetation.

3. Cracks on grit plaster, spilling of concrete, cladding stone
coming out of substrate etc

4. Leakages/seepages

S. Rusting of GI pipes and fittings showing seepage

6. Shafts for the leakage/seepage

7. Sagging false ceiling

8. Termite affected areas and wooden members

9. The cleaning of manholes and sewer line and checking for

rain water getting mixed in sewer lines.
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10. Damaged cables & other abandoned service lines

11. Electrical systems like main boards etc. should be checked
annually.

12. Fire services particularly during hot weather and assessment
of electric load due to additional services installed

13. Whether unprotected heaters in use likely to cause fire

inside
14. Annual Maintenance
2. Day to Day g) Removing Chokage of drainage pipes,
maintenance: h) Manholes, restoration of water supply,

i) Repairs to faulty switches,

j) Watering of plants,

k) Lawn mowing ,hedge cutting,
1) Street Sweeping

3. Annual Repair Annual maintenance including White washing, Colour washing,
and Maintenance Distempering, painting etc.

C. Development of Additional Amenities

Additional amenities, as required, such as convenience shops, rest rooms,
common room, milk booth etc with detailed architectural Drawings and
specification and bar chart giving time frame for execution of work to be
included.

NOTE: Above A), B) and C) are the few listed and suggestive work which should
be carried out in JnNURM & RAY houses in RDOT model. The State/UT
Government listing of work will be final and Concessionaire should follow the
instructions as given by ULB.

2) Operation and Maintenance (O & M)

A detailed Operation and Maintenance Manual with the approval of the Project
Authority to be added.

The O & M Manual may be prepared on the basis of CPWD Operation and
Maintenance Manual or State/UT’s own ) O & M Manual for such complexes.

The O & M may include the following

2.1 Preventive Maintenance

[. Cleanliness of roofs, inlet of rain water pipes, Khurra,
Chhajja/sunshade top, outlet of rain water pipes, plinth protection and
drains minimum twice a year and particularly before monsoon.

a. Cracks on gola and top of parapet
b. Cleanliness and waterproofing of mumty roof
c. Leakage from terrace tanks
II. Damage of water proofing due to installation of various services on roof
like Dish antenna, solar panels, etc or weed /vegetation.
III.  Cracks on grit plaster, spalling of concrete, cladding stone coming out
of substrate etc
IV. Leakages/seepages
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VL.
VII.
VIII.
IX.

X.
XI.
XII.

XIII.
XIV.

Rusting of GI pipes and fittings showing seepage

Shafts for the leakage/seepage

Sagging false ceiling

Termite affected areas and wooden members

The cleaning of manholes and sewer line and checking for rain water
getting mixed in sewer lines

Damaged cables & other abandoned service lines

Electrical systems like main boards etc. should be checked annually.
Fire services particularly during hot weather and assessment of electric
load due to additional services installed

Whether unprotected heaters in use likely to cause fire inside
Annual Maintenance

2.2 Day to Day maintenance

a)
b)
<)
d)
e)

f)

Removing Chokage of drainage pipes,
Manholes, restoration of water supply,
Repairs to faulty switches,

Watering of plants,

Lawn mowing ,hedge cutting,
Sweeping of leaf falls etc.

2.3 Annual Repair — may include the following:

a) White washing,
b) Colour washing,
c) Distempering, painting etc.

kkkkk
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