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NOTICE INVITING ON - LINE TENDER 
 

KUTIYANA URBAN DEVELOPMENT AUTHOIRTY KUTIYANA 

ONLINE E- TENDER NOTICE NO: 01 KUTIYANA 
Chief officer, Kutiyana Nagar seva sadan,Kutiyana- Website:https://www.nprocure.com up to 25/7/2021 

(A) Details of Tender item: 
Sr. 

No. 
Name of Work Estimated 

Tender Value 
(Rs.) 

EMD 
(Rs. In Rs.) 

Tender fee 
In Rs. 

Period of 
completion 

of Work 
1. 2. 3. 4. 5. 6. 
1 Kutiyana Nagar seva sadan 

Selection ofConcessionaire for 
Repair/Retrofit, Develop, 
Operate & Transfer (RDOT) by 
converting existing Government 
funded vacant houses into 
Affordable Rental Housing 
Complexes (ARHCs) for a period 
of 25 years. 

14890935.00 1,49,000.00 2500.00 25 YEAR. 

 
(B) Schedule for e-tendering is fixed as under: 
(i) Downloading of tender documents Up to date 25/7/2021 
(ii) On line submission of price-bid 26/7/2021 up to 18.00 hrs 
(iii) Physical Submission of EMD, tender fee 

Technical Bid and other  documents 
during office hours 

26/7/2021 up to 17.00 hours in the office , Kutiyana 
Nagar seva sadan, Kutiyana by RPAD / Speed  Post 
only. 

(iv) Online opening of price Bid Will be intimated letter ( On-Line) 
 Further Details of this tender are as under: 

1.0 Kutiyana Nagar seva sadan Selection of Concessionaire for Repair/Retrofit,Develop, 
Operate & Transfer (RDOT) by converting existing Government funded vacant 
houses into Affordable Rental Housing Complexes (ARHCs) for a period of 25 years 

2.0 Down loading Tender Document: 
2.1 Bid documents will be available on web site www.nprocure.com. 
2.2 Bidders wishes to participate in this tender will have to register on web site 

Sr No Name of Certifying Agency Website Address 
1. Safes crypt www.safescrypt.com 
2. TCS www.tcs.-ca.tcs.co.in 
3. MTNL www.mtnlturstline.com 
4 (n)Code Solutions(GNFC) www.gnvfc.com 

3.0 Digital Certificate: 

3.1 Bidders who wish to participate in online tenders will have to procure / should have legally valid 
Digital Certificate (Class III) as per Information Technology Act-2000 using which they can sign their 
electronic bids. Bidders can procure the same from any of the license certifying Authority of India or 
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 can contact (n)code solutions- a division of GNFC Ltd, who are licensed Certifying Authority by Govt. 
of India. 

3.2 All bids should be digitally signed, for details regarding digital signature certificate and related 
training involved the below mentioned address should be contacted: 

 (n)Code solutions 
A division of GNFC 
301, GNFC Info tower, Bodakdev, 
Ahmedabad- 380 054 ( India ) 
Tel : +91 26857316/17/18 Fax: +91  79 26857321 
E-mail: nprocure@gnvfc.net 
Mobile: 9327084190, 9898589652 

3.3 Bidders who already have a valid Digital certificate need not procure a new Digital certificate. 
4.0 On line Submission of Price Bid. 

4.1 Bidders can prepare & edit their offers number of times before tender submission date & time. 
After tender submission date & time, bidder cannot edit their submitted offer in any case. No 
written or online request in this regard shall be granted. 

4.2 Tenderer shall submit their offer i.e. price bid in Electronic format on above mentioned website& 
Date shown above after Digitally signing the same. 

4.3. Offers submitted without digitally signed will not be accepted. 
4.4 Offers in physical form will not be accepted in any case. 
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5.0 Submission of Tender Fees, Bid Security and other valid Documents: 

5.1 Tender Fee: Rs. 2500.00 (Rupees twenty five thousand only) by Demand Draft in favour of "Chief 
officer, Kutiyana Nagar seva sadan, Kutiyana”, payable at Kutiyana from any 
Nationalized/Scheduled Bank except Co-operative Bank. Demand draft got issued after the last date 
of submission of Bids will not be considered or accepted. 

5.2 Bid Security i.e. EMD: Rs. 1,49,000.00 (Rupees one lec forty-nine thousand only.) inthe form of DD 
in favour of "Chief officer, Kutiyana Nagar seva sadan, Kutiyana" from any Nationalized / Scheduled 
Bank except Co-operative Bank. DD issued after the last date of 
submission of tender will not be considered as valid or accepted in any case. 

5.3 Other valid Documents required to be submitted: 
A Registration Certificate of Approved Contractor “C” Class and above special category in 

Building 
B Valid income tax returns filed with Income tax Department for last three years. 
C Bank Solvency (20% of the project cost) 
D Valid Power of Attorney. 
E List of Work on hand. (Form-E2) 
F Affidavit - Before the Notary Public (Form-O2) 
G Income Tax Returns of last 3 years – Attach true copy (Form-F2) 
H Audited Financial Statement of last 3 years – Attach true copy (Form-F3) 
I Partnership Deed (if applicable) 

5.4 Bidder shall have to submit DD for Tender Fee, DD against EMD and other Documents as mentioned 
above in 5.2 physical form so as to reach office as per date shown in schedule during Office Hours 
at, Kutiyana Nagar seva sadan, Kutiyana. - RPAD / Speed Post only. Tender fee, EMD and other 
documents received early or later than the time & date specifiedin schedule will not be  accepted 
in any case and the bid of that bidder shall be considered non- 
responsive. 

5.5 Bidder has to submit the documents as said in 5.3 above and no other condition in any form shall be 
considered at all, at the time of evaluation of the tender i.e. The bidder shall have to submit 
unconditional offer without differing from any of the tender condition. If the documents as 
mentioned above in 5.3 are not submitted, Price Bid will not be opened. 

6.0 Opening of Tender: 

6.1 Opening of bid documents will be held on Date & time shown above in the office OF Kutiyana Nagar 
seva sadan, Kutiyana. 

6.2 Intending bidders or their duly authorized representative who wish to remain present at 
premises at the time of tender opening can do so. 

6.3 The technical evaluation of the tenders received on or before last date of submission would be 
done. 

6.4 After successful completion of Technical Evaluation, price bid of only those bidders would be 
opened online who are found to be responsive. 
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7.0 Contacting Officer: 

7.1 Further details/clarification if any required will be available from Kutiyana nagar seva sadan 
, Kutiyana 

8.0 General instructions: 

8.1 The fees for on line tender document will not be refunded under any circumstances. 
8.2 EMD in the form specified in tender document only shall be accepted. 
8.3 Tenders without Tender fees, Earnest Money Deposit (EMD) and other required documents which 

do not fulfill all or any of the condition or submitted incomplete in any respect will be rejected. 
8.4 Conditional tender shall not be accepted. 
8.5 This tender notice shall form a part of tender document. 
8.6 The Internet site address for E-Tender is :https://www..nprocure.com and that of corporate 

web site is :https://www.nprocure.com 
8.7 Free training camp for bidders is organized on every Saturday between 1.00 to 5.00 P.M. at (n)Code 

solutions, A division of GNFC, 301, GNFC Info tower, Bodakdev, Ahmadabad- 380 054 (India). 
Bidders are requested to take benefit of the same. 

8.8 reserves the rights to reject any or all tenders without assigning any reason thereof. 
 
 
 
 
 

Chief Officer, 
Kutiyana Nagar seva sadan,Kutiyana. 
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SECTION - 1: GENERAL INSTRUCTIONS TO THE BIDDERS 
 

1. Definitions 
 

a. Affordable Rental Housing Complex” shall mean- 

 
i. A complex of vacant EWS/ LIG houses constructed with Govt. funded schemes and 

consisting of atleast one bed room, one living room, kitchen, bathroom and toilet, 
room dimensions conforming to relevant NBC norms with all basic infrastructure 
facilities such as water, sanitation, sewerage/ septage, road, electricity along with 
necessary social/ commercial infrastructure. 

 
ii. Initial affordable rent to be fixed by Local Authority based on local survey of 

surrounding area, where the project is situated and shall be operated and 
maintained for a period of 25 years. 

 
b. “Project Authority” means the concerned Urban Local Body, Government of ………who 

have invited the Technical and Financial bids for converting existing Government 
funded vacant houses into ARHCs Repair/Retrofit, Develop, Operate and Transfer 
(RDOT) for a period of 25 years through Public Private Partnership (PPP) or by public 
agencyas per the terms and conditions of the RFP. 

c. “Concessionaire” means any agency selected for Repair/Retrofit,Develop, Operate and 
Transfer (RDOT) by converting existing Government funded vacant houses into ARHCs 
for a period of 25 years. 

d. “Contract” means the concession agreement signed between Project Authority and 
selected agency. 

e. “Project specific information” means such part of the Instructions to agencies used to 
reflect specific project and assignment conditions. 

f. “Day” means calendar day. 
g. “Government” means the Government of ……… 
h. “Instructions to agencies” means the document which provides Agencies with all 

information needed to prepare their proposals. 
i. “Proposal” means the Technical Proposal and the Financial Proposal. 
j. “RFP” means the Request for Proposal prepared by the Project Authorityfor selection 

of Concessionaire. 
k. “Assignment/ Job” means the work to be performed by the concessionaire pursuant to 

the Contract. 
l. “Terms of Reference” (TOR) means the document included in the RFP which explains 

the objectives, scope of work, activities, tasks to be performed, respective 
responsibilities of the Project Authority and the agencies, and expected results and 
deliverables of the Assignment/Job. 
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2. Introduction 
 

Project Authority will select a Concessionaire (the Agency, in accordancewith the method 
of selection specified in the RFP). 

 
The name of assignment/ job has been mentioned in Section- I Data Sheet. Detailed scope 
of the assignment/ job/services has been described in the Terms of Reference. 

 
The date, time and address for submission of the proposals have been given in Section- I 
Data Sheet. 

 
Agencies are invited to submit their Proposal, for the Assignment/ Job named in Section- I 
Data Sheet. The Proposal will be the basis for contract negotiations and ultimately for a 
signed contract with theselected “Agency” as Concessionaire. 

 
The participating agencies should familiarize themselves with the local conditions and 
take them into account in preparing their Proposals. To obtain first-hand information on 
the Assignment/Job and local conditions, agencies are encouraged to meet the Project 
Authority’s representative named in Section- I Data Sheet before submitting a proposal 
and to attend a pre-bid meeting, if such a meeting is specified in the Section- I Data Sheet. 
Attending the pre-bid meeting is optional. Agencies should contact the Project Authority’s 
representative to arrange for their visit or to obtain additional information on the pre-bid 
meeting. Agencies should ensure that these representatives are advised to visit in 
adequate time to allow them to make appropriatearrangements. 

 
The Project Authority will provide to the Agencies the inputs and facilities specified in the 
Section- I Data Sheet, assist the Agencies in obtaining licenses/permits/approvals/NOCs 
needed to carry out theAssignment/Job, and make available relevant data and reports, if 
necessary. 

 
Agencies shall bear all costs associated with the preparation and submission of their 
proposals and contract negotiation. The Project Authority is not bound to accept any 
conditional proposal and reserves the right to annul the selection process at any time 
prior to Contract award, without thereby incurring any liability to the Agencies. 

 
3. Clarification and Amendment of RFP Documents 

 
Participating Agencies may request a clarification on any clause of the RFP documents up 
to the number of days indicated in the RFP before the proposal submission date. Any 
request for clarification must be sentin writing in English, or by standard electronic means 
to the Project Authority’s address indicated in the Section-I Data Sheet. The Project 
Authority will respond in writing, or by standard electronic means and will send written 
copies of the response (including an explanation of the query   but   without   identifying 
the source of inquiry) to all Agencies. 
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Should the Project Authority deem it necessary to amend the RFP as a result of a 
clarification, it shall do so following the procedure under para 

below. 
 

3.2      At any time before the submission of Proposals, the Project Authority may amend the 
RFP by issuing an Addendum online. To give Agencies reasonable time in which to take 
an amendment into account in their Proposals, the Project Authority may, if the 
amendment is substantial, extend the deadline for the submission of Proposals. 

 
The Participating Agency may modify or withdraw his bid after submission, provided that 
the written notice of modification or withdrawal is received by the Project Authority prior 
to deadline prescribed for submission of bids, if permissible in ......................... portal. No 

bid shall be modified after the deadline for submission of bids. No bid may be 
withdrawn in the interval between the deadline for submissionof bids and expiration 
of the period of bid validity specified. Withdrawal of a bid during this period will result 
in Participating Agency’s forfeiture of Earnest Money Deposit (EMD). 

 
During evaluation and comparison of bids, the Project Authority may, atits discretion, ask 
the Participating Agency for clarification of his bid. The request for clarification will be 
given in writing and no change in prices or substance of the bid will be sought, offered or 
permitted. No post-bid clarification on the initiative of the Participating Agency will be 
entertained. 

 
All participating Agencies have to mandatorily upload all requisite documents along with 
necessary documentary support serially by indicating the page no. in the index, otherwise 
bids will be rejected without assigning any reason. 

 
Rejection of Bids: Canvassing by the Participating Agency in any form, unsolicited letter 
and post-tender correction may invoke summary rejection with forfeiture of EMD. 
Conditional Proposals will be rejected. 

 
4. Conflict of Interest 

 
Project Authority requires the Agencies to provide professional, objective, and impartial 
advice and at all times hold the Project Authority’s interest’s paramount, strictly avoid 
conflicts with other Assignment/Jobs or their own corporate interests and act without any 
consideration for future work. 

 
Without limitation on the generality of the foregoing, Agencies and any of their affiliates, 
shall be considered to have a conflict of interest and shall not be recruited, under any of 
the circumstances set forth below: 

 
i. Conflicting Assignment/Job: The Agency shall not be contracted for any 

Assignment/Job that, by its nature, may be in conflict with another Assignment/Job 
of the Agencies to be executed for the sameor for another Project Authority. 
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ii. Conflicting relationships: (a) The Agency that has a business or family relationship 
with a member of the Project Authority’s staff whois directly or indirectly involved 
in any part of (b) preparation of the Terms of Reference of the Assignment/Job, (c) 
the selection process forsuch Assignment/Job, or (d) supervision of the Contract, may 
not be awarded a Contract, unless the conflict stemming from this relationship has 
been resolved in a manner acceptable to the Project Authority throughout the 
selection process and the execution of the Contract. 

 
Agencies have an obligation to disclose any situation of actual or potential conflict that 
impacts their capacity to serve the   best   interest   of   their Project Authority, or that 
may reasonably be perceived as having this effect. Any such disclosure shall be made as 
per the Standard forms of technical proposal provided herewith in the RFP. If the Agency 
fails to disclose said situations and if the Project Authority comes to know about any such 
situation at any time, it may lead to the disqualification of the Agency during bidding 
process or the termination of its Contract/Agreement during execution of assignment. 

 
Work not to be sublet. Action in case of insolvency 

The contract shall not be assigned or sublet without the written approval of the 
Competent Authority. And if the selected agency shall assign or sublet his contract, or 
attempt to do so, or become insolvent or anyinsolvency proceedings commenced or 
make any composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, 
loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or 
indirectly, be given, promised or offered by the participating agency, or anyof his servants 
or agent to any public officer or person in the employ of Government in any way relating 
to his office or employment, or if any such officer or person shall become in any way 
directly or indirectly interestedin the contract, the Competent Authority on behalf of the 
Governor/Administrator of ............. (State/UT name) shall have power to adopt the course 
specified in Clause 3 hereof in the interest of Government and in the event of such 
course being adopted, the consequences specified in the said Clause 3 shall ensue. 

 
If the selected agency assigns, (excluding part(s) of work assigned to other agency(s) by 
the selected agency as per terms of contract), transfers,sublets (engagement of labour on 
a piece-work basis or of labour with materials not to be incorporated in the work, shall 
not be deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 
sublet or otherwise parts with the entire works or any portion thereof without the prior 
written approval of the Competent Authority. 

 
No tenant/aggregators shall sublet whole or part of ARHCs except entering into 
supplementary agreement to existing tenancy agreement. In case, anyof the tenant found 
be indulged in subletting activities, suitable action shall be taken including but not limited 
to eviction of such tenant and recovery of dues etc. 
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5. Unfair Advantage 
 

Penalty for use of undue influence: -The Agency undertakes that it has not given, offered 
or promised to give, directly or indirectly, any gift, consideration, reward, commission, 
fees, brokerage or inducement to any person in service of the Project Authority or 
otherwise in procuring the Contracts or forbearing to do or for having done or forborne to 
do any act in relation to the obtaining or execution of the present Contract or any other 
Contract with the Government of …….. for showing or forbearing to show favour or 
disfavor to any person in relation to the present Contractor any other Contract with the 
Government of Any breach of the aforesaid undertaking by the Agencies or any one 
employed by him or acting on his behalf (whether with or without the knowledge of the 
Agencies) or the commission of any offers by the Agencies or anyone employed by him or 
acting on his behalf, as defined in Chapter IX of the Indian Penal Code, 1860 or the 
Prevention of Corruption Act,1986 or any other Act enacted for the prevention of 
corruption shall entitle the Project Authority to cancel the contract and all or any other 
contracts with the Agencies and recover from the Agencies the amount of any loss arising 
from such cancellation. A decision of the Project Authority or his nominee to the effect 
that a breach of the undertaking had been committed shall be final and binding on the 
Agencies. Giving or offering of any gift, bribe or inducement or any attempt at any such 
act on behalf of the Agencies towards any officer/employee of the Project Authority or to 
any other person in a position to influence any officer/employee of the Project Authority 
for showing any favour in relation to this or any other contract, shall render the Agencies 
to such liability/ penalty as the Project Authority may deem proper, including but not 
limited to termination of the contract, imposition of penal damages, forfeiture of the 
Bank Guarantee and refund of the amounts paid by the Project Authority. 

 
If a Agency could derive a competitive advantage from having provided Assignment/Job 
related to the Assignment/Job in question and which is not defined as conflict of interest 
as per above, the Project Authority shall make available to all Agencies together with this 
RFP, all information that would in that respect give such Agencies any competitive 
advantage over competing Agencies. 

 
DISPUTE RESOLUTION 

 
In case, any dispute, difference, conflict or question of whatever nature(the 

"Dispute") arises between the Entity/Concessionaire and 
States/UTs/ ULBs/Parastatals in   terms of   implementation,   operation,maintenance 
etc. of ARHCs, the same shall in the first instance beattempted to be settled amicably 
through mutual discussion. If suchDispute does not get settled through mutual 
discussions, the same shallbe referred to an independent mediator to be appointed 
by the District Collector/ District Magistrate or an officer of equivalent rank, within his 
jurisdiction. 

 
Further, if any Dispute which is not settled  amicably  and/ or throughmediation, same 
shall be resolved under the provisions of the Arbitration 
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and Conciliation Act, 1996. The place of Arbitration proceedings shall be place of 
execution of Agreement between the Parties, unless otherwise agreed between the 
parties. During the pendency of mediation and arbitration proceedings, until the arbitral 
award is published; the Parties shall continue to perform their respective obligations 
under terms of Agreement without prejudice to a final adjustment in accordance with 
such award. 

 
Any party aggrieved by the order of arbitrator may approach to the Civil Court having 
territorial jurisdiction, under provisions of the aforesaid Act, 1996. 

 
6. Eligibility Criteria 

 
Agency’s Incorporation: 

 
a) Participating Agencies eligible for participating   in   the   bidding   process shall be any 

one of the following two categories, otherwise bids will be considered as non- 
responsive: 

 
i. Category 1: Single Business Entity (Private/ Public Agency)Or, 
ii. Category 2: A consortium of Business Entities (hereinafter referred toas 

“Consortium”) 
The term Participating Agency would herein after apply to both the above-mentioned 
categories. 

b) For the purpose of this RFP, the participating agency shall mean a business Entity 
incorporated under the Indian Companies Act 1956/2013 or incorporated under such 
equivalent laws. Participating Agency should submit Registration/ Incorporation 
Certificates & GST Registration under the governing legislations. The Agency shall be 
required to submit a true copy of its Registration/ Incorporation Certificate along with 
the Proposal. 

 
c) A Consortium of a maximum of three (3) members of above such entities,comprising one 

Lead Member with two other members, who may get associated for arrangement of 
project finance, project implementation andmanagement etc. shall be allowed and shall 
hereinafter be referred as "Consortium". 

 
d) The Participating Agency should submit a Power of Attorney authorizing the signatory of 

the Bids in case of Consortium. 
 

e) Bids submitted by a Consortium should comply with the following additional 
requirements: 

 
1. The number of members in the Consortium would be limited to three 

(3) only; 
2. The application should contain the information required from eachmember; 
3. The application should include a description of clearly defined roles 
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and responsibilities of all members; 
4. Members of the Consortium shall nominate one member as the Lead Member; 
5. A Participating Agency who has participated in this Bid in its individual capacity or as 

part of a Consortium cannot participate as a separate Agency of any other 
Consortium participating in this tender; 

6. The members of the Consortium shall execute a Power of Attorney for Lead Member 
of Consortium. 

7. The members of the Consortium shall enter into a Memorandum of Understanding 
(MoU), for the purpose of submission of the bids. The MoU should, inter alia, 

 
i. Clearly outline the proposed roles and responsibilities of each member of the 

Consortium; and 
ii. Include a statement to the effect that all members of the Consortium shall be 

liable jointly and severally for the assignments arising out of the States/Union 
Territories (UTs), as the case may be and in accordance with the terms of the 
contract agreement therefore; 

iii. A copy of MoU signed by all members should be submitted along with the 
Technical Bid. MoU entered between the members of the Consortium should 
contain the above requirements, failing which the Application shall be 
considered non-responsive and MoU will not be changed later on. 

 
f) The Participating Agency or Consortium which has earlier been barred by Project 

Authority or blacklisted by any State/UT Government or Central 
Government/department/agency/Central or State Public Sector Undertakings in India 
from participating in Bidding Process, shall not be eligible to submit bids, either 
individually or as member of a Consortium, if such bar subsists as on the submission due 
date. The Participating Agency or Consortium shall be required to furnish an affidavit 
that there is no such bar imposed and existing as on date. 

 
g) The Participating Agencies declared ineligible by multilateral agencies or Government of 

India or State/UT Governments and debarred from such type activities in India shall be 
ineligible to submit bids. In case the Participating agency or any member of Consortium 
is declared ineligible by multilateral agencies or Government of India or State/UT 
Governments during the evaluation period, then such bids shall be excluded from the 
evaluation process. 

 
h) A Participating agency or member of Consortium should have, during the last three 

years, neither failed to perform on any agreement/contract, as evidenced by imposition 
of a penalty or a judicial pronouncement or arbitration award against the Participating 
Agency or member of Consortium, nor been expelled from any project or agreement, nor 
have had any agreement terminated for breach by such Participating Agencies or 
member of Consortium. In case the Participating Agencies or member of Consortium 
during period of Empanelment/contract, fails to perform on any agreement, as 
evidenced by imposition of a penalty or a judicial pronouncement or arbitration award 
against the Participating Agency or 
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member of Consortium, or been expelled from any project or agreement orhave had any 
agreement terminated for breach by such Participating Agency or member of 
Consortium, such Participating Agency shall cease to be selected with Project Authority. 

 
i) Each participating Agency/Consortium shall submit only one proposal forthe project. Any 

participating Agency/Consortium, who submits or participates in more than one 
proposal for the same project will bedisqualified. 

 
j) The bid and all related correspondence and documents should be furnished by the 

participating agency with the bid may be in any other language provided that these are 
accompanied by appropriate translations of the pertinent passages in the English 
language by approved/authorized/licensed translator. Supporting material, which are 
not translated into English, may not be considered. For the purpose of interpretation and 
evaluation of the bid, English language translation shall prevail. 

 
k) Participating Agency/Consortium should be profit making organization. Audited balance 

sheet for the last five years may be attached with the technical bids, otherwise bids will 
be rejected. 

 
l) Any change in the composition of a Consortium during the term of evaluation process 

shall not be permitted after submission of bids and during the contract period. 
 

Work Experience: 
 

a. Experience of having successfully completed similar works during the last 5 years 
ending previous day of last date of submission of bids: 

 
i. Three similar works each costing not less than 40% of the estimated costof project 

OR 
ii. Two similar works each costing not less than 60% of the estimated costof project 

OR 
iii. One similar work costing not less than 80% of the estimated cost ofproject 

 
“Similar works” here means Construction/Repair/Retrofit/ Development& Maintenance 
and Management of the housing complexes/social housing/residential 
societies/hostels/hotels by Agency/Consortiumthemselves in last five years. 

 
b. Previous experience in similar nature of work should be supported by certificates issued 

by the client’s organization. In case the work experienceis of Private sector the certificate 
shall be supported with copies of Letter of Award and copies of corresponding TDS 
certificates. 

 
c. The value of executed works shall be brought to the current level by enhancing the 

actual value of work done at a simple rate of 7% per 
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annum, calculated from the date of completion to previous day of last dayof submission 
of bids. 

 
 

Financial Strength: 
 

a. The average annual financial turnover of the Agency of last 5 consecutive financial years 
shall be at least 50% of the estimated project cost in the RFP. The requisite Turnover shall 
be duly certified by a Chartered Accountant with his Seal/ signatures and registration 
number. 

 
b. Net Worth of the Agency as on 31st March of previous Financial Year should be 

positive. In case due to COVID-19, the audited balance sheet for the year 2019-20 is 
not available, the balance sheet of the previous year i.e. 2018-19 will be considered. 

 
c. In case the annual accounts for the latest financial year are not audited and therefore 

the Agency could not make available the same, the Agencyshall give an undertaking to 
that effect and the statutory auditor shall certify the same. In such case, the Agency 
may provide the unaudited Annual Account (with Schedules) for the latest financial 
year. In any case, the Audited Annual Financial Statements for the year proceeding the 
latest financial year would have to provided, failing which the Proposal will be rejected 
as non responsive. 

 
d. In case of a Partnership agency or any other , if the audited annual financial statements 

of the Agency for the financial year immediately preceding the Proposal Due Date are 
not available, a certificate from the Chartered Accountant certifying the Net worth 
along with the certificate from the valuator with regard to the Land and Building is 
required to be submitted. Failure to do so would be considered as a non-responsive 
Proposal. 

 
e. Agency should not have incurred any loss   in   more   than   two   years during 

available last five consecutive balance sheets. Agencies are required to upload and 
submit page of summarized Balance Sheet (Audited) and also page of summarized 
Profit & Loss Account (Audited) for last five years. 

 
f. In case the Agency is a Consortium, the Financial Capacity of both the lead Member as 

well as the other Members shall be considered for the purpose of evaluation of 
financial capacity. 

 
g. Financial Capacity of parent/subsidiary/associated company (ies) of the bidder would 

not be considered for evaluation. 
 

h. Self certified copy of Bank Solvency Certificate issued from Nationalized or any 
Schedule Bank should be at least 40% of estimated project cost in this bid. The 
certificate should have been issued within 6 months from original last date of the 
submission of the bid. 
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7. Proposal 
E-tenders are invited under two bid systems i.e. Technical Bid and Financial Bid. 
Interested agencies are advised to submit their bids “by visiting the State/UT .................. e- 
Procurement Portal/ Govt. of India e- procurement portal i.e http://eprocure.gov.in. Bids 
will be accepted as e- tender only. 

 
8. Proposal Validity 

 
Section 01 Data Sheet indicates on how long Agencies Proposals must remain valid after 
the submission date. The Project Authority will make its best effort to complete 
negotiations within this period. Should the need arises, however, the Project Authority 
may request Agencies to extend the validity period of their proposals. Agencies who agree 
to such extension shall confirm that their financial proposal remain unchanged, or in their 
confirmation of extension of validity of the Proposal. Agencies who do not agree have the 
right to refuse to extend the validity of their proposals; under such circumstance the 
Project Authority shall not consider such proposal for further evaluation. 

 
9. Preparation of Proposals 

 
While preparing the proposal, Agencies are expected to examine in detail the documents 
comprising the RFP. Material deficiencies in providing the information requested may 
result in rejection of a Proposal. 

 
While preparing the Technical Proposal, Agencies are required to give particular 
attention to the following: 

 
a) The participating agencies/consortium shall not be permitted to associate with other 

Agencies. 
 

b) Submission of the wrong type of Technical Proposal will result in the Proposal being 
deemed non-responsive. Form Tech – I in Section-II is a sample letter of technical 
proposal which is to be submitted along with the technical proposal. 

 
Depending on the nature of the Assignment/Job, Agencies are required to submit a 
Technical Proposal (TP) as per forms provided in Section-II. Section-II indicates the 
formats of the Technical Proposal to be submitted. Submission of the wrong type of 
Technical Proposal will result in the Proposal being deemed non-responsive. The 
Technical Proposal shall provide the information indicated in the following para from (a) 
to (g) usingthe attached Standard Forms (Section II). 

 
(a) A brief description of Agencies will be provided in Form Tech-2 (Section II). In the same 

Form, Agencies and in the case of a consortium/ joint venture, each partner will 
provide details of experience of assignments which are similar to the proposed 
assignment/ Job as per the Terms of Reference (ToR). For each Assignment/Job, the 
outline should indicate the names of Agencies/ Professional staff who participated, 
duration of 
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the Assignment/Job, contract amount and Agencies involvement. Information should 
be provided only for those Assignment/Jobs for which the Agencies were legally not 
contracted by the Project Authority as a corporation or as one of the major agencies 
within a consortium/ joint venture. Assignment/Jobs completed by individual working 
privately or through other agencies cannot be claimed as the experience of the 
Agencies, or that of the Agencies associates, but can be claimed by the individual 
themselves in their CVs. Agencies should be prepared to substantiate the claimed 
experience along with the proposal and must submit letter of award/ copy of contract 
for all the assignments mentioned in the proposal. 

 
The Technical Proposal shall not include any financial information otherwise the proposal 
will be declared as non responsive. 

 
10. Financial Proposals: 

 
Project Period: The project period will commence from the date of signing of contract 
agreement and would continue for a project period of 25 years, after completion of 
Repair/Retrofit and infrastructure development with respect of the project. The period 
may also be further extended on the basis of same terms and conditions after approval 
of competent authority. State/UT Govt. of ............. however, reserve the right to terminate 
the initial contract at any time after giving one week notice to the awardee agencies. 

 
Performance Bank Guarantee: The Participating Agency will be required to furnish a 
Performance Guarantee by way of Bank Guarantee through a public sector bank or a 
private sector scheduled bank authorized to conduct government business for a sum 
equal to 10% of the contract value within 60 days of receipt of the conformed 
order/contract as per format. Performance Bank Guarantee should be valid up to 60 days 
beyond the contract period. No interest will be payable on Performance Bank Guarantee. 

 
Tolerance Clause - To take care of any change in the requirement during the contract 
period, Project Authority reserves the right to increase or decrease number of vacant 
houses up to 100% without any change in the terms & conditions and prices quoted by 
the Agencies. 

 
Liquidated Damages: In the event of the Agency’s failure to submit the bonds, 
guarantees, and documents or complete the Repair/Retrofit, Develop, Operate & 
Maintenance the ARHCs for a period of 25 years etc., as specified in this contract. The 
Project Authority shall deduct from the Performance Bank Guarantee (PBG) of the 
Agencies as agreed, liquidated damages to the sum of 0.5% of the Annual Positive 
premium amount for week of delay or part of a week, subject to the maximum value of 
the Liquidated Damages being not higher than 10% of the value of contract . 
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11. Taxes 
 

Agencies shall fully familiarize themselves about the applicable Domestic taxes (such as 
GST and other applicable taxes) on amounts payable by the Project Authority under the 
Contract. All such taxes must be included by the Agencies in the financial proposal. 

12. Earnest Money Deposit (EMD) 
 

Earnest Money Deposit 
 

i. An EMD of Rs.1,49,000/- (Rs. Ninteen Lakh Sixty Five thousand only),in the form of BG 
or DD drawn in favour of “Chief officer, ” payable at Kutiyana must be submitted along 
with the Proposal. 

ii. Participating agency has to mandatorily submit EMD, otherwise bids will be 
considered as non-responsive and no exemption will be granted to any agency. 

iii. No interest shall be payable by the Project Authority for the sum deposited as EMD. 
iv. EMD of unsuccessful Participating Agencies would be returned back by the Project 

Authority within one month of signing of the contract with successful Participating 
Agency. 

 
EMD shall be forfeited by the Project Authority in the following events: 

 
i. If Proposal is withdrawn during the validity period or any extension agreed by the 

Agencies thereof. 
ii. If the Proposal is varied or modified in a manner not acceptable to the Project 

Authority after opening of Proposal during the validity period or any extension 
thereof. 

iii. If the Agencies tries to influence the evaluation process. 
iv. If the first ranked agency withdraws his proposal during negotiations (failure to 

arrive at consensus by both the parties shall not be construed as withdrawal of 
proposal by the Agency). 

 
13. Submission and Opening of Proposals 

 
Bid along with all copies of documents should be submitted in the electronic form only 
through the e-tendering system. Before the bid is uploaded, bid comprising of all attached 
documents should be digitally signed using digital signatures issued by an acceptable 
Certifying Authority (CA) in accordance with the Indian IT Act 2000. 

 
Bid shall be opened online as per the date & time mentioned in RFP. 

 
Price Bids of only those Participating Agencies shall be considered for electronic opening 
& evaluation, whose bid is determined to be technically acceptable to the Project 
Authority. 
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14. Evaluation of Proposal 
 

From the time the Proposals are opened to the time the Contract isawarded, the Agencies 
should not contact the Project Authority officials onany matter related to its Technical 
and/or Financial Proposal. Any effortby the Agencies to influence the Project Authority 
officials in the examination, evaluation, ranking of Proposals, and recommendation for 
award of Contract may result in the rejection of the Agencies Proposal. 
Evaluation of Technical and Financial bids will be carried out by the Tender Evaluation 
Committee (TEC) constituted by the . 

 
15. Evaluation of Technical Proposals: 

 
TEC while evaluating the Technical Proposals shall have no access to the Financial 
Proposals until the technical evaluation is concluded, and the competent authority 
accepts the recommendation of TEC. 

 
The TEC shall evaluate the Technical Proposals on the basis of their responsiveness to the 
Terms of Reference (ToR) and by applying the evaluation criteria, sub-criteria specified in 
the Section –I Data sheet. In the first stage of evaluation, a Proposal shall be rejected if it 
is found deficient as per the requirement indicated in the Section –I Data sheet for 
responsiveness of the proposal. Only responsive proposals shall be further taken up for 
evaluation. Evaluation of technical proposal will start first and at this stage and the 
financial bid (proposal) will remain unopened. Qualification of the Agencies and the 
evaluation criteria for the technical proposal shall be as defined in the Section –I Data 
sheet. 

 
16. Public opening & evaluation of the Financial Proposals: 

 
Financial bids of only those agencies who are technically qualified shall be opened 
publicly on the date & time specified, in the presence   of   the Agencies 
representatives who choose to attend. The name of the Agencies and their financial bids 
shall be read aloud. 

 
The Agencies shall fully familiarize themselves about the applicable Domestic taxes (such 
as GST etc.) on amounts payable by the Project Authority under the Contract. All such 
taxes must be included by the Agencies in their financial bids. 

 
Only those offers shall be evaluated which are found to be fulfilling all the eligibility and 
qualifying requirements of the tender, both technically and financially. 

 
Financial Evaluation Criteria: 

 
i. Bidder who shall quote the most competitive financial bid (in terms of highest 

positive premium in the form of revenue share to Kutiyana Nagar seva sadan), will be 
considered for award of work. In case of negative premium, bidder who quotes 
lowest requirement of Viability Gap Funding (VGF) from and offers maximum 
revenue share to 
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will be considered for award of work. However, Bidder should not quote more than 
20% of the total project cost as Viability gap Funding (VGF). In both situations, 
contract will be awarded to that Bidder who will offer Highest Net Revenue Share to 
the . 

 
Notes: 
a) VGF amount will be released by ULB against the submission of Bank Guarantee 

(BG) by Concessionaire as per payment terms. Interest on BG amount will not 
be paid in this situation. The quoted rates shall remain agency and fixed during 
the period of the contract. 

b) Total quoted occupancy shall not be considered less than 80% of the total 
vacant houses of the ARHCs. 

 
ii. Concessionaire has to return the VGF amount within a period of 3 years from the 

date of operation of ARHCs along with applicable interest rates. 
 

17. Award of Contract 
 

After completing the evaluation process, the Project Authority shall issue aLetter of Intent 
(LoI) to the selected agency and promptly notify all other agencies who have submitted 
proposals about the decision taken. 

 
The selected agency will sign the contract after fulfilling all the formalities/pre-conditions 
mentioned in the standard form of contract in Section-6, within 15 days of issuance of the 
letter of intent. 

 
The Agency is expected to commence the Assignment/Job after signing of the contract or 
on the date specified in the Section –I of Data Sheet which ever earlier. 

 
18. Confidentiality 

 
Information relating to evaluation of Proposals and recommendations concerning awards 
shall not be disclosed to the Agencies who submitted the Proposals or to other persons 
not officially concerned with the process, until the publication of the award of Contract. 
The undue use by any Agencies of confidential information related to the process may 
result in the rejection of its Proposal and may be subject to the provisions of the Project 
Authority’s antifraud and corruption policy. 

 
19. Conditions for Bidder 

 
The agencies are required to quote strictly as per terms and conditions, specifications, 
and standards. 

 
The highest positive premium shall constitute the sole criteria for evaluation of the 
financial proposal. 
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The agencies are advised to submit complete details with their bids as Technical Bid 
Evaluation will be done on the basis of documents uploadedon website by the Bidder with 
the bids. The information should be submitted in the prescribed Performa. Bids with 
Incomplete/Ambiguous information will be rejected. 

 
The Bank Guarantee for EMD submitted by the Bidder shall be strictly in the format 
prescribed in Form-G. In case, EMD is not found verbatim in the prescribed format, the 
bid will be liable for rejection. 

 
The agencies are advised in their own interest to submit their bid documents well in 
advance from last date/ time of submission of bids so as to avoid problems which the 
Bidder may face in submission at last moment/during rush hours. 

 
When it is desired by Project Authority of State/UT Government to submit revised 
financial bid within the validity period then it shall be mandatory to submit revised 
financial bid. If not submitted then the bid submitted earlier shall become invalid and 
EMD will be forfeited. 

 
Notwithstanding anything stated above, Project Authority of State/UT Government 
reserves the right to assess the capabilities and capacity ofthe Bidder to perform the 
contract, in the overall interest of Project Authority of State/UT Government. In case, 
Participating Agency’s capabilities and capacities are not found satisfactory, Project 
Authority of State/UT Government reserves the right to reject the bid. 

 
Canvassing in connection with the bid are strictly prohibited, and such canvassed bids 
submitted by the Bidder will be liable to be rejected and his earnest money shall be 
absolutely forfeited. 

 
20. Pre- Bid Meting 

 
Pre-bid meeting shall be held with the eligible and intending Bidder in the at 17:00 Hrs. 
on to clear the doubt of intending Bidder, if any.Bidder may send all their queries by 
Email, before date 15/7/2021 latest by 15:00 Hrs. on to the office of the ( e- mail: 
np_kutiyana@yahoo.com). As a result of pre-bid meeting, certain modifications may be 
issued to all eligible Bidder by Project Authority of State/UT Government corrigendum, if 
felt necessary. All modifications/addendums/corrigendum issued regarding this bidding 
process, shall be uploaded on website only and shall not be published in any Newspaper. 

Attending the pre-bid meeting is optional. Bidder should contact Project Authority of 
State Government to arrange for their visit or to obtainadditional information on the pre- 
bid meeting. Agencies should ensure that these representatives are advised of the visit in 
adequate time to allow them to make appropriate arrangements. The Pre-Bid meeting 
shall be attended by the intending Bidder only and not by vendors/manufacturers. 
Further, the intending Bidder should depute their authorized person with authorization 
letter in original to attend the pre-bid meeting. 
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21. List of Documents to be uploaded for bid submission: 
 

Bank Guarantee of any Nationalized or all Commercial Scheduled Bankagainst EMD. 
Memorandum Annex-I. 
Unconditional Letter of Acceptance of Bid Conditions (in original) (Annex-II of Contract 
Conditions) (On Letter Head of the Applicant/ Bidder). 
Details of Work Experience Certificates - FORM-A. 
Details of Similar Works - FORM-B. 
Financial Details- FORM-C. 
TDS details for Private Sector Projects - FORM-D. 
Self-certified copy of Bank Solvency Certificate- FORM-E. 
Documents regarding Net Worth of the Company/Agency. 
Form-H of Contract Conditions -Affidavit duly notarized by Notary Public on Non 
Judicial Stamp Paper of Rs. 100 for correctness of Documents 
/Information. 
Power of Attorney of the person authorized for signing/submitting the bid. 
Valid GST registration/EPF registration/PAN NO. 
All pages of the entire Corrigendum (if any) duly signed by the authorizedperson. 
Pre-bid clarifications, if any. 
General Information Form-F 
Work Experience Certificates consisting of details as mentioned in Form-G 
Registration Details of the Bidder in the GST Act in the State at thelocation of the 
Project– Form-I 

 
NOTE: All uploaded documents should be in readable, printable and legible form, failing which the 
Bids shall not be considered for evaluation. The relevant Annexure may be tabled with proper indexing 
with paging. 

 
22. DATA SHEET 

 

DATA SHEET 

Sl. 
No. 

Parameters Details 

1 Bid Document No. As above 

2 Name of the Work Construction of under construction dwiling unit and 
infastructure work at amarmanagar manja And 
chunari vas area 
Kutiyana 

3 Project Constructed under 
Scheme 

IHSDP 

4 Project Location and Address Amarmanagar - 208 unit and Chunarivas 48 unit 

5 Name of Implementing Agency/Urban 
Local body 

Kutiyana Nagar seva sadan 

6 No of houses to be provided onrent 256 
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7 Year of completion 25 Years 

8 Estimated Project Cost for Repair 
/Retrofitting / Development, if 
any 

Rs 14,890,935.00 

9 Period of Completion of repair/ 
retrofitting 

12 Months 

10 Earnest Money Deposit (EMD should be 
2% to 5% of estimated cost and it 
should be predefined 
in the RFP) 

Rs 1,49,000.00 

11 Last date & time of submission ofOnline 
Bid 

Up to 26/7/2021 18:00 

12 Period during which hard copy in 
original of EMD, Cost of Bid 
Document to be submitted 

Up to 26/7/2021on or before the date of 
opening of Technical Bid 

13 Date & Time of Opening of 
Technical Bid 

27/7/2021– At- 12:00 

14 Pre-Bid Meeting & Venue 15/7/2021 at 15:00 

15 Date & Time of Opening of 
Financial Bid 

In validity of tender period of 120 days 

16 Validity of offer 120 days 

17 Evaluation Criteria: Criteria, Sub criteria, 
for evaluation of Technical Proposal 
have been 
prescribed 

As per RFP 

18 Method of selection As per RFP 
19 Concession period 25 years 

 
 

In case of any query, please contact chief officer Kutiyana. 
 

INFORMATION AND GUIDELINES FOR BIDDER 
 

1. General 
 

Letter of transmittal and forms for deciding eligibility are given in Section III. 
 

All information called for, in the enclosed forms should be furnishedagainst the relevant 
columns in the forms. If for any reason, information isfurnished on a separate sheet, this 
fact should be mentioned against the relevant column. Even, if no information is to be 
provided in a column, a ‘nil’ or ‘no such case’ entry should be made in that column. If any 
particulars/query is not applicable in case of the Bidder, it should be stated as ‘Not 
applicable’. The Bidder are cautioned that not giving 
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complete information called for in the application forms or not giving it in clear terms or 
making any change in the prescribed forms (or) deliberately suppressing the information 
may result in the bid being summarily disqualified. Bid made by telegram or telex and 
those received late will notbe entertained. 

 
Technical bid should be written in English. The participating Agency should sign on each 
page of application, forms and documents before scanning & uploading and to ensure 
proper numbering and indexing. 

 
Corrections if any should be made by neatly crossing out, initialing, datingand rewriting. 
Pages of the eligibility criteria document are numbered. Additional Sheets if any added by 
the Agency should also be numbered by him. They should be submitted as a package with 
signed letter of transmittal. Over writing should be avoided. 

 
References, information and certificate from the respective clients certifying suitability, 
technical knowledge or capability of the Agency should be signed by an authorized officer. 

 
The Agency may furnish any additional information which is necessary to establish their 
capabilities to successfully complete envisaged work. The Agency is, however advised not 
to furnish superfluous information. No information shall be entertained after submission 
of eligibility criteriadocument unless it is called for by the . 

 
 

If private works are shown in support of eligibility, certified copy of theTDS shall be 
submitted along with the experience certificate and the TDS amount shall tally with the 
actual amount of work done. 

 
2. Final Decision Making Authority 

 
reserves the right to accept or reject any bid and to annul the process and reject all bids 

at any time without assigning any reason or incurring any liability to the participating 
agencies. 

 
 

3. Addendum/ Corrigendum 
 

Addendum/Corrigendum to the bid documents may be issued prior to the date of 
submission of the bid to clarify or effect modification in specification and/or contract 
terms included in various bid documents. The Agency shall suitably take into 
consideration such Addendum/Corrigendum while submitting his bid. The Agency shall 
return such Addendum/Corrigendum duly signed and stamped as confirmation of its 
receipt & acceptance and submit along with the bid document. All 
Addendum/Corrigendum shall be signed and stamped on each page by the Agency and 
shall become part of the bid and contract documents. 

 
4. Site Visit 
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It is incumbent upon the Agency to visit at his own cost, and examine it and its 
surroundings to himself collect all information that is considered necessary for proper 
assessment. It is expected that while bidding, the Agency will take utmost care and 
diligence by visiting the sites and collecting the required parameters necessary. In case of 
any discrepancies later, Project Authority will not be held responsible. Contact details of 
the nodal officer for the site are mentioned below: 

 
1. Vipul Joshi – 

 
5. Financial Information 

Agency should furnish the following financial information: 
 

i. Annual financial statement for the last five years in Form ‘A’ and 
ii. Solvency certificate in Form ’B’ 

 
6. Agency should furnish the following: 

 
List of all works of similar nature successfully undertaken during last 
Seven years in Form ‘C’ 
Performance reports (corresponding to work mentioned in (Form-C) in Form-D. If needed, 
the Bidder may attach a separate certificate in this regard from performance report 
issuing authority. 

 
7. Organization Information: 

 
Agency is required to submit the information in respect of his/her/their organization in 
Form- ‘E’. 

 
7.1.1 The Agency should have sufficient number of Technical and Administrative employees 

for proper execution of the contract. The Agency should have to submit a list of these 
employees stating clearly how these would be involved in this work within 15 days of 
award of work. 

8. Construction Plant and Equipment: 
The Agency should furnish the list of construction plant and equipment required to be 
used in carrying out the work. 

 
9. Testing Equipment 

The Agency shall furnish list of testing equipment to be placed at site forroutine testing 
of materials 

10. Letter of Transmittal: 
 

The Agency should submit the letter of transmittal attached with thedocument. 
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A. Background: 

 

Terms of Reference 

Section-II 

 

1. There has been reverse migration of workers/ poor in the country due to COVID-19 
pandemic. Urban migrants/ poor consisting of workers in manufacturing industries, 
domestic/ commercial establishments, health sector, service providers, hospitality 
industry, construction or other such sectors play an important role in urban economy. 
They come from rural areas or small towns for seeking better employment opportunities 
in urban areas. In order to maximize savings, they often compromise with living 
conditions to send remittances to families left behind at their native places. Usually, they 
live in slums, informal/ unauthorized colonies or peri-urban areas to save on high rental 
charges. They spend lot of time on roads by walking/ cycling to workplaces, risking their 
lives to cut on expenses. It also causes drudgery/ anxiety/ psychological breakdown and 
health problems because they compromise on rest, recuperation and hygiene conditions. 
Provision of rental housing options closer to workplace will improve their productivity. 
Therefore providing ease of living through access to dignified affordable housing close to 
their workplace is an imperative. 

 
2. Housing is one of the basic necessities of life and the same is also espoused in Directive 

Principles of State Policy enshrined in Constitutionof India. A large proportion of urban 
migrants/ poor from all categories may already have a house or own a piece of land in 
their respective place of domicile. They may not be interested in ownership housing in 
urban areas and generally look for affordable rental accommodation to save on expenses. 
The affordable rental housing will promote inclusive urban development and planned 
growth of slums. 

 
3. Government of India aims to promote economic activities aligned with the vision of 

‘AatmaNirbhar Bharat’. Moving forward, Ministry of Housing and Urban Affairs has 
initiated a scheme for development of Affordable Rental Housing Complexes (ARHCs) for 
urban migrants/ poor under Pradhan Mantri Awas Yojana -Urban (PMAY -U). 

 
4. ARHCs aim at creating vibrant, sustainable and inclusive affordable rentalhousing avenues 

for urban migrants/ poor by ‘aggregation of their demand at a given site’. These ARHCs 
will provide them dignified living with all civic amenities in proximity to their work place 
by utilizing existing Government funded vacant houses in cities by converting them into 
ARHCs under Public Private Partnership (PPP) mode or by Public agencies. 

 
5. Targeted tenants for ARHCs will be urban migrants/ poor from Economically Weaker 

Section (EWS)/ Low Income Group (LIG). They include labour, urban poor (street vendors, 
rickshaw pullers, other service providers etc.), industrial workers, and migrants working 
with market/ trade associations, educational / health institutions, hospitality sector, long 
term tourists / visitors, students or any other persons of such 
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category. Preference under the Scheme shall be given to persons belongingto Scheduled 
Castes/Scheduled Tribes/Other Backward Classes, Widows and working Women, Divyang, 
Minorities, subject to tenants being from EWS/LIG segments as provisioned by the 
Government. 

 
B. ARHC scheme brief 

 
1. Agency selected (to be called as Concessionaire) will Repair/Retrofit the existing building 

and ensure all civic infrastructure gaps like water, sewer/ septage, sanitation, internal 
road etc to make these livable. Thereafter, these will be Developed as ARHCs and 
Operated for concession period of 25 years and on completion of the agreement period, 
the complexes will be Transferred back to concerned ULB in the livable condition. 

 
2. Necessary Social Infrastructure (e.g. health centre, anganwadi, creche, community centres 

etc.) and Neighbourhood Commercial facilities (e.g. shops, grocery store, Medical shops, 
milk booths, ATM etc.) within the campus may also be developed by Concessionaire as 
per the prescribed norms/requirement of States/UTs/ULBs. 

 
3. The local authority (to be called as ULB/Parastatals) will fix the initial affordable rent of 

ARHCs, based on local survey. Subsequently, rent may be enhanced biennially by 
maximum of 8%, subject to maximum increase of 20% in aggregate over a period of 5 
years effective from the date of signing the contract. Same mechanism shall be followed 
over the entire concession period i.e. 25 years. 

 
4. Concessionaire and tenants (including institutions) will sign a rent agreement abiding to 

applicable rules and regulations. Tenants will abide by the contract terms and vacate 
premises without any dispute. In the event that Tenant is found indulging in any unlawful 
activities and fails to abide to the terms and conditions of rent agreement, Concessionaire 
can evict the tenants during the contract period. 

 
5. In order to safeguard the interest of stakeholders and avoid conflict/complication, ARHCs 

will be kept outside the purview of existing State Rental Laws by States/UTs. ARHCs shall 
be governed by Model Tenancy Act (MTA) or modification of their existing laws in the line 
of MTA for speedy resolution. 

 
6. Suitable grievance redressal mechanism will be set up by Concessionaire to address the 

grievances in implementing this scheme from various stakeholders. 

 
7. ARHCs will be exclusively used for rental housing for the eligible tenants for a minimum 

period of 25 years. In case, ARHCs are found being used for any other purposes than 
rental, appropriate action will be taken against the Concessionaire, as per applicable 
provisions/ Acts of State/UT 
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Govt. of    xxxxxx.   Further, all incentives/benefits already availed by 
Concessionaire will be recovered with applicable interest. 

 
C. Project details 

 
a. Details of project assessed by ULB are as follows: 

 
Sl. No. Item Details 

1. Name of the State/UT Gujarat 
2. Name of the City Kutiyana 
3. Project Location Amarmanagar manja 208 and 

chunarivas 48 unit under ihsdp 
Kutiyana 

4. Physical Details  

4.1 No. of Blocks 256 

4.2 No. of Floors in each Block G+3 

4.3 No. of Houses in each Floor 4 

4.4 Area of DU (in Sqm) a. Carpet Area- = 19.91 
b. Built up Area- = 36.22 

5. Physical Status of Infrastructure Status 
5.1 Water Supply No. 
5.2 Sewerage No. 
5.3 Road No. 
5.4 Strom Water Drain No. 
5.5 External Electrification No. 
5.6 Solid Waste Management No. 
5.7 Any Other, Specify No. 
6. Housing Details:  

6.1 No. of Vacant Houses proposed forARHC 256 

6.2 No. of Vacant Houses need for 
Repair/ Retrofitting (list out items),if 
needed 

256 

6.2.1 Plaster YES 
6.2.2 Painting No 
6.2.3 Doors/ windows No. 
6.2.4 Plumbing/ Hardware/ Sanitary No. 
6.2.5 Electricity No. 
6.2.6 Flooring/Tiling YES 
6.2.7 Any Other, Specify YES 

7. Infrastructure Details:  

7.1 Internal Infrastructure – new/gapfilling  

7.1.1 Roads No. 
7.1.2 Drainage No. 
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Sl. No. Item Details 
7.1.3 Electricity No. 
7.1.4 Storm Water Drains No. 
7.1.5 Any Other, Specify No. 
7.2 Social Infrastructure – new/gap 

filling 
 

7.2.1 Health center NO 
7.2.2 Anganwadi NO 
7.2.3 Creche NO 
7.2.4 Community Centre NO 
7.2.5 Any Other, Specify (if needed) NO 
7.3 External Infrastructure and its 

connectivity with internal 
infrastructure 

 

7.3.1 Water Supply No. 
7.3.2 Sewerage No. 
7.3.3 Road No. 
7.3.4 Storm Water Drainage No. 
7.3.5 External Electrification No. 
7.3.6 Solid Waste Management No. 
7.3.7 Any Other, Specify No. 

 
 
 

D. Scope of Work 

i. Work details assessed by ULB 
 

Following activities needs to be completed by the Concessionaire: 
 

Component Details of work required 
Housing Repair/Retrofitting of existing houses including 

following: 
(a) Repair/ replacement of   brickwork, 
(b) Repair of Plasters 
(c) Making openings in B/W as per directions or asrequired 
(d) Removing of old putty and replacing with new orrepairing 

as decided by ULB 
(e) Renewing of glass panes 
(f) Fixing of tiles on floor ,wall ,dado 
(g) Renewing of M.S work 
(h) Cleaning and desilting of gully trap chamber 
(i) Cleaning of choked sewer line 
(j) Fixing of Water Closet squatting Pan along with itstraps(‘S’ or 

‘P’) 
(k) Repair/ replacement of door shutters, Chowkhats 
(l) Fixing of kitchen slab, sink dado as required. 
(m) Repair of parapet 
(n) Fixing / replacement of hinges, L drop and otherhardwares 
(o) Providing Water proofing  treatment  (from the 

specialized  agency) in wet areas of  building 
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 including roof and below the water tanks. 
(p) Repair of staircase 
(q) Fixing of Hardware, C.I. Fittings, G.I. fittings as per 

instructions from ULB 
(r) Internal and external   white   washing, distempering, painting 

as per requirement of the building and also instructions from 
the ULB 

(s) Any other as may be required by ULB 

Infrastructure 
Components 

Repair/ replacement /retrofitting of the following infrastructure 
(within campus) components as per given specification: 

a) Water Supply 
b) Sewerage/ Septage 
c) Storm Water Drains 
d) Repairing or constructing of internal roads 
e) Mechanical Work, DG set 
f) Rain water harvesting 
g) Development of external area which is damagedor not 

done 
h) Repairing or constructing of boundary wall 
i) External Electrical work 
j) Using power saving street lights/lights is 

mandatory 
k) Redevelopment of parks and other amenities 
l) Any other as may be required by ULB 

Developmentof 
Social/ 
Neighborhood 
commercial 
Amenities (asper 

norms 
/requirement) 

a) Health Centre 
b) Creche 
c) Anganwadi 
d) Shops 
e) Milk booth 
f) ATM 
g) Others, (ULB to specify) 

 
NOTE: Above details are suggestive works only. However, State/UT/Parasatals may 
include or exclude any work as per project requirement. 

 

Developing and submitting Architectural and structural design for the additional amenities 
based on the local soil condition, geo-climatic condition, natural hazard condition, design 
parameters as per relevant Indian Standards & National Building Code or given by Project 
Authority; taking all approvals as required and construction of the amenities as per approved 
plan and specifications and taking completion certificate. The location plan, site layout and other 
related Architectural drawings of existing vacant houses is attached for reference in this 
document as Section-D. 
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ii. Operation and Maintenance of ARHCs 
 

a) Regular Operation & Maintenance (O&M), repair, operation etc. of ARHC shall be done by 
the Concessionaire as per the standard practice followed forhousing and infrastructure 
projects. Concessionaire shall ensure that the complexes remain in good condition. 

b) O & M may include the following components: 
 

Component Details of work required 
1. Preventive 
Maintenance 

1. Cleanliness of roofs, inlet of rain water pipes, Khurra,Chhajja/sunshade top, 
outlet of rain water pipes, plinth protection and drains minimum twice a year 
and particularly before monsoon. 

a. Cracks on gola and top of parapet 
b. Cleanliness and waterproofing of mumty roof 
c. Leakage from terrace tanks 

2. Damage of water proofing due to installation of various serviceson roof like 
Dish antenna, solar panels, etc or weed/vegetation. 

3. Cracks on grit plaster, spilling of concrete, cladding stonecoming out of 
substrate etc 

4. Leakages/seepages 
5. Rusting of GI pipes and fittings showing seepage 
6. Shafts for the leakage/seepage 
7. Sagging false ceiling 
8. Termite affected areas and wooden members 
9. The cleaning of manholes and sewer line and checking for rainwater getting 

mixed in sewer lines. 
10. Damaged cables & other abandoned service lines 
11. Electrical systems like main boards etc. should be checkedannually. 
12. Fire services particularly during hot weather and assessment ofelectric load 

due to additional services installed 
13. Whether unprotected heaters in use likely to cause fire inside 
14. Annual Maintenance 

2. Day to Day 
maintenance: 

a) Removing Chokage of drainage pipes, 
b) Manholes, restoration of water supply, 
c) Repairs to faulty switches, 
d) Watering of plants, 
e) Lawn mowing, hedge cutting, 
f) Street Sweeping 

3. Annual Repairand 
Maintenance 

Annual maintenance including White washing, Colour washing,Distempering, 
painting etc. 

NOTE: Above details are not exhaustive. However, State/UT/ULBs/Parasatals mayinclude or exclude 
any work as per project requirement. 

 
 

E. Payment Schedule 
 

a. The required investment for development, operation and maintenance of ARHCs will be made 
by Concessionaire which would be recovered through rental income during the Concession 
period i.e. 25 years. 
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b. Concession Fee: 
i. In case, Concessionaire offers positive premium, it will be shared with the ULBs as per the 

quoted rates. The Concessionaire will pay the Concession Fee on a monthly basis to ULB 
on or before 10th day of that particular month. The Concessionaire will not be entitled to 
any revision of Concession Fee during the entire contract period. The Concession Fee paid 
by the Concessionaire to ULB shall be exclusive of Taxes and all Taxes shall be paid over 
and above the Concession Fee. The payment of Taxes in respect of the Concession Fee, 
the usage of the Location, operations of the ARHCs shall be the obligation of the 
Concessionaire and shall be borne by the Concessionaire at its own risk and costs. 

 
ii. All payments towards Concession Fee, payable by the Concessionaire to ULB, shall be by 

way of electronic fund transfer system to provide for real times inter- bank payment in 
favour of such account as may be prescribed by ULB from time to time. All payments 
towards Concession Fee, payable by the Concessionaire to Authority, shall be in INR. 

 
iii. Under any circumstances, Concessionaire fails to provide Concession Fee to ULBs for 

consecutive three months, Concessionaire will vacate the premises without any further 
delay and handover the project to ULB after clearing all dues. In this case, PBG will be 
forfeited by ULB without any prior intimation. 

 
iv. Independent Audit Authority appointed by ULB shall conduct an independent audit of the 

accounts of the Concessionaire pertaining to any one or more of the Location(s). The 
Concessionaire will co-operate with the Audit Authority and its agents in the conduct of 
the independent audit, and for such purpose to provide access to the officials of Authority 
or its agents to all location(s)/ Service Area(s), to allow Authority or its agents to inspect 
and have access, at any time, to the books of accounts, audited/ unaudited statements, 
the gross sales/itemized sales reports/statements, audit rolls maintained by the 
Concessionaire, receipts generated at the electronic point of sale terminals as maintained 
by the Concessionaire and any other information as may be required by Authority or its 
auditors for the purpose of such independent audit. 

 
F. Viability Gap Funding (VGF) 

 
a. In case VGF is required, payment will be released by on receipt of Bank Guarantee to 

Concessionaire in two installments as follows: 
 

i. 1st instalment of 80% will be released after development of ARHCs with all housing 
and infrastructure component, in all respect. 

ii. 2nd and final instalment of 20% will be released after operational of ARHCs in all 
respect along with utilisation certificates of all earlier releases with project 
completion report. 

 
b. However, Concessionaire will share the Concession Fees with the ULB as per the quoted 

rates. 
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G. Implementation Methodology 
 

a. A dedicated Escrow account shall be opened by Concessionaire for all financial transaction 
of this project. Income accrued as rent from these projects will be kept in a separate 
account maintained by concerned Concessionaire. The account shall be managed as per 
the prescribedaccounting system of xxxxxxx. 

 
b. All major maintenance along with other routine and daily maintenance issues arising out 

of normal wear and tear of items used in ARHCs will be responsibility of concerned 
Concessionaire and expenditure shall be met from revenue generated through rent. 

 
c. All projects under this scheme will be listed as ‘ARHC Projects’ by State/UT Govt. of 

xxxxxx after selection of Concessionaire and will award the contract after approval of 
State Level Sanctioning and Monitoring Committee (hereinafter referred as SLSMC). 
Details of listed ARHC project will be uploaded by the on ARHC Website i.e. 
https://www.arhc.mohua.gov.in for monitoring, information and record of the project. 

 
d. Once the project is Listed as ARHCs, Concessionaire will be eligible to receive the 

incentives/ benefits in ToR. 
 

e. For sustained occupancy and continued revenue, Concessionaire shall tie up with other 
Entities/Organizations/local industry/ manufacturers/ service providers/ educational/ 
health institutions/ market associations/ others employing urban migrants/ poor to 
provide accommodation in- block and remit rental by deducting directly from their salary/ 
fees/ any kind of remuneration, as feasible. These rental housing complexes may also be 
run through partnership with Aggregators. 

 
f. In-block allotment of ARHCs on rent to tenants will be the responsibility ofConcessionaire 

through an appropriate and transparent mechanism. Use of Aadhaar or any other Govt. 
approved identification document of tenantswill be mandatory for allotment. 

 
g. After completion of contract period i.e. 25 years from the date of signing of contract, 

Concessionaire will hand over the ARHCs in functional and livable condition (as it was 
during the initial rent) to KUTIYANA NAGAR SEVA SADAN either for renewal of contract or 
by running through on its own. 

h. Concessionaire shall enter into an agreement as per Annex- with KUTIYANA NAGAR SEVA 
SADAN to Repair, Retrofit, Develop, Maintain and Operate the ARHCs for 25 years from 
the date of signing of contract. 

 
i. Concessionaire shall submit an annual Schedule of works in advance for Operation and 

Maintenance of work related to Housing and Infrastructure activities of ARHCs. 
 

j. The flowchart showing steps for implementation of ARHCs is as under: 
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Creation of Inventory of vacant 
Projects/ Houses by 
States/UTs/ULBs 

Project wise estimation for 
repair/retrofit, infrastructure 

development by States/UTs/ULBs 

Fixation of affordable rent through 
Local Survey for State/UTs/ULBs 

Issuance of Request for 
Proposal (RFP) by ULB 

Handover the project to 
State/UT/ULB after contract 

period 
Projects details to be 

entered on ARHC 
Website 

Model 1 
Utilizing Existing Government Funded Vacant Houses 

 
 
 

 
 

 
 

 
 

 
 
 

Selection of 
Concessionaire basedon 
highest positive premium 

 
 

Selection of Concessionairewith 
lowest negative premium 

 
 
 
 

  
 

Operation and Maintenance by 
Concessionaire for 25 years & Profit 

Sharing 

 
 

SLSMC Approval & presentation to 
CSMC for information and record 

Repair/Retrofit & Gap filling of 
Infrastructure by 
Concessionaire 

ULB to restart next cycle like 
earlier or operate the complexes 

on their own 

State/UT/ULB to utilize funds 
already released under JnNURM/ 

RAY projects including their 
corresponding share as VGF. 

States/ UTs to bear additional VGF, if 
needed. 

 
Repair /Retrofit & Gap filling of 
Infrastructure by Concessionaire 

Listing of Project by State as 
ARHC for providing 

incentives to Concessionaire 
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H. Incentives/ Benefits to the Concessionaire 
 

a) Concessionaire shall be eligible for following incentives through Government of India: 
 

i. Exemption of Income Tax on any profits and gains derived from operation of ARHCs on 
similar lines as that of ‘Affordable Housing’ under section 80-IBAof Income Tax Act, 1961. 

ii. Exemption of GST on any profits and gains derived from operation of ARHCs, at par with 
rental services of residential premises, vide Notification number 12 of 2017- Central Tax 
(Rate) dated 28th June 2017. 

iii. Project finance/loan at lower interest rate through concessional window under 
Affordable Housing Fund (AHF) by Housing Finance Companies (HFCs) and Priority 
Sector Lending (PSL) by Commercials Banks, upon inclusion of ARHCs in Harmonized 
Master List (HML) on the same lines of‘Affordable Housing’. 

 
b) Additionally, Concessionaire shall receive following benefits through 

States/UTs/ULBs/Parastatals: 
 

i. Approval of design/ drawings and other statutory approvals within 30 daysthrough single 
window system, after which proposed project will be considered as deemed approved 
for construction. 

ii. Necessary trunk infrastructure facilities like road, sanitation services, water, 
sewerage/septage, drainage, electricity etc. up to project site withoutany additional cost to 
Concessionaire. 

iii. Municipal services such as water supply, electricity, house/ property tax, sewerage/ 
septage charge etc. for operation of ARHCs will be levied at parwith residential projects. 

 
I. Requirement of Professionals: 

 
a. Illustrative lists of professionals to be deployed by the Concessionaire at the project site 

during the construction (repair/retrofit/development) period are detailed below. ULB may 
revise the details as per requirement. 

 
Sl. 
No. 

Key 
Professionals 

Experience Required Required 
man 
power 

1. Manager Over 7 to 10 years of working experience in construction of 
residential/ commercial/ institutional 

building/Infrastructure 
Management. 

 
01 

2. MEP 
Engineer 

05 to 07 years of working  experience  as 
Mechanical  Electrical  and Plumbing (MEP) 
Engineer. 

 
01 

3. Civil Engineer 03 to 05 years of working experience in 
residential/commercial/institutional 
building/Infrastructure Management. 

 
01 

 
b. The Concessionaire shall submit a certificate of employment of the technical 

representative(s) 
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c. Concessionaire shall place a team for O&M of ARHCs for the contract period with 
following key professionals with required experience. 

 
Sl. 
No. 

Key 
Professionals 

Min. Qualifications and Experience Required 
man 

power 
1. ARHC 

Manager 
Over 07 years in leading/ supporting/building/ Infrastructure 
Management. 
Preference will be given to persons with experience of 
leading in monitoring and implementation of large 
infrastructure projects funded by the public/private agency. 

 
 
 

01 

2. Account 
Officer 

Over 03 years experience of working in 
accounting/ financial management. Preference will 
be given to those having experience in accountingpackage 
(like Tally, Quickbooks etc.). 

 

01 

3. Electrician 10th Pass with diploma in electro-technical 
services/ITI in electrical with at least 03 years of 
working experience. 

 
01 

4. Plumbers 10th pass with diploma or ITI in plumbing services. 
With at least 03 years of working experience. 01 

5. Security Staff Based on requirement 01 (At 
least) 

 
Note: The technical manpower required stated above are indicative only, State/UT/ULB may like to 
revise as per the requirement of the project before issuance of RFP and above indicated manpower 
willbe deployed by Concessionaire after start of Operation & Maintenance of ARHC project. 
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Technical Bid 

Section-III 

 

3. Technical Evaluation Criteria 

The details submitted by the Agencies will be evaluated in the following manner:- 
After opening of Technical bids, a test of responsiveness will be carried out. Only those 
bids, which are submitted with the required documents/details, as per stipulated time, 
will be considered responsive for further evaluation. 
In the next stage, Agency’s eligibility for the project will be determined on the basis of 
initial criteria prescribed in the RFP in respect of experience of similar work experience, 
eligibility, solvency and financial strength etc. 

.3 Agencies qualifying the initial criteria as mentioned above, will be further evaluated as per the 
criteria mentioned below by scoring method on the basis of details furnished by the 
Agencies (s)- 

 

Sl. 
No. 

Attributes Maximum 
Marks 

Evaluation Criteria 

1 Financial Strength 30 Marks  

a Average annual turnover 20 Marks i. 60% marks for minimum eligibilitycriteria- 12 
Marks 

ii. 100% marks for twice the minimum 
eligibility criteria- 20 Marks 

In between (i) & (ii) - on pro-rata basis 
b Solvency 10 Marks i. 60% marks for minimum eligibilitycriteria- 

06 Marks 
ii. 100% marks for twice the minimum 

eligibility criteria- 10 Marks 
In between (i) & (ii) - on pro-rata basis 

2. Past Experience in 
similar work 

20 Marks (i) 60% marks for minimum eligibility 
criteria- 12 Marks 

(ii) (ii) 100% marks for twice the minimum 
eligibility criteria or more - 20 Marks 

In between (i) & (ii) - on pro-rata basis 
3 Previous Experience 35 Marks  

a No of years of 
operation 

15 Marks i. Operation & Maintenance of one similar 
work for minimum 5 years– 
7.5 marks 

ii. Operation & Maintenance of one similar 
work for minimum 5 years and other 
similar works for a total minimum of 10 or 
more years– 15 marks 

In between (i) & (ii) - on pro-rata basis 

b Performance of similar 
works 
[Time Over Run (TOR)]: 

10 marks  

Parameter Calculationfor 
points 

Score Maximum 
Marks 
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 If TOR = 
(i) Without levy of compensation 
(ii) With levy of compensation 
(iii) Levy of compensation not 
Decided 

1.00 2.00 3.00 >3.50  

 
10 

10 7.5 5 5 

10 2.5 0 0 

10 5 0 0 

TOR = AT/ST, where AT =Actual Time; ST= Stipulated Time. 
Note: Marks for value in between the stages indicated above is to be determined 
by straight line variation basis. 

c Performance of works ( overall Quality): Maximum 10 Marks 
(i) Outstanding 10 Marks 
(ii) Very Good 07 Marks 
(iii) Good 05 Marks 
(iv) Poor 0 Marks 
4 Assessment in terms of Work Plan and Methodology for Project 

Implementation, Operation and Maintenance consulting capabilities: Max 
15 Marks 

a Work Plan and Methodology for 
project implementation 05 Marks 

b Technical and operating staffs, 
existing consultation partners 05 Marks 

c Capacity of Operation and 
Maintenance of projects 05 Marks 

Grand Total 100 Marks 
 

1.4 To become eligible for shortlisting and for opening the Financial Bid, the Bidder must secure 
at least 50% (Fifty percent) marks in each category and 60% (Sixty percent) marks in 
aggregate. 

 
4. Financial Evaluation Criteria 

Bidder who shall quote the most competitive financial bid (in terms of highest positive premium 
in the form of revenue share to ), will be considered for award of work. In case of negative 
premium, bidder who quotes lowest requirement of Viability Gap Funding (VGF) from and offers 
maximum revenue share to will be considered for award of work. However, Bidder should not 
quote more than 20% of the total project cost as Viability gap Funding (VGF). In both 
situations, contract will be awarded to that Bidder who will offer Highest Net Revenue Share to 
the . 

 
Notes: 

a) VGF amount will be released by against the submission of Bank Guarantee (BG) by 
Concessionaire as per payment terms. Interest on BG amount will not be paid in this 
situation. The quoted rates shall remain agency and fixed during the period of the 
contract. 

b) Total quoted occupancy shall not be considered less than 80% of the total vacant houses 
of the ARHCs. 

 
c) Concessionaire has to return the VGF amount within a period of 3 years from the date of 

operation of ARHCs along with applicable interest rates. 
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LETTER OF TRANSMITTAL 
 
 

From 
 

To 
……………………… 

 

Name of Work: 
 

Sir, 
 

Having examined details given in the RFP for the above work, I/we hereby submitthe relevant 
information. 

 
1. I/We hereby certify that all the statements made and information supplied in the enclosed 

Forms A to …….. and accompanying statement are true andcorrect. 
 

2. I/we have furnished all information and details necessary for eligibility and have no further 
pertinent information to supply. 

 
3. I/we submit   the   requisite   certified   solvency   certificate   and   authorize   the 

……………….to approach the Bank issuing the solvency certificate to conagencythe 
correctness thereof. I/ We also authorize .......................................................to 

approach individuals, Project Authority of State/UT Government, agencies andcorporation to 
verify our competence, work experience, and general reputation. 

 
I/we submit the following certificates in support of our suitability, technicalknowledge and capability 
for having successfully completed the following works: 

 
Certificate 

 

It is certified that the information given in the enclosed eligibility bid are correct.   It is also certified 
that I/We shall be liable to be debarred, disqualified/cancellation of enlistment in case any 
information furnished by me/us found to be incorrect. 

 
Enclosures: 

 
Date of submission 

 
Seal of Agency & 

Signature(s) of 
Agency(s) 
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FORM ‘A’ 
 

FINANCIAL INFORMATION 
 

Name of the agency ……………………………….: 
 
 

I. Financial Analysis-Details to be furnished duly supported by figures in balance sheet/profit & loss 
account for the last five years duly certified and audited by the Chartered Accountants, as 
submitted by the applicant to the Income Tax Department (Copies to be attached). If latest is not 
available due to COVID-19 unaudited balance sheet may be considered duly signed by Chartered 
Accountant. In case, in special circumstances preceding 5 years financial statement may be 
considered. 

Rs. in Lakh 
Sl. 
No. 

Particulars Indicative Financial Years 

2015-16 2016-17 2017-18 2018-19 2019-20 

i) Turnover of 
similar work as 
defined in para 
6.2 

     

ii) Profit/ Loss      
 

II. Financial arrangements for carrying out the proposed work. 
 

III. Solvency Certificate from Bankers of Agency in the prescribed Form “B” 
 
 

 
SIGNATURE OF AGENCY(S) 

 
Signature of Chartered Accountant with Seal 
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FORM ‘B’ 
 

FORM OF BANKERS’ SOLVENCY CERTIFICATE FROM A SCHEDULED BANK 
 
 

This is to certify that to the best of our knowledge and information that Ms./ Shri 
……………………………………… having marginally noted address, a customer of our bank are/is respectable 
and can be treated as good for any engagement up to a limitof Rs ---------). 

 
This certificate is issued without any guarantee or responsibility on the bank or any of the officers. 

 
 

(Signature) For the Bank 
 
 
 

NOTE: 
 

i. Bankers’ certificate should be on letter head of the Bank, addressed to ProjectAuthority of 
State Government ………………. 

ii. In case of partnership agency, certificate should include names of all partnersas recorded with 
the Bank. 
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FORM ‘C’ 
 

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED IN LASTSEVEN YEARS ENDING 
PREVIOUS DAY OF LAST DATE OF SUBMISSION OFBID 

 

Name of the agency……………………………. 
 

S. No. Details 

1. Name of work/project and location 

2. Type of project: housing complexes, guest house, hotel/ hostels/anyother 

3. Size of project: no of rooms / houses/ dormitories/ guest rooms 

4. Owner or sponsoring organization 

5. Cost of work in Rs. in Lakh 

6. No of Occupants 

7. Date of commencement as per contract 

8. Period of Operation and maintenance 

9. Stipulated date of completion of repair/retrofitting/ repair/construction 

10. Actual date of completion of repair/retrofitting / construction 

11. *Litigation/arbitration cases pending/in progress with details 

12. Name and Address (Postal & E-mail)/telephone number of officer to whomreference may 
be made 

13. Whether the work was done on back to back basis 
 

Certified that the above list of works is complete and no work has been left out andthat the 
information given is correct to my/our knowledge and belief. 

 
 
 
 

SIGNATURE OF AGENCY(S) 
 
 

WITH STAMP 
 
 

*indicate gross amount claimed and amount awarded by the Arbitrator 



Page 44  

FORM ‘D’ 
 

PERFORMANCE REPORT OF WORKS REFERRED IN FORM-C 
 
 

S. No Details  

1. Name of work/Project & Location  

2. Client name and address  

3. Agreement No.  

4. Housing Complex/ Hostel/Guest House/any other  

5. Size of project: No of Rooms / dormitories  

6. Estimated Cost of repair/retrofit/ construction/ 
Development 

 

7. Bid Cost  

8. Date of Start of repair/ retrofitting/Construction / 
development 

 

9. Date of completion of repair/retrofit/Construction / 
development 

 

 i) Stipulated Date of Completion 
(as mentioned in work order) 

 

ii) Actual Date of Completion  

10. i) Whether case of levy of compensation for delay 
has been decided or not 

Yes/ No. 

ii) If decided, amount of compensation levied for 
delayed completion, if any. 

 

11. Period of Maintenance &operation  

12. Details scope of work undertaken with regard to itsoperation 
and Management 

 

13. Performance Report  

 1) Overall Quality of Work Outstanding/Very 
Good/Good/Poor 

2) Financial Soundness Outstanding/Very 
Good/ Good/Poor 

3) Technical Proficiency Outstanding/Very 
Good/ Good/Poor 

4) Resourcefulness Outstanding/Very 
Good/ Good/Poor 

5) General Behavior Outstanding/Very 
Good/ Good/ Poor 

 
Dated: 

 
Competent Authority 

 
 

Note: This certificate should be issued by the owner of the project. However, the quality and 
performance shall be established by the committee constituted by Project Authority of State/UT 
Government by conducting site visits to the selected project sites as felt necessary. 
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FORM ‘E’ 
 

STRUCTURE & ORGANIZATION 
 

S. No Details  

1. Name & Address of the Agency  

2. Telephone No. / 

Email id /Telex No./Fax No. 

 

3. Legal   status   of   the   Agency   (attach copies of 
original document defining the legal status). 

 

 a) A Business Entity  

 b) A Proprietary Agency  

 c) A Agency in Partnership  

 d) A Limited Company or Corporation  

 e) Organization  

 f) Industrial Body  

 g) Associations  

 h) Institution  

 i) Central Govt. Organization  

 j) State Parastatals  

4. Particulars of registration with various Government bodies (attach attestedphoto-copy). 

 ORGANIZATION/PLACE OF REGISTRATION REGISTRATION No. 

 1.  

 2.  

 3.  

5. Names and Titles of Directors & Officers with 
designation to be concerned with this work. 

 

6. Designation of individuals authorized to act forthe 
organization. 

 

7. Has the Agency or any constituent partner in case of 
partnership agency, ever abandoned the awarded work 
before its completion? If so, give 
name of the project and reasons for abandonment. 

 

8. Details of supporting Staff to be employed  

9. Has the Agency or any constituent partner in case of 
partnership agency/limited company/ joint venture, ever 
been convicted by the court of 
law? If so, give details. 
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10. In which field of  Civil Engineering Construction, 
the Agency has specialization and interest? 

 

11. Any other information considered necessary butnot 
included above. 

 

 

In case of Consortium 
 

a) The information above (1-6) should be provided for all the members of theconsortium 
b) Information regarding role of each member should be provided as per tablebelow: 

 
Sl. No. Name of Member Role (specify whether lead 

Member or other Member) 
1.   

2.   

3.   

 
The following information shall also be provided for all Member of Consortium 

 
S. No Criteria Yes No 

1 Has the Applicant/ Constituent of the Consortium been 
barred by [Central /State/UT] Government , or any entity 
controlled by it, from participating in 
any project ( BOT or otherwise) 

  

2 If the answer to 1 is yes , does the bar exist as on 
date of application 

  

3 Has the Applicant/ constituent of the Consortium paid 
liquidated damages of more than 5% (five per cent) of the 
contract value in a contract due to delay or has been 
penalized due to any other 
reason in relation to execution of a contract, in the last three 
years? 

  

 
A statement by the Applicant and each of the Members of its Consortium (where applicable) 
disclosing material non-performance or contractual non-compliance in past projects, contractual 
disputes and litigation/ arbitration in the recent past are given below (Attach extra sheets, if 
necessary): 

 
 

Signature of Agency(s) with stamp 
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FORM ‘F’ 
 

EMD RECEIPT FORMAT 
 

Receipt of deposition of original Bank Guarantee as EMD 
 

Receipt No…………*……………. /date………*………. 
 

Name of Work: 
 

1. RFP No: 
 

2. Amount of Earnest Money Deposit: 
 

i) In the form of Bank Guarantee Rs………issued by……. …. Date….(as perForm- G) 
 

3. Last date of submission of bid: 
 

1. Name of Agency ........................................................ # 
 

2. Total EMD Deposited ............................................................................................ # 
 

3. Amount of EMD ................................................................ # 
 

i) In the form of Bank Guarantee Rs………issued by…….….Date….(as perForm- G) 
 

4. Date of submission of EMD ........................................................................... # 
 

Signature, Name and Designation of EMD receiving officer 
 

(Along with Office stamp) 
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Form-G 
 

FORM OF EARNEST MONEY DEPOSIT (BANK GUARANTEE BOND) 
 
 

WHEREAS, Agency.................. (Name of Agency) (Herein after called "the Agency") has   submitted 
his     bid     dated.............     (Date)     for     the     constructionof (Name of work) (Herein after called 
"the bid") 

 
KNOW ALL PEOPLE by these presents that we ........................................... (Name of 
bank) having our registered office at ..................................... (Herein after called "the 
Bank") are bound unto ………..(name of office) in the sum of Rs. ......................... 
(Rs. in words ................................................... ) for which payment well and truly to be made to the said 
……….. (Name of beneficiary), the Bank binds itself, his successors and assigns by these presents. 

 
SEALED with the Common Seal of the said Bank this................. Day of................. 
2 ...... THE CONDITIONS of this obligation are: 

 
(1) If after bid opening ............. of bid; the Agency withdraws, his bid during the period of validity 

of bid (including extended validity of bid) specified in the Form of Bid; 
(2) If the Agency having been notified of the acceptance of his bid by the 

……………………. 
 

(a) Fails or refuses to execute the Form of Agreement in accordance with theInstructions to 
Bidder, if required; 

OR 
(b) Fails or refuses to furnish the Performance Guarantee, in accordance withthe provisions 
of bid document and Instructions to Agency, 

 

We undertake to pay to the either up to the above amount or part thereof upon receipt of his first 
written demand, without the ………………… having to substantiates his demand, provided that in his 
demand ………………….. will note that the amount claimed by him is due to him owing to the 
occurrence of one or anyof the above conditions, specifying the occurred condition or conditions. 

 
This Guarantee will remain in force up to and including the date * after the deadlinefor submission of 
bid as such deadline is stated in the Instructions to Agency or as it may be extended by the 
……………………………………, notice of which extension(s) to the Bank is hereby waived. Any demand 
in respect of this Guarantee shouldreach the Bank not later than the above date. 

 
DATE ............. SIGNATURE OF THE BANK 

 
WITNESS .................. SEAL 

 
(SIGNATURE, NAME AND ADDRESS) 

 
*Date to be worked out on the basis of validity period of 6 months from the last dateof uploading the 
bid. 
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Form-H 
 

AFFIDAVIT 
 

(To be submitted by bidder on non-judicial stamp paper of Rs.300/(RupeesHundred only) duly 
attested by Notary Public) 

 
Affidavit of Mr. .........................S/o............... R/o.............................................. 

 
I, the deponent above named do hereby solemnly afagency and declare as under: 

 
1. That I am the Proprietor/Authorized signatory of M/s ............ Having its Head Office/Regd. Office at 

………………… 
2. That the information/documents/Experience certificates submitted by M/s .............. along with the 

tender for ............. (Name of work As Per Above Mentioned) To Project Authority are genuine and 
true and nothing has been concealed. 

3. I shall have no objection in case Project authority verifies them from issuing authority (ies). I shall 
also have no objection in providing the original copy of the document(s), in case Project Authority 
demands so for verification. 

4. I hereby conagency that in case, any document, information & / or certificate submitted by me 
found to be incorrect / false / fabricated, Project Authority at its discretion may disqualify / reject 
/ terminate the bid/contract and also forfeitthe EMD / All dues. 

5. I shall have no objection in case Project Authority verifies any   or   all   Bank Guarantee(s) 
under any of the clause(s) of Contract including those issued towards EMD and Performance 
Guarantee from the Zonal / Branch office of issuing Bank and I/We shall have no right or claim on 
my submitted EMD beforeProject Authority receives said verification. 

6. That the Bank Guarantee issued against the EMD issued by (name and address of the Bank) is 
genuine and if found at any stage to be incorrect / false / fabricated, Project Authority shall reject 
my bid, cancel pre-qualification and debar me from participating in any future tender for three 
years. 

7. I hereby conagency   that   our   agency   /company   is   not   blacklisted/   barred 
/banned from tendering by Project Authority/ Central Govt./ State Govt./ UT/ ULB/ PSUs. If this 
information is found incorrect, Project Authority at its discretion may disqualify / reject / 
terminate the bid/contract. 

8. The person who has signed the tender documents is our authorized representative. The Company 
is responsible for all of his acts and omissions in the tender. 

 
I..............the Proprietor / Authorized signatory of M/s................. do hereby conagency that the 
contents of the above Affidavit are true to my knowledge and nothing has been concealed there from 
..................................................................................................and that no part of it is false. 

 

 
Verified at ...........this.................day of......... 

 
ATTESTED BY (NOTARY PUBLIC) 

DEPONENT 

DEPONENT 
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FORM-I 
 
 

GST Registration Details of Agency  

Sl. No. Particulars Details 
1. Name  

2. Address (As per registration with GST)  

3. City  

4. Postal Code  

5. Region/State (Complete State Name)  

6. Permanent Account Number  

7. GSTIN ID/Provisional ID No.: 
(copy of Acknowledgement required) 

 

8. Type of Business (As per registration with 
GST) 

 

9. Service Accounting Code/HSN Code:  

10. Contact Person  

11. Phone Number and Mobile Number  

12. Email ID  

13. Compliance Rating (if updated by GSTN)  
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URBAN LOCAL BODY/ STATE/ UT GOVERNMENT 
 

Contract for Works 
 

Name of Work:   
 

a) To be uploaded up to……………on website: www………… 
 

b) To be opened in the presence of agencies who may be present in the office of the 
BID 

 
I/We have read and examined the notice inviting bid, including all documents and amendments up to 
the last date of submission of bids, clauses of contract, special conditions, bill of quantities & other 
documents and rules referred to in the conditions of contract and all other contents in the bid 
document for the work. 

 
I/We hereby bid for the execution of the work specified for Project Authority of State/UT 
Government within the time specified in …….. viz., schedule of quantities and in accordance in all 
respect with the specifications, designs, drawing and instructions and conditions of contract given in 
this document. 

 
We agree to keep the bid open for one hundred twenty (120) days from the date of opening of 
technical bid and not to make any modification in its terms and conditions. 

 
A copy of receipt of deposition of earnest money Rs      Lakh in receipt Treasury Challan/ Deposit at 
call Receipt of scheduled bank/Fixed Deposit receipt of scheduled bank/Demand Draft or pay order 
or Banker’s cheque of scheduled bank/bank   guarantee   issued   by   a   scheduled bank   is scanned 
and uploaded. If I/We, fail furnish to the prescribed performance guarantee within prescribed 
period,I/We agree that the said President of India or his successors, in office shall without prejudice 
to any other right or remedy, be at liberty to   forfeit   the   said   Earnest Money absolutely. 
Further, if I/We fail to commence work as specified, I/We agree that President of India or the 
successors in office shall without prejudice to any other right or remedy available in law, be at 
liberty to forfeit the said performance guarantee absolutely, the said performance guarantee shall be 
a guarantee toexecute all the works referred to in the bid documents upon the terms and conditions 
contained or referred to those in excess of that limit at the rates to be determined in accordance with 
the provision contained in RFP. 

 
Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 
aforesaid, I/We shall be debarred for participation in the re-bidding process of the work. 

 
I/we undertake and conagency that eligible similar work(s) has/have not been got executed through 
another agency on back to back basis. Further that, if such a violation comes to the notice of 
Department, then I/we shall be debarred for bidding in Project Authority of State Government in 
future forever. Also, if such a violation comes to the notice of Department before date of start of 
work, the Competent Authority shall be free to forfeit the entire amount of Earnest Money 
Deposited/Performance Guarantee. 
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I/ We hereby declare that I/ We shall treat the bid documents drawings and other records connected 
with the work as secret/ confidential documents and shall not communicate   information/ derived 
there from to any person other than a personto whom I/ We am/ are authorized to communicate 
the same or use the informationin any manner prejudicial to the safety of the State/UT. 

 
 
 

Dated: …………. **……………. 
Signature of Agency** 

Witness: ** 

Address: ** Postal Address ** 
 

Occupation: ** 
 
 

[** to be filled by Agency] 
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SECTION - 04: FINANCIAL BID (Standard Forms) 
 

FORM FIN-1 
 

FINANCIAL PROPOSAL SUBMISSION FORM 
 
 

[Location, Date] 

To: 

[Name and address of State Government of .................................... ] 
 

Dear Sir: 
 

We, the undersigned, offer to provide the services for Repair/Retrofit, Develop, Operate & 
Transfer (RDOT) by converting existing Government funded vacant houses into Affordable Rental 
Housing Complexes (ARHCs) for a period of 25 yearsin ..................... (City Name and project location 
address) for State/UT Government of …………………. (Name of State/UT) in accordance with your 
Request for Proposal dated ............................ 2020 and our Technical Proposal. Our attached 
Financial Proposal is for the sum of [Insert amount(s) in words and figures1]. This amount is inclusive 
of the applicable taxes. We hereby confirm that the financial proposal is unconditional, and we 
acknowledge that any condition attached to financial proposal shall result in reject of our financial 
proposal. If the project is awarded to us, we agree to make the   following   payments   to 
State/UT Govt. of 
………….. (State/UT Name) as per the terms given in the Request for Proposal (RFP) Document & 
Concession Agreement. 

 
Our Financial Proposal shall be binding upon us up to expiration of the validity period of the 

Proposal, i.e. before the date indicated in clause 7 of theSection -1 Data Sheet. 
 

Yours sincerely, Authorized 

Signature [In full and initials]: 

Name and Title of Signatory:Name 
of Agency: 

Address: 
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FORM FIN-2 
NAME OF WORK: Request for Proposal For selection of concessionaire for Repair/Retrofit, Develop, Operate & Transfer (RDOT) by converting existing 
Government funded vacant houses into Affordable Rental Housing Complexes (ARHCs) for a period of 25 years 

 
RFP No: ………………….. 

 
Name of Agency: ………………………….. 

 

Financial Bid 

 
A. 

 
Construction Phase 

 
 

Sl.No. 

Indicators No. 
of 

unit 

Occupancy 
ratio per year 

Per unit Costof 
Retrofitting 

Total 
Investmentin 
(Rs. in crore) 

Amount 
Required as 

VGF 

Rent 
per 

month 

Cost of 
O&M 
per 

month 

Total 
Rental 
Income 
after 25 
years (Rs. 
in crore) 

Net 
Income 

Revenue 
Sharing 
with ULB 

1 2 3 4 5 6 7 8 9 10 11 12 
 
 
 

1 

Cost of 
Repair 

Develop 
and 

operate 
the 

ARHCs 

 
 
 

256 

  
 
 

58168.00 

 
 
 

14890935.00 

  
 
 

00.00 

 
 
 

- 

 
 
 

- 

 
 
 

- 

 
 
 

- 

B. Operation & Maintenance (O&M) for 25 years 

Year 1 O& M           

Year 2 O& M           

Year 3 O& M           

Year 4 O& M           
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Year 5 O& M           

Year 6 O& M           

Year 7 O& M           

Year 8 O& M           

Year 9 O& M           

Year 
10 O& M 

          

Year 
11 O& M 

          

Year 
12 O& M 

          

Year 
13 O& M 

          

Year 
14 O& M 

          

Year 
15 O& M 

          

Year 
16 O& M 

          

Year 
17 O& M 

          

Year 
18 O& M 

          

Year 
19 O& M 

          

Year 
20 O& M 

          

Year 
21 O& M 

          

Year 
22 O& M 

          

Year 
23 O& M 
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Year 
24 O& M 

          

Year 
25 O& M 

          

Total 
           

 

Notes: 
a) Model Format in Excel is available at ARHC website i.e www.arhc.mohua.gov.in. 
b) Figure mentioned in above table is illustrative. Figures will be filled in by the respective ULB such as Rent (Cl No-8, No of Unit (Cl NO-3) and 

remaining columns shall be filled by the Bidders. 
 

We are submitting this bid after taking into consideration all the terms and conditions stated in the RFP document, and aftercareful assessment of the site, 
all risks and contingencies and all other conditions that may affect the financial proposal. 

 
Yours sincerely, 

 
Authorized Signature [In full and initials]: 

 
Name and Title of Signatory: 

Name of Agency: 
Address: 
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ACCEPTANCE OF BID 
 

The above bid (as modified by you as provided in the letters mentioned hereunder) is accepted 
by me for an on behalf of Project Authority of State Government for a sum of 

Rs.……………….……. 
(Rupee .................................................................................... ) 

 

The letters referred to below shall form part of this contract agreement: -(a) 
(b) 
(c)  

 
For & on behalf of Project Authority of State Government 

 
 

Signature ……………………………………… 
 

Designation ………………………………….. 
 

Dated: …………………………………………. 
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37. MEMORANDUM 
 

Sl. No. Description Values/Description to be 
Applicable for Relevant Clause(s) 

1. Name of Work Selection of Concessionaire for 
Repair/Retrofit, Develop, Operate & Transfer 
(RDOT) by converting existing Government 
funded vacant houses into Affordable Rental 
Housing Complexes (ARHCs) for a period of 
25 years by Kutiyana Nagar seva sadan 

2. Client/Owner Kutiyana Nagar seva sadan 
3. Type of Bid EPC 
4. Earnest Money Deposit Rs 1,49,000.00 (Rupees one lec 

forty nine thousand rupeesonly) 

5. Estimated Cost Rs 14,890,935.00 (Rs. O n e c r o r e 
f o r t y - e i g h t l e c n i n e t y t h o u s a n d 
n i n e h i n d e r e d t h i r t y f i v e o n l y . ) 

6. Time 
Work 

allowed for Completion of Within 12 Months from the date of 
handing over the site and approvals. 

7. Performance Guarantee 10% of contract value 
8. Security Deposit / Retention Money 5.00% (Five Percent Only) of the 

contract amount. 
9. Time allowed for starting the work The date of start of contract shall be 

15 days from the date of handing 
over the site and approvals. 

10. Defect Liability Period Five Years after issuance of date of 
Completion Certificate by State 
Government 

15. Technical representatives requiredto be 
engaged at site 

As per Appendix-IV 
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Appendix- I 
Performa for JOINT VENTURE AGREEMENT (JVA) 

 
 

JOINT VENTURE AGREEMENT (ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

JOINT VENTURE AGREEMENT BETWEEN M/S …… AND M/S ............................................. FOR 
SUCCESSFUL PERFORMANCE OF THE CONTRACT FOR …… (INSERT NAMEOF CONTRACT, BRIEF 
DESCRIPTION OF WORKS AND NAME OF CLIENT) 

 
This Joint Venture Agreement  executed on this ………….. day of ............................................. two 
thousand and ……………… between M/s .......................... a Company incorporated under the law of 
………………. And having its Registered Office at 
………. (Member-1 having more than 51% of share interest in the JV, 
Herein after called the “Lead member” Which expression shall include its successors, 
administrators, executors and permitted assigns) and M/s 
…………………. a Company incorporated under the law of ........................................................ and 
having its Registered Office at ...................... (hereinafter called the “Member-2”which expression 
shall include its successor, administrators Executors and permitted assigns) for the purpose of 
submitting a bid and entering into a Contract (in case of award) against Bid document 
No………………………………… 
invited by PROJECT 
AUTHORITY.………………………………………………………………….....  AND 
WHEREAS 
The Bidding Documents stipulates that the Agency for participation in theSelection Process may 
be a single entity or a Joint Venture (JV) of two entities. AND WHERAS the bid is being 
submitted to the Project Authority on behalf ofthe JV in accordance with the requirements of 
the Joint Venture criteria as stipulated in the Bid documents. NOW THEREFORE, THIS DEED 
WITNESSETH AS UNDER: 

 
1. That All the responsibilities and obligations of each of the Members delineated in this 
agreement are expressly understood and agreed between the Members. The share of Lead 
Member shall be % and share of other Member shall be 
…………% in the JV. 

 
2. That in consideration of the Award of Contract by Project Authority to the Member-1 on 
behalf of JV, we the members to the JVA do hereby agree that Member-1 shall act as lead 
member of the JV. The lead member is authorized to deal with the bid, make all correspondence 
with Project Authority and further to sign the agreement, enter into contract and similar such 
actions in respect ofthe bided work. 
3. The lead member which shall represent the JV in all the dealings with Project Authority shall 
be solely and severally responsible for performance of the entire contract for and on behalf of 
any or both the members of the JV. 

 
4. JVA shall be valid during the entire currency of the contract including the period of extension, 
if any. Both the members of the JV shall remain associated with the project till completion of the 
project. There shall be significant technicalcontribution of both the members for the project. 
However, after completion of 
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the project, lead member shall be solely responsible for all responsibilities and liabilities of JV. 
 

5. Once the bid is submitted, the JVA shall not be modified/altered/terminated during the 
validity of the bid. In case any member of the JV fails to observe 
/comply with this stipulation, the full Earnest Money Deposit (EMD) shall be liable to be 
forfeited. Similarly, after the contract is awarded, the constitution of JV shall not be allowed to 
be altered during the currency of contract. Failure to observe this stipulation shall be deemed to 
be the breach of contract with all contractual consequences. 

 
6. No member of the JV shall have the right to assign or transfer the interest right or liability in 
respect of contract without the written consent of the other member and that of Project 
Authority. 

 
7. In case of any breach of this Contract committed by any of the Members ofthe JVA, both 
the Members do hereby undertake, declare and Conagency that both the members shall be 
solely and severally responsible for Performance of the works in accordance with the terms and 
conditions of the NIT, for the workof Bid Document and/or Contract and 
undertake to carry out all the obligations and responsibilities under this JVA. 

 
8. If the owner sustains any loss or damage on account of any breach of the contract, the lead 
member of JV undertake to pay such loss/damages, caused tothe Project Authority on its written 
demand without any demur, reservation, contest or protest in any manner whatsoever. This is 
without prejudice to any rights of the Project Authority against the JV/lead member under the 
contract and/or guarantees. 

 
9. We agree that this Agreement shall be without any prejudice to the various liabilities of the 
JV Members including the performance security as well as other obligations of Joint Venture 
members in terms of the contract. 

 
10. The JV members will be fully governed by the terms and conditions of the contract and shall 
be responsible for the quality of all the works and timely execution thereof to meet the 
completion schedule under the contract. 

 
11. This Agreement shall be construed and interpreted in accordance with the Laws of India and 
the respective courts of India shall have exclusive jurisdiction to adjudicate upon the disputes 
between the parties. 

 
12. We, the JV members agree that this Agreement shall be irrevocable andshall form an 
integral part of the Contract. We further agree that this agreement shall continue to be 
enforceable till the successful completion of contract and tillthe Project Authority discharges it. 

 
13. On award of contract, a single Performance Bank Guarantee shall be submitted by the lead 
member on behalf of JV as per bid conditions. 

 
14. This Agreement shall not be construed as establishing or giving effect to any legal entity 
such as, a company, a partnership, etc. It shall relate solely towards Project Authority/the 
Project Authority for submission of Bid/Bid and related 
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execution of works to be performed pursuant to the contract and shall notextend to any other 
activities. 

 
15. That this Agreement shall be operative from the effective date of thecontract. 

 
IN WITNESS WHEREOF, the JV members through their authorized Representatives have executed 
these presents and affixed common seal of theirrespective companies, on the day, month and 
year first mentioned above. 

 
For M/s ...................... (JV - Lead Member) 
Witness: 1……………………………………………. 

 
For M/s ...................... (JV - Member-2) 
Witness: 1 ……………………………………………. 
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Appendix-II 
 

ESTABLISHING SITE LABORATORY AND TESTING OF MATERIALS 
 
 

Equipments for conducting necessary tests shall be provided and installed atsite in the well- 
furnished site laboratory by the agency at its own cost toestablish that the work is being done as 
per contract specifications and standards. 
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Appendix-III 
 

A SUGGESTIVE LIST OF PLANT AND EQUIPMENT AT SITE 
to be provided by the Agency 

 

The plant and equipment as required for repair/ retrofit/ construction to beprovided by Agency 
here. 
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Section 05 - Design & Drawings and Conditions & Specifications of Civiland E&M Works 
 

1. General Conditions for Civil Works 
 

The work in general shall be carried out in accordance with the CPWD Specifications Agency(s) 
shall provide permanent bench marks, flag tops and other reference points for the 
proper execution of work and theseshall be preserved till the end of the work. All such 
reference points shall be in relation to the levels and locations, given in the Architectural 
and plumbing drawings. On completion of work, the Agency(s) shall submit four prints of 
“as built” drawings to the Competent Authority. 

The Agency(s) should engage approved, licensed plumbers for the work and get the 
materials (fixtures/fittings) tested, by the ULB wherever required. The Agency (s) shall 
submit for the approval of the Competent Authority, the name of the plumbing Agency 
proposed to be engaged by him. 

The Agency shall give performance test of the entire installation(s) as per the specifications in 
the presence of the Competent Authority or his authorized representative before the 
work is finally accepted. 

The work shall be carried out in accordance with the Architectural drawings and structural 
drawings approved by the Competent Authority. 

Before commencement of any item of work the Concessionaire shall correlate all the relevant 
architectural and structural drawings, and specifications etc. and satisfy him that the 
information available is complete and unambiguous. The Concessionaire alone shall be 
responsible for any loss or damage occurring by the commencement of work he works of 
services will be executed simultaneously. 

If the work is carried out in more than one shift or during night, the Agency must take 
permission from the police authorities etc. The Agency shall be responsible for the watch 
and ward/guard of the buildings safety, fittings and fixtures provided by him against 
pilferage and breakage during the period of installations and thereafter till the building is 
physically handed over to the department. Sample of building materials, fittings and 
other articles required for execution of work shall be got approved from the Competent 
Authority before use in the work. Thequality of samples brought by the agency shall 
be judged by standardslaid down in the relevant CPWD/BIS specifications. All materials 
and articles brought by the agency to the site for use shall conform to the samples 
approved by the Competent Authority which shall be preservedtill the completion of 
the work. 

BIS marked materials except otherwise specified shall be subjected to quality test at the 
discretion of the Competent Authority besides testing of other materials as per the 
specifications described for the item/material. Wherever BIS marked materials are 
brought to the site of work, the agency shall, if required, by the Competent Authority, 
furnish manufacturer’s test certificate or test certificate from approved testing laboratory 
to establish that the material/procured by the agency for 
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incorporation in the work satisfies the provisions of specifications/BIS codes relevant to 
the material and/or the work done. 

The Concessionaire shall procure the required materials in advance   so that there is 
sufficient time to testing of the materials and clearance of the same before use in the 
work. The Concessionaire shall provide at his own cost suitable weighing and measuring 
arrangements at site for checking the weight/dimensions as may be necessary for 
execution of work. 

Regarding testing of civil & electrical materials, the testing of materials shall be conducted in 
Govt. Laboratory/Govt. colleges/IITs/NITs or from the laboratory approved by Competent 
Authority, as required. The chargesof testing of materials in approved laboratory shall be 
borne by the agency. 

Agency shall submit minimum “Quality Assurance” plan within 45 days after award of work 
which shall be consisting of: 

Lot size, number of required tests and frequency of testing. While deciding 
these criteria CPWD specifications &provisions of BIS Code and standard 
practices may be referred. Volume of work, practical difficulties and site 
conditions etc. may also be kept in view. The lot size, number of tests and 
frequencies of testing can be altered or modified by the Competent Authority 
from the prescribed limits. 

Should clearly indicate the machinery and other Tool & plants required to be 
deployed at site by the Receipt of Material, testing of the same 
&maintenance of Register of Tests. 

All the registers of tests carried out at construction site or in outside 
laboratories shall be maintained by the Concessionaire, which may be 
inspected by Competent Authority or his/her designee at any point of time. 

 
All the test in field lab setup at construction site shall be carried out by the 
Quality control team to be engaged by   the   agencywhich can be witnessed 
by Competent Authority or his/her design. All the entries in the registers will 
be made by the designated Engineering Staff of the agency. 

 
Agency shall be responsible for safe custody of all the test registers. 

Method Statement 
 

The Agency shall submit a 'Methods statement' for each important activity for the 
approval of the Competent Authority soon after the award of work to him. The 
'Methods statement' is a statement by which the construction procedures for 
any activity of construction are formulated and stated in chronological order. 
The 'Methodsstatement', should have a description of the item with elaborate 
procedures in steps to implement the same, the specifications of thematerials 
involved, their testing and acceptance criteria, equipment to be used, 
Precautions to be taken, steps of measurement, etc. Further ULB has the 
right to modify or change the ‘Method 
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statement’ as per their own requirement and need of the Project atany stage of 
project. 

 
 

Conditions for environment protection 
 

The Agency shall not store/dump construction material or debris on the metal 
road. 

 
The Agency shall get prior approval from Competent Authority for the area 
where the construction material or debris can be stored beyond the metal road. 
This area shall not cause any obstruction to the free flow of traffic/ 
inconvenience to the pedestrians. It should be ensured by the agency that no 
accidents occur because such permissible storage. 

The Agency shall ensure that all the trucks or vehicles of any kind which are used 
for construction purposes/or are carrying construction material like material like 
cement, sand and other allied material are fully covered. The agency shall take 
every necessary precaution that the vehicles are   properly   cleaned   and dust 
free to ensure that enroute their destination, the dust, sand or any other particles 
are not released in air/contaminate air. 

The Agency shall provide   mask to every worker working on theconstruction 
site and involved in loading, unloading and carriage of construction material and 
construction debris to prevent inhalation of dust particles. 

The Agency shall comply all the preventive and protective environmental steps as 
stated in the MoEF&CC guidelines 2010 and/ or any other guidelines issued later 
on. 

The Agency shall carry out on- road-inspection for black smoke generating 
machinery. The agency shall use cleaner fuel. 

The Agency shall ensure that all DG set comply emission norms notified by 
MoEF&CC. 

The Agency shall use vehicles having pollution under control certificate. The 
emissions can be reduced by a large extent by reducing the speed of a vehicle to 
20Kmph. Speed bumps shall be used to ensure speed reduction. In case where 
reduction speeds cannot effectively reduce fugitive dust, the agency shall divert 
traffic to nearby paved areas. 

The Agency shall ensure that the construction material is covered bytarpaulin. The 
Agency shall take all other precaution to ensure that no dust particles are 
permitted to pollute air quality because of suchstorage. 

The paving of the path for plying of vehicles carrying construction material is more 
permanent solution to dust control and suitable forlonger duration projects. 

It is mandatory to use of wet jet in grinding and stone cutting. 
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The Agency shall take appropriate protection measures like raising wind breakers 
of appropriate height on all sides of the plot/area using CGI sheets or plastic and / 
or other similar material to ensure that no construction material dust fly outside 
the plot area. 

Any violation of orders of MoEF&CC including guidelines of State Government, 
SPCB or any officer of any department shall lead to stoppage of work for which 
Agency shall be responsible and no hindrance shall be accounted in this regard. 

2. Specifications for Civil Works 
 

The broad specifications for Repair/Retrofitting of Dwelling Unit including infrastructure of 
JnNURM & IHSDP projects are as per RFP and need to be followed wherever applicable. As 
regards material cement, steel reinforcement, design mix concrete from batching plant, RMC, 
water proofing, etc. and any other required material shall be as per CPWD specifications. 

 
3. Approved Makes 

 
The following specification/brands names of materials to be used as listed below wherever required 
or equivalent or as per the requirement of State/ULB. However, wherever possible only approved 
Makes to be used. The efforts should be made by the agency to use indigenous products. The 
Agency should also consider the availability of spares parts/components for maintenance purposes 
while proposing any brand/manufacturer. The materials of any other brand/manufacturer may be 
proposed for use by the agency in case the brands specified below are not available in the market 
and/or agency intends to use some other brand better than the brands mentioned in this list. The 
alternate brand can be used only after the approval of Competent Authority. 

Note: The list given below is suggestive makes of materials and components that can be used in 
RDOT model. However, State/UT Government may finalize theirown list based on availability and 
requirement. 

 
 

Sl. 
No 

Materials Approved make 

For Civil Works  

1. PPC / OPC Cement ACC / ULTRATECH / AMBUJA / JKBIRLA  

2. White Cement J.K. WHITE 
TRAVANCORE 

/ BIRLA WHITE /  

3. Reinforcement Steel TATA / SAIL / JINDAL STEEL / RINL  

4. Structural steel sections SAIL / TATA STEEL Ltd. /RINL ANDJINDAL STEEL 
& POWER Ltd 

 

5. AAC block BUILTECH / MAGICRETE BUILDING SOLUTION / 
AEROCON/INDO BHUTAN CONSTRUCTION 
SOLUTION 

 

6. AAC Block Adhesive ULTRATECH / FERROUSCRETE / BALENDURA  
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7. Polymer Modified 
Cementitious Grout 

BAL ENDURA / WEBBER / MYK 
LATICRETE 

8. Epoxy mortar FOSROC / SIKA / CICO / LATICRETE 

9. Flush doors GREEN / DURO / MERINO / M 
KUTTY 

AYURARCHID / / 

10. UPVC windows/ 
ventilators 

doors / ENCRAFT / ALUPLAST 
DUROPLAST 

/ REHAU / 

11. Wooden / metal / glaze- firerated 
door shutters 

NAVAIR / SUKRI / PROMAT / KUTTY 
/BHAWANI / PACIFIC 

12. Hinges & brassware SHALIMAR/ INDO-BRASS / AMARBHOY DOSSAJI / 
EARL BIHARI / MAGNUM/KICH 

13. All types of glass AIS /  MODIGUARD / PILKINGTONGLAVERBEL / / 
SAINT GOBBIN 

14. Fire-rated glass (two hour fire 
rating) transparentclear glass 

GLAVERBEL / SAINT 
PYROGUARD / SHOTT 

GOBBIN / 

15. All hardware and fittings forall 
types of glazing / doors 
/ windows etc. 

DORMA / HAFELE / GEZEI / KICH /GODREJ / 
ASSA-ABLOY 

16. Adhesives ANCHOR / DUNLOP 
FEVICOL 

/ PIDILITE-  

17. Stainless steel door handles 
/ locks and fittings 

DORMA / HAFELE / GEZE / GODREJ /KICH / IPSA / 
ASSA-ABLOY 

18. SS mesh GKD / WMW 

19. Commercial ply / board DURO / CENTURY / ARCHID / DURIAN 

20. Hardware accessories for fire 
doors / panic bar / panic trim / 
door closer / hinges / mortise 
lock 

INDERSOLL ROND / DORMA/ GEZE /HAFELE / 
ASSA-ABLOY / KICH 

21. Vitreous China Ware HINDWARE / PARRYWARE / CERA /JOHNSON / 
KEROVIT 

22. RCC pipes PRAGATI / LAKSHMI / SOOD & SOOD /JAIN & CO 

23. UPVC 
fittings 

/ CPVC pipes & SUPREME / PRINCE 
FINOLEX / SURYA 
ASHIRWAD 

/  ASTRAL 
ROSHNI 

/ 
/ 

24. Stainless steel sinks NEELKANTH / NIRALI / CERA 

25. Spun cast iron pipes & 
fittings (is:3989) 

JAISWAL NECO/ RIF / SKF / BIC 

26. Stoneware pipes and gullytraps PERFECT / BURN / ANAND / PARRY 

27. Gunmetal valves (full wayvalve) 
class-i 

ZOLOTO / CASTLE/ KARTAR 
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28. CI double flanged sluice 
valve 

KIRLOSKAR / IVC / SONDHI / 
KEJRIWAL 

29. CI manhole frame & coversand 
CI grating 

NECO / RIF / SKF / BIC 

30. sanitary CP fittings & 
accessories 

ORIENTAL SERIES OF MARC OR EQUIVALENT 
SERIES OF JAQUAR / PARRYWARE / GROHE / 
KOHLER 

31. Floor traps JAYNA / CHILLY / NIRALI 

32. PVC water tank SINTEX / POLYCON / SPL. 

33. Ceramic tiles / 
Vitrified Tiles 

H & R JOHNSON / SOMANY / KAJARIA 
/ ASIAN (AGL) 

34. Synthetic enamel paint / primer / 
distemper / exterior decorative 
paint 

1st QUALITY PRODUCTS OF: ASIAN /BERGER / ICI 
(DULUX) / NEROLAC 

35. Wall putty / course putty 1st QUALITY PRODUCTS OF: BIRLA 
WHITE / J.K WHITE / FERROUS CRETE 
/ BERGER 

36. Tile adhesive / epoxy grouts FERROUS CRETE / BALLL ENDURA /PIDILITE / 
LATI CRETE 

37. Pavers / grass pavers / 
kerb stone 

UNISTONE / ULTRA / HINDUSTAN /K.K. 

38. Building Signage HINDUSTAN SIGNAGE PVT.LTD / PR GRAPHICS / 
MOTIVATTE SOLUTION / GALAXY SIGNAGE, 
SIGNSUTRA 

For Electrical Works 

1. FRLS PVC insulated copper wire 
/Power cable / XLPE Cable / 
Telephone cable 

L&T / HAVEL’S / POLYCAB / FINOLEX /SKY TONE. 

2. Co-axial TV cable L&T / HAVEL’S / POLYCAB / FINOLEX /SKY TONE. 

3. Steel Conduit RM CON / AKG / BEC ISI MARKED. 

4. PVC Conduit AKG / POLYCAB / PRINCE ISI MARKED. 

5. L. T. Panel / Meter Board ADLECMUNDKA / ASSOCIATED SWITCHGEARS 
AND PROJECT LTD. / SUDHIR GENSET LTD. / 
CONTROL AND SWITCHGEARS PVT. LTD / KEPL 
/TRICOLITE 

6. MCB/MCB DB, prewired MCB DB 
and sheet steel Metal enclosed 
industrial socket, plug top and 
Isolators 

LEGRAND / SIEMENS / L&T / ABB /SCHNEIDER 

7. Modular type 
switch/Socket, Telephone 
socket, cable   TV   Antenna 

LEGRAND (MYLINC / HAVEL’S 
(PICCADILLY)  / HONEYWELL  (MIDAS) 
/NORTH WEST (NOVA) 
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 socket, Electronic fan 
regulator and GI Boxes 

 

8. LED fitting PHILIPS / CROMPTON / WIPRO / GE / 
ZUMPOBEL / TRILUX 

9. Ceiling Fan / Exhaust fan CROMPTON GREAVES / ALMONARD /HAVELLS / 
USHA. 

10. Octagonal steel pole BAJAJ/ TWINKLE / VALMART 

11. Air Circuit Breaker / 
MCCB. 

L&T-U POWER / SIEMENS-3WL / ABB-EMAX / 
SCHNEIDER-MASTERPACT-NW 

12. Fire Extinguishers SAFEX/ MINIMEX / SUPEREX / 
CEASFIRE 

13. Diesel operated Power 
Generating Engine 

CUMMINS INDIA / CATERPILLAR / 
PERKINS / KOEL GREEN 

14. Alternator STAMFORD / LEROY SOMER / 
CATERPILLAR / KOEL GREEN 

15. LIFTS 1. M/S OTIS 
2. M/S KONE 
3. M/S MITSUBISHI 
4. M/S SCHINDLER 
5. M/S JOHNSON LIFTS PVT. LTD.CHENNAI 

16. Copper Conductor ControlCable BONTON / LAPP CABLE / HAVELLS /RR KABEL / 
L&T / RAJNIGANDHA 

17. Communication Cable / 
Signal Cable 

LAPP CABLE / FUSION POLYMER /BELDON 

18. Fire / Sprinkler Main 
Pump / Jockey Pump 

MATHER & PLATT INDIA LIMITED 
GRUNDFOS / KIRLOSKAR / KSB 

19. Diesel Engine CUMMINS / KIRLOSKAR / CATEPILLAR 

20. Motor ABB/ SIEMENS/ KIRLOSKAR 
CROMPTON GREAVES 

21. Anti Vibration Mounting KANWAL INDUSTRIAL CORPORATION 
RESISTOFLEX / EWREN 

22. Starter L&T/ SIEMENS / CROMPTON/ GE / ABB 
/ BCH 

23. Addressable Multi criteria Smoke 
Detectors With base 
/ Addressable Duct Type Smoke 
Detectors With base/ Fault 
Isolator with base/ Addressable 
Heat Detectors with base/ 
Addressable Manual Call points 
/      Addressable 
Control Module / 
Addressable  Monitor 

NOTIFIER / SIEMENS / BOSCH / 
EDWARD. 
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 Module / Sounder/ Hooter cum 
Strobe/ Fire Alarm Control Panel/ 
PA System Panel/ Telephone Jack 
/ Hand Set/ Software/Speaker 

 

24. Fireman Axe/ InstallationControl 
Valve 

SAFEX/ PADMINI / GETECH 

25. 2-way/4-way FBC SAFEX/ NEWAGE (MUMBAI) / GETECH 

26. Window Sprinkler TYCO / HD 

27. Deluge Valve SAFEX/ TYCO / HD 

28. Air release valve SUPEREX/ GETECH / NEWAGE / SAFEX 
 

ROADS 
 

a. Internal Roads: The internal roads feeding the houses will be of 100 mm thick RCC of 
not less than M25 grade over a base course of PCC not less than M7.5 grade (100mm 
thick). 

 
b. Peripheral Roads and pathways. “Providing and laying factory made chamfered edge 
Rubber Moulded concrete colored paver blocks of required strength, thickness & 
size/shape, made by table vibratory method, toattain superior smooth finish using PU or 
equivalent moulds, laid in required mix of colour & pattern over 50mm thick compacted 
bed of coarse sand, compacting and proper embedding / laying of inter locking paver 
blocks into the sand bedding layer through vibratory compaction by using plate vibrator, 
filling the joints with fine sand and cutting of paver blocks as per required size and 
pattern, finishing and sweeping extra sand in footpath, parks, lawns, drive ways or light 
traffic parking etc. all complete as per manufacturer’s specifications & direction of 
Competent Authority: 80 mm thick c.c. paver block of M-30 grade with approved colour 
design”. 

 
The peripheral road, pathways and internal roads should be as per the CPWD 
specifications. 

 
WATER SUPPLY 

 
50 mm Dia 6 Kg/cm2 UPVC including all required fitting etc. as required including 
connection with existing line. 

 
SEVERAGE SYSTEM 

 
150 mm Dia. PVC pipe as per IS: 14333 and IS: 10910 with required size of Manholes etc. 
to be provided. 

 
RAIN WATER HARVESTING TANK 

 
Rain Water Harvesting will be constructed as per the CPWD specifications. 

 
EXTERNAL ELECTRIFICATION WORK 
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Electric Panel: As necessary for the layout Feeder Pillar Floor mounting totally enclosed 
compartmentalized cubical, dust vermin proof and outdoor type with required earthling 
plate and bus bar complete includingconnections etc. 

 Providing and Laying require Electrical cable for providing electricalsupply to 
units, as approved. 

 Providing and fixing street solar Lights as required including fixtureand ESL, as per 
CPWD specifications. 

 Making required connections to Building and flats. 
 Providing and fixing solar light connection in stair case and common area and 

wherever possible. 
 P/Laying XLPE insulated / P.V.C. sheathed cable of 1.1 KV grade with armoured 

aluminum conductor of IS:7098-I/1554-1 approved make in ground as per IS:1255 
including excavation of 30cmx75cm size trench, 25 cm thick under layer of sand, 
2nd class bricks covering, refilling earth, compaction of earth, making necessary 
connection, testing etc. as required of size. 

a. 35.0 Sq.mm 3.5 core 
b. 6.0 Sq.mm 2 core 
c. 4.0 Sq.mm 2 Core 

 
BOUNDARY WALL with gates 

 
The selected agency may like to use prefabricated technology for construction of boundary walls. 
Its height shall be minimum 2.1 m high and 0.6 m fencing with proper water proofing and 
drainage. 
Or, 
Brick / Block Masonry with R.C.C intermittent columns having grill of approved pattern and 
coping of CC 1:2:4 (1 cement: 2 Coarse sand: 4 graded stone aggregate) on top of wall with 
pointing as per approved drawing. Height of boundary wall shall be minimum 2.1 Mtr. height 
solid walls and 0.6 Mtr fencing above solid wall to make area secured. 

 
4. EXTERNAL DEVELOPMENT WORKS 

 

A. SPECIFICATIONS FOR WATER SUPPLY: 
 

1. Scope: It includes excavation for pipes, laying of Ductile Iron pipes K-9 with necessary 
fittings, sluice valves, fire hydrants, air valves with necessary brick chambers, jointing of 
pipes and fittings, accessories, refilling of trenches and testing for leakage disinfection 
etc. complete tothe satisfaction of Competent Authority as per approved scheme in the 
specified boundary / area. 

 
2. The water line system shall be laid as per the scheme approved by local authority. The 

sluice valves, fire-hydrants and air valves shall be IS marked. Any modification in this 
scheme approved by the Competent Authority shall not violate terms of contract.   The 
work shall be executed as per latest CPWD Specification with upto date correction slips 
and the relevant IS Codes shall be followed. 
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3. Excavation: The work includes excavation in all types of strata.   For proper jointing of 
pipes and fittings the bottom of the trench and sides at the relevant places should be 
sufficient for doing proper lead caulking of joints. The top of the pipes would have at least 
cushion of 60 cm from thefinished surface under road beams and 1.2 M under roads or as 
per direction of Competent Authority. 

 
4. Ductile Iron pipes K-9 pipes duly approved by the Competent Authority shall be used   in 

the work. All collar jointed/flanged/ socketed fittingsshall be of heavy class. 
 

5. Laying: The Ductile Iron pipes K-9 shall be laid as per alignment shown in the approved 
drawings. In case it is considered necessary by the Competent Authority to alter the 
alignment as per site situations, so as to accommodate laying of other services viz. storm 
water drain, sewerage, horticulture pipes, and electric cables, no extra claims for the 
same would be entertained. While laying the pipes, it may be ensured that these water 
supply pipes have a horizontal and vertical separation of 3 meters and 0.5meter 
respectively from the sewer pipes. The water line should in no case run below sewer line. 

 
6. Jointing: Water supply pipes, fittings and specials shall be jointed together with pig lead 

or flanged joints where necessary as per direction of Competent Authority. The pig lead 
brought at site shall be got tested fromlaboratory and only after the results are found to 
be satisfactory the same would be allowed to be used in the work and shall remain in 
joint custody. The day to day consumption of lead shall be maintained by the Junior 
Competent Authority and the same would be signed by the participating agency as well. 
The quantity of lead to be used in joints of pipes, fittings and specials would be as per 
CPWD Specifications / IS Codes. 

 
7. Chambers: Suitable fly ash brick chambers for housing the fire hydrants and sluice valves 

shall be constructed in brick masonry with bricks of class designation 75 in CM 1:5. The 
brick chambers shall have leveling course of CC 1:5:10, the chamber shall be plastered 
with CM 1:3, 12mm thick with a floating coat of neat cement. The chambers shall have 
RCC slab on top with required opening for operation of valves as per MS 
Specifications, indicating plate showing the positions of fire hydrants, and sluice valves 
also be provided. 

 
8. Cement Concrete 1:2:4, thrusts blocks shall be provided as per CPWD Specifications for 

the various fittings/accessories. 
 

9. Disinfection/Testing: After the work has been completed the lines shall be flushed with 
water containing bleaching powder @ 0.5gms/ litre of water and cleaned with fresh 
water and the operation repeated 3 times till the sample of water is approved by 
Municipal Laboratory. 

 
Pipes laid shall be tested at twice the maximum allowable pressure to check water 
tightness of the joints and to detect any hair cracks in the pipes. After satisfactory 
completion of the work, 5 sets of completion 
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plans, showing the alignment of lines, location of air valves, sluice valves,fire hydrants 
along with. 

 
10. The work may be inspected by officials of local municipal/statutory authority or any 

other agency designated by Project Authority duringexecution. 
 

11. UGR of required capacity with boosting arrangement in pump house i/c necessary 
installation for supply of water in the houses as per approval accorded. The design of UGR 
along with its capacity and pump house details such as power, motor details and others 
shall be as per the CPWD specifications. 

12. The work shall be executed as per approval accorded by local authority and the design 
and drawings by Competent Authority, shall be final and binding on the participating 
agency and will not be open to questions. 

 
B. SPECIFICATION FOR SEWERAGE: 

The work shall be executed as per approval accorded by local authority and the design and 
drawings by Competent Authority, shall be final and binding on the participating agency and will 
not be open to questions. This work shall include excavation in all stratas, laying stone ware, RCC, 
NP2/NP3, S&S pipes, construction of manholes, providing SFRC manhole covers, frames, heavy 
duty, foot rests with necessary brick work in cement mortar, plaster, bed concrete andconcrete 
up to haunches and around the pipes wherever required. 

 
C. GENERAL: 

 
1. Circular Manholes: 

a) Manholes shall be provided: 
(i) At starting point of each line, 
(ii) At all change points, 

b) Gradient, size of the pipe, alignment) 
(i) At all junction points of two or more lines. Manholes should be so spaced 

that each properly discharged in the direction of flow, and maximum centre 
to centre spacing of manholes will be asper prevailing Bye-laws. 

 
2. Sizes of manholes: 

 
S. No. For depth of manhole 

between 
Bottom diameter of 
manhole 

1. 0.914 m to 1.68 m 
(3’-0” to 5’-6”) 

0.914 m (3’-0”) 

2. 1.68 m to 2.28 m(5’- 
6” to 7’-6”) 

1.220 m (4’-0”) 

3. Beyond 2.28m 
(3’-0” to 5’-6”) 

1.520 m (5’-0”) 

 
c) For depth less than 0.914 m, rectangular manholes of size 90x80cm shall be 

provided. 
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3. All manholes to be plastered both inside and outside with cement mortar 1:4 (1 cement: 
4 coarse sand) with a floating coat of neat cement inside. 

 
4. When sewer is being laid under sub-soil water 15cm thick stone soiling shall be provided 

under concrete bedding and 23cm thick under manholes. 
 

5. Heavy duty SFRC manhole frames and covers 560mm internal dia. will be provided 
weighing 182 Kg. and to be tested as per IS: 1726 (Part-I) for heavy duty loads. The covers 
shall be embossed with its year of manufacture and work ‘SEWER’ and IS Mark. 

 
6. Drop Connection: Normally, no sewer line shall have a drop of more than 0.610 Mtr. in 

any case. Wherever, the drop is more, a drop connection arrangement shall be provided 
as per sketch in CPWD Specification 1996, with amendments till date. 

 
7. Pipes: Laying of sewerage lines shall include excavation in all types ofsoils, providing 

and laying of RCC, S&S pipes, NP2/NP3 as specified with rubber ring joints, testing and 
refilling etc., the completion of job to the satisfaction of Competent Authority and 
according to the specifications prescribed. 

 
(i) The S&S, RCC, NP-2/NP-3 pipes as per requirement / approved scheme IS marked 

will be used, with rubber ring and cement mortarjoints. 
 

(ii) Pipes laid at a depth less than 0.910m under road berms and green belts, and 
more than 4.57m shall be encased with 1:4:8 (1 cement : 
4 fine sand : 8 graded stone agg. 40mm nominal size) cementconcrete 15cm thick 
on all sides including under the pipes. 

 
(iii) Extra excavation of at least 0.23m width in each side will be done for proper 

jointing of pipes at the location of sockets. 
 

(iv) No sewer line shall be laid within a distance of 3.25m from building line - in case of 
roads. In case of service lanes / roads the sewer line shall be laid at centre of the 
lanes. 

 
(v) The minimum size of pipe to be used shall be as per approved scheme. 

 
(vi) In case the pipe are laid under sub-soil water level, the encasement shall be done 

with 1:3:6 (1 cement: 3 coarse sand: 6 graded stone agg. 40mm nominal size) 
instead of CC 1:4:8. 

 
(vii) In other cases 0.15m bed encasement with 1:4:8 (1 cement : 4 fine sand : 8 graded 

stone agg. 40mm nominal size) cement concrete upto haunches of pipes shall be 
provided, the stone ballast shall be of 40mm nominal size for bed concrete and 
20mm nominal size for around encasement of pipe. Where cushion is less than 
0.90m around encasement of pipe with same mix will be done. 
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(i) Where the invert level of the manhole is 1.22m or more below the subsoil water level, 
0.115m thick core of CC 1:2:4 (1 cement : 2 coarse sand : 4 graded stone ballast 
20mm nominal size) shall be provided in the walls of the manhole upto 0.61m 
above sub-soil water level in order to prevent in-filtration of sub-soil water level, 
from the sides of the manhole shall be provided with 15cm thick 1:2:4 (1 cement : 
2 coarse sand : 4 stone agg. 20mm nominal size) RCC slab, monolithically with the 
core of the wall of the manhole lean concrete of 1:5:10 (1 cement : 5 fine sand : 
10 graded stone agg. 40mm nominal size) of 0.075m thick shall be provided 
under the slab. 

 
8. The sewer line laid will be subject of following three tests: 

a) Smoke Test: To check the air tightness of joints. 
b) Mirror Test: To check the straight alignment of pipes. 
c) Disc Test:To see that lines are free of dead/set concrete/ mortar/other 
blockages and lines laid are in straight line frommanhole to manhole. 

 
9. Any other tests, if required during course of execution will be decided by the Competent 

Authority and will be binding on the participating agency. 
 

10. The participating agency will submit to Competent Authority adequate sets of 
completion plan of sewerage system laid showing position of manholes with its centre to 
centre distance dia. of lines, gradients, location of drop connections, connecting point 
with ground levels and invert levels at each point within 10 days of completion of the 
sewerage work. The service plan (in original) approved by the local body along with their 
forwarding letter be also submitted to the Competent Authority. 

 
11. The following gradient shall be maintained while laying the pipes: 

 
S. No. Dia. of Pipe Slope 
1. 250mm 1 in 190 
2. 300mm 1 in 245 
3. 350mm 1 in 300 
4. 400mm 1 in 360 
5. 450mm 1 in 510 
6. 500mm 1 in 590 

 
12. Crossing over Nallahs shall be done by C.I. pipe with necessary support. 

 
13. The conditions mentioned in the approved scheme of local authority shall be followed 

strictly. 
 

C. SPECIFICATIONS FOR STORM WATER DRAINAGE: 
 

Storm water drainage shall include excavating in all types of soils, providing andlaying brick work 
with FPS bricks of CD-75 in CM 1:4 (1 cement : 4 coarse sand.Plastering of inside and top of both 
walls of drain shall be in CM 1:3 (1 cement : 3 fine sand) with floating coat of neat cement and 
outside plastering 6” in depth 
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both side, CC 1:5:10 (with coarse sand) in bottom & CC 1:2:4 in channel ofdrain then 
covering of all drains with SFRC covers of design mix M-25. 

 
Following specifications will be used for providing underground pipe drainage inthe complex. 

 
1. The work will be executed as per the design and layout approved by the local 

municipal authority. 
2. FPS bricks of CD-75 shall be used. 
3. Minimum width of the drains shall be 230mm or as per CPWD 

specifications. 
4. SFRC covers of design mix M-25 shall be provided on all the drains. 
5. Any other details, if required during course of execution will be decided bythe Competent 

Authority and will be binding on the participating agency. 
 

D. SPECIFICATIONS FOR ROADS, PARKINGS & PATHWAYS: 
 

1. Construction of internal approach roads and parkings will be done as per layout plan and 
standard laid down by local municipal authority. The participating Agency will ensure that 
roads are developed to the dull right of way. The required metalled width will be 
provided to the exact crust thickness as per norms. The participating agency will ensure 
that nowhere the right of way of roads reduces. The roads will be laid to camber 
longitudinal as well as cross-section wise. 

 
The job of construction of roads consists of preparation of sub-grade, consolidation of the 
same, filling and compacting the earth work in embankment under optimum moisture 
conditions to give at least 95% of the maximum dry density (proctor density), supplying 
locally available stone and screening of blue texture of the required laying of base and 
sub- base courses using binding and blinding material and necessary rolling as per 
specification, brick on edge and pre-mixing etc. The surface dressing of the berms of 
roads will be done in such a fashion so as to discharge therain water of the open areas to 
the storm water pipe drainage. MORTH guidelines will be followed in case of any 
omissions. 

 
2. Surface dressing of the berms with slope towards drainage system. 

 
3. CC 1:2:4 (1 cement : 2 coarse sand : 4 graded stone agg. 20mm nominal size) pre-cast 

kerb stone fair face finish in uniform colour, of 0.30m long and 0.20m x 0.20m section as 
per CPWD Specifications / direction of Competent Authority jointed with the mix 1:2 (1 
cement : 2 fine sand) tobe provided as per architectural drawings. 

 
4. Toe walls in brick masonry with bricks of class designation 75 in cement mix 1:4 for 

pavements/footpaths wherever necessary. 
 

5. RCC NP2 S&S pipe joints in rubber rings and cement mortar 1:2 (1 cement : 2 fine sand) 
for cross drainage with gully chambers of size 50x45x60cms with M.S. grating of size 
500x450mm wherever necessaryas per decision of the Competent Authority. 
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6. Any other details that crop up depending upon site conditions will be decided by the 
Competent Authority and will be binding on the participating agencies. 

 
7. The specifications of CC pavement/footpath shall be as under: 

 
a) 100mm thick CC 1:5:10 (1Cement: 5 find sand: 10 graded stone agg. 40mm 

nominal size) 
b) 100mm thick CC 1:2:4 (1 cement: 2 coarse sand: 4 graded stone agg. 20mm 

nominal size) over under layer of CC 1:5:10 as per para ‘a’ above. 
c) Toe wall brick masonry with FPS bricks of class designation 75 in cement mortar 

1:4 (1 cement: 4 coarse sand) to retain the edge of the paving. 
 

8. The work will be done as per latest CPWD Specifications with up to date corrections. Any 
other width of road as per approved development plan shall be as per prevailing norms. 

9. The participating Agency shall submit to the Competent Authority, adequate sets of 
completion plans for roads, paths after its completion showing right of way of each 
road/path and their respective cross section within 10 days of completion of road/path 
work. 
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Section- 06 
 

PROJECT DEVELOPMENT AND MANAGEMENT AGREEMENT BETWEENCONCESSIONAIRE 
AND PROJECT AUTHORITY 

 
 

PROJECT DEVELOPMENT AND MANGEMENT AGREEMENT 
 

The Project Development and Management Agreement (“PDMA” or Agreement) 
mutually agreed and entered into on this the      day of 
  , Two Thousand and   at 
  Location and address 

 

BETWEEN 
 

Project Authority (Address) (hereinafter referred to as the “Authority” or which expression shall 
unless repugnant to the context include the administrators, successors, successors and assigns 
on the First Part. 
AND 

a company incorporated under the Companies Act, 1956/a partnership agency 
registered under the Partnership Act, 1932 / or a sole proprietorship agency registered under 
the Proprietorship Act 1908 having its 
office      at (hereinafter referred to as the 
“Concessionaire”) which expression shall repugnant to the context include the successor and 
permitted assigns, on the Other Part. 

 
The Authority and Concessionaire are collectively referred to as “Parties” and individually as 
“Party” 

 
WHEREAS, 

 
A. Pursuant thereto, the Authority through an open, transparent and competitive bidding 
process invited proposals from interested parties for the Projects by issuing Request for 
Proposal (RPF) documents dated 
  2020 containing inter-alia the minimum qualification criteria and the 
terms and conditions for implementing the Projects 

 
B. After Evaluating   the   proposals,   the   Authority   has   accepted   the   proposal   submitted 
       [insert the name of the successful Agency/Consortium], as the Successful Agency (the 
“Successful Agency”) and issued Letter of Award (“LOA”)    No      dated [ 
insert the number and date issue of LOA and the same has been acknowledged by the 
Successful Agency] 

 
C. The Successful Agency has requested the Authority to accept the Concessionaire as the 
Concessionaire which shall undertake and perform the obligations and exercise the rights of the 
successful agency under the LOA, including the obligations to enter into this Agreement pursuant 
to the LOA for executing the Project 
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D. The Authority acknowledges that the Concessionaire has submitted the following to the 
Authority: 

i. An    irrevocable   Bank    Guarantee    for   Rs (Rupees 
  Only) towards Performance Security Deposit. 

ii. An amount  of   /- 
(Rupees  Only) exclusive of GST if applicable being non – 
refundable Success Fee by means of a demand draft bearing No 
  date   
  [name of bank] 

from 

iii. An amount  of   /- 
(Rupees  Only) exclusive of GST if any being non – refundable 
Project Development Expense by means of a demand draft 
bearing No   date   
  [name of bank]. 

from 

 

E. The Parties hereto are required to enter into an Agreement, being thesepresents , to 
record the terms , conditions and covenants set forth hereunder 
. 

 
NOW THEREFORE THIS AGREEMENT WITNESSETH AND IT IS HEREBYAGREED BY AND BETWEEN 
THE PARTIES HERETO AS FOLLOWS: 
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ARTICLE 1- DEFINITIONS 
 

In this Agreement, the following words and expressions shall, unless repugnant to the context or 
meaning thereof, have the meaning hereinafter respectively ascribed to them hereunder: 

 
“Affected Party” shall mean the Party claiming to be affected by a Force Majeure Event. 

“Agreement” means this Agreement, the schedules, annexure hereto and includes any 
amendments hereto made in accordance with the provisions hereof. 

“Agreement Period” shall have the meaning that the period of contract i.e. 25 years. 
 

“Applicable Law” means all laws in force and effect as of the date hereof and which may be 
promulgated or brought into force and effect hereinafter in India including judgments’, decrees, 
injunctions, writs or orders of any court of record, as may be in force and effect during the 
subsistence of this Agreement and applicable to the Project / the Parties in relation to the Project. 

 
“Applicable Permits” means all clearances, permits, authorizations, consents and approvals 
required to be obtained or maintained by the respective Parties under the Applicable Laws in 
connection with the repair/ retrofitting, operation, maintenance & management of the Project 
during the subsistence of this Agreement. 

“Appointed Date” means the date of signing of this Agreement. 
 

“Arbitration Act” means the Arbitration and Conciliation Act, 1996 and shall include any 
amendment to or any re-enactment thereof as in force from time to time. 

“Book Value” shall mean the expenditure incurred for repair/retrofitting of Project Facilities as 
per the books of the Developer, net of depreciation charged on the basis of straight line method 
and amortized equally over the operations period, duly verified and certified by an independent 
auditor in accordance with IGAAP (Indian Generally Accepted Accounting Principles). Revaluation 
of the landand building shall not be included for calculation of book value during the Agreement 
Period and at the end of Agreement Period by the Developer. For the purpose of calculation of 
the Book Value only the cost incurred on the repair/retrofitting of Project Facilities upto the 
Commercial Operation Date shallbe considered. 

“Consortium “shallmean the consortium consisting of (i) , (ii)   
and (iii) formed pursuant to the Joint Bidding Agreement dated 
  for the purpose of undertaking the Project.] 

 
[“Consortium Member(s)” shall mean any or all of the members of Consortium and in the event 
of reconstitution of the Consortium; it shall include members ofsuch reconstituted Consortium.] 
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“Due Date” means the due date for payment of Fee as set out. 
 

“Emergency” shall mean a condition or situation that is likely to endanger the safety of the 
individuals on or about the Project including the safety of the users thereof or which poses an 
immediate threat of material damage to the Project. 

“Encumbrance” means any encumbrance such as mortgage, charge, pledge, lien, hypothecation, 
security interest, assignment, privilege or priority of any kind having the effect of security or 
other such obligations and shall include without limitation any designation of loss payees or 
tenants or any similar arrangement under any insurance policy pertaining to the Project, physical 
encumbrances, claims for any amounts due on account of taxes, cesses, electricity, water and 
other utility charges and encroachments on the Project Siteor Project Facilities. 
"Expiry" means expiry of this Agreement by efflux of time “Expiry Date” means the date on 
which Expiry occurs. 

 
“Financing Documents” means collectively the documents evidencing Lenders’ commitment to 
finance the Project. 

 
“Financial Year” means the period commencing from April 1 of any given year to March 31 of the 
succeeding year. 

“Fee” means the fee payable by the Developer to the Authority in accordance with Article 7 and 
Schedule 1 of this Agreement. 

 

“Force Majeure” or “Force Majeure Event” means an act, event, condition or occurrence as 
specified in Article 8. 

“Good Industry Practice” means the exercise of that degree of skill, diligence, prudence and 
foresight in compliance with the undertakings and obligations under this Agreement which 
would reasonably and ordinarily be expected of a skilled and an experienced person engaged in 
the implementation, operation & management or supervision or monitoring thereof of any of 
them of a project similar to that of the Project. 

“Government Agency” shall mean Government of ……., Any State/UT Government or 
governmental department, commission, board, body, bureau, agency, authority, instrumentality, 
court or other judicial or administrativebody, central, state, or local, having jurisdiction over the 
Developer, the Project or any portion thereof, or the performance of all or any of the services or 
obligations of the Developer under or pursuant to this Agreement. 

“Lenders” means financial institutions, banks, funds and trustees for bond holders or debenture 
holders, who have provided financial assistance to the Developer for financing any part of the 
Project. 

“Material Adverse Effect” means a material adverse effect on (a) the ability of the Developer to 
exercise any of its rights or perform/discharge any of its duties/obligations under and in 
accordance with the provisions of this Agreement and/or (b) the legality, validity, binding nature 
or enforceability of this Agreement. 
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“Material Breach” means a breach by either Party of any of its obligations under this 
Agreement which has or is likely to have a Material Adverse Effect on the Project and which such 
Party shall have failed to cure. 

 
"Performance Security" shall mean the Bank Guarantee submitted to the Authority by the 
Developer for due performance of its obligations under this Agreement, in accordance with 
Article 5.1. 

“Person” shall mean (unless otherwise specified or required by the context), any individual, 
company, corporation, partnership, joint venture, trust, society, sole proprietorship, 
unincorporated organization, government or Government Agencyor any other legal entity. 

“Preliminary Notice” means the notice of intended Termination by the Party entitled to 
terminate this Agreement to the other Party setting out, inter alia, the underlying Event of 
Default. 

“Project” means and includes repair/retrofitting of the Project Facilities, operation, maintenance 
& management thereof and transfer of the Project Facilities in accordance with the terms and 
conditions of this Agreement. 

“Project Facilities” means the Project Site, the existing Project Facilities on the Project Site more 
fully described in the Schedule 4 and includes all the structures, fittings & fixtures, common 
areas, infrastructure, all amenities/ facilities proposed to be build, provided or procured within 
the Project Site by the Developer, consistent with Good Industry Practice and the terms of this 
PDMA. 

“Project Site means the property belonging to the Authority more fully described in Schedule 3. 

“Project Implementation Plan” shall mean the detail plan submitted by the Developer with 
regard to repair/retrofitting of Project Facilities and its operation and management thereof as 
per Schedule 6 of this Agreement. 

 
“Rights” shall have the meaning ascribed thereto in Article 3.1 of this Agreement. 

 
“Repair/ Retrofitting Period” shall mean 12 month from the date of approval of Project 
Implementation Plan by the Authority. 

 
“Tax” shall mean and includes all taxes including service tax, fees, cesses, duties (including stamp 
duties), levies that may be payable by the Concessionaire for execution of this Agreement and 
during the Agreement Periodunder Applicable Law. 

“Termination” means early termination of this Agreement pursuant to Termination Notice or 
otherwise in accordance with the provisions of this Agreement but shall not, unless the context 
otherwise requires, include Expiry. 

“Termination Date” means the date specified in the Termination Notice as the date on which 
Termination occurs. 

“Termination Notice” means the notice of Termination by either Party to the other Party, in 
accordance with the applicable provisions of this Agreement. 
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“User Fee” means all charges, costs, fees, tariff and other amounts by whatever name called, 
collected by the Developer from the users, pursuant to this Agreement, for usage of the Project. 

 
ARTICLE 2- SCOPE OF THE PROJECT 

 
2.1 Scope of the Project 

 
i. Work details 

 
Following activities needs to be complete by the Concessionaire: 

 

Component Details of work required 
Housing Repair/Retrofit of existing houses including following: 

(a) Repair/ replacement of   brickwork, 
(b) Repair of Plasters 
(c) Making openings in B/W as per directions or as 

required 
(d) Removing of old putty and replacing with new or 

repairing as decided by ULB 
(e) Renewing of glass panes 
(f) Fixing of tiles on floor ,wall ,dado 
(g) Renewing of M.S work 
(h) Cleaning and desilting of gully trap chamber 
(i) Cleaning of choked sewer line 
(j) Fixing of Water Closet squatting Pan along with itstraps(‘S’ or ‘P’) 
(k) Repair/ replacement of door shutters, Chowkhats 
(l) Fixing of kitchen slab, sink dado as required. 
(m) Repair of parapet 
(n) Fixing / replacement of hinges, L drop and other hardwares 
(o) Providing Water proofing treatment (from the specialized agency) in 

wet areas of building including roof and below the water tanks. 
(p) Repair of staircase 
(q) Fixing of Hardware, C.I. Fittings, G.I. fittings as per instructions from 

ULB 
(r) Internal and external white washing, distempering, painting as per 

requirement of the building and alsoinstructions from the ULB 

Development of 
Infrastructure 
Components 

Repair/ replacement /retrofitting of the following infrastructure (within 
campus) components as per given specification: 
a) Water Supply 
b) Sewerage/ Septage 
c) Storm Water Drains 

constructing of internal roads 
d) Mechanical Work, DG set 
e) Rain water harvesting 
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 g) Development of external area which is damaged or notdone 
h) Repairing or constructing of boundary wall 
i) External Electrical work 
j) Using power saving street lights/lights is mandatory 
k) Redevelopment of parks and other amenities 

Development of 
Social/ 
Neighborhood 
commercial 
Amenities 

a) Health Centre 
b) Creche 
c) Anganwadi 
d) Shops 
e) Milk booth 
f) ATM 
g) Others, (ULB to specify) 

 
NOTE: Above details are suggestive works only. However, State/UT/ Parasatalsmay include or 
exclude any work as per project requirement. 

 

Developing and submitting Architectural and structural design for the additional amenities 
based on the local soil condition, geo-climatic condition, natural hazard condition, design 
parameters as per relevant Indian Standards & National Building Code or given by Project 
Authority; taking all approvals as required and construction of the amenities as per 
approved plan and specifications and taking completion certificate. The location plan, site 
layout and other related Architectural drawings of existing vacant houses is attached for 
reference in this document as Section-D. 

 
ii. Operation and Maintenance of ARHCs 

 
a) Regular Operation & Maintenance (O&M), repair, operation etc. of ARHC shall be done by 

the Concessionaire as per the standard practice followed for housing and infrastructure 
projects. Concessionaire shall ensure that the complexes remain in good condition. 

b) O & M may include the following components: 
 

Component Details of work required 
1. Preventive 
Maintenance 

1. Cleanliness of roofs, inlet of rain water pipes, Khurra, Chhajja/sunshade 
top, outlet of rain water pipes, plinth protection and drains minimum 
twice a year and particularly before monsoon. 

 
a. Cracks on gola and top of parapet 
b. Cleanliness and waterproofing of mumty roof 
c. Leakage from terrace tanks 

2. Damage of water proofing due to installation of various services on roof 
like Dish antenna, solar panels, etc or weed/vegetation. 

3. Cracks on grit plaster, spilling of concrete, cladding stone coming out of 
substrate etc 

4. Leakages/seepages 
5. Rusting of GI pipes and fittings showing seepage 
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 6. Shafts for the leakage/seepage 
7. Sagging false ceiling 
8. Termite affected areas and wooden members 
9. The cleaning of manholes and sewer line and checking forrain water 

getting mixed in sewer lines. 
10. Damaged cables & other abandoned service lines 
11. Electrical systems like main boards etc. should be checkedannually. 
12. Fire services particularly during hot weather and assessmentof electric 

load due to additional services installed 
13. Whether unprotected heaters in use likely to cause fireinside 
14. Annual Maintenance 

2. Day to Day 
maintenance: 

a) Removing Chokage of drainage pipes, 
b) Manholes, restoration of water supply, 
c) Repairs to faulty switches, 
d) Watering of plants, 
e) Lawn mowing ,hedge cutting, 
f) Street Sweeping 

3. Annual Repair 
and Maintenance 

Annual maintenance including White washing, Colour washing, 
Distempering, painting etc. 

 

ARTICLE 3- RIGHTS 
 

Grant of Rights 

Subject to and in accordance with the terms and conditions set forth in this 
Agreement, the Authority hereby grants the following rights ( the “Rights”) 
and authorizes the Concessionaire: 

 
i. To carry out surveys, for Repair/Retrofit, Develop, Operate & Transfer (RDOT) by 

converting existing Government funded vacant houses into Affordable Rental 
Housing Complexes (ARHCs) in accordance with this Agreement and for this 
purpose it may regulate the entry into and use of the same by 3rd parties and 

ii. To exercise and/ or enjoy the rights, powers, benefits, privileges, authorizations 
and entitlements as set forth in this Agreement including the right to collect, 
retain and appropriate refund fee as fixed by Project Authority from the users of 
the ARHCs during the Agreement Period. 

 
The Concessionaire shall not lease, mortgage, assign, transfer or create any lien or 

Encumbrance on the whole or any part of the Project Site or Project Facilities, 
save and except as expressly permitted by this Agreement. 

 
Agreement Period 

 
The tenure of the Agreement shall be for a period of 25 (Twenty five) years 

commencing from the Appointed Date and ending on the Expiry Date (the 
“Agreement Period”). 
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Provided that in the event of Termination, the Agreement Period shall mean and be 
limited to the period commencing from the Appointed Date and ending with the 
Termination Date. 

 
Acceptance of Rights 

 
In consideration of the rights, privileges and benefits conferred upon bythe Authority 

and other good and valuable consideration expressed herein, the ARHCs 
hereby accepts the Rights and agrees and undertakes to perform/discharge all 
of its obligations in accordance with the provisions of this Agreement. 

Access rights to the Authority and others 
 

The Concessionaire shall allow free access to the Project Site and Project Facilities at 
all times for the authorized representatives and vehicles of the Authority and 
for the persons and vehicles duly authorized by any Government 
Instrumentality upon reasonable notice to inspect the Project Site and the 
Project Facilities and investigate any matter within their authority 

Provided further, that to the extent such access and use allowed by theConcessionaire 
affects the performance of any of its obligations hereunder, the 
Concessionaire shall not be deemed or construed to be in breach of its 
obligations nor shall it incur/ suffer any liability on account thereof. 

 
ARTICLE 4 - PROJECT SITE 

 
Handover of Project Site 

 
Prior to the handover of Project Site to the Concessionaire, the Authority and the 

Concessionaire shall within 15 (fifteen) days fromthe Appointed Date conduct 
joint inspection of the Project Site and agree to the exact area and inventory of 
the existing facilities therein and jointly prepare and sign a joint inspection 
report. The joint inspection report shall form part of Schedule 3. 

 
The Authority shall, within 15 (fifteen) days from the date of signing of the joint 

inspection report by both the Parties handover to the Concessionaire, on as-is- 
where-is basis, vacant and peaceful physical possession of the Project Site, free 
from Encumbrance and encroachment, for the purpose of implementing the 
Project. 

 
Upon handover of the Project Site, the Concessionaire shall have theright to enter 

upon, use and make at its own costs such investigation necessary or 
appropriate to prepare the Project Implementation Plan for repair/retrofitting 
of Project Facilities on theProject Site and operation and management thereof 
in accordance with the provisions of this Agreement and the Approved Project 
Implementation Plan. 
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Peaceful Possession 
 

The Authority hereby warrants that: 
 

A. The Project Site has   been acquired through the due process of law and belongs to 
and is vested with the Authority and that the Authority has full powers to hold, 
dispose of and deal with the same consistent, inter alia, with the provisions of this 
Agreement. 

B. In the event the Concessionaire is obstructed by any Person claiming any right, title 
or interest in or over the Project Site and Project Facilities or any part thereof, or in 
the event of any enforcement action including any attachment, distrait, 
appointment of receiver or liquidator being initiated by any Person claiming to have 
any interest in/charge or the Project Site and Project Facilities or any part thereof, 
the Authority shall, if called upon by the Concessionaire, defend such claims and 
proceedings and also keep the Concessionaire indemnified against any 
consequential loss or damages which the Concessionaire may suffer, on account of 
any such right, title, interest or charge. 

 
ARTICLE 5 - OBLIGATIONS OF THE CONCESSIONAIRE 

 
In addition to and not in derogation or substitution of any of its other obligations under this 
Agreement, the Concessionaire shall have the following obligations: 

 
Performance Security 

 
The Concessionaire shall, for due and punctual performance of its obligations relating 
to the Project, simultaneously to the execution of this Agreement has submitted to 
the Authority, an irrevocable and revolving bank guarantee from a nationalized bank 
acceptable to the Authority, for a sum of Rs. /- (Rupees   only)   in 
the form set forth in Schedule 2 (the “Performance Security”). The Performance 
Security shall be kept valid throughout the Agreement Period. 

In case of Concessionaire Event of Default, the Authority shall, without prejudice to its 
other rights and remedies hereunder or in law, are entitled to in cash and appropriate 
the relevant amounts from the Performance Security as damages for such 
Concessionaire default. Upon such encashment and appropriation from the 
Performance Security, the Concessionaire shall, within 30 (thirty) days thereof, 
replenish, in case of partial appropriation, to its original level of the Performance 
Security, and in case of appropriation of the entire Performance Security provide a 
fresh Performance Security, as the case may be, and the Concessionaire shall, within 
the time so granted, replenish or furnish fresh Performance Security as aforesaid 
failing which the Authority shall be entitled to terminate this Agreement in 
accordance with Article 9. 
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Submission of Project Implementation Plan 
 

The Concessionaire shall within 2 (two) months from the date of handover of Project 
Site submit to the Authority a detailed project implementation plan detailing out the 
repair/retrofitting plan, proposed facilities, provision for appropriate and adequate 
lighting and ventilation devices, rain water harvesting, landscaping, appropriate 
security system, waste management system, etc operation and management of 
Project Facilities in conformity to the Applicable Laws and Good Industry Practices and 
deployment of resources, personnel etc (“Project Implementation Plan”) and make a 
presentation on thesame to the Authority. 

 
The Authority shall review the Project Implementation Plan for compliance with 
applicable provisions of the Agreement and either approve or convey its 
comments/observations, if any within 30 (thirty) days from the date of receipt of the 
Project Implementation Plan by the Concessionaire. On receipt of such 
comments/observation from the Authority, the Concessionaire shall within 15 
(fifteen) days submit a revised Project Implementation Plan to the Authority for its 
approval. After approval by the Authority, the Project Implementation Plan 
(“Approved Project Implementation Plan”) shall be signed by the Parties and 
appended to this Agreement as Schedule 7. 

 
If the Concessionaire is unable to submit the Project Implementation Plan within the 
period of 60 (sixty) days from the date of handover of the Project Site, it should in 
writing convey the reasons for non submissionof the same within the said period of 60 
(sixty) days. Upon such request, the Authority may for valid reasons and for reasons 
beyond the control of Parties, waive the delay to submit the Approved Project 
Implementation Plan and extend the date for submission of Project Implementation 
Plan but not later than for a further period   of   30 (thirty) days, subject to 
payment of penalty amount calculated at the rate of 0.2% (zero point two per cent) of 
the Performance Security for each day's delay until the submission of the same to the 
Authority. In case the Project Implementation Plan is not submitted within the 
extended period of 30 (thirty) days, the Authority shall, subject to the provisions of 
Article 9.2, be entitled to terminate this Agreement. The said penalty amount should 
be submitted by the Concessionaire to the Authority in the form of Demand Draft 
(DD) from any nationalized or scheduled bank in favour of Authority 

 
Notwithstanding any review or failure to review or the comments/observations of the 
Authority, the Concessionaire shall be solely responsible for the adequacy of the 
Approved Project Implementation Plan and shall not be relieved or absolved in any 
manner whatsoever of any of its obligations set forth in this Agreement.The Approved 
Project Implementation Plan shall be signed by the Parties and appended to this 
Agreement as Schedule 7. 
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Repair/Retrofit Obligations of the Concessionaire 
 

The Concessionaire has the right to use the existing Project Site and Project 
Facilities for repair, retrofitting and development of ARHCs 

 
The Concessionaire shall complete the Repair/Retrofit of the Project Facilities 
within 12 (Twelve) months from the date of approval of the Project 
Implementation Plan by the Authority. Except for reasons of aForce Majeure Event 
and reasons attributable to the Authority, the Concessionaire shall not be entitled 
to any extension of time in the Repair/retrofitting Period. 

 
The Concessionaire shall undertake repair/retrofitting of Project Facilities in 
accordance with the Approved Project Implementation Plan, other Applicable Laws 
and as per Good Industry Practices. 

 
If the Concessionaire fails to complete the repair/retrofitting of Project Facilities 
within 12 month (Twelve) months as stated above, unless such failure has 
occurred due to Force Majeure or for reasons solelyattributable to the Authority, 
the Concessionaire should in writing convey the reasons for non completion of the 
same within the said period of 12 month (Twelve) months from the date of signing 
of contract. Upon such request, the Authority may waive the delay andextend the 
date for completion of repair/retrofitting of Project Facilities but not later than for 
a further period of 60 (sixty) days, subject to payment of penalty amount 
calculated at the rate of 0.2% (zero point two per cent) of the Performance 
Security for each day's delay until the completion of repair/retrofitting of Project 
Facilities. In case the repair/retrofitting of Project Facilities is not completed within 
the extended period of 60 (sixty) days, the Authority shall, subject tothe provisions 
of Article 9.2, be entitled to terminate this Agreement. The said penalty amount 
should be submitted by the Concessionaireto the Authority in the form of Demand 
Draft (DD) from any nationalized or scheduled bank in favour of project authority. 

Upon completion of repair/retrofitting work, the Concessionaire shall request the 
Authority to issue the Completion Certificate. 

 

The Concessionaire shall be entitled to operate the Project Facilities only after 
Completion Certificate is obtained from the Authority. The date of issuance of 
Completion Certificate shall be the commercial operation date (“Operation 
Date/OD”). 

 
Operation and Management Obligations 

 
The Concessionaire shall ensure that the Project Facilities are opened for usage 

within 7 (seven) days from the Operation Date and operate and manage the 
same till the Expiry Date or the TerminationDate as the case may be. 

 
The Concessionaire shall operate, manage & maintain the Project 
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Site and the Project Facilities entirely at its own cost in accordancewith the Good 
Industry Practice. 

 
The Concessionaire shall from the OD and till the Expiry Date have the sole and 

exclusive right to determine, revise, charge, demand, collect, recover, retain 
and appropriate the User Charges at market driven rates from Users of the 
Project and for the goods, services, facilities and amenities etc. relating to the 
Project Facilities that are provided, arranged or procured by the Concessionaire 
by itself. 

 
The Concessionaire shall, during the Agreement Period have requisite organization 

and designate and appoint suitable officers/ representatives as it may deem 
appropriate to or operate the Project Facilities, to deal with the Authority and 
be responsible for allnecessary exchange of information required pursuant to 
this Agreement; 

 
Repair/Retrofit and Operation & Management Report 

 
The Concessionaire shall, no later than 7 (seven) days after the close of each 

month, furnish to the Authority a monthly repair/retrofit report on progress of 
the repair/retrofit of the Project Facilities. The Concessionaire shall also 
promptly give such other relevant information as may be required by the 
Authority in its repair/retrofitting including the details mentioned in Schedule 
3. 

 
The Concessionaire shall, no later than 7 (seven) days after the closeof each year, 

furnish to the Authority a yearly operation & management report on progress 
of the operation & management of the Project Facilities. The Concessionaire 
shall also promptly give such other relevant information as may be required by 
the Authority in its operation & management including the details mentioned 
in Schedule 3. 

 
Environmental and Safety Compliance 

 
The Concessionaire shall conform to the laws pertaining to environment, health 

and safety aspects including, policies and guidelines related thereto, including 
rainwater harvesting, energy conservation and other such ecological/ 
sustainable solutions/mechanisms        and        conforming to Good 
Industry/construction Practice for securing the safety of the users of the 
Project Facilities. 

 
Alterations, Modifications or Expansion 

 
In case of any such damages due to bad keeping of the premises of ARHCs, the 

Concessionaire shall bear all such costs related to such damages. In case the 
Concessionaire does not rectify the damages within the time specified by the 
Authority, the Authority may rectify the said damages and deduct the cost 
incurred in rectifying the 
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damages from the Performance Security. 
 

General Obligations 
 

Subject to and on the terms and conditions of this Agreement, the Concessionaire 
shall at its own cost and expense during the Agreement Period: 

 
(a) Protect the Project Site and the Project Facilities from any encroachments or 

Encumbrances, or illegal activities. 
(b) Ensure that the Project Site and the Project Facilities is not used for any 

activities which are prohibited under the Applicable Laws. 
(c) Procure and maintain in full force and effect, as necessary, appropriate 

proprietary rights, licenses, agreements and Applicable Permits and keep in 
force in conformity with the Applicable Laws. 

(d) Pay all taxes including service tax, property tax, duties (including stamp 
duties) and outgoings, utility charges relating to the execution of the 
Agreement; repair/retrofitting of Project Facilities and operation & 
management thereof. 

(e) Make efforts to maintain harmony and good industrial relations among the 
personnel employed in connection with the performance of its obligations 
under this Agreement and shall be solely responsible for compliance with all 
labour laws and all possible claims and employment related liabilities of its 
staff employed in relation with the Project Facilities. The Concessionaire shall 
indemnify the Authority against any claims, damages, expenses or losses in 
this regard and in no case the Authority shall be treated as employer; 

(f) Pay all utility charges (including electricity consumption and water supply 
charges) relating to the Project Facilities. 

 
Specific Obligations 

 
The Concessionaire shall erect a signboard of a size not less than 2 ftX 4ft (0.61 m x 

1.22 m) and mention that the Project Site belongs to the Authority. The said 
signboard should be of fire retardant, low smoke, zero halogen material and 
comply with all Indian and international standards and the Concessionaire shall 
maintain the same in good condition throughout the Agreement Period. 

The Concessionaire shall also erect outdoor display system of a size not less than 2 
ft X 4ft adjacent to the main entrance to the Project Site and handover the 
same to the Authority for promotion of ARHCs and the Concessionaire shall 
maintain the same in good condition throughout the Agreement Period. The 
said signboard should be of fire retardant, low smoke, zero halogen material 
and comply with allIndian and international standards. 

The Concessionaire shall conduct proper due diligence and police verification 
while recruiting staff for the Project. 

The Concessionaire shall ensure security in the Project by deploying sufficient 
security personnel as per good industry practice. 

In the event of any accident at the Project Site, the Concessionaire 
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shall immediately inform the concerned civil and police authorities and also the 
Authority and take necessary actions. 
All gold, silver, oil, minerals, precious stones, treasures, fossils, coins, articles of 

value or antiquity and structures and other relics or remains or things of 
geological or archeological interest discovered on the Project Site shall be the 
property of the Authority. The Concessionaire shall take reasonable 
precautions to prevent anyperson from removing or damaging any such article 
or thing. The Concessionaire shall immediately upon the discovery of such 
article or thing inform the Authority and follow the instructions for dealing 
therewith that may be issued by the Authority. 

 

Insurance 
 

During the Agreement Period 
 

The Concessionaire shall at its cost and expense, purchase & maintain by due re- 
instatement or otherwise, during the Repair/Retrofit of the Project Facilities, such 
insurance as are necessary including but not limited to the following: 

 
(i) Concessionaire’s all risk insurance; 
(ii) Loss, damage or destruction of the Project Facilities at replacement value; 
(iii) Comprehensive third party liability insurance including injury or death to 

personnel / representatives of Persons who may enter the Project Site; 
(iv) Workmen’s compensation insurance; 
(v) Any other insurance that may be necessary to protect the Concessionaire, its 

employees and its assets against loss, damage, destruction, business interruption 
or loss of profit including insurance against all Force Majeure Events that are 
insurable. 

 
Validity of Insurance 

 
a. The Concessionaire shall from time to time promptly pay insurance premium, 

keep the insurance policies in force and valid throughout the Agreement Period 
and furnish copies thereof to the Authority. 

b. If at any time the Concessionaire fails to obtain or maintain in full force and effect 
any and all of the insurance required under this Agreement, the Authority may at 
its option (but not being obliged to do so) obtain and maintain such insurance and 
all sums incurred by the Authority thereof shall be reimbursed by the 
Concessionaire to the Authority together with   interest   thereon   at   5%   over 
SBI PLRfrom the date the respective sums were incurred by the Authority , within 
7 (seven) days from the receipt of claim in respect thereof made by the Authority 

 
Application of Insurance Proceeds 

a. Subject to the provisions of the Financing Documents and unlessotherwise provided 
herein, the proceeds of all insurance policies 
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received shall be promptly applied by the Concessionaire towards repair, 
repair/retrofitting restoration or re-instatement of the Project Facilities or any part 
thereof which may have been damaged or destroyed. The Concessionaire may 
designate the Lenders as the loss payees under the insurance policies or assign the 
insurance policies in their favour as security for the financial assistance provided by 
them tothe Project. The Concessionaire shall carry out such repair, repair/retrofitting, 
restoration or re-instatement to the extent possible in such manner that the Project 
after such repair, repair/retrofitting, restoration or re-instatement be as far as 
possible in the same condition as it were prior to such damage or destruction, normal 
wear and tear excepted. 

 
No Breach of Obligations 

 
The Concessionaire shall not be considered to be in breach of its obligations under 

this Agreement nor shall it incur or suffer any liability if and to the extent 
performance of any of its obligations under this Agreement is affected by or on 
account of any of the following: 

 
i. Force Majeure Event, subject to Article 8.3 and 
ii. The Authority Event of Default. 

 
Consortium 

 
Participating Agencies eligible for participating in the bidding process shall be any 

one of the following two categories, otherwise bids will be considered as non- 
responsive: 

 
i. Category 1: Single Business Entity (Private/ Public Agency)Or, 
ii. Category 2: A consortium of Business Entities (hereinafterreferred to 

as “Consortium”) 
The term Participating Agency would herein after apply to both theabove- 
mentioned categories. 

For the purpose of this RFP, the participating agency shall mean a business Entity 
incorporated under the Indian Companies Act 1956/2013 or incorporated 
under equivalent such laws. Participating Agency should submit Registration/ 
Incorporation Certificates & GST Registration under the governing 
legislations. The Agency shall be required to submit a true copy of its 
Registration/ Incorporation Certificate along with the Proposal. 

 
A Consortium of a maximum of three (3) members of above such entities 

comprising one Lead Member with two other members such as project 
finance, project implementation and management etc. shall be allowed and 
shall hereinafter be referred as "Consortium". 

 
The Participating Agency should submit a Power of Attorney authorizing the 

signatory of the Bids in case of Consortium. 
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Bids submitted by a Consortium should comply with the following additional 
requirements: 

 
1. The number of members in the Consortium would be limited to three (3) 

only; 
2. The application should contain the information required from each member; 
3. The application should include a description of the roles and responsibilities 

of all members; 
4. Members of the Consortium shall nominate one member as the Lead 

Member; 
5. A Participating Agency who has participated in this Bid in its individual 

capacity or as part of a Consortium   cannotparticipate as a separate agency 
of any other Consortiumparticipating in this tender; 

6. The members of the Consortium shall execute a Power of Attorney for Lead 
Member of Consortium. 

7. The members of the Consortium shall enter into a Memorandum of 
Understanding (MoU), for the purpose of submission of the bids. The MoU 
should, inter alia, 

 
i. Clearly outline the proposed roles and responsibilities of each member of 

the Consortium; and 
ii. Include a statement to the effect that all members of the Consortium shall 

be liable jointly and severally for the assignments arising out of the States, 
Union Territories (UTs) and million plus cities, as the case may be and in 
accordance with the terms of the contract agreement therefore; 

iii. A copy of the MoU signed by all members should be submitted along with 
the Technical Bids. MoU entered between the members of the Consortium 
should contain the above requirements, failing which the Application shall 
be considerednon-responsive and MoU will not be changed later on. 

 
A Participating Agency or Consortium which has earlier been barred by Project 

Authority or blacklisted by any State /UT Government or Central 
Government/department/agency in India from participatingin Bidding Process, 
shall not be eligible to submit bids, either individually or as member of a 
Consortium, if such bar subsists as on the submission due date. The 
Participating Agency or Consortium shall be required to furnish an affidavit 
that there is no such bar imposed and existing as on date. 

 
A Participating Agencies declared ineligible by multilateral agencies or 

Government of India or State/UT Governments and debarredfrom such type 
activities in India shall be ineligible to submit bids. In case the Participating 
agency or any member of Consortium is declared ineligible by multilateral 
agencies or Government of India or State/UT Governments during the 
evaluation period, then such bids shall be excluded from the evaluation 
process. 
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A Participating agency or member of Consortium should have, during the last 
three years, neither failed to perform on any agreement/contract, as 
evidenced by imposition of a penalty or a judicial pronouncement or 
arbitration award against the Participating Agency or member of Consortium, 
nor been expelled from any project or agreement nor have had any agreement 
terminated for breach by such Participating Agencies or member of 
Consortium. In case the Participating Agencies or member of Consortium 
during period of Empanelment/contract, fails toperform on any agreement, as 
evidenced by imposition of a penalty or a judicial pronouncement or 
arbitration award against the Participating Agency or member of Consortium, 
or been expelled from any project or agreement or have had any agreement 
terminated for breach by such Participating Agency or member of Consortium, 
such Participating Agency shall cease to be selected with Project Authority. 

 
Each participating Agency/Consortium shall submit only one proposal for the 

project. Any participating Agency/Consortium, who submits or participates in 
more than one proposals for the same project will be disqualified. 

 
The bid and all related correspondence and documents should be furnished by the 

participating agency with the bid may be in any other language provided that 
these are accompanied by appropriate translations of the pertinent passages 
in the English language by approved/authorized/licensed translator. 
Supporting material, which are not translated into English, may not be 
considered. For the purpose of interpretation and evaluation of the bid, 
English language translation shall prevail. 

 
Participating Agency/Consortium should be profit making organization. Audited 

balance sheet for the last five years may be attached with the technical bids, 
otherwise bids will be rejected. 

 
Any change in the composition of a Consortium during the term of evaluation 

process shall not be permitted after submission of bids and during the contract 
period. 

 
6. ARTICLE 6- AUTHORITY 'S OBLIGATIONS 

 
In addition to and not in derogation or substitution of any of its other obligations 

under this Agreement, the Authority shall have the following obligations: 
 

Specific Obligations 

 
The Authority shall grant in a timely manner all such approvals, permissions and 

authorizations which the Concessionaire may require under this Agreement, in 
connection with implementation of the Project and the performance of its 
obligations. Provided where authorization for availability of utilities such as 
power, water, 



Page 97  

sewerage, telecommunications or any other incidental services/utilities is 
required, the same shall be provided by the Authority, within fifteen days (15) 
days from receipt of request from the Concessionaire to make available such 
authorization. 

 
The Authority shall subsequent to signing of joint inspection report by both the 

Parties hand over to the Concessionaire, on as-is-where- is basis, vacant and 
peaceful physical possession of the Project Site free from Encumbrance and 
encroachment, for preparation of the Project Implementation Plan and for 
repair/retrofitting operation andmanagement of the Project Facilities. 

 
The Authority shall upon satisfactory completion of repair/retrofit of Project 

Facilities on the Project Site issue a certificate of completion (“Completion 
Certificate”) within 15 (fifteen) days from the date of receipt of request from 
the Concessionaire. 

 
General Obligations 

 
The Authority shall where appropriate provide necessary assistance to the 
Concessionaire in securing Applicable Permits. 

 
Observe and comply with all its obligations set forth in this Agreement. 

 
 

7. ARTICLE 7 - FEE PAYMENT 
 

Payment Schedule 
 

a. The required investment for development, operation and maintenance of ARHCs 
will be made by Concessionaire which wouldbe recovered through rental income 
during the bid period i.e. 25 years. 

 
b. Concession Fees: 

 
i. The positive premium offered by the Concessionaire will be shared with the 

…………….(Name of ULB) as per the quoted rates. The Concessionaire will pay 
the Concession Fee on a monthly basis to ULB on or before 10th day of that 
particular month. The Concessionaire will not be entitled to any revision of 
Concession Fee during the entire contract period. The Concession Fee paid by 
the Concessionaire to ULB shall beexclusive of Taxes and all Taxes shall be paid 
over and above the Concession Fee. The payment of Taxes in respect of the 
Concession Fee, the usage of the Location, operations of the ARHCs shall be 
the obligation of the Concessionaire and shall be borne by the Concessionaire 
at its own risk and costs. 

 
ii. All payments towards Concession Fee, payable by the Concessionaire to ULB, 

shall be by way of electronic fund transfer system to provide for real times 
inter- bank payment in favour of 
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such account as may be prescribed by ULB from time to time. All payments 
towards Concession Fee, payable by the Concessionaireto Authority, shall be in 
INR. 

 
iii. Under any circumstances, Concessionaire fails to provide Concession Fee to 

ULBs for consecutive three months, Concessionaire will vacate the premises 
without any further delay and handover the project to ULB after clearing all 
dues. In this case, PBG will be forfeited by ULB without any prior intimation. 

 
iv. Independent Audit Authority appointed by ULB shall conduct an independent 

audit of the accounts of the Concessionaire pertaining to any one or more of 
the Location(s). The Concessionaire will co-operate with the Audit Authority 
and its agents in the conduct of the independent audit, and for such purpose to 
provide access to the officials of Authority or its agents to all location(s)/ 
Service Area(s), to allow Authority or its agentsto inspect and have access, at 
any time, to the books of accounts, audited/ unaudited statements, the gross 
sales/itemized sales reports/statements, audit rolls maintained by the 
Concessionaire, receipts generated at the electronic point of sale terminals as 
maintained by the Concessionaire and any other information as may be 
required by Authority or its auditors for the purpose of such independent audit. 

 
Viability Gap Funding (VGF) 

 
a. In case VGF is required, payment will be released to Concessionaire in two 

installments as follows: 
 

i. 1st instalment of 80% will be released development of ARHCs with all housing and 
infrastructure component, in all respect. 

ii. 2nd and final instalment of 20% will be released after operational of ARHCs in all 
respect along with utilisation certificates of all earlier releases with project 
completion report. 

 
b. However, Concessionaire will share the Concession Fees with the ULB as per the 

quoted rates. 
 

8. ARTICLE 8 - FORCE MAJEURE 

Force Majeure Event 

Any of the following events which are beyond the control of the Party claiming to be affected 
thereby (“Affected Party”) despite exercise of due care and diligence,and prevents the Affected 
Party from performing or discharging its obligations under this Agreement, shall constitute Force 
Majeure Event: 

 
(a) Act of god or 
(b) Strikes, labour disruptions, riots or any other industrial disturbances not arising 

on account of the acts or omissions of the Concessionaire, for which no 
offsetting compensation is payable to 
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the Concessionaire; 
(c) Acts of expropriation, compulsory takeover of the Project Site and Project 

Facilities by the Government or any part thereof or 
(d) Any judgment or any order of a court of competent jurisdiction or statutory 

authority in India made against the Concessionaire in any proceedings which is 
non-collusive and duly prosecuted by theConcessionaire. 

 
Termination due to Force Majeure Event 

 
(a) Termination 

i. In case of an event described under Clause 8.1(a), (b) and (d), continues or is in the 
reasonable judgments of the Parties likely to continue beyond a period of 120 (one 
hundred and twenty) days, the Parties may mutually decide to terminate this 
Agreement or continue this Agreement on mutually agreed revised terms. If the 
Parties are unable toreach an agreement in this regard, the Affected Party shall after 
the expiry of the said period of 120 (one hundred and twenty) days, be entitled to 
terminate this Agreement. 

 
ii. In case of an event described in Clause 8.1 (c) and the Concessionaire having 

exhausted the remedies available to him under the Applicable Laws, has been unable 
to secure the remedy, the Concessionaire shall be entitled to terminate this 
Agreement. Provided further, the Authoritymay at its sole discretion have the option 
to terminate this Agreement any time after the occurrence of any event described 
under Clause 8.1(c) 

 
(b) Termination Notice 

 
If either Party, having become entitled to do so, decides to terminate this Agreement pursuant to 
the preceding Clause 8.2 (a) (i) or 8.2 (a) (ii), it shall issueTermination Notice setting out ; 

(a) In detail the underlying Force Majeure Event; 
(b) The Termination Date which shall be a date occurring not earlier than60 (sixty) days 

from the date of Termination Notice; 
(c) The estimated Termination Payment including the details of 

computation thereof and 

(d) Any other relevant information. 

 
(c) Obligation of Parties 

Upon issue of Termination Notice by either Party, the Parties shall promptly takeall such steps as 
may be necessary or required to ensure that; 

 
(a) The Termination Payment, if any, payable by the Authority in accordance with the 

following Clause 8.2 (d) is paid to the Concessionaire on the Termination Date and, 
(b) The Project Site along with the Project Facilities are handed back to the Authority by 

the Concessionaire on the Termination Date free from all Encumbrance. 
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(e) Termination Payment 

Upon Termination of this Agreement due to a Force Majeure Event, Termination Payment shall 
be made to the Concessionaire by the Authority in accordance withthe following: 

 
(a) If Termination is due to a Force Majeure Event, described under Clauses 8.1(a), 8.1 (b) 

and 8.1 (d), no Termination Payment shall be made by the Authority to the 
Concessionaire but, the Concessionaire shall be entitledto receive and appropriate the 
proceeds of any amounts under its own insurance policies. The Performance Security 
shall be released to the Concessionaire, if subsisting. 

(b) If Termination is due to the occurrence of any event described under Clause 8.1 (c), 
the Authority shall pay to the Concessionaire Termination Payment equal to 100% of 
the Book Value. Provided the Authority shall be entitled to deduct from the 
Termination Payment any amount due and recoverable by the Authority from the 
Concessionaire as on the Termination Date and release the Performance Security. 

 
Liability for other losses, damages etc. 

 
Save and except as expressly provided in this Article, neither Party hereto shall be liable in any 
manner whatsoever to the other Party in respect of any loss, damage, cost, expense, claims, 
demands and proceedings relating to or arising out of occurrence or existence of any Force 
Majeure Event. 

 
9. ARTICLE 9 - EVENTS OF DEFAULT AND TERMINATION 

Events of Default 

Event of Default means either Concessionaire Event of Default or the Authority Event of Default 
or both as the context may admit or require. 

 
c) Concessionaire Event of Default 

 
Any of the following events shall constitute an event of default by the Concessionaire 
("Concessionaire Event of Default") unless such event has occurred as a result of a Force 
Majeure Event or the Authority Event of Default or any governmental action for reasons other 
than any breach, default or lapse on the part of the Concessionaire: 

i) The Performance Security has been enchased and appropriated by the Authority 
in accordance with this Agreement and the Concessionaire fails to replenish or 
provide fresh Performance Security within 60 (sixty) days; 

ii) The Concessionaire has failed to make any Payment on Due Date thereof and 
more than 60 days have elapsed since such default; 

iii) The Concessionaire has failed to complete the repair/retrofitting within the 
stipulated time period in this Agreement and any extension thereof; 
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iv) The Concessionaire has failed to provide additional facilities asprovided in 5.8 (e) 
within the stipulated time period in this Agreement and any extension thereof; 

v) The Project Facilities are damaged or modified without obtaining approval from 
the Authority; 

vi) The Concessionaire is in Material Breach of any of its other obligations under this 
Agreement on account of its own acts of omission or commission and the same 
has not been remedied for more than 60 (sixty) days; 

vii) Any representation made or warranty given by the Concessionaire under this 
Agreement is found to be false or misleading; 

viii) A resolution for voluntary winding up has been passed by theshareholders of the 
Concessionaire; 

ix) Any petition for winding up of the Concessionaire has been admitted and 
liquidator or provisional liquidator has been appointed or the Concessionaire has 
been ordered to be wound up by Court of competent jurisdiction, except for the 
purpose of amalgamation or reconstruction with the prior consent of the 
Authority , provided that, as part of such amalgamation or reconstruction and the 
amalgamated or reconstructed entity has unconditionally assumed all surviving 
obligations of the Concessionaire under this Agreement. 

x) The Concessionaire has abandoned or manifests intention to abandon the 
repair/retrofitting of and 

/or operation & management of the Project Facilities without the prior written 
consent of the Authority. 

xi) The Concessionaire has unlawfully repudiated this Agreement or has otherwise 
expressed an intention not to be bound by this Agreement; 

xii) If the Concessionaire fails to pay the necessary insurance premiums in terms of 
this Agreement and thereby causes the insurance coverage to diminish, terminate 
or expire. 

xiii) The Concessionaire has leased, mortgaged, assigned, transferred or created any 
lien or Encumbrance on the whole or any part of the Project Site or Project 
Facilities, save and except as expressly permitted by this Agreement. 

 
d) Authority Event of Default 

 
Any of the following events shall constitute an event of default by the Authority ("Authority 
Event of Default”), when not caused by a Concessionaire Event of Default: 

i. The Authority is in Material Breach of any of its obligations under this Agreement and 
has failed to cure such breach within 60 (sixty) days ofreceipt of notice thereof issued 
by the Concessionaire; 

ii. The Authority has unlawfully repudiated this Agreement or otherwise expressed its 
intention not to be bound by this Agreement; 

 
Termination due to Event of Default 

(a) Termination due to Parties Event of Default 
 

i. Without prejudice to any other right or remedy under this Agreement, 
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upon the occurrence of Event of Default, the Affected Party shall be entitled to 
terminate this Agreement by issuing a Preliminary Notice toother Party. 

ii. Within 30 days of receipt of Preliminary Notice, the other Party shall forward to the 
Affected Party its proposal to remedy/ cure the underlying Event of Default (the 
"Authority Proposal to Rectify”). Incase of non submission of the Proposal to rectify 
by the other Party within the period stipulated therefore, the Affected Party shall 
be entitled to terminate this Agreement by issuing Termination Notice. 

iii. If the Proposal to Rectify is forwarded by the other Party to the Affected Party 
within the period stipulated therefore, the other Party shall have further period of 
30 days to remedy/ cure the underlying Event of Default. If, however the other 
Party fails to remedy/ cure the underlying Event of Default within such further 
period allowed, the Affected Party shall be entitled to terminate this Agreement by 
issuingTermination Notice. 

 
(b) Termination Notice 

 
If a Party having become entitled to do so decides to terminate this Agreement pursuant to the 
preceding Clause 9.2 (a) it shall issue Termination Noticesetting out: 

a) In sufficient detail the underlying Event of Default; 
b) The Termination Date which shall be a date occurring not earlier than 60 days from 

the date of Termination Notice; 
c) The estimated termination payment including the details of computation thereof; 

and, 
d) Any other relevant information. 

 
(c) Obligation of Parties 
Following issue of Termination Notice by either Party, the Parties shall promptly take all such 
steps as may be necessary or required to ensure that; 

 
a) Until Termination the Parties shall, to the fullest extent possible, discharge their 

respective obligations so as to maintain the continued operation of the Project 
Facilities; 

b) The termination payment, if any, payable by the Authority in accordance with the 
following Clause 9.2 (e) is paid to the Concessionaire on the Termination Date and 

c) The Project Site and the Project Facilities are handed over to the Authority by the 
Concessionaire on the Termination Date free from any Encumbrance along with any 
payment that may be due by the Concessionaire to the Authority. 

(d) Withdrawal of Termination Notice 

 
Notwithstanding anything inconsistent contained in this Agreement, if the Party who has been 
served with the Termination Notice cures the underlying Event of Default to the satisfaction of 
the other Party at any time before the Termination occurs, the Termination Notice shall be 
withdrawn by the Party which had issuedthe same. 
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Provided that the Party in breach shall compensate the other Party for any direct 
costs/consequences occasioned by the Event of Default which caused the issue of Termination 
Notice. 

(e) Termination Payments 

 
i. Upon Termination of this Agreement on account of Concessionaire’s Event of Default, 

the Authority shall be entitled to receive Termination Payment equal to 2 (two) times 
the Fee payable by the Concessionaire as on the 2nd year of entering into this 
Agreement immediately succeeding the Termination Date and appropriate the 
PerformanceSecurity. 

ii. Upon Termination of this Agreement on account of the Authority Event of Default, 
the Authority shall release the Performance Security, subsisting if any. 

 
Rights of the Authority on Termination 

 
(a) Upon Termination of this Agreement for any reason whatsoever, the Authority shall 

upon making the Termination Payment, if any, to the Concessionaire have the power 
and authority to: 

 
(i) enter upon and take possession and control of the Project Site and Project 

Facilities; and 
(ii) prohibit the Concessionaire and any person claiming through or under the 

Concessionaire from entering upon/ dealing with the Project Facilities; 
(b) Notwithstanding anything contained in this Agreement, the Authority shall not, as a 

consequence of Termination or otherwise, have any obligation whatsoever including 
but not limited to obligations as to compensation for loss of employment, 
continuance or regularization of employment, absorption or re-employment on any 
ground, in relation to any person in the employment of or engaged by the 
Concessionaire in connection with the Project, and the handback of the Project Site 
along with the Project Facilities by the Concessionaire to the Authority shall be free 
from any such obligation. 

 
Accrued Rights of Parties 

 
Notwithstanding anything to the contrary contained in this Agreement, Termination pursuant to 
any of the provisions of this Agreement shall be withoutprejudice to accrued rights of either Party 
including its right to claim and recover money damages and other rights and remedies which it 
may have in law or contract. The rights and obligations of either Party under this Agreement, 
including without limitation those relating to the termination payment, shall survive the 
Termination but only to the extent such survival is necessary for giving effect to such rights and 
obligations. 

 
 

Termination on Mutual Consent 



Page 104  

The Parties may mutually agree to terminate this Agreement at any point of timeand in such an 
event, the estimated Termination Payments may also be mutually agreed by the Parties. 

 
10. ARTICLE 10 - EXIT MANAGEMENT 

Ownership 

Without prejudice and subject to this Agreement, the ownership of the Project Site 
along with the Project Facilities, including all improvements made therein by the 
Concessionaire, shall at all-time remain that of theAuthority. 

 
Concessionaire’s Obligations 

(a) Upon the expiry of the Agreement Period by efflux of time and in the normal course, 
the Concessionaire shall on the Expiry Date, hand backvacant and peaceful possession 
of Project Site and the Project Facilities to the Authority free of cost and in good 
operable condition. 

(b) At least 12 months before the Expiry Date a joint inspection of the Project Site and 
Project Facilities shall be undertaken by the Authority and the Concessionaire. The 
Authority shall, within 45 (forty five) days of such inspection prepare and furnish to 
the Concessionaire a list of works, if any, to be carried out so as to keep the Project 
Facilities in good operational condition. The Concessionaire shall promptly undertake 
and complete such works at least 4 (four) months prior tothe Expiry Date and also 
ensure that the Project Facilities continue to meet such requirements until the same 
are handed back to the Authority on the Expiry Date. 

(c) The Authority shall, within 45 (forty five) days of the joint inspection undertaken 
under Clause 10.2(b) prepare and furnish to the Concessionaire a list of items, if any, 
with corresponding distinctive descriptions, which are to be compulsorily handed back 
to the Authority along with the Project Site and Project Facilities. 

(d) The Concessionaire hereby acknowledges Authority’s rights specified in Article 9.3 
enforceable against it upon Termination and its corresponding obligations arising 
there from. The Concessionaire undertakes to comply with and discharge promptly all 
such obligations. 

 
11. ARTICLE 11 - DISPUTE RESOLUTION 

Amicable Resolution 
 

(a) Save where expressly stated to the contrary in this Agreement, any dispute, difference 
or controversy of whatever nature between the Parties, howsoever arising under, out 
of or in relation to this Agreement (the "Dispute") shall in the first instance be 
attempted to be resolved amicably in accordance with the procedure set forth in 
Clause 11.1 (b) below. 

(b) Either Party may require such Dispute to be referred to the Authority, and the Chief 
Executive Officer/Director/Partner of the Concessionaire for the time being, for 
amicable settlement. Upon such reference, the twoshall meet at the earliest mutual 
convenience and in any event within 
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15 days of such reference to discuss and attempt to amicably resolve the Dispute. If 
the Dispute is not amicably settled within 15 (fifteen) days of such meeting between 
the two, either Party may refer the Dispute to arbitration in accordance with the 
provisions of Article 11.2 below. 

Arbitration 
 

(a) Procedure 
Subject to the provisions of Article 11.1, any Dispute which is not resolved amicably 
shall be finally settled by binding arbitration under the Arbitration and Conciliation 
Act, 1996. 

 
(b) Place of Arbitration 

The place of arbitration shall ordinarily be (city name) by agreement of the Parties, 
the arbitration hearings, if required, may be held elsewhere. 

 
c)      English Language 

The request for arbitration, the answer to the request, the terms of reference, any 
written submissions, any orders and awards shall be in English and, if oral hearings 
take place, English shall be the language to be used in the hearings. 

 
a)    Enforcement of Award 

 
The Parties agree that the decision or award resulting from arbitration shall be final 
and binding upon the Parties and shall be enforceable in accordance with the 
Provision of the Arbitration Act subject to the rights of the aggrieved parties to secure 
relief from any higher forum. 

 
Performance during Dispute Resolution 

 
Pending the submission of and/or decision on a Dispute and until the arbitral award is 
published; the Parties shall continue to perform their respective obligations under this 
Agreement without prejudice to a finaladjustment in accordance with such award. 

 
12. ARTICLE 12 - REPRESENTATIONS AND WARRANTIES 12.1Representations 

and Warranties of the Concessionaire The Concessionaire represents and 

warrants to the Authority that: 

(a) It is duly organized, validly existing and in good standing under the laws of India; 
(b) it has taken all necessary corporate and other action under Applicable Laws and its 

constitutional documents to authorize the execution, delivery and performance of this 
Agreement; 

(c) it has the financial standing and capacity to undertake the Project; 
(d) this Agreement constitutes   its   legal,   valid   and   binding   obligation 
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enforceable against it in accordance with the terms hereof; 
(e) the execution, delivery and performance of this Agreement will not conflict with, 

result in the breach of, constitute a default under or accelerate performance required 
by any of the terms of the Concessionaire 's Memorandum and Articles of Association 
or anyApplicable Laws or any covenant, agreement, understanding, decree or order to 
which it is a party or by which it or any of its properties or assets are bound or 
affected; 

(f) there are no actions, suits, proceedings or investigations pending or to the 
Concessionaire's   knowledge threatened against it at law or in equity before any court 
or before any other judicial, quasi judicial or other authority, the outcome of which 
may constitute Concessionaire Event of Default or which individually or in the 
aggregate may result in Material Adverse Effect; 

(g) it has no knowledge of any violation or default with respect to anyorder, writ, 
injunction or any decree of any court or any legally binding order of any Government 
Agency which may result in Material Adverse Effect; 

(h) it has complied with all Applicable Laws and has not been subject to any fines, 
penalties, injunctive relief or any other civil or criminal liabilities which in the 
aggregate have or may have Material Adverse Effect; 

(i) subject to receipt by the Concessionaire from the Authority of any amount due under 
any of the provisions of this Agreement, in the manner and to the extent provided for 
under the applicable provisions of this Agreement all rights and interests of the 
Concessionaire in and to the Project shall pass to and vest in the Authority on the 
Termination Date free and clear of all Encumbrances without any further act or 
deed on the part of the Concessionaire or the Authority ; 

(j) no representation or warranty by the Concessionaire contained herein or in any other 
document furnished by it to the Authority or to any Government Agency in relation to 
Applicable Permits contains or will contain any untrue statement of material fact or 
omits or will omit to state a material fact necessary to make such representation or 
warrantynot misleading; 

(k) Without prejudice to any express provision contained in this Agreement, the 
Concessionaire acknowledges that prior to the execution of this Agreement, the 
Concessionaire has after a complete and careful examination made an independent 
evaluation of the Project, and the information provided by the Authority, and has 
determined to its satisfaction the nature and extent of risks and hazards as are likely 
to arise or may be faced by the Concessionaire in the course of performance of its 
obligations hereunder. 

 
The Concessionaire also acknowledges and hereby accepts the risk of inadequacy, 
mistake or error in or relating to any of the matters set forth above and hereby 
conagenc 
ies that the Authority shall not be liable for the same in any manner whatsoever to the 
Concessionaire. 
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Representations and Warranties of the Authority 
 

The Authority represents and warrants to the Concessionaire that: 
 

(a) The Authority has full power and authority to grant the Project; 
(b) The Authority has taken all necessary action to authorize the execution, 

delivery and performance of this Agreement; 
(c) This Agreement constitutes the Authority ’s legal, valid and binding obligation 

enforceable against it in accordance with the terms hereof; 
(d) There are no suits or other legal proceedings pending or threatened against 

the Authority in respect of the Project Site or the Project Facilities. 
 

Obligation to Notify Change 
 

In the event that any of the representations or warranties made/given by aParty ceases to 
be true or stands changed, the Party who had made such representation or given such 
warranty shall promptly notify the other of the same. 

 
13. ARTICLE 13 - MISCELLANEOUS 

Assignment and Charges 

The Concessionaire shall not assign in favour of any person this Agreement or the rights, benefits 
and obligations hereunder save and except with prior consent of the Authority. 
The Concessionaire shall also not create nor shall permit to subsist any Encumbrance over the 
Project except with prior consent in writing of the Authority,which consent the Authority is entitled 
to decline without assigning any reason whatsoever. 

 
Interest and Right of Set Off 

 
Any sum which becomes payable under any of the provisions of this Agreement by one Party to 
the other Party shall, if the same be not paid within the time allowed for payment thereof, shall 
be deemed to be a debt owed by the Party responsible for payment thereof to the Party entitled 
to receive the same. Such sum shall until payment thereof carry interest at SBI PLR plus 5% per 
annum from the due date for payment thereof until the same is paid to or otherwise realised by 
the Party entitled to the same. Without prejudice to any other right or remedy that may be 
available under this Agreement or otherwise under law, the Party entitled to receive such 
amount shall also have the right of set off. 

 
Provided the stipulation regarding interest for delayed payments contained in this Article 13.2 
shall neither be deemed nor construed to authorise any delay inpayment of any amount due by a 
Party nor be deemed or construed to be a waiver of the underlying breach of payment 
obligations. 
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Governing Law and Jurisdiction 
 

This Agreement shall be governed by the laws of India. The Courts at (Place of ARHCs) shall have 
jurisdiction over all matters arising out of or relating to this Agreement. 

 
Waiver 

 
(a) Waiver by either Party of any default by the other Party in the observance and 

performance of any provision of or obligations under this Agreement: 
 

(i) Shall not operate or be construed as a waiver of any  other or subsequent default 
hereof or of other provisions or obligations under this Agreement; 

(ii) Shall not be effective unless it is in writing and executed by a duly authorized 
representative of such Party; and 

(iii) Shall not affect the validity or enforceability of this Agreement in any manner. 
(b) Neither the failure by either Party to insist on any occasion upon the performance of the 

terms, conditions and provisions of this Agreement or any obligation hereunder nor time 
or other indulgence granted by a Party to the other Party shall be treated or deemed as 
waiver/breach of any terms, conditions or provisions of this Agreement. 

 
Survival 

Termination of this Agreement 
 

(a) shall not relieve the Concessionaire or the Authority of any obligations already 
incurred hereunder which expressly or by implication survives Termination hereof, 
and 

 
(b) except as otherwise provided in any provision of this Agreement expressly limiting the 

liability of either Party, shall not relieve either Party of any obligations or liabilities for 
loss or damage to the other Party arising out of or caused by acts or omissions of such 
Party prior to the effectiveness of such Termination or arising out of such 
Termination. 

 
Amendments 

 
This Agreement and the Schedules together constitute a complete and exclusive understanding 
of the terms of the Agreement between the Parties on the subject hereof and no amendment or 
modification hereto shall be valid and effective unless agreed to by all the Parties hereto and 
evidenced in writing. 

 
Notices 

 
Unless otherwise stated, notices to be given under this Agreement including but not limited to a 
notice of waiver of any term, breach of any term of this Agreement and termination of this 
Agreement, shall be in writing and shall be given by hand delivery, recognized international 
courier, mail, telex or facsimile 
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transmission and delivered or transmitted to the Parties at their respectiveaddresses set forth 
below: 
If to the 

Concessionaire: 
……………………… 
. 
……………………… 

 
Or such address, telephone no and email, as may be duly notified   by   the respective 
Parties from time to time, and shall be deemed to have been made or delivered 

 
(i) in the case of any communication made by letter, when delivered by hand, by 

recognized international courier or by mail (registered, return receipt requested) at 
that address, 

 
Severability 

 
If for any reason whatsoever any provision of this Agreement is or becomes invalid, illegal or 
unenforceable or is declared by any court of competent jurisdiction or any other instrumentality 
to be invalid, illegal or unenforceable, the validity, legality or enforceability of the remaining 
provisions shall not be affected in any manner, and the Parties shall negotiate in good faith with 
a view to agreeing upon one or more provisions which may be substituted for such invalid, 
unenforceable or illegal provisions, as nearly as is practicable. Provided failure to agree upon any 
such provisions shall not be subject to disputeresolution under this Agreement or otherwise. 

 
No Partnership 

 
Nothing contained in this Agreement shall be construed or interpreted as constituting a 
partnership between the Parties. Neither Party shall have any authority to bind the other in any 
manner whatsoever. 

 
Language 

 
All notices required to be given under this Agreement and all communications, documentation 
and proceedings which are in any way relevant to this Agreementshall be in writing and in English 
language. 

 
Exclusion of Implied Warranties etc. 

 
This Agreement expressly excludes any warranty, condition or other undertakingimplied at law or 
by custom or otherwise arising out of any other agreement between the Parties and any 
representation by any Party not contained in a binding legal agreement executed by the Parties. 
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Counterparts 
 

This Agreement may be executed in two counterparts, each of which when executed and 
delivered shall constitute an original of this Agreement but shall together constitute one and only 
the Agreement. 

 
IN WITNESS WHEREOF THE, PARTIES HAVE EXECUTED AND DELIVEREDTHIS AGREEMENT AS 
OF THE DATE FIRST ABOVE WRITTEN. 

 
SIGNED SEALED AND DELIVERED 
For and on behalf of PROJECT AUTHORITY:(Signature) (Name) 

(Designation) 

 

For and on behalf of (Concessionaire) by: 

(Signature) (Name) 
(Designation) 

 
In the presence of : 

 
1) 2) 
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SCHEDULE 3- REPORTING REQUIREMENTS 

The reporting and information that generally need to be provided by the Concessionaire are 
given below. The requirements given below are indicative of the type of information to be 
provided. The format of such reports, recording requirements, software standards and number 
of copies required would be finalized in consultation with the Project Authority. All reports and 
records shall be in the English language. 

1. Monthly Repair/Retrofit – Develop – Operate- Transfer (RDOT) Report 

During the Repair/ Retrofit/ Development Period, within 7 (seven) days of the end of each 
month, the Concessionaire shall provide to the Authority a monthly report (Monthly Repair/ 
Retrofit/ Development) containing the progress made, identify slippages if any, and project the 
future activities to be undertaken (including rectifications as per ToR). 

 
2. Yearly Operation and Management Report 

During the Agreement Period, within 7 days of the end of each year, the Concessionaire shall 
provide to the Authority a yearly report on operation and management which shall be done as 
per ToR. 
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SCHEDULE 4 – JOINT INSPECTION REPORT 
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SCHEDULE 5 - LETTER OF AWARD ISSUED TO THE CONCESSIONAIRE 
 
 

No. 
Date: 

 
Mr 
Phone: Email Id: 

Dear Sir, 
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SCHEDULE 6 – FINANCIAL PROPOSAL OF THE CONCESSIONAIRE 
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SCHEDULE 7 – APPROVED PROJECT IMPLEMENTATION PLAN 
 

Insert the Approved Project Implementation Plan with respect to the ARHCs for which the 
successful bidder is entering into this agreement 

 
Implementation Plan shall include the following: 

 
1. Repair/ Retrofit/ Development Works 

 
A. Housing Component 

 
Repair/ Retrofit of housing components include following activities (actual list tobe included as 
suggested by Project Authority based on the requirement) with bar chart giving time frame for 
execution of work: 

 
Component Details of work required 
Housing Repair/Retrofit of existing houses including following: 

(a) Repair/ replacement of   brickwork, 
(b) Repair of Plasters 
(c) Making openings in B/W as per directions or as 

required 
(d) Removing of old putty and replacing with new or 

repairing as decided by ULB 
(e) Renewing of glass panes 
(f) Fixing of tiles on floor ,wall ,dado 
(g) Renewing of M.S work 
(h) Cleaning and desilting of gully trap chamber 
(i) Cleaning of choked sewer line 
(j) Fixing of Water Closet squatting Pan along with itstraps(‘S’ or ‘P’) 
(k) Repair/ replacement of door shutters, Chowkhats 
(l) Fixing of kitchen slab, sink dado as required. 
(m) Repair of parapet 
(n) Fixing / replacement of hinges, L drop and other hardwares 
(o) Providing Water proofing treatment (from the specialized agency) in 

wet areas of building including roof and below the water tanks. 
(p) Repair of staircase 
(q) Fixing of Hardware, C.I. Fittings, G.I. fittings as per instructions from 

ULB 
(r) Internal and external white washing, distempering, painting as per 

requirement of the building and alsoinstructions from the ULB 
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Infrastructure 
Components 

Repair/ replacement /retrofitting of the following infrastructure (within 
campus) components as per given specification: 

a) Water Supply 
b) Sewerage/ Septage 
c) Storm Water Drains 
d) Repairing or constructing of internal roads 
e) Mechanical Work, DG set 
f) Rain water harvesting 
g) Development of external area which is damaged or notdone 
h) Repairing or constructing of boundary wall 
i) External Electrical work 
j) Using power saving street lights/lights is mandatory 
k) Redevelopment of parks and other amenities 

Development of 
Social/ 
Neighborhood 
commercial 
Amenities 

a) Health Centre 
b) Creche 
c) Anganwadi 
d) Shops 
e) Milk booth 
f) ATM 
g) Others, (ULB to specify) 

NOTE: Above details are suggestive works only. However, State/UT/ Parasatals 
may include or exclude any work as per project requirement. 

 

B. Infrastructure components 
 

Repair/ replacement /retrofitting of the following infrastructure components as per given 
specification (actual list and specification to be as suggested by the Project Authority) with bar 
chart giving time frame for execution of work. 

 
Component Details of work required 

1. Preventive 
Maintenance 

1. Cleanliness of roofs, inlet of rain water pipes, Khurra, Chhajja/sunshade 
top, outlet of rain water pipes, plinth protection and drains minimum 
twice a year and particularly before monsoon. 

 
a. Cracks on gola and top of parapet 
b. Cleanliness and waterproofing of mumty roof 
c. Leakage from terrace tanks 

2. Damage of water proofing due to installation of various services on roof 
like Dish antenna, solar panels, etc or weed/vegetation. 

3. Cracks on grit plaster, spilling of concrete, cladding stone coming out of 
substrate etc 

4. Leakages/seepages 
5. Rusting of GI pipes and fittings showing seepage 
6. Shafts for the leakage/seepage 

 
7. Sagging false ceiling 
8. Termite affected areas and wooden members 
9. The cleaning of manholes and sewer line and checking forrain water 

getting mixed in sewer lines. 
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 10. Damaged cables & other abandoned service lines 
11. Electrical systems like main boards etc. should be checkedannually. 
12. Fire services particularly during hot weather and assessmentof electric 

load due to additional services installed 
13. Whether unprotected heaters in use likely to cause fireinside 
14. Annual Maintenance 

2. Day to Day 
maintenance: 

g) Removing Chokage of drainage pipes, 
h) Manholes, restoration of water supply, 
i) Repairs to faulty switches, 
j) Watering of plants, 
k) Lawn mowing ,hedge cutting, 
l) Street Sweeping 

3. Annual Repairand 
Maintenance 

Annual maintenance including White washing, Colour washing,Distempering, 
painting etc. 

 

C. Development of Additional Amenities 
 

Additional amenities, as required, such as convenience shops, rest rooms, common room, milk 
booth etc with detailed architectural Drawings and specification and bar chart giving time frame 
for execution of work to be included. 

 
NOTE: Above A), B) and C) are the few listed and suggestive work which should be carried out in 
JnNURM & IHSDP houses in RDOT model. The State/UT Government listing of work will be final 
and Concessionaire should follow the instructions as given by ULB. 

 
2) Operation and Maintenance (O & M) 
A detailed Operation and Maintenance Manual with the approval of the ProjectAuthority to be 
added. 
The O & M Manual may be prepared on the basis of CPWD Operation andMaintenance Manual 
or State/UT’s own ) O & M Manual for such complexes. 

 
The O & M may include the following 

 
Preventive Maintenance 

I. Cleanliness of roofs, inlet of rain water pipes, Khurra, Chhajja/sunshade top, outlet of 
rain water pipes, plinth protection anddrains minimum twice a year and particularly 
before monsoon. 

a. Cracks on gola and top of parapet 
b. Cleanliness and waterproofing of mumty roof 
c. Leakage from terrace tanks 

II. Damage of water proofing due to installation of various services on rooflike Dish 
antenna, solar panels, etc or weed/vegetation. 

III. Cracks on grit plaster, spalling of concrete, cladding stone coming outof substrate 
etc 

IV. Leakages/seepages 
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V. Rusting of GI pipes and fittings showing seepage 
VI. Shafts for the leakage/seepage 

VII. Sagging false ceiling 
VIII. Termite affected areas and wooden members 

IX. The cleaning of manholes and sewer line and checking for rain watergetting mixed 
in sewer lines 

X. Damaged cables & other abandoned service lines 
XI. Electrical systems like main boards etc. should be checked annually. 

XII. Fire services particularly during hot weather and assessment of electricload due to 
additional services installed 

XIII. Whether unprotected heaters in use likely to cause fire inside 
XIV. Annual Maintenance 

 
Day to Day maintenance 

a) Removing Chokage of drainage pipes, 
b) Manholes, restoration of water supply, 
c) Repairs to faulty switches, 
d) Watering of plants, 
e) Lawn mowing ,hedge cutting, 
f) Sweeping of leaf falls etc. 

Annual Repair – may include the following: 

a) White washing, 
b) Colour washing, 
c) Distempering, painting etc. 

 
***** 


